


**E-BID #20240125
SW AIROSO BLVD MEDIAN IMPROVEMENTS
ATTACHMENT B - COST WORK SHEET**

Company Name: Heavy Civil Inc.

LINE #	PAY ITEM	DESCRIPTION	UNIT	QUANTITY	COST	TOTAL	
ROADWAY ITEMS							
1	0101 1	MOBILIZATION	LS	1	\$ 31,500.00	\$ 31,500.00	
2	0102 1	MAINTENANCE OF TRAFFIC	LS	1	\$ 25,750.00	\$ 25,750.00	
3	104 10 3	SEDIMENT BARRIER	LF	299	\$ 7.00	\$ 2,093.00	
4	104 18	INLET PROTECTION SYSTEM	EA	9	\$ 165.00	\$ 1,485.00	
5	0107 1	LITTER REMOVAL	AC	2.60	\$ 1.00	\$ 2.60	
6	0107 2	MOWING	AC	1.39	\$ 1.00	\$ 1.39	
7	0110 4 10	REMOVAL OF EXISTING CONCRETE	SY	102	\$ 33.00	\$ 3,366.00	
8	0110 1 1	CLEARING & GRUBBING	AC	0.18	\$ 100,000.00	\$ 18,000.00	
9	0120 1	REGULAR EXCAVATION	CY	54.0	\$ 77.19	\$ 4,168.26	
10	0160 4	TYPE B STABILIZATION	SY	673	\$ 31.00	\$ 20,860.79	
11	0285 709	OPTIONAL BASE, BASE GROUP 09	SY	278	\$ 39.50	\$ 10,981.00	
12	0334 1 13	SUPERPAVE ASPHALTIC CONC, TRAFFIC C	TN	45.8	\$ 383.89	\$ 17,555.88	
13	0327 70 12	MILLING EXIST ASPH PAVT, 1 1/4" AVG DEPTH	SY	3168	\$ 5.46	\$ 17,286.36	
14	0337 7 82	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 78-22	TN	212.5	\$ 254.14	\$ 54,004.75	
15	0520 1 7	CONCRETE CURB & GUTTER, TYPE E	LF	281	\$ 68.25	\$ 19,178.25	
16	0520 1 10	CONCRETE CURB & GUTTER, TYPE F	LF	482	\$ 52.50	\$ 25,305.00	
17	0520 5 11	TRAFFIC SEPARATOR CONCRETE- TYPE I, 4' WIDE	LF	461	\$ 65.33	\$ 30,117.13	
18	0522 2	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	SY	141	\$ 84.00	\$ 11,844.00	
19	0570 1 2	PERFORMANCE TURF, SOD	SY	40	\$ 52.85	\$ 2,114.00	
20	0425 1351	INLETS, CURB, TYPE P-5, <10'	EA	1	\$ 13,155.00	\$ 13,155.00	
21	0430 175 215	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 15"S/CD	LF	4	\$ 637.50	\$ 2,550.00	
22	PI-1	STAMPED CONCRETE	SY	80	\$ 120.00	\$ 9,600.00	
					<i>Sub - Total</i>	\$ 320,918.41	
SIGNING AND PAVEMENT MARKINGS							
23	0700 1 11	SINGLE POST SIGN, GROUND MOUNT, FURNING & INSTALL	AS	4	\$ 2,000.00	\$ 8,000.00	
24	0700 1 13	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	AS	4	\$ 4,000.00	\$ 16,000.00	
25	0700 1 60	SINGLE POST SIGN, REMOVE	AS	4	\$ 200.00	\$ 800.00	
26	0705 1 3	RETRO-REFLECTIVE/RAISED PAVEMENT MARKERS	EA	148	\$ 4.00	\$ 592.00	
27	0710 12280	PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE	SF	50	\$ 5.00	\$ 250.00	
28	0710 90	PAINTED PAVEMENT MARKINGS - FINAL SURFACE	LS	1		\$ -	
29	0710 11241	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"					
30	0710 11123	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"					
31	0710 11124	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"					
32	0710 11125	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"					
33	0710 11170	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS					
34	0710 11101	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"					
35	0710 11102	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"					
36	0710 11131	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE					
37	0710 11201	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"					
38	0711 11123	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	LF	403	\$ 3.00	\$ 1,209.00	
39	0711 11124	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	LF	220	\$ 3.50	\$ 770.00	
40	0711 11125	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	LF	54	\$ 6.00	\$ 324.00	
41	0711 11170	THERMOPLASTIC, STANDARD, WHITE, ARROW	EA	14	\$ 100.00	\$ 1,400.00	
42	0711 11241	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LIN	GM	0.040	\$ 4,000.00	\$ 160.00	
43	0711 14125	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	LF	332	\$ 30.00	\$ 9,960.00	
44	0711 16 101	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	GM	0.180	\$ 11,000.00	\$ 1,760.00	
45	0711 16 102	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	GM	0.195	\$ 11,000.00	\$ 2,145.00	
46	0711 16131	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP	GM	0.029	\$ 4,000.00	\$ 116.00	
47	0711 16 201	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	GM	0.339	\$ 11,000.00	\$ 3,729.00	
48						<i>Sub - Total</i>	\$ 47,216.00
49	Total					\$ 368,133.41	

Contractor's Signature: 
 Contractor's Name (Printed): Todd Kneisel
 Contractor's Email Address: tiffany@heavycivilinc.com



Document A310™ – 2010

Conforms with The American Institute of Architects AIA Document 310

Bid Bond

CONTRACTOR:

(Name, legal status and address)

Heavy Civil Inc.

8230 210th Street S, Suite 215

Boca Raton, FL 33433

SURETY:

(Name, legal status and principal place of business)

Frankenmuth Insurance Company

One Mutual Avenue

Frankenmuth, MI 48787-0001

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

OWNER:

(Name, legal status and address)

City of Port St Lucie

121 SW Port St Lucie Blvd

Port St Lucie, FL 34984-5099

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

BOND AMOUNT: \$ Five Percent of Total Amount Bid (5%)

PROJECT:

(Name, location or address, and Project number, if any)


E-Bid Number: 20240125, SW Airoso Blvd. Median Improvement Project


The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this 9th day of September, 2024


(Witness)


(Witness) Lily Rafford

Heavy Civil Inc.
(Principal) (Seal)


President
(Title)

Frankenmuth Insurance Company
(Surety) (Seal)


(Title) Warren M. Alter, Attorney-in-Fact

FRANKENMUTH INSURANCE COMPANY

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS, that Frankenmuth Insurance Company (the "Company"), a corporation duly organized and existing under the laws of the State of Michigan, having its principal office at 1 Mutual Avenue, Frankenmuth, Michigan 48787, does hereby nominate, constitute and appoint:

Warren M. Alter, Jonathan A. Bursevich, David T. Satine, Dawn Auspitz

Their true and lawful attorney(s)-in-fact, each in their separate capacity if more than one is named above, to make, execute, seal, acknowledge and deliver any and all bonds, contracts and undertakings of suretyship, with the exception of Financial Guaranty Insurance, provided, however, that the penal sum of any one such instrument shall not exceed the sum of:

Fifty Million and 00/100 Dollars (\$50,000,000)

This Power of Attorney is granted pursuant to the following Resolution duly adopted at a meeting of the Board of Directors of Frankenmuth Insurance Company:

"RESOLVED, that the President, Senior Vice President or Vice President and each of them under their respective designations, hereby is authorized to execute powers of attorney, and such authority can be executed by use of facsimile signature, which may be attested or acknowledged by any officer of the Company, qualifying the attorney(s) named in the given power of attorney, to execute on behalf of, and acknowledge as the act and deed of Frankenmuth Insurance Company on all bonds, contracts and undertakings of suretyship, and to affix the corporate seal thereto."

IN WITNESS WHEREOF, the Company has caused these presents to be signed and attested by its appropriate officers and its corporate seal herewith affixed this 15th day of December, 2022.



Frankenmuth Insurance Company

By Frederick A. Edmond, Jr.

Frederick A. Edmond, Jr.,
President and Chief Executive Officer

STATE OF MICHIGAN)
COUNTY OF SAGINAW) ss:

Sworn to before me, a Notary Public in the State of Michigan, by Frederick A. Edmond, Jr., to me personally known to be the individual and officer described in, and who executed the preceding instrument, deposed and said the Corporate Seal and his signature as Officer were affixed and subscribed to said instrument by the authority of the Company.

IN TESTIMONY WHEREOF, I have set my hand, and affixed my Official Seal this 15th day of December, 2022.

Susan L. Fresorger

(Seal)

Susan L. Fresorger, Notary Public
Saginaw County, State of Michigan
My Commission Expires: April 3, 2028



I, the undersigned, Executive Vice President of Frankenmuth Insurance Company, do hereby certify that the foregoing is a true, correct and complete copy of the original Power of Attorney; that said Power of Attorney has not been revoked or rescinded and is in full force and effect as of this date.

IN WITNESS WHEREOF, I have set my hand and affixed the Seal of the Company, this 9th day of September 2024

Andrew H. Knudsen

Andrew H. Knudsen, Executive Vice President,
Chief Operating Officer and Secretary

ALL CORRESPONDENCE RELATED TO BOND VALIDATION AND/OR A CLAIM SHOULD BE DIRECTED TO
VP SURETY, 701 U.S. ROUTE ONE, SUITE 1, YARMOUTH, ME 04096

Ron DeSantis, Governor



Melanie S. Griffin, Secretary



**STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION**

CONSTRUCTION INDUSTRY LICENSING BOARD

THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

STEIER, THOMAS R SR

HEAVY CIVIL INC.

8230 210TH STREET

SUITE 215

BOCA RATON

FL 33433

LICENSE NUMBER: CGC1528801

EXPIRATION DATE: AUGUST 31, 2026

Always verify licenses online at MyFloridaLicense.com



ISSUED: 07/17/2024

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.



ANNIE M. GANNON
 ASSISTANT TAX COLLECTOR
Serving Palm Beach County
 Serving you.

P.O. Box 3353, West Palm Beach, FL 33402-3353
 www.pbctax.com Tel: (561) 355-2264

****LOCATED AT****
 150 E SAMPLE RD STE 310
 POMPANO BEACH, FL 33064

TYPE OF BUSINESS GENERAL CONTRACTOR	OWNER STEIER THOMAS R SR	CERTIFICATION # CGCT52801	RECEIPT #/DATE PAID B23.709745 08/09/2023	AMT PAID \$27.50	BILL # B40790168
--	-----------------------------	------------------------------	--	---------------------	---------------------

This document is valid only when receipted by the Tax Collector's Office.



HEAVY CIVIL INC
 HEAVY CIVIL INC
 150 E SAMPLE RD STE 310
 POMPANO BEACH FL 33064-3550

STATE OF FLORIDA
 PALM BEACH COUNTY
 2023 / 2024 LOCAL BUSINESS TAX RECEIPT
 LBTR Number: 2023156815
 EXPIRES: 09/30/2024

This receipt grants the privilege of engaging in or managing any business profession or occupation within its jurisdiction and MUST be conspicuously displayed at the place of business and in such a manner as to be open to the view of the public.

BROWARD COUNTY LOCAL BUSINESS TAX RECEIPT

115 S. Andrews Ave., Rm. A-100, Ft. Lauderdale, FL 33301-1895 – 954-357-4829

VALID OCTOBER 1, 2023 THROUGH SEPTEMBER 30, 2024

Business Name: HEAVY CIVIL INC

Receipt #: 180-308399
Business Type: GENERAL CONTRACTOR (CERTIFIED GENERAL CONTRACTOR)

Owner Name: STEIER, THOMAS R SR
Business Location: 150 E SAMPLE RD STE 310
POMPANO BEACH

Business Opened: 06/15/2020
State/County/Cert/Reg: CGC1528801
Exemption Code:

Business Phone: 954-597-6443

Rooms Seats Employees Machines Professionals
19

Tax Amount	Number of Machines:			Vending Type:			Total Paid
	Transfer Fee	NSF Fee	Penalty	Prior Years	Collection Cost		
54.00	0.00	0.00	5.40	0.00	0.00	59.40	

Receipt Fee 54.00
Packing/Processing/Canning Employees 0.00

THIS RECEIPT MUST BE POSTED CONSPICUOUSLY IN YOUR PLACE OF BUSINESS

THIS BECOMES A TAX RECEIPT

WHEN VALIDATED

This tax is levied for the privilege of doing business within Broward County and is non-regulatory in nature. You must meet all County and/or Municipality planning and zoning requirements. This Business Tax Receipt must be transferred when the business is sold, business name has changed or you have moved the business location. This receipt does not indicate that the business is legal or that it is in compliance with State or local laws and regulations.

Mailing Address:

HEAVY CIVIL INC
150 E SAMPLE RD STE 310
POMPANO BEACH, F 33064

Receipt #WWW-23-00000676
Paid 10/03/2023 59.40

2023 - 2024

BROWARD COUNTY LOCAL BUSINESS TAX RECEIPT

115 S. Andrews Ave., Rm. A-100, Ft. Lauderdale, FL 33301-1895 – 954-357-4829

VALID OCTOBER 1, 2023 THROUGH SEPTEMBER 30, 2024

Business Name: HEAVY CIVIL INC

Receipt #: 180-308399
Business Type: GENERAL CONTRACTOR (CERTIFIED GENERAL CONTRACTOR)

Owner Name: STEIER, THOMAS R SR
Business Location: 150 E SAMPLE RD STE 310
POMPANO BEACH

Business Opened: 06/15/2020
State/County/Cert/Reg: CGC1528801
Exemption Code:

Business Phone: 954-597-6443

Rooms Seats Employees Machines Professionals
19

Signature	Number of Machines:			Vending Type:			Total Paid
	Transfer Fee	NSF Fee	Penalty	Prior Years	Collection Cost		
54.00	0.00	0.00	5.40	0.00	0.00	59.40	

Receipt #WWW-23-00000676
Paid 10/03/2023 59.40



**CITY OF POMPANO BEACH
BUSINESS TAX RECEIPT
FISCAL YEAR: 2023 - 2024**

Business Tax Receipt Valid from: October 1, 2023 through September 30, 2024

4473342
HEAVY CIVIL INC
150 NE 36 ST 310

9/7/2023

POMPANO BEACH FL 33064

THIS IS NOT A BILL

THIS IS YOUR BUSINESS TAX RECEIPT. PLEASE POST IN A CONSPICUOUS PLACE AT THE BUSINESS LOCATION.

BUSINESS OWNER: HEAVY CIVIL INC
BUSINESS LOCATION: 150 NE 36 ST 310 POMPANO BEACH FL

RECEIPT NO: CLASSIFICATION
24-00103643 CONTRACTOR GENERAL (GC)

NOTICE: A NEW APPLICATION MUST BE FILED IF THE BUSINESS NAME, OWNERSHIP OR ADDRESS IS CHANGED. THE ISSUE AMOUNT OF A BUSINESS TAX RECEIPT SHALL NOT BE DEEMED A WAIVER OF ANY PROVISION OF THE CITY CODE NOR SHALL THE INSTANT ACT OF A BUSINESS TAX RECEIPT BE CONSTRUED TO BE A JUDGEMENT OF THE CITY AS TO THE COMPETENCE OF THE APPLICANT TO TRANSACT BUSINESS. THIS DOCUMENT CANNOT BE ALTERED.

BUSINESS TAX RECEIPTS EXPIRE SEPTEMBER 30TH OF EACH YEAR



OFFICE OF ECONOMIC AND SMALL BUSINESS DEVELOPMENT

Governmental Center Annex

115 S. Andrews Avenue, Room A680 • Fort Lauderdale, Florida 33301 • 954-367-6400

November 28, 2023

Mr. Todd Kneisel
HEAVY CIVIL, INC.
150 E. Sample Road, Suite 310
Pompano Beach, Florida 33064

Dear Mr. Kneisel:

The Broward County Office of Economic and Small Business Development (OESBD) is pleased to announce that your firm's County Business Enterprise (CBE) certification has been renewed.

Your firm's certification is continuing from your anniversary date but is contingent upon the firm verifying its eligibility annually through this office. You will be notified in advance of your obligation to continue eligibility in a timely fashion. However, the responsibility to ensure continued certification is yours. Failure to document your firm's continued eligibility for the CBE program within **thirty (30) days** from your anniversary may result in the expiration of your firm's certification. Should you continue to be interested in certification after it has expired, you will need to submit a new application, and all required supporting documentation for review.

To review current Broward County Government bid opportunities, visit: www.broward.org/Purchasing and click on "Current Solicitations and Results." Also, from this website, you can log into your firm's profile in BidSync to ensure you have added all appropriate classification codes. Bid opportunities over \$3,500 will be advertised to vendors via e-mail and according to classification codes, so please ensure that both the Purchasing Division and OESBD are apprised of your current e-mail address.

Your primary certification group is: **Construction Services**. This is also how your listing in our directory will read. You may access your firm's listing by visiting the Office of Economic and Small Business Development Directory, located on the internet at: www.broward.org/EconDev and click on "Certified Firm Directories."

Your firm may compete for, and perform work on Broward County projects in the following areas:

NAICS CODE: 237110, 237310, 237990, 238910, 238990,

We look forward to working with you to achieve greater opportunities for your business through county procurement.

Sincerely,

SANDY-MICHAEL
MCDONALD

Digitally signed by SANDY-
MICHAEL MCDONALD
Date: 2023.11.28 16:27:13
EST

Sandy-Michael McDonald, Director
Office of Economic and Small Business Development

Cert Agency: BC-CBE
ANNIVERSARY DATE: JULY 12TH



SOUTH FLORIDA WATER MANAGEMENT DISTRICT

December 21, 2022

REGISTERED VENDOR NO.: 1000000654

Mr. Todd Kneisel, President
Heavy Civil, Inc.
150 E Sample Rd, Suite 310
Pompano Beach, FL 33064

CERTIFICATION EFFECTIVE DATE:
December 20, 2022

CERTIFICATION EXPIRATION DATE:
December 20, 2025

Dear Mr. Kneisel:

Congratulations, the South Florida Water Management District (District) has certified your firm as a Small Business Enterprise (SBE). This certification is valid for three (3) years and may only be applied when business is conducted in the following area(s):

Asphalt Paving, Concrete Sidewalks, Curbs & Gutters; Storm and Sanitary Sewers, Water Mains, Grading and Earth Excavation

Your submittal of bids or proposals to supply other products or services outside of the specialty area(s) noted above will not count toward SBE participation. If you require certification in other specialty areas, please contact the Procurement Bureau, SBE Section, for additional information.

Renewal is required every three (3) years and should be requested a minimum of 45 days prior to the above expiration date.

If any changes occur within your company during the certification period such as ownership, affiliate company status, address, telephone number, licensing status, gross revenue, or any information that relates to your SBE Certification status, you must notify this office in writing immediately. It is imperative that we maintain current information on your company at all times.

Certification is not a guarantee that your firm will receive work, nor an assurance that your firm will remain in the District's vendor database.

We look forward to a mutually beneficial working relationship.

Sincerely,

A handwritten signature in blue ink, appearing to read "Jennifer Dollar".

Jennifer Dollar
SBE Program Specialist
Procurement Bureau

JD

Resume

Todd Kneisel

8230 210th St S, Suite 215

Boca Raton, FL 33433

Holloway Construction- Heavy Highway Contractor

Wixom, MI

1990 – 1993 Heavy Equipment Operator... Loader. Dozer. Crane. Backhoe

Kneisel Construction - Heavy Highway Contractor

Wixom MI

1993-2004 **President...**

Handled day to day operations of Heavy Civil work including Earthwork, Drainage, Underground Utilities, Paving and Bridge Work. Project Size \$ 30M Plus

Eastport Construction – Heavy Civil Contractor

Manhattan NY

2004-2013 **Operations Manager**

Managed day to day field operations of 100 + Employees. Including Mass Earthwork, Drainage, Paving and Structures

Heavy Civil Inc -Heavy Highway Construction

Miami Beach FL

2013- Present. **President and CEO**

Managing office and field staff doing Heavy construction in S Florida. Heavy Civil is a Dade Co Certified SBE and Licensed in Dade Co. Took a start up in 4 years to a \$1M a year business. Todd is hands on doing Water, Sewer, Storm Earthwork and Paving .

Tony Esposito

**Experienced Drainage & Roadway
Superintendent**

Port Saint Lucie, FL
haetrx@yahoo.com

Work Experience

Project Superintendent Heavy Civil Inc- Pompano Beach, FL

December 2018- Current

Managing various types of work including Drainage, Asphalt and Concrete. Working for FDOT, Cities & Counties.... Supervised projects from \$ 350,000.00 - \$ 1,200,000.00 with subcontractors and 15 direct reports

Asphalt Foreman

Lynch paving - Okeechobee, FL
June 2018 to Dec 2018

Still a sister company to Lawrence Lynch corp. just relocated

Asphalt & Drainage Foreman

Lawrence lynch corp - Falmouth,
MA August 2014 to June 2018

Very experienced in all utility and asphalt work. Including Drainage, Concrete, and asphalt paving. Managed a versatile crew that self-performed all the above types of work.

Heavy Equipment Operator

Rudy v Pompeo inc - Weymouth, MA
May 2001 to August 2014

Education

High school or equivalent

Hanover high school - Hanover, MA
September 1997 to June 2000

Skills

- Operator for various equipment
- MOT Certified
- Laser and Survey Proficient
- Time Management
- HCSS Heavy Job

JOHN M. AYLOR

PALM CITY, FL

(772) 828-7788

AYLOR63@GMAIL.COM

LAND SURVEY, UTILITIES SUPERINTENDENT

As an innate leader and creative, I enjoy using my positive attitude and innovative construction management practices to create processes and manage businesses to help them grow. With a focus on diversity & inclusion, I am always striving for complementary and collaborative relationships; while keeping financial goals and controls in mind. I pride myself on anticipating needs, building great relationships, and quickly integrating into businesses to create growth and change. My vast experience in various fields of management, operations, and construction gives me the edge on resourcefulness and seeing the big picture and the steps needed to get there.

PROFESSIONAL EXPERIENCE

SUPERINTENDENT- UNDERGROUND UTILITIES/ROAD FINISHING

HEAVY CIVIL, WEST PALM BEACH, FL | JAN 2022-PRESENT

Budget time requirements to complete each phase of construction to meet completion deadlines, averaging a production percentage of 100%. Supervise and monitor work of subcontractors and all company employees to ensure accuracy and completion of work. Review and analyze site plans and blueprints in order to monitor and ensure compliance with plan specifications. Control production costs through review and approval of time sheets, production and service invoices, delivery, and inspection sheets. Monitor and track costs to avoid overruns.

FOREMAN- UNDERGROUND UTILITIES/ROAD FINISHING

HEAVY CIVIL, WEST PALM BEACH, FL | JULY 2020-JAN 2022

Responsible for management of all on-site activities, coordinating utility workers, laborers, and maintaining safety standards. Review job specifications, blue prints, and data to manage underground utility and drainage projects. Select, hire and supervise subcontractors as needed. Inspect finished work, arrange alterations and repair to ensure conformance with project objectives and safety regulations. Create and adhere to site-specific health and safety plans, coordinated safety meetings and tracked field personnel compliance to health and safety plan.

FOREMAN- UNDERGROUND UTILITIES/ROAD GRADING

LOREN JOCK TRUCKING, WEST PALM BEACH, FL | MAY 2011-JULY 2020

Lead a crew of 30+ utility workers, laborers, and project managers in completing all aspects of underground utilities projects, from estimation to close-out. Provided leadership and consistently delivered all projects on schedule and within the established financial and operational constraints. Managed all conditions of multiple projects, including material procurement, financial analysis, cost estimation and management, crew assembly, and change order negotiations. Worked with a variety of documentation on all projects, including submittals, testing, training, implementation, as-built documents, change orders, purchase orders, and material and service contracts, ensuring high-quality outcomes on all job sites. Plan, schedule, adjust and maintain timelines in a fast-paced, high-pressure construction/installation environment while maximizing resources and optimizing the budget. Consistently maintain respectful, friendly, and professional communication with all crew members and customers.

HEAVY EQUIPMENT OPERATOR- DRAINAGE/UNDERGROUND UTILITIES

GRANGER CONSTRUCTION, WEST PALM BEACH, FL | JAN 2010-MAY 2011

Operate front-end loaders, bulldozers, skid loaders, dump trucks, compactors, tractor-trailers, and a variety of heavy equipment associated with the installation and finishing of underground utilities and road grading operations as required. Direct the placement of daily waste and the location of the work area, while consolidating as much space as needed. Responsible for safe and proper operation of all assigned equipment, including monitoring of machine maintenance.

HEAVY EQUIPMENT OPERATOR- DRAINAGE/UNDERGROUND UTILITIES

EDDIE HUGGINS LAND GRADING, WEST PALM BEACH, FL | JAN 2001-JAN 2010

Operated gasoline and diesel equipment such as sweepers, graders, flushers, loaders, bulldozers, and backhoes in a safe and efficient manner. Performed routine checks on vehicles and equipment prior to use. Performed routine equipment maintenance as assigned. Performed emergency repairs on vehicles and equipment, if necessary. Other tasks included: Plowing, blowing, and hauling snow from roadways; sanding and salting slippery roadways; constructing, grading, and patching roadways; wetting, sweeping, and cleaning roadways; flushing and cleaning manholes, catch basins, and storm sewer pipelines.

HEAVY EQUIPMENT OPERATOR- LAND DEVELOPMENT/SURVEY

MESSIER LAND DEVELOPING AND SURVEY, ROYAL PALM BEACH, FL | JAN 1999-JAN 2001

Responsible for setting up and operating precision equipment for accurate readings for mapping property lines and right-of-ways. Planned and conducted ground surveys designed to establish baselines, elevations. Utilized GPS equipment for locating and mapping wetlands, buildings and other civil structures. Operated ArcGIS software for a federal NPDES study to map and analyze pollution discharge. Surveyed and analyzed terrain to determine optimum equipment placement and use. Operated and maintained equipment worth \$1.2M

HEAVY EQUIPMENT OPERATOR-LAND SURVEY/GOLF COURSE CONSTRUCTION

LUDLUM CONSTRUCTION, PALM CITY, FL | JAN 1994-JAN 1999

Managed all scheduling, training, staffing, and day-to-day operations for a combined team of over 30+ crew members. Supervised the construction of golf course grounds, fairways, tees and greens, irrigation, and water systems. Plan and conduct field surveys to locate new sites and analyze details of project sites.

EDUCATION, CERTIFICATIONS

Florida MOT Certification

Confined Spaces Certification

First Aid/AED/CPR Certification



8230 210th St S, Suite 215, Boca Raton, FL 33433
Office: 954-597-6443/786-972-4874 Cell/954-200-1223 Cell
todd@heavycivilinc.com or tiffany@heavycivilinc.com
www.heavycivilinc.com

September 17, 2024

City of Port St. Lucie
121 SW Port St. Lucie Blvd.
Port St. Lucie, FL 34984

RE: SW Airoso Median Improvement Bid

Proposed Schedule

Sediment Barrier	1 day
Removal of Existing Concrete & Clearing & Grubbing	2 weeks
Inlet Protection System	1 day
Litter Removal	1 day
Mowing	1 day
Regular Excavation	4 days
Stabilization	10 days
OBG 9	4 days
Superpave Traffic C	4 days
Milling	2 days
Fraction Course	3 days
Curb & Gutter Type E	10 days
Curb & Gutter Type F	12 days
Traffic Separator	12 days
6" Concrete Sidewalk and Driveways	4 days
Sod	1 day
Inlet Curbs Type P	1 day
Pipe Culvert	1 day
Stamped Concrete	2 days
Signing & Pavement Markings	30 days

CONTRACTOR'S GENERAL INFORMATION WORKSHEET/QUESTIONNAIRE

E-Bid #20240125 – ATTACHMENT D

It is understood and agreed that the following information is to be used by the City to determine the qualifications of prospective Contractor to perform the work required. The Contractor waives any claim against the City that might arise with respect to any decision concerning the qualifications of the Contractor.

The undersigned attests to the truth and accuracy of all statements made on this questionnaire. Also, the undersigned hereby authorizes any public official, Engineer, Surety, bank, material or equipment manufacturer, or distributor, or any person, firm or corporation to furnish the City any pertinent information requested by the City deemed necessary to verify the information on this questionnaire.

Dated at Boca Raton, FL, this 17 ^{Sept.} day of 2024
 (Location)

Name of Organization/Contractor: Heavy Civil Inc.

By: Todd Kneisel - President
 Name and Title

1. Corporation, Partnership, Joint Venture, Individual or other? Corporation

2. Firm's name and main office address, telephone and fax numbers

Name: Heavy Civil Inc.
 Address: 8230 210th St S
Suite 215
Boca Raton, FL 33433
 Telephone Number: 954-597-6443
 Fax Number: N/A

3. Contact person: Tiffany Kester Email: tiffany@heavycivilinc.com

4. Firm's previous names (if any). None

5. How many years has your organization been in business? 9+ yrs.

6. Has your firm ever received a cure notice from a government entity? () Yes () No
 If yes, please explain: _____

7. **ADDENDUM ACKNOWLEDGMENT** - Bidder acknowledges that the following addenda have been received and are included in its proposal/bid:

Addendum Number	Date Issued	Addendum Number	Date Issued
<u>1</u>	<u>9-3-24</u>		
<u>2</u>	<u>9-5-24</u>		



"A City for All Ages"

Solicitation Addendum Form

Solicitation Number: 20240125	Solicitation Title: Median Improvements on SW Airoso Blvd.
Issuing Officer: R. Holder	Solicitation Initially Posted to Internet: See DemandStar
eMail Address: rholder@cityofpsl.com	Telephone: 772-281-9284
Addendum Number: 1	Date: 9/3/2024

- Question:** Section 1.3 of the bid documents specifies one (1) General Contractor is required. Our company is a Certified Building Contractor (CBC) and our license per state statues allows us to perform any of the work listed in this bid. Will the City accept this license?
Response: Yes
- Question:** Will the City accept a FDOT Prequalification Certification and/or a State of Florida Underground Utility & Excavation Contractor license in lieu of the General Contractor license requirement?
Response: FDOT Prequalification w/relevant Classification of Work (Preferred 7,10,11,14)

Note: In the event of a conflict between previously released information and the information contained herein, the latter shall control.



"A City for All Ages"

Solicitation Addendum Form

Solicitation Number: 20240125	Solicitation Title: Median Improvements on SW Airoso Blvd.
Issuing Officer: R. Holder	Solicitation Initially Posted to Internet: See DemandStar
eMail Address: rholder@cityofpsl.com	Telephone: 772-281-9284
Addendum Number: 2	Date: 9/5/2024

- Question:** Section 1.3 of the bid documents specifies one (1) General Contractor is required. Our company is a Certified Building Contractor (CBC) and our license per state statues allows us to perform any of the work listed in this bid. Will the City accept this license?
Response: Yes
- Question:** Will the City accept a FDOT Prequalification Certification and/or a State of Florida Underground Utility & Excavation Contractor license in lieu of the General Contractor license requirement?
Response: FDOT Prequalification w/relevant Classification of Work (Preferred 7,10,11,14)
- Question:** Where is the Type B Stabilization to be placed? Plan Sheet 4
Response: The Type B Stabilization needs to be place below the base in the widening areas, and below the proposed separator. See FDOT Standard Plan 2023-2024 Index 520-020.
- Question:** With the traffic separators items, could type 1 Option 2 to bused, Plan Sheet 7
Response: No. the traffic separator needs to remain as Type 1 - Option 1 as requested by the City of Port St. Lucie.
- Question:** The Plans state that "Optional Base Group 9 (8" Min. THK) With Type SP Structural Course, Traffic C (3)". Does this mean that the Optional Base group is to be 8inch Minimum or is that counting Structural Course as well? Meaning the Optional Base group is to be 5inch minimum. Plan Sheet 4.
Response: The Optional Base 9 needs to meet the requirements for OBG 9 by FDOT, and does not include the structural course thickness.
- Question:** What would be the base for the proposed traffic separators? Plan Sheet 7.
Response: There is no base under the separator. Only stabilization needs to be provided under the separator. See FDOT Standard Plan 2023-2024 Index 520-020.



"A City for All Ages"

7. **Question:** What would be the base for the new proposed median with stamped concrete? Plan Sheet 7.

Response: No base should be provided under the stamped concrete islands. The soil underneath the stamped concrete will be treated as regular sidewalk, and the preparation will follow FDOT Specs.

8. **Question:** Will you be proving quantities for Line Items 29 through 37? Attachment B – Cost Work Sheet.

Response: No quantities should be provided. The quantities are for Painted Pavement Markings use during the MOT (TCP) activities, and will be similar to the quantities provided for the Thermoplastic quantities. The Payment for all these items is included under PAINTED PAVEMENT MARKINGS – FINAL SURFACE.

9. **Question:** Would we be allowed to leave milled areas open and allow traffic on them between phases? Plan Sheet 11.

Response: Yes. Traffic can be placed on milled areas, but will be resurfaced as soon as possible to avoid extended periods.

Note: In the event of a conflict between previously released information and the information contained herein, the latter shall control.

8. Project Management Plan / Project Approach for the project to include identifying all key personnel to be assigned to the project. **This is a mandatory document.** *See attached Resumes*
9. Proposed Project Schedule. **This is a mandatory document.**
10. List five (5) median improvement / roadway / traffic calming / signal modification construction projects similar to this project completed by your firm along with a brief description of project, location of project, client name, client phone number, value of contract, your firm's percentage of the total contract value, as well as the number of change orders and the total change order value. *See Attached List*

Project Number 1

Project Name:	Apollo Sidewalk Phase II Improvements
Description:	Mid-block Crosswalk, ADA Compliant Curb ramps, Type "F" Curb and gutter, 6" Concrete Sidewalks, Stormwater Pipe Installation, Inlet Construction, Coring, etc.
Location:	Melbourne, FL
Client Name, Phone Number & Email:	Tami Gillen-321-288-2832-Tami.Gillen@mlbfl.org
Value of Total Contract:	\$675,075.65
Date of Completion:	2024
Firm's Percentage of Total Contract:	90%
Number of Change Orders:	4
Value of Change Orders:	\$133,039.13
Was Project Completed on Schedule:	Yes
Was Project Completed within Budget?	Yes

Project Number 2

Project Name:	Wellington Tract / Greenview Shores Blvd. Eastbound
Description:	Concrete Driveways, Concrete Sidewalks, Right Turn Lane Concrete Curb, Mill Asphalt, Covert existing Catch Basin, Type F Curb, Valley Gutter, Concrete Ramp, etc.
Location:	Wellington, FL
Client Name, Phone Number & Email:	Kyle Burg-561-753-2419-Kburg@wellington.gov
Value of Total Contract:	\$231,943.89
Date of Completion:	2024
Firm's Percentage of Total Contract:	95%
Number of Change Orders:	2
Value of Change Orders:	\$1,826.45
Was Project Completed on Schedule:	Yes
Was Project Completed within Budget?	Yes

Project Number 3

Project Name:	T4618
---------------	-------

Description:

Location: Lake Worth, FL

Client Name, Phone Number & Email: Daniel Sanchez-786-594-1639-danielsanchez@generalasphalt.com

Value of Total Contract: \$136,066.35

Date of Completion: 2024

Firm's Percentage of Total Contract: 100%

Number of Change Orders: 0

Value of Change Orders: 0

Was Project Completed on Schedule: Yes

Was Project Completed within Budget? Yes

Project Number 4

Project Name: E4W40

Description: Milling & Resurfacing, Curb and Gutter, Curb Ramps, Pedestrian Signal Heads and Pedestals, Pedestrian Detectors, Signing and Pavement Markings, Utility Adjustments

Location: West Palm Beach, FL

Client Name, Phone Number & Email: Michael Miller-954-815-2151-Michael.Miller2@dot.state.fl.us

Value of Total Contract: \$1,223,473.14

Date of Completion: 2024

Firm's Percentage of Total Contract: 90%

Number of Change Orders: 0

Value of Change Orders: 0

Was Project Completed on Schedule: Yes

Was Project Completed within Budget? Yes

Project Number 5

Project Name: Sailfish Sands Golf Course

Description: Asphalt Removal, Fence, Concrete Removal, Asphalt & Base, Subgrade, Superpave SP9.5 Asphalt, 18" HDPE

Location: Stuart, FL

Client Name, Phone Number & Email: Jessica Ballash-772-463-2809-Jballash@marlfl.us

Value of Total Contract: \$386,158.21

Date of Completion: 2024

Firm's Percentage of Total Contract: 100%

Number of Change Orders: 3

Value of Change Orders: \$7,438.15

Was Project Completed on Schedule: Yes

Was Project Completed within Budget? Yes

11. List subcontractors and major material suppliers for the project. Include telephone numbers. Insert additional sheets if necessary. **Attach all licenses and certifications that qualify them to perform the work.**

Trinity Striping - 954-931-3168
Betsy Lindsay - 772-286-5753

12. Has the Contractor or any principals of the applicant organization failed to qualify as a responsible Contractor; refused to enter into a contract after an award has been made; failed to complete a contract during the past five (5) years or been declared to be in default in any contract or been assessed liquidated damages in the last five (5) years? List the name of project, location, client, engineer, date and reason. Use additional pages if needed.

Total Number of Projects where Failure to Complete Work Occurred: 0

Project Number 1

Project Name:

Project Location:

Client Name and Phone Number:

Engineer Name and Phone Number:

Date:

Reason:

Insert additional projects if needed.

13. Has the Contractor or any of its principals ever been declared bankrupt or reorganized under Chapter 11 or put into receivership?

Yes ()

No (✓)

If yes, please explain:

14. List any lawsuits pending or completed within the past five (5) years involving the corporation, partnership or individuals with more than ten percent (10 %) interest:



ANNE M. GANNON
 CONSTITUTIONAL TAX COLLECTOR
Serving Palm Beach County

P.O. Box 3353, West Palm Beach, FL 33402-3353
 www.pbctax.com Tel: (561) 365-2284

"LOCATED AT"
 1616 N FLORIDA MANGO RD UNIT C 8
 WEST PALM BEACH, FL 33409


TYPE OF BUSINESS	OWNER	CERTIFICATION #	RECEIPT DATE PAID	AMT PAID	BILL #
STRIPING ROADWAY MARKINGS SERVICE	TRINITY STRIPING INC		08/19/2024	\$33.00	84013743H

This document is valid only when receipted by the Tax Collector's Office.

7
 7-2754



TRINITY STRIPING INC
 TRINITY STRIPING INC
 11288 59TH ST N RD
 WEST PALM BEACH FL 33411



STATE OF FLORIDA
PALM BEACH COUNTY
2024 / 2025 LOCAL BUSINESS TAX RECEIPT
LBTR Number: 201363700
EXPIRES: 09/30/2025

This receipt MUST be conspicuously displayed at the place of business and in such a manner as to be open to the view of the public.



8230 210th St S, Suite 215, Boca Raton, FL 33433

PH: 954-597-6443/Cell: 786-972-4874/ tiffany@heavycivilinc.com

Current Projects

A1A from Indiantown to Approx. 650' North Drainage Improvements **Palm Beach, FL**

The project consists of Clearing & Grubbing, Excavation, Milling, Asphalt Concrete, Inlets Ditch Bottom, Manholes, Modify Existing Drainage Structure, 18" Pipe Culvert, French Drains, Concrete Curb & Gutter Type F, Concrete Flume, Sod

Contract Amount \$345,122.50

Zachary King 561-684-4181

Pioneer Grove (LAC) Drainage Improvements

Deerfield Beach, FL

The project consists of Clearing & Grubbing, Erosion & Sediment Control, Asphalt and Concrete Removal, Earthwork, Limerock Base, Subgrade, Asphalt SP 9.5/SP12.5, Asphalt Mill & Resurface, Curbing, Concrete 4" Thick, Sod, Restoration, Storm Sewer, Type C/D Inlet, Type J Inlet, 24" Concrete End wall, 36" End wall, Structure, 36" Pipe, 24" Pipe, 18" Pipe, Exfiltration Trench, Pavement Marking and Signage

Contract Amount \$1,055,540.38

Priscilla Cygielnik 954-895-0887

Patricia Desir 954-928-5237

E4W61

Lake Avenue, FL

The project consists of Removal of Existing Concrete, Inlet Curb Type P-5, Inlet Curb Type P-6, Inlet DT BOT Type C, Inlet Ditch Bottom, Pipe Culvert 15", Pipe Culvert 18", Trench Drain, Concrete Curb and Gutter Type F, Concrete Curb Type D, Concrete Sidewalk and Driveways 4" Thick, Concrete Sidewalk and Driveways 6" Thick

Contract Amount \$1,143,139.00

Daniel Sanchez 786-594-1639

T4679

Broward County, FL

The project consists of Clearing & Grubbing, Selective Clearing & Grubbing, Removal of Existing Concrete, Tree Protection, Excavation, Subsoil Excavation, Embankment, Type B Stabilization, Optional Base Group 01, Concrete Gravity Wall, Inlets, Flume, Concrete Curb & Gutter Type F, Concrete Curb Type D, Concrete Traffic Separator, Concrete Sidewalks and Driveways 4" and 6", Concrete Ditch Pavement 4" Reinforced, Detectable Warnings

Contract Amount \$453,058.83

Erick Rojo 305-494-3249

Greenbrier

Plam Springs, FL

The project consists of Stormwater, Paving Concrete, Landscaping, Irrigation and Signage with Striping at the intersection, Type F Curb, Type B Curb, 15" RCP Pipe, 18" RCP Pipe, Catch Basin, Removal of Trees

Contract Amount \$636,276.74

Felipe Lofaso 561-352-5631

CDBG Sidewalk Improvements

Deerfield Beach, FL

The project consists of MOT, Excavation, Concrete Sidewalk 4" Thick, Concrete Sidewalk 6" Thick, and Detectable Warnings

Contract Amount \$683,368.50

Paul Collette 954-480-4418

Slip No. 1

Port of Palm Beach, FL

The project consists of Site Dewatering, Excavation, Trucking, and Hauling, Concrete Box Culvert Replacement, Box Culvert connecting to existing box and manhole, Compacted, Asphalt Pavement, and Pavement Markings.

Contract Amount \$230,154.00

Phillip Ford 561-383-4183



8230 210th St S, Suite 215, Boca Raton, FL 33433

PH: 954-597-6443/Cell: 786-972-4874/ tiffany@heavycivilinc.com

Completed Projects

Bulldog/Apollo Sidewalk Phase II Improvements

Melbourne, FL

The project consists of installation of a mid-block crosswalk on Bulldog Boulevard in front of Melbourne High School including ADA-compliant curb ramps, Type 'F' curb and gutter, 6-foot concrete sidewalks, sidewalk removal, stormwater pipe installation, inlet construction, coring the side of an existing drainage structure, milling and resurfacing, overbuild, an RRFB installation (solar powered), signage, striping and pavement markings and minor utility relocations.

Contract Amount \$675,075.65

Tami Gillen 321-288-2832

Wellington Trace/Greenview Shores Blvd. Eastbound Right Turn Lane

Wellington, FL

The project consists of Erosion Control, Concrete Driveway, Concrete Sidewalk, Concrete Curb, Mill Asphalt, Convert existing Catch Basin, Concrete Type F Curb, Concrete Valley Gutter, Detectable Warnings, Embankment, Excavation, Sod, Concrete Ramp, Subgrade, Pavement Markings

Contract Amount \$231,943.89

Kyle Burg 561-753-2419

T4618

Lake Worth, FL

The project consists of Removal of Concrete, Optional Base Group 10, Concrete Curb and Gutter Type E, Concrete Curb and Gutter Type F, Concrete Sidewalk and Driveways 4" Thick, Concrete Sidewalks and Driveways 6" Thick, Bus Boarding Pad

Contact Amount \$136,066.35

Daniel Sanchez 786-594-1639

E4W40

Palm Beach Co.

The project consists of construction of Milling & Resurfacing, Curb and gutter, Curb Ramps, Pedestrian Signal Heads and Pedestals, Pedestrian Detectors, Signing and Pavement Markings and Utility Adjustments

Contract Amount \$1,223,473.14

Michael Miller 954-815-2151

Cypress Drive Drainage

Jupiter, FL

The project consists of 15" RCP Pipe, 24" RCP Pipe, Type C Ditch Bottom Inlet, 4' Type J Inlet with top slab, Storm Manhole with top slab tied into existing 42" HDPE Drainage line, repairing of parking lot Asphalt Trench, Roadway Asphalt Trench, Remove & Dispose of Type D Curb, Type F Curb & Valley Gutter, restore existing Asphalt, Asphalt Overlay, Mill & Resurface.

Contract Amount \$278,520.00

Steven Montemayor 561-741-2710

T4626-Weekley Asphalt

Wilton Manors, FL

The project consists of construction of Curb Inlet, DT BOT Type C Inlet, Gutter, Type V Inlet, Manholes, Manhole Adjustments, Valve Boxes, Pipe Culvert, Utility Adjustment, Fire Hydrant

Contract Amount \$630,931.00

Robert Brinkman 954-444-1040

Sailfish Sands Golf Course

Stuart, FL

The project consists of construction Asphalt Removal, Fence, Concrete Removal, Asphalt & Base, Subgrade, Superpave SP9.5 Asphalt, 18" HDPE

Bid Amount \$386,158.21

Jessica Ballash 772-463-2809

SE Mango Drainage Improvement

Stuart, FL

The project consists of Erosion Control, Vegetation Removal, Installation of a Nutrient Separating Generation 2 Baffle Box with Ancillary Concrete Drainage Structures & Piping, Placement of Rip-Rap, Asphalt Roadway Restoration

Bid Amount \$367,287.20

Marco Rogolino 772-418-4485

T4631-Weekley Asphalt

Pompano Beach, FL

The project consists of construction of Removal of Concrete, Excavation, Plain Cement Concrete Pavement, Curb & Gutter, Valley Gutter, Traffic Spector, 4" Sidewalks and Driveways, 6" Sidewalk and Driveways, Detectable Warnings

Bid Amount \$529,844.00

Lynne Holden 954-325-8582

Avenue B Reconstruction**Fort Pierce, FL**

The project consists of construction Avenue B Roadway Improvements from 13th Street to 8th Street. The work consists of Sidewalks, Curb & Gutter, Drainage, and Upgrade Signing and Striping.

Bid Amount \$1,112,846.96**Selena Griffett 772-467-3780****Bell Avenue****St. Lucie Co., FL**

The project consists of construction of Pipe Culvert 15" & 18", Mitered End Section, Type "F" Curb, 6" Concrete Sidewalk, 6" Concrete Driveway, Performance Turf Sod, Signs, Striping, Earthwork, Utility Fixture.

Bid Amount \$251,645.79**Pete DePasquale 772-200-8492****162nd Drive North Turn Lane****Loxahatchee, FL**

The project consists of construction of 162nd Drive North Turn Lanes, Removal of Asphalt, Removal headwalls, Catch Basin, RCP Pipe, Elliptical RCP Pipe, Coquina Base, Asphalt New Pavement, Mill, Overlay, Pavement Markings, Sodding

Bid Amount \$487,196.00**Gary Jones 772-692-4344****Comprehensive Street****Coconut Creek, FL**

The project consists of construction of Swale Grading, Asphalt Roadway, Regrade, Concrete Sidewalk, Curb, Mill & Resurface, Root Barrier, Inlet Adjustment, Manhole, and Handrail

Bid Amount \$1,568,677.50

Final 4/2023

Robert Brinkman 954-444-1040**T4623-FDOT****Palm Beach, FL**

The project consists of construction Widening (Mis-Block Raised Islands, Speed Tables, Raised Median Approach), Milling & Resurfacing, Concrete Sidewalks, Concrete Driveways, Curb & Gutter, Pavers, Asphalt Sidewalk, Asphalt Driveway, Signing, Pavement Markings, Monitor Existing Structures, Irrigation Sleeves, and Utility Adjustments.

Bid Amount \$928,650.83

Final 5/2023

Michael Miller 954-815-2151**Gramling Park****Melbourne, FL**

The project consists of construction of 236 LF of Replacement 48" diameter Reinforced Concrete Piping (RCP), Concrete End wall, Jacketed connection to existing RCP Piping, Concrete Pavement Restoration and Fence Restoration.

Bid Amount \$334,228.05 **Final 10/2022** **Josh Frary 321-290-6093**

Bowman Street Sidewalk Improvements **Greenacres, FL**

The project consists of construction of Sidewalks, Curbing, Drainage Structures, Drainage Pipe, Sod Placement, Establishment, Asphalt Paving, Pavement Markings, Signage.

Bid Amount \$ 120,091.00 **Final 7/2022** **Leonard Zach 561-762-6426**

Harbour Point **Palm City, FL**

The project consists of Roadway Repairs, Milling, Routing, Crack Sealant, Asphalt, Valley Gutter, Root Barrier Removal & Placement, Sod, Pavement Markings.

Bid Amount \$335,038.25 **Final 8/2022** **Gary Jones 772-692-4344**

St. Lucie Blvd. **Stuart, FL**

The project consists of Milling & Resurfacing, Widening, Traffic Control Measures, Pavement Markings/Striping, Drainage Improvements.

Bid Amount \$600,004.75 **Final 9/2022** **Gary Jones 772-692-4344**

Curtis Street **City of Port St. Lucie**

The project consists of construction of .53 miles of 6 foot wide Concrete Sidewalks, Earthwork, Clearing & Grubbing, Drainage Modifications, Swale Relocation, Driveway Culvert replacements, Replacement of Driveways, Utility Relocations.

Bid Amount \$ 353,594.05 **Final 6/2022** **Colton Griffin 772-529-0788**

Hood Road Sidewalk **Palm Beach Co.**

The project consists of 3,500+ linear feet of 8-foot wide Asphalt Sidewalk along the North Side of Hood Road from the East Side of Briar Lake Drive to West of the Florida Turnpike. The work includes Striping & a Channelized Right Turn Lane at the entrance of the newly developed Trevi Isles Community, just West of the Florida Turnpike

Bid Amount \$ 358,000 **Final 3/2022** **Zackary King 561-684-4178**

Sandia Drive Drainage & Sidewalk**City of Port St. Lucie**

Project consists of new Storm Drainage and associated Inlets and Manholes along with filling the existing swale And placing approximately 6000 LF of new 6' wide by 4" Sidewalk and 2000 SY of new 6" Concrete Driveways.

Bid Amount \$ 415,000.00

Final 2/2022

Gary Jones 772-692-4344**Zone 4****Stuart, FL**

Project consists of Pavement Removal, Roadway Milling, Type SP 12.5 Asphaltic Concrete, Speed Tables, Type 1 Point Repair, Type 2 Point Repair and Striping

Bid Amount \$151,127.25

Final 1/2022

Marco Rogolino 772-418-4485**Old Palm City Neighborhood Restoration****Palm City, FL**

The project consists of 7000 LF of RCP 40 EA. Drainage Structures Along with 3000 SY of 4" & 6" Concrete drives. Also Curb Ty F and various areas of pipe trench repair and asphalt overlay.

Bid Amount \$1,165,556.55

Final 11/2021

Gary Jones 772-692-4344



8230 210th St S, Suite 215, Boca Raton, FL 33433
PH: 954-597-6443/Cell: 786-972-4874/ tiffany@heavycivilinc.com

Job References

Village of Wellington 12300 Forest Hill Blvd. Wellington, FL 33414	Kyle Burg kburg@wellingtonfl.gov	561-753-2419	Wellington Trace
General Asphalt 4850 NW 72 nd Avenue Miami, FL	Daniel Sanchez danielestimate@generalasphalt.com	786-594-1639	T4618/E4W61
Palm Beach County 2300 N Jog Road West Palm Beach, FL	Zachary King zking@pbc.gov	561-684-4181	A1A
City of Deerfield Beach 650 SW 3 rd Avenue Deerfield Beach, FL	Patricia Desir pdesir@deerfield-beach.com	954-928-5237	Pioneer Grove
Martin County Board of	Jessica Ballash-PM	772-463-2809	Sailfish Sands

County Commissioners 2401 SE Monterey Road Stuart, FL 34996	jballash@martin.fl.us		
City of Fort Pierce 100 North US 1 Fort Pierce, FL	Selena Griffett-PM sgriffett@cityoffortpierce.com	772-519-1081	Avenue B
Weekley Asphalt Paving, Inc. 20701 Stirling Road Pembroke Pines, FL 33332	Robert Brinkman bob@weekleyasp.com	954-444-1040	Comprehensive Street
FDOT District 4 7300 Forest Hill Blvd. West Palm Beach, FL	Michael Miller-Senior Engineer Michael.Miller2@dot.state.fl.us	954-815-2151	T4623
Conсор 10625 North Military Trail, Ste 207 Palm Beach Garden, FL	Chrishana Persand-Inspector cpersaud@consoreng.com	561-376-5601	T4623
Craven Thompson & Associates 4723 Atlantic Avenue Ste A12 Delray Beach, FL 33445	Leonard Zach-PM zgamble@craventhompson.com	561-762-6426	Bowman Street
City of Melbourne 900 E. Strawbridge Avenue Melbourne, FL 32901	Tami Gillen Tami.Gillen@mlbfl.org	321-288-2832	Apollo
City of Stuart 121 SW Flagler Avenue	Marc Rogolino-Engineer mrogolino@ci.stuart.fl.us	772-418-4485	Zone 4

Stuart, FL34994

Conсор-
10625 North Military Trail, Ste 207,
Palm Beach Garden FL

Colton Griffin-Engineer
cgriffin@consoreng.com

772-529-0788

Curtis Street

Captec-
301 NW Flagler Avenue
Stuart, FL

Gary Jones-Engineer
gjones@gocaptec.com

772-692-4344

Old Palm City

Palm Beach Co.
2300 N. Jog Road
West Palm Beach, FL

Zackary King-PM
ZKing@pbcgov.org

561-684-4178

Hood Road

AEngineering
219 N. Newnan Street
Jacksonville, FL

Ricardo Baraybar-PM
RBaraybar@aeeningeeringinc.com

813-235-3056

NE 26th Street

Florida Department of Transportation
555 Camp Road
Cocoa, FL

Richard Nasrawy-PM
Richard.Nasrawy@dot.state.fl.us

321-634-6020

T5673

Florida Department of Transportation
4722 Kenilworth Road
Sebring, FL

Susan Hindman-PM
Susan.Hindman@dot.state.fl.us

863-273-1680

E1S63

Florida Department of Transportation
3400 West Commercial Blvd.
Fort Lauderdale, FL

Mark Freeman-PM
Mark.Freemen@dot.state.fl.us

772-828-1338

E4T43

City of Deerfield Beach
650 SW 3rd Avenue
Deerfield Beach, FL

Priscilla Cygielnik-PM
PCygielnik@deerfield-beach.com

954-480-4464

CDBG

None

(N/A is not an acceptable answer - insert lines if needed)

15. List any judgments from lawsuits in the last five (5) years:

None


(N/A is not an acceptable answer - insert lines if needed)

16. List any criminal violations and/or convictions of the Proposer and/or any of its principals:

None

(N/A is not an acceptable answer - insert lines if needed)

Signature



President

Title

NOTICE TO ALL PROPOSERS

To ensure fair consideration is given for all Proposers, it must be clearly understood that upon release of the proposal and during the proposal process, firms and their employees of related companies as well as paid or unpaid personnel acting on their behalf shall not contact or participate in any type of contact with City employees, department heads or elected officials, up to and including the Mayor and City Council. The **"Cone of Silence"** is in effect for this solicitation from the date the solicitation is advertised on DemandStar, until the time an award decision has been approved by City Council and fully executed by all parties. Information about the Cone of Silence can be found under the [City of Port St. Lucie Ordinance 20-15, Section 35.13](#). Contact with anyone other than the Issuing Officer may result in the vendor being **disqualified**. All contact must be coordinated through Ms. Robyn Holder, Issuing Officer, for the procurement of these services.


All questions regarding this Solicitation are to be submitted in writing to Robyn Holder, Procurement Manager with the Procurement Management Department via e-mail rholder@cityofpsl.com, or by phone 772-344-4293. Please reference the Solicitation number on all correspondence to the City.

All questions, comments and requests for clarification must reference the Solicitation number on all correspondence to the City. Any oral communications shall be considered unofficial and non-binding.

Only written responses to written communication shall be considered official and binding upon the City. The City reserves the right, at its sole discretion, to determine appropriate and adequate responses to the written comments, questions, and requests for clarification.

*NOTE: All addendums and/or any other correspondence before bid close date (general information, question and responses) to this solicitation will be made available exclusively through the [DemandStar's Website](#) for retrieval. All notice of intent to award documentation will be published on the [City Clerk's Website](#). Proposers are solely responsible for frequently checking these websites for updates to this solicitation.

I understand and shall fully comply with all requirements of City of Port. St. Lucie Ordinance 20-15, Section 35.13.

Typed Name: Todd Kneisel
Signed: 
Company and Job Title: Heavy Civil Inc. - President
Date: Sept. 17, 2024

CITY OF PORT ST. LUCIE, FLORIDA
SEALED BID NO. 20240125

TRENCH SAFETY ACT COMPLIANCE STATEMENT

Project Location: Various Locations

Instructions:

Chapter 90-96 of the Laws of Florida requires all Contractors' engaged by The City of Port St. Lucie, Florida to comply with Occupational Safety and Health Administration Standard 29 C.F.R. s. 1926.650 Subpart P. All prospective Contractors are required to sign the compliance statement and provide compliance cost information where indicated below. The costs for complying with the Trench Safety Act must be incorporated into this project's base bid.

Certify this form in the presence of a notary public or other officer authorized to administer oaths.

Certification

1. I understand that Chapter 90-96 of the Laws of Florida (The Trench Safety Act) requires me to comply with OSHA Standard 29 C.F.R. s. 1926.650 Subpart P. I will comply with The Trench Safety Act and I will design and provide trench safety systems at all trench excavations in excess of five feet in depth for this project.

2. The estimated cost imposed by compliance with The Trench Safety Act will be:

0.00 Dollars
(Written)

Zero Dollars and Zero Cent
(Figures)

3. The amount listed above has been included within the Base Bid.

Certified: Heavy Civil Inc.
(Company-Contractor)

By: [Signature]
(President's Signature)
(President's Typed or Printed Name)

Sworn to and subscribed before me in Palm Beach County, Florida on the 17th
day of Sept., 2024

[Signature]
NOTARY PUBLIC

NON-COLLUSION AFFIDAVIT

Solicitation 20240125

State of Florida

County of Palm Beach }

Todd Kneisel, being first duly sworn, disposes and says that:

(Name/s)

1. They are President of Heavy Civil Inc. the Proposer that

(Title)

(Name of Company)

has submitted the attached PROPOSAL;

2. He is fully informed respecting the preparation and contents of the attached proposal and of all pertinent circumstances respecting such PROPOSAL;

3. Such Proposal is genuine and is not a collusive or sham Proposal;

4. Neither the said Proposer nor any of its officers, partners, owners, agents, representatives, employees or parties in interest, including this affiant, has in any way colluded, conspired, connived or agreed, directly or indirectly with any other Proposer, firm or person to submit a collusive or sham Proposal in connection with the contract for which the attached proposal has been submitted or to refrain from proposing in connection with such Contract or has in any manner, directly or indirectly, sought by agreement or collusion or communication or conference with any other Proposer, firm or person to fix the price or prices in the attached Proposal or of any other Proposer, or to secure through any collusion, conspiracy, connivance or unlawful agreement any advantage against the City of Port St. Lucie or any person interested in the proposed Contract; and

5. The price or prices quoted in the attached Proposal are fair and proper and are not tainted by any collusion, conspiracy, connivance or unlawful agreement on the part of the Proposer or any of its agents, representatives, owners, employees, or parties in interest, including this affiant.

(Signed) _____

(Title) President

STATE OF FLORIDA }
COUNTY OF ~~ST. LUCIE~~ } SS: Palm Beach


The foregoing instrument was acknowledged before me this (Date) Sept. 17, 2024

by: Todd Kneisel who is personally known to me or who has produced
_____ as identification and who did (did not) take an oath.

Commission No. HH315854

Notary Print: Tiffany Kester

Notary Signature: [Handwritten Signature]





"A City for All Ages"

**E-BID #20240125
CONTRACTOR'S CODE OF ETHICS**

The City of Port St Lucie ("City), through its Procurement Management Department ("Procurement Management Department") is committed to a procurement process that fosters fair and open competition, is conducted under the highest ethical standards and enjoys the complete confidence of the public. To achieve these purposes, Procurement Management Department requires each vendor who seeks to do business with the City to subscribe to this Contractor's Code of Ethics.

- ◆ A Contractor's bid or proposal will be competitive, consistent and appropriate to the bid documents.
- ◆ A Contractor will not discuss or consult with other Vendors intending to bid on the same contract or similar City contract for the purpose of limiting competition. A Vendor will not make any attempt to induce any individual or entity to submit or not submit a bid or proposal.
- ◆ Contractor will not disclose the terms of its bids or proposal, directly or indirectly, to any other competing Vendor prior to the bid or proposal closing date.
- ◆ Contractor will completely perform any contract awarded to it at the contracted price pursuant to the terms set forth in the contract.
- ◆ Contractor will submit timely, accurate and appropriate invoices for goods and/or services actually performed under the contract.
- ◆ Contractor will not offer or give any gift, item or service of value, directly or indirectly, to a City employee, City official, employee family member or other vendor contracted by the City.
- ◆ Contractor will not cause, influence or attempt to cause or influence, any City employee or City Official, which might tend to impair his/her objectivity or independence of judgment; or to use, or attempt to use, his/her official position to secure any unwarranted privileges or advantages for that Vendor or for any other person.
- ◆ Contractor will disclose to the City any direct or indirect personal interests a City employee or City official holds as it relates to a Vendor contracted by the City.
- ◆ Contractor must comply with all applicable laws, codes or regulations of the countries, states and localities in which they operate. This includes, but is not limited to, laws and regulations relating to environmental, occupational health and safety, and labor practices. In addition, Contractor

must require their suppliers (including temporary labor agencies) to do the same. Contractor must conform their practices to any published standards for their industry. Compliance with laws, regulations and practices include, but are not limited to the following:

- Obtaining and maintaining all required environmental permits. Further, Contractor will endeavor to minimize natural resource consumption through conservation, recycling and substitution methods.
- Providing workers with a safe working environment, which includes identifying and evaluating workplace risks and establishing processes for which employee can report health and safety incidents, as well as providing adequate safety training.
- Providing workers with an environment free of discrimination, harassment and abuse, which includes establishing a written antidiscrimination and anti-bullying/harassment policy, as well as clearly noticed policies pertaining to forced labor, child labor, wage and hours, and freedom of association.

Name of Organization/Proposer

Heavy Civil Inc.

Signature

Printed Name and Title

Todd Kneisel-President

Date

Sept. 17, 2024

DISCLAIMER: This Code of Ethics is intended as a reference and procedural guide to contractors. The information it contains should not be interpreted to supersede any law or regulation, nor does it supersede the applicable contractor contract. In the case of any discrepancies between it and the law, regulation(s) and/or contractor contract, the law, regulatory provision(s) and/or vendor contract shall prevail.

E-Verify Form

Supplier/Consultant acknowledges and agrees to the following:

- 1. Shall utilize the U.S. Department of Homeland Security's E-Verify system to verify the employment eligibility of all new employees hired by the Supplier/Consultant during the term of the contract; and
- 2. Shall expressly require any subcontractors performing work or providing services pursuant to the state contract to likewise utilize the U.S. Department of Homeland Security's E-Verify system to verify the employment eligibility of all new employees hired by the subcontractor during the contract term.

E-Verify Company Identification Number 1375936

Date of Authorization 2/4/19

Name of Contractor Heavy Civil Inc.

Name of Project SW Airoso Blvd. Median Improvement

Solicitation Number (If Applicable) 20240125

I hereby declare under penalty of perjury that the foregoing is true and correct.

Executed on Sept. 17th, 2024 in Boca Raton (city), FL (state).

[Handwritten Signature]

Todd Kneisel-President

Signature of Authorized Officer


Printed Name and Title of Authorized Officer or Agent

SUBSCRIBED AND SWORN BEFORE ME

ON THIS THE 17th DAY OF Sept., 2024

NOTARY PUBLIC *[Handwritten Signature]*

My Commission Expires: November 29, 2026



Company ID Number: 1375936

Approved by:

Employer Heavy Civil Inc.	
Name (Please Type or Print) Tiffany J Kester	Title
Signature Electronically Signed	Date 02/04/2019
Department of Homeland Security – Verification Division	
Name (Please Type or Print) USCIS Verification Division	Title
Signature Electronically Signed	Date 02/06/2019

Company ID Number: 1375936

Information Required for the E-Verify Program	
Information relating to your Company:	
Company Name	Heavy Civil Inc.
Company Facility Address	150 E. Sample Road Ste 310 Pompano Beach, FL 33064
Company Alternate Address	
County or Parish	BROWARD
Employer Identification Number	465439171
North American Industry Classification Systems Code	237
Parent Company	
Number of Employees	10 to 19
Number of Sites Verified for	1

Company ID Number: 1375936

Are you verifying for more than 1 site? If yes, please provide the number of sites verified for in each State:

FLORIDA 1 site(s)

Company ID Number: 1375936

Information relating to the Program Administrator(s) for your Company on policy questions or operational problems:

Name Tiffany J Kester
Phone Number (954) 597 - 6443
Fax Number
Email Address tiffany@heavycivilinc.com

Page intentionally left blank


DRUG-FREE WORKPLACE FORM
E-Bid # 20240125

The undersigned Contractor in accordance with Florida Statute 287.087 hereby certifies that

Heavy Civil Inc. does:
(Name of Business)

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for violations of such prohibition.
2. Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may be imposed upon employees for drug abuse violations.
3. Give each employee engaged in providing the commodities or contractual services that are under proposal a copy of the statement specified in subsection (1).
4. In the statement specified in subsection (1), notify the employees that, as a condition of working on the commodities or contractual services that are under proposal, the employee will abide by the terms of the statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 Florida Statutes or of any controlled substance law of the United States or any state, for a violation occurring in the workplace no later than five (5) days after such conviction.
5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program if such is available in the employee's community, by any employee who is so convicted.
6. Make a good faith effort to continue to maintain a drug-free workplace through implementation of this section.

As the person authorized to sign the statement, I certify that this firm complies fully with the above requirements.



Bidder's Signature

Date:

Request for Taxpayer Identification Number and Certification

Go to www.irs.gov/FormW9 for instructions and the latest information.

Give form to the requester. Do not send to the IRS.

Before you begin. For guidance related to the purpose of Form W-9, see *Purpose of Form*, below.

Print or type. See Specific Instructions on page 3.	<p>1 Name of entity/individual. An entry is required. (For a sole proprietor or disregarded entity, enter the owner's name on line 1, and enter the business/disregarded entity's name on line 2.) Heavy Civil Inc.</p>	
	<p>2 Business name/disregarded entity name, if different from above.</p>	
	<p>3a Check the appropriate box for federal tax classification of the entity/individual whose name is entered on line 1. Check only one of the following seven boxes.</p> <p><input type="checkbox"/> Individual/sole proprietor <input type="checkbox"/> C corporation <input checked="" type="checkbox"/> S corporation <input type="checkbox"/> Partnership <input type="checkbox"/> Trust/estate</p> <p><input type="checkbox"/> LLC. Enter the tax classification (C = C corporation, S = S corporation, P = Partnership)</p> <p>Note: Check the "LLC" box above and, in the entry space, enter the appropriate code (C, S, or P) for the tax classification of the LLC, unless it is a disregarded entity. A disregarded entity should instead check the appropriate box for the tax classification of its owner.</p> <p><input type="checkbox"/> Other (see instructions)</p>	<p>4 Exemptions (codes apply only to certain entities, not individuals; see instructions on page 3):</p> <p>Exempt payee code (if any) _____</p> <p>Exemption from Foreign Account Tax Compliance Act (FATCA) reporting code (if any) _____</p> <p><i>(Applies to accounts maintained outside the United States.)</i></p>
	<p>3b If on line 3a you checked "Partnership" or "Trust/estate," or checked "LLC" and entered "P" as its tax classification, and you are providing this form to a partnership, trust, or estate in which you have an ownership interest, check this box if you have any foreign partners, owners, or beneficiaries. See instructions <input type="checkbox"/></p>	
	<p>5 Address (number, street, and apt. or suite no.). See instructions. 8230 210th St S, Suite 215</p>	<p>Requester's name and address (optional)</p>
	<p>6 City, state, and ZIP code Boca Raton, FL 33433</p>	
	<p>7 List account number(s) here (optional)</p>	

Part I Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid backup withholding. For individuals, this is generally your social security number (SSN). However, for a resident alien, sole proprietor, or disregarded entity, see the instructions for Part I, later. For other entities, it is your employer identification number (EIN). If you do not have a number, see *How to get a TIN*, later.

Social security number										
<table border="1" style="width:100%; height: 20px;"> <tr> <td style="width: 20px;"> </td> <td style="width: 20px;"> </td> <td style="width: 20px;"> </td> <td style="width: 20px;"> </td> <td style="width: 20px;"> </td> <td style="width: 20px;"> </td> <td style="width: 20px;"> </td> <td style="width: 20px;"> </td> <td style="width: 20px;"> </td> <td style="width: 20px;"> </td> </tr> </table>										
or										
Employer identification number										
<table border="1" style="width:100%; height: 20px;"> <tr> <td style="width: 20px;">4</td> <td style="width: 20px;">6</td> <td style="width: 20px;">-</td> <td style="width: 20px;">5</td> <td style="width: 20px;">4</td> <td style="width: 20px;">3</td> <td style="width: 20px;">9</td> <td style="width: 20px;">1</td> <td style="width: 20px;">7</td> <td style="width: 20px;">1</td> </tr> </table>	4	6	-	5	4	3	9	1	7	1
4	6	-	5	4	3	9	1	7	1	

Note: If the account is in more than one name, see the instructions for line 1. See also *What Name and Number To Give the Requester* for guidelines on whose number to enter.

Part II Certification

Under penalties of perjury, I certify that:

1. The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me); and
2. I am not subject to backup withholding because (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am no longer subject to backup withholding; and
3. I am a U.S. citizen or other U.S. person (defined below); and
4. The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and, generally, payments other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part II, later.

Sign Here	<p>Signature of U.S. person [Signature]</p>	<p>Date Sept. 17, 2024</p>
------------------	--	---

General Instructions

Section references are to the Internal Revenue Code unless otherwise noted.

Future developments. For the latest information about developments related to Form W-9 and its instructions, such as legislation enacted after they were published, go to www.irs.gov/FormW9.

What's New

Line 3a has been modified to clarify how a disregarded entity completes this line. An LLC that is a disregarded entity should check the appropriate box for the tax classification of its owner. Otherwise, it should check the "LLC" box and enter its appropriate tax classification.

New line 3b has been added to this form. A flow-through entity is required to complete this line to indicate that it has direct or indirect foreign partners, owners, or beneficiaries when it provides the Form W-9 to another flow-through entity in which it has an ownership interest. This change is intended to provide a flow-through entity with information regarding the status of its indirect foreign partners, owners, or beneficiaries, so that it can satisfy any applicable reporting requirements. For example, a partnership that has any indirect foreign partners may be required to complete Schedules K-2 and K-3. See the Partnership Instructions for Schedules K-2 and K-3 (Form 1065).

Purpose of Form

An individual or entity (Form W-9 requester) who is required to file an information return with the IRS is giving you this form because they