MEMORANDUM

DATE:

August 1, 2022

TO:

****ORIGINAL****

City Clerk

FROM:

Robyn Holder, CPPB

Procurement Management Department

SUBJECT:

Record Retention

CONTRACT:

#20220045

CONTRACT TITLE:

Floresta Drive Improvements Project Phase 2

CONTRACTOR NAME: Felix Associates of Florida, Inc.

ADDRESS:

8528 SW Kansas Avenue

CITY & STATE:

Stuart, FL 34997

COUNCIL APPROVED: July 25, 2022

7k)- AWARD CONTRACT #20220045 FOR THE FLORESTA DRIVE IMPRVEMENTS PROJECT PHASE 2 TO FELIX ASSOCIATES OF FLORIDDA, INC. IN AN AMOUNT OF \$29,997,174.23, PUBLIC WORKS DEPARTMENT, PROCUREMENT MANAGEMENT

CONTRACT AMOUNT - \$29,997,174.23

CONTRACT TERM: 8/1/2022 through 9/25/2024, with no option to renew.

CITY OF PORT ST. LUCIE CONTRACT #20220045

This CONTRACT executed this _____ day of _____ day of _____, 2022, by and between the CITY OF PORT ST. LUCIE, FLORIDA, a municipal corporation, duly organized under the laws of the State of Florida, hereinafter called "City", and FELIX ASSOCIATES OF FLORIDA, INC., 8528 SW Kansas Avenue, Stuart, Florida 34997, Telephone (772) 220-2722 Fax (772) 220-2728, hereinafter called "Contractor" or "Proposer".

SECTION I

In consideration of the below agreements and covenants set forth herein, the parties agree as follows:

WHEREAS. Contractor is licensed in the State of Florida; and

WHEREAS, the City wishes to contract with a Contractor to provide the Floresta Drive Improvements Project Phase 2 Scope of Services and products / services based on the terms and subject to the conditions contained herein; and

WHEREAS, Contractor is qualified, willing and able to provide the Scope of Services and products / services specified on the terms and conditions set forth herein; and

WHEREAS, the City desires to enter into this Contract with Contractor to perform the Scope of Services and product / services specified and, with a commission amount to be paid as agreed upon below.

NOW THEREFORE, in consideration of the premises and the mutual covenants herein name, the Parties agree as follows:

The Recitals set forth above are hereby incorporated into this Contract and made a part of hereof for reference.

SECTION II

All notices or other communications hereunder shall be in writing and shall be deemed duly given if delivered in person, sent by certified mail with return receipt request, email or fax and addressed as follows unless written notice of a change of address is given pursuant to the provisions of this Contract.

Contractor: Vincent Amato, President

Felix Associates of Florida, Inc. 8528 SW Kansas Avenue Stuart. Florida 34997

Telephone: 772-220-2722 Fax: 772-220-2728

Email: bmiller@felixassociates.net

City Contract Administrator: Robyn Holder, CPPB

Procurement Manager - Procurement Management Department

121 SW Port St. Lucie Boulevard Port St. Lucie, FL 34984-5099 772-871-5222 / FAX 772-871-7337

E-mail: rholder@cityofpsl.com

City Project Manager:

Frank Knott, Manager
Public Works Department
City of Port St. Lucie
121 SW Port St. Lucie Blvd
Port St. Lucie, FL 34952
Telephone 772-344-4290
Email: FKnott@cityofpsl.com

SECTION III DESCRIPTION OF SERVICES TO BE PROVIDED

The specific work that the Contractor has agreed to perform pursuant to the Bid Specifications #20220045, Construction of Floresta Drive Improvements Phase II Project including all Attachments, Addenda, Construction Plans, FDOT Specifications, and all other restrictions and requirements are incorporated by this reference.

This project is funded through proceeds from the voter-approved ½ Cent Sales Tax for Infrastructure Improvement Projects. This is a very high-profile project, and the second major project to be completed with sales tax proceeds (Floresta Phase I being the first). As such, the Contractor shall take all means necessary to ensure a successful, timely project.

The improvements include both a two-lane section with landscaped median and a two-lane section with a bi-directional turn lane. Both sections include sidewalks, bike lanes, curb and gutter, landscape, irrigation, water and sewer adjustments and pedestrian lighting. This phase also includes a bridge replacement and removal of an existing pedestrian bridge. Construction sequencing shall be timed such that pedestrian access across the Elkcam Waterway is maintained at all times. This project includes seven (7) component sets of construction plans.

It is the Contractor's responsibility to familiarize themselves with the terms and conditions set forth in this document. Some of the requirements typical of a City of Port St. Lucie contract have been modified, including but not limited to, liquidated damages, lane closures and weather days. Additionally, it is expected that the Contractor will make continual progress on critical items of work from contract day 1.

The Contractor will need to coordinate remaining utility pole removals and all other public utility relocations for the duration of the project. No additional cost or time will be added to work around utility poles until they are removed, unless the Contractor shows that they have made sufficient coordination efforts and that no mitigation or resequencing is possible to allow critical path work to proceed. Coordination of all utilities in conflict with construction are the Contractor's responsibility to assure that the schedule is maintained. The Contractor must hold a preconstruction meeting with utility companies, CEI and the City, and must hold progress meetings every two (2) weeks until all utility conflicts have been resolved.

SECTION IV TIME OF PERFORMANCE

This Contract allows for staggered start dates to allow for material purchases to begin on August 1, 2022. The Contract Period to begin construction will be the start date of September 26, 2022 and will terminate seven hundred thirty (700) calendar days on August 26, 2024 for Substantial Completion and thirty (30) calendar days thereafter on September 25, 2024 for Final Completion. The Contract shall terminate thereafter on September 25, 2024. Liquidated Damages are associated with both Substantial and Final Completion. The Contractor will be required to commence work under this Contract within ten (10) calendar days after the start date identified in this Contract. In the event all work required in the bid specifications has not been completed by the specified date, the Contractor agrees to provide work as authorized by the Project Manager until all work specified in the bid specifications has been rendered and accepted by the City.

Schedule: At the pre-construction meeting, the Contractor shall submit a fully detailed construction schedule utilizing the critical path method (CPM) that shows completion of the project within the allowable contract time. The Contractor shall not commence any construction activities until the baseline project schedule has been approved by the City. The contract time shall start independent of schedule approval. If at any time the Contractor falls behind their approved schedule by more than two (2) weeks, a recovery plan shall be submitted for review and approval. The recovery plan will outline the Contractor's detailed plan to bring the project back on schedule. This shall include hours, personnel, equipment and subcontractors. If extraordinary means are necessary such as double shifts or weekend work, this shall be clearly outlined in the recovery plan. Any additional CEI services and/or testing costs incurred by the City as a result of the extended working hours or days (i.e. weekend or Holiday work) to meet the required contractual deadline may be reimbursed by the Contractor to the City. It is at the City's sole discretion to seek reimbursement for these costs in addition to any potential liquidated damages.

Failure of the Contractor to maintain satisfactory progress is subject to City Ordinance 20-15, Chapter 35.15 "Suspension and Debarment". Satisfactory progress shall mean daily progress on work items identified on the critical path pursuant to the approved CPM schedule.

Written requests shall be submitted to the Project Manager for consideration of extension of completion time due to strikes, unavailable materials, or other similar causes over which the Contractor feels he has no control. Requests for time extensions shall be submitted immediately but in no event more than two (2) weeks upon occurrence of conditions, which, in the opinion of the contractor, warrant such an extension with reasons clearly stated and a detailed explanation given as to why the delays are considered to be beyond the Contractor's control. A request for a time extension due to inclement weather is requested, but not required.

SECTION V RENEWAL OPTION

This section will not be utilized in this contract.

SECTION VI COMPENSATION

The total amount to be paid by the City to the Contractor is on a per unit price basis listed on Schedule "A" for a total amount of \$29,997,174.23. Payments will be disbursed in the following manner.

<u>The Contract Sum</u> – Work to be paid for on the basis of per unit prices: each, lump sum, linear feet, square yards, system, etc.

<u>Progress Payments</u> – Within twenty (20) business days, the City shall pay the Contractor, the sum of money due each Progress Payment that is properly allocated to labor, materials and equipment incorporated in the work for the period covered in the application for progress payment. Retainage will be held at 5% from each progress payment.

An updated construction schedule to reflect actual progress, weather days, and Holidays shall be provided monthly with each progress payment submittal. As-Builts will be required with each request for payment to include all items identified in the pay request. The monthly request for payment may be rejected until the revised schedule and as-builts has been reviewed and/or approved by the City.

<u>Substantial Completion</u> – Substantial Completion is defined as that point where the City of Port St. Lucie is able to enjoy beneficial occupancy of the Work and where the Work has achieved that level of completion such that the City of Port St. Lucie is able to utilize the entire project for its intended purposes, including but not limited to, the completion of all specified systems and items relating to life safety and regulatory use, with the exception of incidental or incomplete items except where a lack of completion of such incidental or incomplete items of Work will adversely affect the complete operation of other areas of the Work. Items noted as deficient during the walkthrough may be addressed after Substantial Completion assuming these items do not prohibit the City from utilizing the project for its intended purpose.

Acceptance and Final Payment – Upon receipt of written notice that the work is ready for final inspection and acceptance, the City will promptly make such inspection. When City finds the work acceptable under the terms of the Contract and the Contract is fully performed the entire balance will be due the contractor and will be paid to the contractor within twenty (20) business days. Such final payment of the Contractor shall be subject to the covenants in the Contract's Standard Specifications and any liquidated damages will be assessed against the Contractor at that time.

Before issuance of final payment, the Contractor shall submit evidence that all payrolls, material bills and other indebtedness connected with the work have been satisfied and paid in full. Final Release of Liens from all contractors, subcontractors, suppliers for materials and sub-subcontractors are to be attached to the final invoice. In lieu of Final Release, the Contract may submit a Consent of Surety along with the Final Invoice. All manufacturer's warranty documents must be provided in the format requested by the City prior to final payment.

Invoices for services shall be submitted one a month, by the tenth (10th) day of each month, and payments shall be made within twenty (20) business days unless Contractor has chosen to take advantage of the Purchasing Card Program, which guarantees payment within several days. Payments shall be made within twenty (20) business days of receipt of Contractor's valid invoice, provided that the invoice is accompanied by adequate supporting documentation and is approved by the Project Manager as required under Section XVII of the Contract.

No payment for projects involving improvements to real property shall be due until Contractor delivers to City a complete release of all claims arising out of the contract or receipts in full in lieu thereof, and an affidavit on his personal knowledge that the releases and receipts include labor and materials for which a lien could be filed.

All invoices and correspondence relative to this Contract must contain the City's Contract number and Purchase Order number, detail of items with prices that correspond to the Contract, a unique invoice number and partial and final release of liens.

All invoices are to be sent to: Project Manager

The contractor shall not be paid additional compensation for any loss or damage, arising out of the nature of the work, from the action of the elements, or from any delay or unforeseen obstruction or difficulties encountered in the performance of the work, or for any expenses incurred by or in consequence of the suspension or discontinuance of the work.

In the event the City deems it expedient to perform work which has not been done by the Contractor as required by these Specifications, or to correct work which has been improperly and/or inadequately performed by the Contractor as required in these Specifications, all expenses thus incurred by the City, at the City's option, will be invoiced to the Contractor and/or deducted from payments due to the Contractor. Deductions thus made will not excuse the Contractor from other penalties and conditions contained in the Contract.

All payments not made within the time specified by this section shall bear interest form 30 calendar days after the due date at the rate of one (1) percent per month on the unpaid balance.

SECTION VII WORK CHANGES

The City reserves the right to order work changes in the nature of additions, deletions or modifications without invalidating the Contract, and agrees to make corresponding adjustments in the contract price and time for completion. Any and all changes must be authorized by a written change order signed by the City's Purchasing Agent or his designee as representing the City. Work shall be changed and the contract price and completion time shall be modified only as set out in the written change order. Any adjustment in the contract price resulting in a credit or a charge to the City shall be determined by mutual agreement of the parties before starting the work involved in the change. Any dispute concerning work changes which is not resolved by mutual agreement shall be decided by the City Manager who shall reduce the decision to writing. The decision of the City shall be final and conclusive.

SECTION VIII CONFORMANCE WITH PROPOSAL

It is understood that the materials and/or work required herein are in accordance with the proposal made by the Contractor pursuant to the Solicitation and Specifications on file in the Procurement Management Department of the City. All documents submitted by the Contractor in relation to said proposal, and all documents promulgated by the City for inviting proposals are, by reference, made a part hereof as if set forth herein in full.

SECTION IX INDEMNIFICATION/HOLD HARMLESS

Contractor agrees to indemnify, defend and hold harmless, the City, its officers, agents, and employees from, and against any and all claims, actions, liabilities, losses and expenses including, but not limited to, attorney's

fees for personal, economic or bodily injury, wrongful death, loss of or damage to property, at law or in equity, which may arise or may be alleged to have risen from the negligent acts, errors, omissions or other wrongful conduct of Contractor, agents, laborers, subcontractors or other personnel entity acting under Contractor control in connection with the Contractor's performance of services under this Contract and to that extent Contractor shall pay such claims and losses and shall pay all such costs and judgments which may issue from any lawsuit arising from such claims and losses including wrongful termination or allegations of discrimination or harassment, and shall pay all costs and attorney's fees expended by the City in defense of such claims and losses including appeals. That the aforesaid hold-harmless Contract by Contractor shall apply to all damages and claims for damages of every kind suffered, or alleged to have been suffered, by reason of any of the aforesaid operations of Contractor or any agent laborers, subcontractors or employee of Contractor regardless of whether or not such insurance policies shall have been determined to be applicable to any of such damages or claims for damages. Contractor shall be held responsible for any violation of laws, rules, regulations or ordinances affecting in any way the conduct of all persons engaged in or the materials or methods used by Contractor on the work. This indemnification shall survive the termination of this Contract.

SOVEREIGN IMMUNITY

Nothing contained in this Contract shall be deemed or otherwise interpreted as waiving the City's sovereign immunity protections existing under the laws of the State of Florida, or as increasing the limits of liability as set forth in Section 768.28, Florida Statutes.

SECTION XI INSURANCE

The Contractor shall, on a primary basis and at its sole expense, agree to maintain in full force and effect at all times during the life of this Contract, insurance coverage, limits, including endorsements, as described herein. The requirements contained herein, as well as City's review or acceptance of insurance maintained by Contractor are not intended to and shall not in any manner limit or qualify the liabilities and obligations assumed by Contractor under the Contract.

The parties agree and recognize that it is not the intent of the City of Port St. Lucie that any insurance policy/coverage that it may obtain pursuant to any provision of this Contract will provide insurance coverage to any entity, corporation, business, person, or organization, other than the City of Port St. Lucie and the City shall not be obligated to provide any insurance coverage other than for the City of Port St. Lucie or extend its sovereign immunity pursuant to Section 768.28, Florida Statutes, under its self-insured program. Any provision contained herein to the contrary shall be considered void and unenforceable by any party. This provision does not apply to any obligation imposed on any other party to obtain insurance coverage for this project, any obligation to name the City of Port St. Lucie as an additional insured under any other insurance policy, or otherwise protect the interests of the City of Port St. Lucie as specified in this Contract.

 Workers' Compensation Insurance & Employer's Liability: The Contractor shall agree to maintain Workers' Compensation Insurance & Employers' Liability in accordance with Section 440, Florida Statutes. Employers' Liability and must include limits of at least \$100,000.00 each accident, \$100,000.00 each disease/employee, \$500,000.00 each disease/maximum. A Waiver of Subrogation endorsement shall be provided. Coverage shall apply on a primary basis. Should scope of work performed by Contractor qualify its employee for benefits under Federal Workers' Compensation Statute (example, U.S. Longshore & Harbor Workers Act or Merchant Marine Act), proof of appropriate Federal Act coverage must be provided.

2. <u>Commercial General Liability Insurance</u>: The Contractor shall agree to maintain Commercial General Liability insurance issued under an Occurrence form basis, including Contractual liability, to cover the hold harmless agreement set forth herein, with limits of not less than:

Each occurrence \$1,000,000
Personal/advertising injury \$1,000,000
Products/completed operations aggregate \$2,000,000
General aggregate \$2,000,000
Fire damage \$100,000 any 1 fire
Medical expense \$10,000 any 1 person

3. Additional Insured: An Additional Insured endorsement must be attached to the certificate of insurance and must include coverage for on-going and Completed Operations (should be ISO CG2037 & CG2010) under the General Liability policy. Products & Completed Operations coverage to be provided for a minimum of five (5) years from the date of possession by City or completion of contract. Coverage is to be written on an occurrence form basis. Coverage shall apply on a primary and non-contributory basis. A per project aggregate limit endorsement should be attached. Defense costs are to be in addition to the limit of liability. A waiver of subrogation shall be provided in favor of the City. Coverage for the hazards of explosion, collapse and underground property damage (XCU) must also be included when applicable to the work performed. No exclusion for mold, silica or respirable dust or bodily injury/property damage arising out of heat, smoke, fumes, or hostile fire shall apply. Coverage shall extend to independent contractors and fellow employees. Contractual Liability is to be included. Coverage is to include a cross liability or severability of interests' provision as provided under the standard ISO form separation of insurers clause.

Except as to Workers' Compensation and Employers' Liability, said Certificate(s) and policies shall clearly state that coverage required by the Contract has been endorsed to include the City of Port St. Lucie, a municipality of the State of Florida, its officers, agents and employees as Additional Insured added to its Commercial General Liability policy and Business Auto policy. The name for the Additional Insured endorsement issued by the insurer shall read "City of Port St. Lucie, a municipality of the State of Florida, its officers, employees and agents and shall include Contract #20220045 – Construction of Floresta Drive Improvements Phase II Project be listed as additionally insured.". The Policies shall be specifically endorsed to provide thirty (30) day written notice to the City prior to any adverse changes, cancellation, or non-renewal of coverage thereunder. In the event that the statutory liability of the City is amended during the term of this Contract to exceed the above limits, the Contractor shall be required, upon thirty (30) days written notice by the City, to provide coverage at least equal to the amended statutory limit of liability of the City. Copies of the Additional Insured endorsements including Completed Operations coverage shall be attached to the Certificate of Insurance.

4. <u>Automobile Liability Insurance:</u> The Contractor shall agree to maintain Business Automobile Liability at a limit of liability not less than \$1,000,000.00 each accident covering any auto, owned, non-owned

and hired automobiles. In the event, the Contractor does not own any automobiles; the Business Auto Liability requirement shall be amended allowing Contractor to agree to maintain only Hired & Non-Owned Auto Liability. This amended requirement may be satisfied by way of endorsement to the Commercial General Liability, or separate Business Auto Coverage form. Certificate holder must be listed as additional insured. A waiver of subrogation shall be provided. Coverage shall apply on a primary non-contributory basis.

- 5. Waiver of Subrogation: The Contractor shall agree by entering into this Contract to a Waiver of Subrogation for each required policy. When required by the insurer, or should a policy condition not permit an Insured to enter into a pre-loss Contract to waive subrogation without an endorsement then Contractor shall agree to notify the insurer and request the policy be endorsed with a Waiver of Transfer of Rights of Recovery Against Others, or its equivalent. This Waiver of Subrogation requirement shall not apply to any policy where a condition to the policy specifically prohibits such an endorsement, or voids coverage should Contractor enter into such a Contract on a pre-loss basis.
- 6. <u>Deductibles:</u> All deductible amounts shall be paid for and be the responsibility of the Contractor for any and all claims under this Contract. Where an SIR or deductible exceeds \$5,000, the City of Port St. Lucie reserves the right, but not obligation, to review and request a copy of the bidder's most recent annual report or audited financial statement.

It shall be the responsibility of the Contractor to ensure that all independent contractors and/or subcontractors comply with the same insurance requirements as listed herein, including Products & Completed Operations coverage for a minimum of five (5) years from the date of possession by City or completion of contract. It will be the responsibility of the Contractor to obtain Certificates of Insurance from all contractors and subcontractors listing the City as an Additional Insured, without the language when required by written contract. If contractor, independent contractor or subcontractor maintain higher limits than the minimums shown above, the City requires and shall be entitled to coverage for the higher limits maintained by contractor/independent contractor/subcontractor.

The Contractor may satisfy the minimum limits required above for either Commercial General Liability, Business Auto Liability, or Employers' Liability coverage under Umbrella or Excess Liability. The Umbrella or Excess Liability shall have an Aggregate limit not less than the highest "Each Occurrence" limit for either Commercial General Liability, Business Auto Liability, or Employers' Liability. When required by the insurer, or when Umbrella or Excess Liability is written on Non-Follow Form," the City shall be endorsed as an "Additional Insured."

The City, by and through its Risk Management Department, reserves the right, but not obligation, to review, modify, reject, or accept any required policies of insurance including limits, coverages or endorsements, herein from time to time throughout the term of this contract. All insurance carriers must have an AM Best rating of at least A:VII or better.

Payment & Performance Bonds: The Contractor shall furnish an acceptable recorded Performance and Payment Bond complying with the statutory requirements set forth in Section 255.05, Florida Statutes, in the amount of one hundred (100%) percent of the Contract price. A fully authorize Surety, licensed by the State of Florida shall execute the Performance and Payment Bond. The Performance and Payment Bond shall remain in full force and effect a minimum of one (1) year after the work has been completed and final acceptance of the work is issued by the City.

Should the Surety become irresponsible during the time the Contract is in force, the City may require additional and sufficient sureties and the Contractor shall furnish same to the satisfaction of the City within ten (10) days after written notice to do so. In default thereof, the Contract may be suspended as herein provided.

A failure on the part of the contractor to execute the contract and/or punctually deliver the required insurance, and other documentation may be cause for annulment of the award.

SECTION XII ACTS OF GOD

The Contractor shall be responsible for all preparation of the site for Acts of God, including but not limited to; earthquake, flood, tropical storm, hurricane or other cataclysmic phenomenon of nature, rain, wind or other natural phenomenon of normal intensity, including extreme rainfall. No reparation shall be made to the Contractor for damages to the Work resulting from these Acts. The City is not responsible for any costs associated with pre or post preparations for any Acts of God.

<u>Emergencies</u> – In the event of emergencies affecting the safety of persons, the work, or property, at the site or adjacent thereto, the Contractor, or his designee, without special instruction or authorization from the City, is obligated to act to prevent threatened damage, injury or loss. In the event such actions are taken, the Contractor shall promptly give to the City written notice and contact immediately by phone, of any significant changes in work or deviations from the Contract documents caused thereby, and if such action is deemed appropriate by the City a written authorization signed by the City covering the approved changes and deviations will be issued.

SECTION XIII PROHIBITION AGAINST FILING OR MAINTAINING LIENS AND SUITS

Subject to the laws of the State of Florida and of the United States, neither Contractor nor any Sub-Contractor supplier of materials, laborer or other person shall file or maintain any lien for labor or materials delivered in the performance of this Contract against the City. The right to maintain such lien for any or all of the above parties is hereby expressly waived.

SECTION XIV COMPLIANCE WITH LAWS

The Contractor shall give all notices required by and shall otherwise comply with all applicable laws, ordinances, and codes and shall, at his own expense, secure and pay the fees and charges for all permits required for the performance of the Contract. All materials furnished and works done are to comply with all federal, state, and local laws and regulations. Contractor will comply with all requirements of 28 C.F.R. § 35.151. Contractors and Sub-Contractor, shall comply with § 119.0701, Fla. Stat. The Contractor and Sub-Contractor, are to allow public access to all documents, papers, letters, or other material made or received by the Contractor in conjunction with this Contract, unless the records are exempt from Art. I, § 24(a), Fla. Const. and § 119.07(1)(a), Fla. Stat. (2013). Pursuant to § 119.10(2)(a), Fla. Stat., any person who willfully and knowingly violates any of the provisions of Ch. 119, Laws of Fla., commits a misdemeanor of the first degree, punishable as provided in § 775.082 and § 775.083 Fla. Stat.

RECORDS

The City of Port St. Lucie is a public agency subject to Chapter 119, Florida Statutes. The Contractor shall comply with Florida's Public Records Law. CONTRACTOR'S RESPONSIBILITY FOR COMPLIANCE WITH CHAPTER 119, FLORIDA STATUTES. Pursuant to Section 119.0701, F.S.

Contractor agrees to comply with all public records laws, specifically to:

Keep and maintain public records required by the City in order to perform the service;

- 1. The timeframes and classifications for records retention requirements must be in accordance with the General Records Schedule GS1-SL for State and Local Government Agencies.
- During the term of the contract, the Contractor shall maintain all books, reports and records in accordance with generally accepted accounting practices and standards for records directly related to this contract. The form of all records and reports shall be subject to the approval of the City.
- 3. Records include all documents, papers, letters, maps, books, tapes, photographs, films, sound recordings, data processing software, or other material, regardless of the physical form, characteristics, or means of transmission, made or received pursuant to law or ordinance or in connection with the transaction of official business with the City. Contractor's records under this Contract include but are not limited to, supplier/subcontractor invoices and contracts, project documents, meeting notes, emails and all other documentation generated during this Agreement.
- 4. The Contractor agrees to make available to the City, during normal business hours all books of account, reports and records relating to this contract.
- 5. A Contractor who fails to provide the public records to the City within a reasonable time may also be subject to penalties under Section 119.10, Florida Statutes.

Upon request from the City's custodian of public records, provide the public agency with a copy of the requested records or allow the records to be inspected or copied within a reasonable time at a cost that does not exceed the cost provided in this chapter or as otherwise provided by law.

Ensure that public records that are exempt or confidential and exempt from public records disclosure requirements are not disclosed except as authorized by law for the duration of the contract term and following completion of the contract if the contractor does not transfer the records to the City.

Upon completion of the contract, transfer, at no cost to the City, all public records in possession of the Contractor, or keep and maintain public records required by the City to perform the service. If the Contractor transfers all public records to the City upon completion of the contract, the Contractor shall destroy any duplicate public records that are exempt or confidential and exempt from public records disclosure requirements. If the Contractor keeps and maintains public records upon completion of the contract, the Contractor shall meet all applicable requirements for retaining public records. All records stored electronically must be provided to the City, upon request from the City's custodian of public records in a format that is compatible with the information technology systems of the City.

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE CONTRACTOR'S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT:

CITY CLERK
121 SW Port St. Lucie Blvd.
Port St. Lucie, FL 34984
(772) 871 5157
prr@cityofpsl.com

SECTION XV SCRUTINIZED COMPANIES

Section 287.135, Florida Statutes, prohibits agencies from contracting with companies, for goods or services over \$1,000,000 that are on either the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran petroleum Energy Sector List, or do any business with Cuba or Syria. Both lists are created pursuant to Section 215.473, Florida Statutes 29.pdf?ver=2019-01-29-130006-790.

SECTION XVI ADDITIONAL REQUIREMENTS

In the event of any conflict between the terms and conditions, appearing on any purchase order issued relative to this Contract, and those contained in this Contract and the Specifications herein referenced, the terms of this Contract and Specifications herein referenced shall apply.

<u>Implied Warranty of Merchantability</u> – It is understood that the implied warranty of merchantability and fitness for the specified purpose are not disclaimed not withstanding any representation to the contrary.

<u>Warranty and Guarantee</u> – All products furnished by the contractor shall be supplied with all warranties and guarantees of the manufacturer. All products must be warranted by the Contractor to be free of defects in workmanship and material for a period of not less than three hundred sixty-five (365) calendar days; said period to commence upon the date the City issues final payment. The project is fully accepted when the City issues the final payment.

Miscellaneous Testing – The contractor must agree to reimburse the City for any expenditure incurred by the City in the process of testing products supplied by the Contractor if said products prove to be defective and/or in other manners not in compliance with the specifications. Expenditures as defined therein shall include, but not limited to, the replacement value of products destroyed in testing, the cost paid by the City to testing laboratories and other entities utilized to provide tests, and the value of labor and materials expended by the City in the process of conducting the testing. Reimbursement of charges as specified herein shall not relieve the Contractor from other remedies.

<u>City's Public Relations Image</u> – The Contractor's personnel shall at all times handle complaints and any public contact with due regard to the City's relationship with the public. Any personnel in the employ of the Contractor involved in the execution of work that is deemed to be conducting him/herself in an unacceptable manner shall be removed from the project at the request of the City Manager.

<u>Dress Code</u> – All personnel in the employ of the Contractor(s) shall be appropriately attired. Employees engaged in the course of work shall wear company uniforms neat and clean in appearance, readily identifiable to all City employees and the public. No tee shirts with obscene pictures or writings will be allowed. Swimsuits, tank tops, shorts and sandals are also prohibited. Safety toed shoes shall be worn at all times.

<u>Patent Fees, Royalties, and Licenses</u> – If the Contractor requires or desires to use any design, trademark, device, material or process covered by letters of patent or copyright, the Contractor and his surety shall indemnify and hold harmless the City from any and all claims for infringement in connection with the work agreed to be performed. The Contractor shall indemnify the City from any cost, expense, royalty or damage which the City may be obligated to pay by reason of any infringement at any time during the prosecution of or after completion of the work.

<u>Permits</u> - The Contractor shall be responsible for obtaining all permits, licenses, certifications, etc., required by Federal, State, County, and Municipal laws, regulations, codes, and ordinances for the performance of the work required in these specifications and to conform with the requirements of said legislation. The Contractor shall be required to complete a **W-9 Taxpayer Identification Form**, provided with the City's contract, and return it with the signed contract and insurance documents

<u>Cooperative Purchasing Agreement</u> - This contract may be expanded to include other governmental agencies provided a cooperative purchasing agreement exists or an inter-local agreement for joint purchasing exists between the City of Port St. Lucie and other public agencies. Contractor(s) may agree to allow other public agencies the same items at the same terms and conditions as this contract, during the period of time that this contract is in effect. Each political entity will be responsible for execution of its own requirements with the Contractor.

<u>Discrepancies</u> – If, in the course of performing work resulting from an award under this specification, the Contractor finds any discrepancy between the area defined in these specifications and the actual area where work is being performed, the Contractor shall discontinue work on the subject area and inform the City of the discrepancy. The Contractor shall thereafter proceed as authorized by the City who will document any modification to these specifications that City has authorized in writing as soon as possible.

<u>Permission to Use</u> – The Contractor shall permit any portion of the new work, which is in suitable condition, to be used by the City for the purpose for which it was intended, provided such use does not hinder or make more expensive the work still to be done by the Contractor.

<u>Contractual Relations</u> – The Contractor(s) are advised that nothing contained in the contract or specifications shall create any contractual relations between the City and Sub-Contractor of the Contractor(s).

<u>Labor and Equipment</u> – The Contractor shall utilize experienced personnel who are thoroughly capable of performing the work assigned to them. The Contractor shall utilize proper equipment in good repair to

perform assigned work. Failure on the part of the Contractor to furnish such labor or equipment shall be sufficient cause for annulment of any award resulting from these specifications.

<u>Standard Production Items</u> - All products offered must be standard production items that have been available to the trade for a period of not less than two (2) years and are expected to remain available in future years.

<u>Storage and Stockpiling</u> – All storage or stockpiling of tools or materials (i.e., lumber, pilings, etc.) shall be limited to uplands. Excess lumber, scrap wood, trash, garbage or other types of debris shall be removed from the project site upon completion of the work.

<u>Florida Produced Lumber</u> – The Contractor agrees to comply with the provisions of Section 255.20, Florida Statutes, and as may be amended from time to time.

<u>Erosion and Sediment Control</u> – The Contractor is responsible for all erosion and sediment control in accordance with all local, State and Federal regulatory agency guidelines.

<u>Water Resources</u> — The Contractor shall not discharge without permit into waters of lakes, rivers, canals, waterways and ditches, any fuel, oils, bitumen's, garbage, sewage, or other materials which may be harmful to fish, wildlife, or vegetation, or that may be detrimental to outdoor recreation. The Contractor shall be responsible for investigating and complying with all applicable Federal, State and Local laws and regulations governing pollution of waters. All work under this Contract shall be performed in such a manner that objectionable conditions will not be created in waters through or adjacent to the project areas.

<u>Native Vegetation</u> – No native vegetation shall be removed without written authorization and prior approval by the City.

<u>Sanitary Conditions</u> – the Contractor shall be responsible to permit the City, its inspectors, and other authorized representative of the City to have access to all parts of the work, and to all materials intended for use in the work, and to all factories where such materials are manufactured, at all times. The above designated City personnel shall be permitted during said access to remove materials and make such inspections, as they deem necessary. Materials submitted for approval will be inspected and passed upon as promptly as practical as will work in process. However, failure to reject defective work at the time it is done and/or failure to reject materials shall in no way prevent rejection at any time prior to final acceptance of the work authorized by the City.

Foreman or Superintendent and Workmen – The Contractor shall at all times during progress of the work, have on site a competent foreman or superintendent with authority to act for him and to cooperate with the City. The Contractor shall provide competent, careful and reliable workmen engaged on special work, or skilled work, such as concrete bases, pavements, or structure, or in any trade, with sufficient experience in such work to perform it properly and satisfactorily and to operate the equipment involved. Provide workmen that shall make do and proper effort to execute the work in the manner prescribed in the Contract Documents.

It is prohibited as a conflict of interest for a Contractor to subcontract with a consultant to perform Contractor Quality Control when the consultant is under contract with the City to perform work on any project described in the Contractor's contract with the City. Prior to approving a consultant for Contractor Quality Control, the

Contractor shall submit to the City a certificate from the proposed consultant certifying that no conflict of interest exists.

<u>Adjustments</u> – The Contractor shall be responsible to arrange with utility companies for any adjustment necessary to the valve boxes, manholes, or castings so that they will conform to the new grade after placement of the sidewalk. The Contractor shall also be responsible to identify and avoid damage to all utilities (publicly and privately owned) within the area where work is being performed.

Weather Days – The Contractor is to follow FDOT Standard Specifications for weather days. The City does not include an allowance for delays caused by the effects of inclement weather or suspension of Contractor's operations as defined in FDOT Specification 8-6.4, in establishing Contract Time. The Engineer will continually monitor the effects of weather and, when found justified, grant time extensions on either a bimonthly or monthly basis. The Engineer will not require the Contractor to submit a request for additional time due to the effects of weather. The City will grant time extensions, on a day for day basis, for delays caused by the effects of rains or other inclement weather conditions, related adverse soil conditions or suspension of operations as defined in 8-6.4 that prevents the Contractor from productively performing controlling work items of work resulting in: 1. The Contractor being unable to work at least 50% of the normal work day on pre-determined controlling work items; or 2. The Contractor must make major repairs to work damaged by weather, provided that the damage is not attributable to the Contractor's failure to perform or neglect; and provided that the Contractor was unable to work at least 50% of the normal workday on pre-determined controlling work items.

<u>Conflicts</u> – If there is a conflict between FDOT Specifications and the City's Specifications, the City Specifications will supersede.

<u>Damages</u> – The Contractor shall be responsible for the charge and care of all work from damage by the elements or from any cause whatsoever until the City confirms in writing to the Contractor that said work is, "substantially complete" and/or "accepted". The Contractor shall be responsible until said written notice is received to repair and make good at their expense any such damage.

<u>Damage to Property</u> – The Contractor shall preserve from damage all property along the line of work, or which is in the vicinity of or is in any way affected by the work, the removal, or destruction of which is not called for by the plans. This applies to public and private property, public and private utilities, trees, shrubs, crops, signs, monuments, fences, guardrail, pipe and underground structures, public highways, etc. whenever such property is damaged due to the activities of the Contractor, it shall be immediately restored to a condition equal to or better than existing before such damage or injury was done by the Contractor, and at the Contractor's expense. The Contractor's special attention is directed to protection of any geodetic monument, horizontal, vertical or property corner, located within the limits of construction.

National Geodetic Vertical Datum 1929 (NGVD '29) or North American Vertical Datum 1988 (NAVD '88) monuments shall be protected. If in danger of damage, notify:

Geodetic Information Center 6001 Executive Boulevard Rockville, MD 20852 Attn: Maintenance Center (301) 443-8319 City of Port St. Lucie vertical or horizontal datum shall also be protected. In case of damage or if relocation is needed, notify:

City of Port St. Lucie
Engineering Department
121 SW Port St. Lucie Boulevard
Port St. Lucie, FL 341984-5099 (772) 871-5175

SECTION XVII INSPECTION AND CORRECTION OF DEFECTS

In order to determine whether the required material has been delivered or the required work performed in accordance with the terms and conditions of the Contract documents, the Project Manager shall make inspection as soon as practicable after receipt from the Contractor of a Notice of Performance or delivery ticket. If such inspection shows that the required materials has been delivered and required work performed in accordance with terms and conditions of the Contract documents and that the material and work is entirely satisfactory, the Project Manager shall approve the invoice when it is received. Thereafter the Contractor shall be entitled to payment, as described in Section VI, if, on such inspection the Project Manager is not satisfied, he shall as promptly as practicable inform the parties hereto of the specific respects in which his findings are not favorable. Contractor shall then be afforded an opportunity if desired by him, to correct the deficiencies so pointed out at no additional charge to the City, and otherwise on terms and conditions specified by the Project Manager. Upon failure of the Contractor to perform the work in accordance with the Contract Documents, including any requirements with respect to the Schedule of Completion, and after five (5) days written notice to the Contractor, the City may, without prejudice to any other remedy he may have, correct such deficiencies. The Contractor shall be charged all costs incurred to correct deficiencies. Such examination, inspection, or tests made by the Project Manager, at any time, shall not relieve Contractor of his responsibility to remedy any deviation, deficiency, or defect.

<u>Authority</u> – The Contractor is hereby informed that City inspectors are not authorized to alter, revoke, enlarge, or relax the provisions of these specifications. They are not authorized to approve or accept any portion of the completed work, or instructions contrary to the specifications. An inspector is placed on the project (or sent to the location of materials) to inspect materials being sued in the work and to observe the manner in which the work is being performed and to report the progress of the work to the City. The inspector shall have the authority to reject defective materials or suspend any work that is being improperly done subject to the final decision of the City.

<u>Notification</u> – The Contractor shall be responsible to give twenty-four (24) hour notification to the City when field observations are required.

<u>Defective Work</u> – All work and/or materials not meeting the requirements of these specifications shall be deemed as defective by the City, and all such work and/or material, whether in place or not, shall be removed immediately from the site of the work. All rejected materials that have been corrected shall not be used until the City has issued written approval to the Contractor. Without unnecessary delay and without any additional cost to the City, all work that has been rejected shall be remedied or removed and replaced in a manner acceptable to the City. If the contractor fails to promptly remove and properly dispose of rejected materials and/or work then replaces same immediately after being notified to do so, the City may employ labor to remove and replace such defective work and/or materials. All charges for replacement of defective materials

and/or work shall be charged to the Contractor and may be deducted from any monies due to the Contractor or his Surety.

Repair or Replacement – Should any defect appear during the warranty period (see Section XVI), the Contractor shall, at their own expense, have repaired or replaced such item upon receipt of written notice from the City of said defect. Said repair or replacement must be accomplished within fourteen (14) calendar days after receipt of notification from the City of the defect.

<u>Deductions</u> – In the event the City deems it expedient to perform work which has not been done by the Contractor as required by these Specifications, or to correct work which has been improperly and/or inadequately performed by the contractor as required in these Specifications, all expenses thus incurred by the City, in the City's option, will be invoiced to the Contractor and/or may be deducted from payments due to the Contractor. Deductions thus made will not excuse the Contractor from other penalties and conditions contained in the Contract.

SECTION XVIII LICENSING

Contractor warrants that he possesses all licenses and certifications necessary to perform required work and is not in violation of any laws. Contractor warrants that his license and certificates are current and will be maintained throughout the duration of the Contract.

SECTION XIX SAFETY PRECAUTIONS

Precaution shall be exercised at all times for the protection of persons, including employees, and property. The Contractor shall erect and maintain all necessary safeguards for the protection of the Contractor's employees and subcontractors, City personnel, and the general public; including, but not limited to, posting danger signs, and other warnings against hazards as is prudent and/or required by law to protect the public interest. All damage, injury or loss to persons and/or property caused, directly or indirectly, in whole or in part, by the Contractor's employees, or subcontractor(s), or anyone directly or indirectly employed by said parties shall be remedied by the Contractor. The safety provisions of all applicable laws and building and construction codes shall be observed.

<u>Safety Data Sheets</u> – The Contractor shall provide SDS's and description literature for each chemical/compound/mixture used in the performance of the Contract to the City before the commencement of any work. All SDS's shall be of the latest version and comply with 29 CFR1910.1200. Hazardous products shall not be used except with prior approval of the City, and must be disposed of properly by the Contractor in accordance with U.S. Environmental Protection Agency 40-CFR 260-265. The Contractor shall maintain and have readily accessible on-site a complete SDS book of all chemicals, compounds/mixtures used in the execution of the contract.

<u>Personal Protective Equipment (PPE)</u> – All personnel are required to wear PPE in the process of the work including eye protection, hearing protection, respiratory protection as necessary, gloves, approved safety boots with steel or composite toes and any other PPE as necessary for the work.

<u>OSHA Compliance</u> – Contractors must agree that the products furnished and application methods will comply with applicable provisions of the Williams-Steiger Occupational Safety and Health Act of 1970. These requirements shall include all primary and refresher training mandated under the OSHA guidelines.

<u>Emergencies</u> – In the event of emergencies affecting the safety of persons, the work, or property, at the site or adjacent thereto, the Contractor, or his/her designee, without special instruction or authorization from the City, is obligated to act, at his/her discretion, to prevent threatened damage, injury or loss. In the event such actions are taken, the Contractor shall promptly give to the Project Manager written notice of any significant changes in work or deviations from the Contract documents caused thereby, and if such action is deemed appropriate by the Project Manager a written authorization signed by the Project Manager covering the approved changes and deviations will be issued. Appropriate compensation adjustments may be approved, provided the cause of the emergency was beyond the control of the Contractor.

SECTION XX ASSIGNMENT

Contractor shall not delegate, assign or subcontract any part of the work under this Contract or assign any monies due him hereunder without first obtaining the written consent of the City.

SECTION XXI TERMINATION, DELAYS AND LIQUIDATED DAMAGES

Termination for Cause. The occurrence of any one or more of the following events shall constitute cause for the City to declare the Contractor in default of its obligations under the contract:

- I. The Contractor fails to deliver or has delivered nonconforming services or fails to perform, to the City's satisfaction, any material requirement of the Contract or is in violation of a material provision of the contract, including, but without limitation, the express warranties made by the Contractor;
- II. The Contractor fails to make substantial and timely progress toward performance of the contract:
- III. In the event the Contractor is required to be certified or licensed as a condition precedent to providing the Services, the revocation or loss of such license or certification may result in immediate termination of the contract effective as of the date on which the license or certification is no longer in effect;
- IV. The Contractor becomes subject to any bankruptcy or insolvency proceeding under federal or state law to the extent allowed by applicable federal or state law including bankruptcy laws; the Contractor terminates or suspends its business; or the City reasonably believes that the Contractor has become insolvent or unable to pay its obligations as they accrue consistent with applicable federal or state law;
- V. The Contractor has failed to comply with applicable federal, state and local laws, rules, ordinances, regulations and orders when performing within the scope of the contract;
- VI. The Contractor has engaged in conduct that has or may expose the City to liability, as determined in the City's sole discretion;

VII. The Contractor furnished any statement, representation or certification in connection with the contract, which is materially false, deceptive, incorrect or incomplete.

Notice of Default. If there is a default event caused by the Contractor, the City shall provide written notice to the Contractor requesting that the breach or noncompliance be remedied within the period of time specified in the City's written notice to the Contractor. If the breach or noncompliance is not remedied within the period of time specified in the written notice, the City may:

- 1. Immediately terminate the contract without additional written notice(s); and/or
- II. Enforce the terms and conditions of the contract and seek any legal or reasonable remedies; and/or
- III. Procure substitute services from another source and charge the difference between the contract and the substitute contract to the defaulting Contractor

Termination for Convenience. The City, in its sole discretion, may terminate this contract at any time without cause, by providing at least sixty (60) days' prior written notice to Contractor. Any such termination shall be accomplished by delivery in writing of a notice to Contractor. Following termination without cause, the Contractor shall be entitled to compensation upon submission of invoices and proper proof of claim, for services provided under the contract to the City up to the time of termination, pursuant to Florida law.

Liquidated Damages for Delays. Upon failure of the Contractor to complete the Work within the time specified for completion, the Contractor shall pay to the City the amount that is specified in FDOT Standard Specification 8-10.2 "Amount of Liquidated Damages" based on the total amount of the Executed Contract for each and every day that the completion of the Work is delayed beyond the time specified in this Contract for completion, as fixed and agreed liquidated damages and not as a penalty, so long as the delay is caused by the Contractor. Liquidated damages are fixed and agreed upon between the Parties, recognizing the impossibility of precisely ascertaining the amount of damages that will be sustained by the City as a consequence of such delay and both parties desiring to obviate any question of dispute concerning the amount of damages and the cost and effect of the failure of the Contractor to complete the Work on time.

Liquidated damages shall apply separately to each portion of the Work for which a time of completion is given. This directly applies to the Substantial Completion date and the Final Completion date. The City shall have the right to deduct from or retain any compensation which may be due or which may become due and payable to the Contractor the amount of the liquidated damages, and if the amount retained by the City is insufficient to pay in full such liquidated damages, the Contractor shall pay all liquidated damages in full. The Contractor shall be responsible for reimbursing the City, in addition to liquidated damages or other damages for delay, for all costs of engineering, architectural fees, and inspection and other costs incurred in administering the construction of the Project beyond the completion date specified or beyond an approved extension of time granted to the Contractor, whichever is later. Delays caused by or resulting from entities, contractors or subcontractors who are not affiliated with the Contractor shall not give rise to a claim by the Contractor for damages for increase in material and/or labor costs. Such entities, contractors and subcontractors include, but are not limited to, the City's contractors and subcontractors, (list other external firms).

Excusable Delays. The right of the Contractor to proceed shall not be terminated nor shall the Contractor be charged with liquidated damages for any delays in the completion of the work or delivery of materials due to: (1) any acts of the Federal Government, including controls or restrictions or requisitioning of materials,

equipment, tools or labor by reason of war, national defense or any other national emergency, (2) any adverse acts of the City, (3) causes not reasonably foreseeable by the parties at the time of the execution of the Contract that are beyond the control and without the fault or negligence of the Contractor, including but not restricted to, acts of God, acts of the public enemy, acts of another Contractor in the performance of some other Contract with the City, fires, floods, epidemics, pandemics, quarantine, restrictions, strikes, freight embargoes and weather of unusual severity such as hurricanes, tornadoes, cyclones and other extreme weather conditions, and (4) any delay of any Subcontractor occasioned by any of the above mentioned causes. However, the Contractor must promptly notify the City in writing within two (2) days of official notice of scheduled delivery or scheduled work of the cause of delay. If, on the basis of the facts and the terms of this Contract, the delay is properly excusable the City shall extend the time for completing the work for a period of time commensurate with the period of excusable delay.

SECTION XXII LAW, VENUE AND WAIVER OF JURY TRIAL

This Contract is to be construed as though made in and to be performed in the State of Florida and is to be governed by the laws of Florida in all respects without reference to the laws of any other state or nation. The venue of any action taken to enforce this Contract shall be in St. Lucie County, Florida.

The Parties to this Contract hereby freely, voluntarily and expressly, waive their respective rights to trial by jury on any issues so triable after having the opportunity to consult with an attorney.

SECTION XXIII APPROPRIATION APPROVAL

The Contractor acknowledges that the City of Port St Lucie's performance and obligation to pay under this Contract is contingent upon an annual appropriation by the City Council. The Contractor agrees that, in the event such appropriation is not forthcoming, this Contract may be terminated by the City and that no charges, penalties or other costs shall be assessed.

SECTION XXIV CONFLICT OF INTEREST

The City hereby acknowledges that the Contractor may be performing professional services for private developers within the Treasure Coast area. Should a conflict of interest arise between providing services to the City and/or other clients, the Contractor shall terminate its relationship with the other client to resolve the conflict of interest. The City Manager shall determine whether a conflict of interest exists. At the time of each Project Proposal the Contractor shall disclose all of its Treasure Coast clients and related Scope of Work.

SECTION XXV PROHIBITION AGAINST CONTINGENT FEES

The Contractor warrants that he or she has not employed or retained any company or person, other than a bona fide employee working solely for the Contractor to solicit or secure this Contract and that he or she has not paid or agreed to pay any person, company, corporation, individual, or firm, other than a bona fide employee working solely for the Contractor any fee, commission, percentage, gift, or other consideration contingent upon or resulting from the award or making of this Contract.

SECTION XXVI ATTORNEY'S FEES

If this matter is placed in the hands of an attorney for collection, or in the event suit or action is instituted by the City to enforce any of the terms or conditions of the Contract, Contractor shall pay to the City, in such suit or action in both trial court and appellate court, the City's costs, and reasonable attorney's fees for the anticipated cost of collection and judgment enforcement.

SECTION XXVII CODE OF ETHICS

Contractor warrants and represents that its employees will abide by any applicable provisions of the State of Florida Code of Ethics in <u>Chapter 112.311 et seq.</u>, Florida Statutes, and Code of Ethics Ordinances in <u>Section 9.14 of the City of Port St. Lucie Code</u>.

SECTION XXVIII POLICY OF NON-DISCRIMINATION

Contractor shall not discriminate against any person in its operations, activities or delivery of services under this Contract. Contractor shall affirmatively comply with all applicable provisions of federal, state and local equal employment laws and shall not engage in or commit any discriminatory practice against any person based on race, age, religion, color, gender, sexual orientation, national origin, marital status, physical or mental disability, political affiliation or any other factor which cannot be lawfully used as a basis for service delivery.

SECTION XXIX SEVERABILITY

The Parties to this Contract expressly agree that it is not their intention to violate any public policy, statutory or common law rules, regulations, or decisions of any governmental or regulatory body. If any provision of this Contract is judicially or administratively interpreted or construed as being in violation of any such policy, rule, regulation, or decision, the provision, sections, sentence, word, clause, or combination thereof causing such violation will be inoperative (and in lieu thereof there will be inserted such provision, section, sentence, word, clause, or combination thereof as may be valid and consistent with the intent of the Parties under this Contract) and the remainder of this Contract, as amended, will remain binding upon the Parties, unless the inoperative provision would cause enforcement of the remainder of this Contract to be inequitable under the circumstances.

SECTION XXX AUDITS

The Contractor shall establish and maintain a reasonable accounting system that enables the City to readily identify the Contractor's assets, expenses, costs of goods, and use of funds throughout the term of the Contract for a period of at least seven (7) years following the date of final payment or completion of any required audit, whichever is later. Records shall include, but not be limited to, accounting records, written

policies and procedures; subcontract files (including proposals of successful and unsuccessful bidders, bid recaps, etc.); all paid vouchers including those for out-of-pocket expenses; other reimbursement supported by invoices; ledgers; cancelled checks; deposit slips; bank statements; journals; original estimates; estimating work sheets: contract amendments and change order files; backcharge logs and supporting documentation; insurance documents; payroll documents; timesheets; memoranda; and correspondence. The Contractor shall permit the City's authorized auditor or any authorized representative of the State, and where federal funds are involved, the Comptroller General of the United States, or any other authorized representative of the United States government, to access and examine, audit, excerpt and to make copies of all books, documents, papers, electronic or optically stored and created records or other records relating or pertaining to this Contract kept by or under the control of the Contractor, including, but not limited to those kept by the Contractor, its employees, agents, assigns, successors, and subcontractors. Such records shall be made available to the City during normal business hours at the Contractor's office or place of business. The Contractor shall not impose a charge for audit or examination of the Contractor's books and records. If an audit discloses incorrect billings or improprieties, the City reserves the right to charge the Contractor for the cost of the audit and appropriate reimbursement. Any adjustments and/or payments that must be made as a result of any such audit or inspection of the Contractor's invoices and/or records shall be made within a reasonable amount of time (not to exceed 90 days) from presentation of the City's findings to the Contractor. Evidence of criminal conduct will be turned over to the proper authorities.

The Contractor shall ensure the City has these rights with Contractor's employees, agents, assigns, successors, and subcontractors, and the obligations of these rights shall be explicitly included in any subcontracts or agreements formed between the Contractor and any subcontractors to the extent that those subcontracts or agreements relate to fulfillment of the Contractor's obligations to the City.

SECTION XXXI FORCE MAJEURE

Any deadline provided for in this Contract may be extended, as provided in this paragraph, if the deadline is not met because of one of the following conditions occurring with respect to that particular project or parcel: fire, strike, explosion, power blackout, earthquake, volcanic action, flood, war, civil disturbances, terrorist acts, hurricanes and acts of God. When one of the foregoing conditions interferes with contract performance, then the party affected may be excused from performance on a day-for-day basis to the extent such party's obligations relate to the performance so interfered with; provided, the party so affected shall use reasonable efforts to remedy or remove such causes of non-performance. The party so affected shall not be entitled to any additional compensation by reason of any day-for-day extension hereunder.

SECTION XXXII ENTIRE AGREEMENT

The written terms and provisions of this Contract shall supersede any and all prior verbal or written statements of any official or other representative of the City. Such statements shall not be effective or be construed as entering into, or forming a part of, or altering in any manner whatsoever, this Contract or Contract documents.

(Balance of page left intentionally blank)

SCHEDULE "A"

LINE#	PAY ITEM	ITEM DESCRIPTION	QUAN	UNIT	UNIT PRICE		AMOUNT
LINE#	NO.		QUAN	UAIT	UNII PRICE		AMOUNT
		STRUCTURE				Ų.	
1	0110 3	REMOVAL OF EXISTING STRUCTURE	4997.0	SF	\$ 62.00	3	309,814.00
2	0455 34 5	PILING, PRESTRESSED CONCRETE (24" SQ)	1820 0	LF	\$ 85.00	3	154,700 00
3	0455 143 5	TEST PILES-PRESTRESSED CONCRETE (24" SQ)	170 0	ŁF	\$ 452.00	1	76,840 00
4	0530 1	RIPRAP - SAND CEMENT	30 6	CY	\$ 452 00	3	13,831.20
5	0530 3 3	RIPRAP - RUBBLE (BANK & SHORE)	457.9	TN	\$ 226 00	3	103,485 40
6	0530 74	BEDDING STONE	285 3	TN	\$ 282.00	3	80,454 60
7	0400 4 5	CLASS IV CONCRETE (SUBSTRUCTURE)	184 0	CY	\$ 2,258 00	3	370,312 00
8	0400 148	PLAIN NEOPRENE BEARING PADS	17.5	CF	\$ 1,693.00	3	29,627 50
9	0415 1 5	REINFORCING STEEL (SUBSTRUCTURE)	33804 0	18	\$ 2.50	\$	84,510.00
10	0400 2 10	CLASS II CONCRETE (APPROACH SLAS)	159 4	ÇY	\$ 903 00	3	143,938 20
11	0400 4 4	CLASS IV CONCRETE - SUPERSTRUCTURE	53 2	CY	\$ 1,693.00	\$	90,067.60
12	0400 4 47	CLASS 1V CONCRETE, CIP TOPPING WITH SHRINKAGE REDUCING ADMIXTURE	140.6	CY	\$ 2,258 00	\$	317,474.80
13	0415 1 9	REINFORCING STEEL (APPROACH SLAB)	33914.0	LB	\$ 250	s	84,785.00
14	0415 1 4	REINFORCING STEEL (SUPERSTRUCTURE)	50187.0	LB	\$ 2.50	\$	125,467.50
15	0400 7	BRIDGE DECK GROOVING	581.0	8Y	\$ 23 00	\$	13,363 00
16	0400 9 1	BRIDGE DECK PLANING	581.0	8Y	\$ 23 00	\$	13,363 00
17	0450 8 11	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH, 12" CARBON STEEL WIDTH (48-51")	102.0	LF	\$ 570 00	\$	58, 140 00
18	0450 B 12	PRESTRESSED BEAM, FLORIDA SLAB BEAM, BEAM DEPTH, 12" CARBON STEEL WIDTH (52-54")	609.0	LF	\$ 570 00	\$	347, 130 00
19	0450 8 13	PRESTRESSED BEAM FLORIDA SLAB BEAM, BEAM DEPTH, 12" CARBON STEEL WIDTH (55-57")	812 0	LF	\$ 570 00	3	462,840 00
20	0458 1 11	BRIDGE DECK EXPANSION JOINT (NEW CONSTRUCTION - F&I) (POURED JOINT WITH BACKER ROD) TYPE D SILICONE	275 0	FT	\$ 90 00	\$	24,750 00
21	0515 4 2	BULLET RAILING, DOUBLE RAIL	332 0	LF	\$ 67.00	S	22,244 00
22	0520 70	CONCRETE TRAFFIC SEPARATOR, SPECIAL	148 0	SY	\$ 147.00	\$	21,756 00
23	0521 5 4	CONCRETE TRAFFIC RAILING - BRIDGE (32" VERTICAL FACE)	332.0	LF	\$ 198.00	s	65,736 00
24	0630 2 16	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS	992.0	LF	\$ 12.00	\$	11,904 00
24	1000 2 10			_		_	
24 25		\$			Sub Total:	3	3,026,533.80
		ROADWAY				3	3,026,533.80
25 26	PAY ITEM	>	QUAN	UNIT		5	3,026,533.80 AMOUNT
25		ROADWAY	QUAN 1	UNIT	Sub Total:	3	
25 26 27	PAY ITEM NO.	ROADWAY ITEM DESCRIPTION	QUAN 1		Sub Total: UNIT PRICE	\$ \$ \$	AMOUNT
25 26 27 28	PAY ITEM NO.	ROADWAY ITEM DESCRIPTION MOBILIZATION	QUAN 1	LS	Sub Total: UNIT PRICE \$ 3,288,000 00	÷	AMOUNT 3,288,000 00
25 26 27 28 29	PAY ITEM NO. 0101 1	ROADWAY ITEM DESCRIPTION MOBILIZATION CONSTRUCTION VIDEO	QUAN 1 1 1 1 1 1 1	LS LS	Sub Total: UNIT PRICE \$ 3,288,000,00 \$ 2,012,00	\$	AMOUNT 3,288,000 00 2,012 00
25 26 27 28 29 30	PAY ITEM NO. 0101 1 0101 18 0101 99	ROADWAY ITEM DESCRIPTION MOBILIZATION CONSTRUCTION VIDEO BURVEY STAKING & RECORD DRAWINGS	QUAN 1 1 1 1 206.92	LS LS	UNIT PRICE \$ 3,288,000 00 \$ 2,012.00 \$ 174,486.00	3	AMOUNT 3,288,000 00 2,012 00 174,488 00
25 26 27 28 29 30 31	PAY ITEM NO. 0101 1 0101 18 0101 99 0102 1	ROADWAY ITEM DESCRIPTION MOBILIZATION CONSTRUCTION VIDEO BURVEY STAKING & RECORD DRAWINGS MAINTENANCE OF TRAFFIC	1 1	LS LS LS	UNIT PRICE \$ 3,288,000,00 \$ 2,012,00 \$ 174,488,00 \$ 2,432,000,00	\$ \$	AMOUNT 3,288,000 00 2,012 00 174,488 00 2,432,000 00
25 26 27 28 29 30 31 32 33 34	PAY ITEM NO. 0101 1 0101 18 0101 99 0102 1 0107 1 0107 2	ROADWAY ITEM DESCRIPTION MOBILIZATION CONSTRUCTION VIDEO SURVEY STAKING & RECORD DRAWINGS MAINTENANCE OF TRAFFIC LITTER REMOVAL AND DISPOSAL MOWING MONITOR EXISTING STRUCTURES - INSPECTION & SETTLEMENT MONITORING	1 1 1 1 206.92	LS LS LS LS AC AC AC	Sub Total: UNIT PRICE \$ 3,288,000,00 \$ 2,012,00 \$ 174,488,00 \$ 2,432,000,00 \$ 95,00	\$ \$	AMOUNT 3.288,000 00 2,012 00 174,488 00 2,432,000 00 19,657 40 31,244 92 69,332 00
25 26 27 28 29 30 31 32 33 34 35	PAY ITEM NO. 0101 1 0101 18 0101 99 0102 1 0107 1 0107 2 0108 1	ROADWAY ITEM DESCRIPTION MOBILIZATION CONSTRUCTION VIDEO SURVEY STAKING & RECORD DRAWINGS MAINTENANCE OF TRAFFIC LITTER REMOVAL AND DISPOSAL MOWING MONITOR EXISTING STRUCTURES - INSPECTION & SETTLEMENT MONITORING MONITOR EXISTING STRUCTURES - VIBRATION MONITORING	1 1 1 1 206 92 206 92	LS LS LS LS AC AC LS	UNIT PRICE \$ 3,288,000 00 \$ 2,012 00 \$ 174,488 00 \$ 2,432,000 00 \$ 95 00 \$ 151 00 \$ 69,332 00 \$ 155,477,00	\$ \$ \$ \$ \$ \$	AMOUNT 3.288,000 00 2,012 00 174,488 00 2,432,000 00 19,657 40 31,244 92 69,332 00 155,477 00
25 26 27 28 29 30 31 32 33 34 35	PAY ITEM NO. 0101 1 0101 18 0101 99 0102 1 0107 1 0107 2 0108 1 0108 2	ROADWAY ITEM DESCRIPTION MOBILIZATION CONSTRUCTION VIDEO SURVEY STAKING & RECORD DRAWINGS MAINTENANCE OF TRAFFIC LITTER REMOVAL AND DISPOSAL MOWING MONITOR EXISTING STRUCTURES - INSPECTION & SETTLEMENT MONITORING MONITOR EXISTING STRUCTURES - VIBRATION MONITORING CLEARING AND GRUBBING	1 1 1 1 206 92 206 92 1 1 1 27.73	LS LS LS LS LS LS LS AC AC AC AC AC AC	Sub Total: UNIT PRICE \$ 3,288,000 00 \$ 2,012 00 \$ 174,488 00 \$ 2,432,000 00 \$ 95 00 \$ 151 00 \$ 69,332 00 \$ 155,477.00 \$ 20,858 00	\$ \$ \$ \$ \$ \$	3,288,000 00 2,012 00 174,488 00 2,432,000 00 19,657 40 31,244 92 69,332 00 155,477 00 578,392 34
25 26 27 28 29 30 31 32 33 34 35 36 37	PAY ITEM NO. 0101 1 0101 18 0101 99 0102 1 0107 1 0107 2 0108 1 0108 2 0110 1 1	ROADWAY ITEM DESCRIPTION MOBILIZATION CONSTRUCTION VIDEO SURVEY STAKING & RECORD DRAWINGS MAINTENANCE OF TRAFFIC LITTER REMOVAL AND DISPOSAL MOWING MONITOR EXISTING STRUCTURES - INSPECTION & SETTLEMENT MONITORING MONITOR EXISTING STRUCTURES - VIBRATION MONITORING CLEARING AND GRUBBING REMOVAL OF EXISTING CONCRETE	1 1 1 1 206 92 208 92 1 1 1 27.73	LS LS LS LS LS LS AC AC AC AC SY	Sub Total: UNIT PRICE \$ 3.288.000 00 \$ 2.012 00 \$ 174.485 00 \$ 95.00 \$ 95.00 \$ 151.00 \$ 69.332.00 \$ 155.477.00 \$ 20.858 00 \$ 17 00	\$ \$ \$ \$ \$ \$	3,288,000 00 2,012 00 174,488 00 2,432,000 00 19,657 40 31,244 92 69,332 00 155,477 00 578,392 34 180,735 00
25 26 27 28 29 30 31 32 33 34 35 36 37	PAY ITEM NO. 0101 1 0101 18 0101 99 0102 1 0107 1 0107 2 0108 1 0108 2 0110 1 1 0110 4 10 0110 7 1	ROADWAY ITEM DESCRIPTION MOBILIZATION CONSTRUCTION VIDEO SURVEY STAKING & RECORD DRAWINGS MAINTENANCE OF TRAFFIC LITTER REMOVAL AND DISPOSAL MOWING MONITOR EXISTING STRUCTURES - INSPECTION & SETTLEMENT MONITORING MONITOR EXISTING STRUCTURES - VIBRATION MONITORING CLEARING AND GRUBBING REMOVAL OF EXISTING CONCRETE MAILBOX, F&I. SINGLE	1 1 1 1 206.92 208.92 1 1 27.73 9.455	LS LS LS LS LS AC AC AC SY EA	Sub Total: UNIT PRICE \$ 3.288.000 00 \$ 2.012 00 \$ 174.488 00 \$ 2.432.000 00 \$ 95.00 \$ 151.00 \$ 69.332.00 \$ 155.477.00 \$ 20.858 00 \$ 170.00	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	3,288,000 00 2,012 00 174,488 00 2,432,000 00 19,657 40 31,244 92 69,332 00 155,477 00 578,392 34 160,735 00 21,700 00
25 26 27 28 29 30 31 32 33 34 35 36 37 38	PAY ITEM NO. 0101 1 0101 18 0101 99 0102 1 0107 1 0107 2 0108 1 0108 2 0110 1 1 0110 4 10 0110 7 1	ROADWAY ITEM DESCRIPTION MOBILIZATION CONSTRUCTION VIDEO SURVEY STAKING & RECORD DRAWINGS MAINTENANCE OF TRAFFIC LITTER REMOVAL AND DISPOSAL MOWING MOWING MONITOR EXISTING STRUCTURES - INSPECTION & SETTLEMENT MONITORING MONITOR EXISTING STRUCTURES - VIBRATION MONITORING CLEARING AND GRUBBING REMOVAL OF EXISTING CONCRETE MAILBOX, F&I. SINGLE REGULAR EXCAVATION (ROADWAY2.802 4 CY & PONDS 93.408 0 CY)	1 1 1 206 92 206 92 1 1 1 27.73 9.455 100	LS LS LS LS LS AC AC LS SY EA CY	Sub Total: UNIT PRICE \$ 3.288.000.00 \$ 2.012.00 \$ 174.488.00 \$ 2.432.000.00 \$ 95.00 \$ 151.00 \$ 69.332.00 \$ 155.477.00 \$ 20.858.00 \$ 17 00 \$ 217.00 \$ 9.00	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	3,288,000 00 2,012 00 174,488 00 2,432,000 00 19,657 40 31,244 92 69,332 00 155,477 00 578,392 34 160,735 00 21,700 00 885,893 60
25 26 27 28 29 30 31 32 33 34 35 36 37 38 39	PAY ITEM NO. 0101 1 0101 18 0101 99 0102 1 0107 1 0107 2 0108 1 0108 2 0110 1 1 0110 4 10 0110 7 1 0120 1	ROADWAY ITEM DESCRIPTION MOBILIZATION CONSTRUCTION VIDEO SURVEY STAKING & RECORD DRAWINGS MAINTENANCE OF TRAFFIC LITTER REMOVAL AND DISPOSAL MOWING MONITOR EXISTING STRUCTURES - INSPECTION & SETTLEMENT MONITORING MONITOR EXISTING STRUCTURES - VIBRATION MONITORING CLEARING AND GRUBBING REMOVAL OF EXISTING CONCRETE MAILBOX, F&I. SINGLE REGULAR EXCAVATION (ROADWAY2.802 4 CY & PONDS 93.408 0 CY) EMBANKMENT (ROADWAY19.938 8 CY & PONDS 852 0 CY)	1 1 1 206 92 208 92 1 1 1 27.73 9.455 100 96,210 4 20,790 8	LS LS LS LS AC AC LS LS AC CY CY	Sub Total: UNIT PRICE \$ 3.288.000.00 \$ 2.012.00 \$ 174.488.00 \$ 2.432.000.00 \$ 95.00 \$ 155.477.00 \$ 20.858.00 \$ 177.00 \$ 217.00 \$ 217.00 \$ 90.00	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	3,288,000 00 2,012 00 174,488 00 2,432,000 00 19,657 40 31,244 92 69,332 00 155,477 00 578,392 34 160,735 00 21,700 00 865,893 60 207,908 00
25 26 27 28 29 30 31 32 33 34 35 36 37 38 39 40 41	PAY ITEM NO. 0101 1 0101 18 0101 99 0102 1 0107 1 0107 2 0108 1 0108 2 0110 1 1 0110 4 10 0110 7 1 0120 1 0120 6	ROADWAY ITEM DESCRIPTION MOBILIZATION CONSTRUCTION VIDEO SURVEY STAKING & RECORD DRAWINGS MAINTENANCE OF TRAFFIC LITTER REMOVAL AND DISPOSAL MOWING MONITOR EXISTING STRUCTURES - INSPECTION & SETTLEMENT MONITORING MONITOR EXISTING STRUCTURES - VIBRATION MONITORING CLEARING AND GRUBBING REMOVAL OF EXISTING CONCRETE MAILBOX, F&I. SINGLE REGULAR EXCAVATION (ROADWAY2.802 4 CY & PONDS 93.408 0 CY) EMBANKMENT (ROADWAY19.938 8 CY & PONDS 852 0 CY) TYPE B STABILIZATION	1 1 206 92 206 92 1 1 27.73 9.455 100 96,210 4 20,790 8 58,391	LS LS LS LS AC AC LS AC CY SY	Sub Total: UNIT PRICE \$ 3.288.000.00 \$ 2.012.00 \$ 174.488.00 \$ 2.432.000.00 \$ 95.00 \$ 155.00 \$ 69.332.00 \$ 155.477.00 \$ 20.858.00 \$ 17.00 \$ 217.00 \$ 217.00 \$ 10.00	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	3,288,000 00 2,012 00 174,488 00 2,432,000 00 19,657 40 31,244 92 69,332 00 155,477 00 578,392 34 160,735 00 21,700 00 865,893 60 207,908 00 583,910 00
25 26 27 28 29 30 31 32 33 34 35 36 37 38 39 40 41 42	PAY ITEM NO. 0101 1 0101 18 0101 99 0102 1 0107 1 0107 2 0108 1 0108 2 0110 1 1 0110 4 10 0110 7 1 0120 1	ROADWAY ITEM DESCRIPTION MOBILIZATION CONSTRUCTION VIDEO SURVEY STAKING & RECORD DRAWINGS MAINTENANCE OF TRAFFIC LITTER REMOVAL AND DISPOSAL MOWING MONITOR EXISTING STRUCTURES - INSPECTION & SETTLEMENT MONITORING MONITOR EXISTING STRUCTURES - VIBRATION MONITORING CLEARING AND GRUBBING REMOVAL OF EXISTING CONCRETE MAILBOX, F&I. SINGLE REGULAR EXCAVATION (ROADWAY2.802 4 CY & PONDS 93.408 0 CY) EMBANKMENT (ROADWAY19.938 8 CY & PONDS 852 0 CY)	1 1 1 206 92 208 92 1 1 1 27.73 9.455 100 96,210 4 20.790 8	LS LS LS LS AC AC LS AC CY CY SY SY	Sub Total: UNIT PRICE \$ 3.288.000.00 \$ 2.012.00 \$ 174.488.00 \$ 2.432.000.00 \$ 95.00 \$ 155.477.00 \$ 20.858.00 \$ 177.00 \$ 217.00 \$ 900 \$ 10.00 \$ 10.00 \$ 22.00	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	3,288,000 00 2,012 00 174,488 00 2,432,000 00 19,657 40 31,244 92 69,332 00 155,477 00 578,392 34 160,735 00 21,700 00 685,893 60 207,908 00 583,910 00
25 26 27 28 29 30 31 32 33 34 35 36 37 38 39 40 41	PAY ITEM NO. 0101 1 0101 18 0101 99 0102 1 0107 1 0107 2 0108 1 0108 2 0110 1 1 0110 4 10 0110 7 1 0120 1 0120 6 0160 4	ROADWAY ITEM DESCRIPTION MOBILIZATION CONSTRUCTION VIDEO SURVEY STAKING & RECORD DRAWINGS MAINTENANCE OF TRAFFIC LITTER REMOVAL AND DISPOSAL MOWING MONITOR EXISTING STRUCTURES - INSPECTION & SETTLEMENT MONITORING MONITOR EXISTING STRUCTURES - VIBRATION MONITORING CLEARING AND GRUBBING REMOVAL OF EXISTING CONCRETE MAILBOX, F&I. SINGLE REGULAR EXCAVATION (ROADWAY2.802 4 CY & PONDS 93.408 0 CY) EMBANKMENT (ROADWAY19.938 8 CY & PONDS 852 0 CY) TYPE B STABILIZATION OPTIONAL BASE. BASE GROUP 04	1 1 206 92 206 92 1 1 27.73 9.455 100 96,210 4 20,790 8 58,391	LS LS LS LS AC AC LS AC AC CY SY SY SY	Sub Total: UNIT PRICE \$ 3.288.000.00 \$ 2.012.00 \$ 174.488.00 \$ 2.432.000.00 \$ 95.00 \$ 155.477.00 \$ 20.858.00 \$ 177.00 \$ 217.00 \$ 217.00 \$ 9.00 \$ 10.00 \$ 10.00 \$ 22.00	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	3,288,000 00 2,012 00 174,488 00 2,432,000 00 19,657 40 31,244 92 69,332 00 155,477 00 578,392 34 160,735 00 21,700 00 865,893 60 207,908 00 583,910 00
25 26 27 28 29 30 31 32 33 34 35 36 37 38 39 40 41 42 43	PAY ITEM NO. 0101 1 0101 18 0101 99 0102 1 0107 1 0107 2 0108 1 0108 2 0110 1 1 0110 7 1 0120 1 0120 6 0160 4 0285 704 0285 706	ROADWAY ITEM DESCRIPTION MOBILIZATION CONSTRUCTION VIDEO SURVEY STAKING & RECORD DRAWINGS MAINTENANCE OF TRAFFIC LITTER REMOVAL AND DISPOSAL MOWING MONITOR EXISTING STRUCTURES - INSPECTION & SETTLEMENT MONITORING MONITOR EXISTING STRUCTURES - VIBRATION MONITORING CLEARING AND GRUBBING REMOVAL OF EXISTING CONCRETE MAILBOX, F&I. SINGLE REGULAR EXCAVATION (ROADWAY2.802 4 CY & PONDS 93.408 0 CY) EMBANKMENT (ROADWAY19.938 8 CY & PONDS 852 0 CY) TYPE B STABILIZATION OPTIONAL BASE. BASE GROUP 04 OPTIONAL BASE. BASE GROUP 06	1 1 206 92 206 92 1 1 27.73 9 455 100 96,210 4 20,790 8 58,391 668	LS LS LS LS AC AC LS AC AC SY EA CY CY SY SY SY	Sub Total: UNIT PRICE \$ 3.288.000.00 \$ 2.012.00 \$ 174.488.00 \$ 2.432.000.00 \$ 95.00 \$ 155.477.00 \$ 20.858.00 \$ 177.00 \$ 217.00 \$ 217.00 \$ 10.00 \$ 10.00 \$ 10.00 \$ 60.00	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	3,288,000 00 2,012 00 174,488 00 2,432,000 00 19,657 40 31,244 92 69,332 00 155,477 00 578,392 34 160,735 00 21,700 00 685,893 60 207,908 00 583,910 00 14,698 00 21,840 00
25 26 27 28 29 30 31 32 33 34 35 36 37 38 39 40 41 42 43	PAY ITEM NO. 0101 1 0101 18 0101 99 0102 1 0107 1 0107 2 0108 1 0108 2 0110 1 1 0110 7 1 0120 1 0120 6 0160 4 0285 704 0285 706 0285 709	ROADWAY ITEM DESCRIPTION MOBILIZATION CONSTRUCTION VIDEO SURVEY STAKING & RECORD DRAWINGS MAINTENANCE OF TRAFFIC LITTER REMOVAL AND DISPOSAL MOWING MONITOR EXISTING STRUCTURES - INSPECTION & SETTLEMENT MONITORING MONITOR EXISTING STRUCTURES - VIBRATION MONITORING CLEARING AND GRUBBING REMOVAL OF EXISTING CONCRETE MAILBOX, F&I. SINGLE REGULAR EXCAVATION (ROADWAY2.802.4 CY & PONDS 93.408.0 CY.) EMBANKMENT (ROADWAY19.938.8 CY & PONDS 852.0 CY.) TYPE B STABILIZATION OPTIONAL BASE, BASE GROUP 04 OPTIONAL BASE, BASE GROUP 06 OPTIONAL BASE, BASE GROUP 09	1 1 1 206.92 206.92 1 1 27.73 9.455 100 96.210.4 20.790.8 58.391 668 384 58.493	LS LS LS LS LS AC AC LS LS AC CY CY SY SY SY SY	Sub Total: UNIT PRICE \$ 3.288.000.00 \$ 2.012.00 \$ 174.488.00 \$ 2.432.000.00 \$ 95.00 \$ 155.477.00 \$ 20.858.00 \$ 177.00 \$ 217.00 \$ 217.00 \$ 10.00 \$ 10.00 \$ 60.00 \$ 60.00 \$ 60.00	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	3,288,000 00 2,012 00 174,488 00 2,432,000 00 19,657 40 31,244 92 69,332 00 155,477 00 578,392 34 160,735 00 21,700 00 685,893 60 207,908 00 583,910 00 14,696 00 21,840 00 3,626,566 00
25 26 27 28 29 30 31 32 33 34 35 36 37 38 39 40 41 42 43 44	PAY ITEM NO. 0101 1 0101 18 0101 99 0102 1 0107 1 0107 2 0108 1 0108 2 0110 1 1 0110 4 10 0110 7 1 0120 1 0120 6 0160 4 0285 704 0285 706 0285 709	ROADWAY ITEM DESCRIPTION MOBILIZATION CONSTRUCTION VIDEO SURVEY STAKING & RECORD DRAWINGS MAINTENANCE OF TRAFFIC LITTER REMOVAL AND DISPOSAL MOWING MONITOR EXISTING STRUCTURES - INSPECTION & SETTLEMENT MONITORING MONITOR EXISTING STRUCTURES - VIBRATION MONITORING CLEARING AND GRUBBING REMOVAL OF EXISTING CONCRETE MAILBOX, F&I. SINGLE REGULAR EXCAVATION (ROADWAY2.802.4 CY & PONDS.93.408.0 CY.) EMBANKMENT (ROADWAY19.938.8 CY & PONDS.852.0 CY.) TYPE B STABILIZATION OPTIONAL BASE. BASE GROUP 04 OPTIONAL BASE. BASE GROUP 06 OPTIONAL BASE. BASE GROUP 09 MILLING EXIST. ASPH. PAVT. 1" AVG. DEPTH.	1 1 206.92 206.92 208.92 1 1 27.73 9.455 100 96.210.4 20.790.8 58.391 668 384 58.493	LS LS LS LS LS AC AC LS LS AC CY CY SY SY SY SY	Sub Total: UNIT PRICE \$ 3.288.000.00 \$ 2.012.00 \$ 174.488.00 \$ 95.00 \$ 95.00 \$ 151.00 \$ 69.332.00 \$ 155.477.00 \$ 20.858.00 \$ 170.00 \$ 217.00 \$ 217.00 \$ 20.00 \$ 10.00 \$ 10.00 \$ 10.00 \$ 10.00 \$ 10.00 \$ 10.00	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	AMOUNT 3.288.000 00 2.012 00 174.488 00 2.432 000 00 19.657 40 31.244 92 69.332 00 155.477 00 578.392 34 160.735 00 21.700 00 685.893 60 207.908 00 14.696 00 21.840 00 3.626.566 00 9.580 00
25 26 27 28 29 30 31 32 33 34 35 36 37 38 39 40 41 42 43 44 45	PAY ITEM NO. 0101 1 0101 18 0101 99 0102 1 0107 1 0107 2 0108 1 0108 2 0110 1 1 0110 4 10 0110 7 1 0120 1 0120 6 0160 4 0285 704 0285 706 0285 709 0327 70 1	ROADWAY ITEM DESCRIPTION MOBILIZATION CONSTRUCTION VIDEO SURVEY STAKING & RECORD DRAWINGS MAINTENANCE OF TRAFFIC LITTER REMOVAL AND DISPOSAL MOWING MONITOR EXISTING STRUCTURES - INSPECTION & SETTLEMENT MONITORING MONITOR EXISTING STRUCTURES - VIBRATION MONITORING CLEARING AND GRUBBING REMOVAL OF EXISTING CONCRETE MAILBOX, F&I SINGLE REGULAR EXCAVATION (ROADWAY2 802 4 CY & PONDS 93.408 0 CY) EMBANKMENT (ROADWAY19 938 8 CY & PONDS 852 0 CY) TYPE B STABILIZATION OPTIONAL BASE, BASE GROUP 04 OPTIONAL BASE, BASE GROUP 08 OPTIONAL BASE, BASE GROUP 09 MILLING EXIST, ASPH PAVT, 1"AVG, DEPTH MILLING EXIST, ASPH PAVT, 1"AVG, DEPTH	1 1 206.92 206.92 208.92 1 1 27.73 9.455 100 96.210.4 20.790.8 58.391 668 384 58.493 958	LS LS LS LS LS AC AC LS LS AC CY CY SY SY SY SY SY	Sub Total: UNIT PRICE \$ 3.288.000.00 \$ 2.012.00 \$ 174.488.00 \$ 95.00 \$ 95.00 \$ 151.00 \$ 69.332.00 \$ 155.477.00 \$ 20.858.00 \$ 170.00 \$ 217.00 \$ 217.00 \$ 20.00 \$ 10.00 \$ 10.00 \$ 10.00 \$ 22.00 \$ 60.00 \$ 62.00 \$ 10.00 \$ 24.00	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	AMOUNT 3.288.000 00 2.012 00 174.488 00 2.432 000 00 19.657 40 31.244 92 69.332 00 155.477 00 578.392 34 160 735 00 21.700 00 685.893 80 207.908 00 583.910 00 14.696 00 21.840 00 3.626.566 00 9.580 00
25 26 27 28 29 30 31 32 33 34 35 36 37 38 39 40 41 42 43 44 45 46 47	PAY ITEM NO. 0101 1 1 0101 18 0101 99 0102 1 0107 1 0107 2 0108 1 0108 2 0110 1 1 0110 4 10 0110 7 1 0120 1 0120 6 0160 4 0285 704 0285 706 0285 709 0327 70 1 0327 70 6 0334 1 12	ROADWAY ITEM DESCRIPTION MOBILIZATION CONSTRUCTION VIDEO SURVEY STAKING & RECORD DRAWINGS MAINTENANCE OF TRAFFIC LITTER REMOVAL AND DISPOSAL MOWING MONITOR EXISTING STRUCTURES - INSPECTION & SETTLEMENT MONITORING MONITOR EXISTING STRUCTURES - VIBRATION MONITORING CLEARING AND GRUBBING REMOVAL OF EXISTING CONCRETE MAILBOX, FAI. SINGLE REGULAR EXCAVATION (ROADWAY2, 802 4 CY & PONDS 93, 408 0 CY) EMBANKMENT (ROADWAY19, 938 8 CY & PONDS 852 0 CY) TYPE B STABILIZATION OPTIONAL BASE BASE GROUP 04 OPTIONAL BASE BASE GROUP 08 OPTIONAL BASE, BASE GROUP 09 MILLING EXIST, ASPH PAVT, 1° AVG, DEPTH MILLING EXIST, ASPH PAVT, 1.5° AVG DEPTH MILLING EXIST, ASPH PAVT, 1.5° AVG DEPTH SUPERPAVE ASPHALTIC CONCRETE (TRAFFIC B)	1 1 206.92 208.92 1 1 27.73 9.455 100 96.210.4 20.790.8 58.391 668 364 58.493 958 1.855	LS LS LS LS LS AC AC LS LS AC CY SY SY SY SY SY TN	Sub Total: UNIT PRICE \$ 3.288.000 00 \$ 2.012 00 \$ 174.488 00 \$ 95.00 \$ 151.00 \$ 69.332 00 \$ 155.477.00 \$ 20.858 00 \$ 17 00 \$ 217 00 \$ 20.858 00 \$ 10.00 \$ 10.00 \$ 10.00 \$ 24.00 \$ 24.00	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	AMOUNT 3.288.000 00 2.012 00 174.488 00 2.432 000 00 19.657 40 31.244 92 69.332 00 155.477 00 578.392 34 160.735 00 21.700 00 665.893 60 207.908 00 583.910 00 21.840 00 3.628.566 00 9.580 00 44.520 00 289.890 20 1,130.379 80
25 26 27 28 29 30 31 32 33 34 35 36 37 38 39 40 41 42 43 44 45 46 47 48	PAY ITEM NO. 0101 1 0101 18 0101 99 0102 1 0107 1 0107 2 0108 1 0108 2 0110 1 1 0110 4 10 0110 7 1 0120 1 0120 6 0160 4 0285 704 0285 704 0285 706 0285 709 0327 70 1 0327 70 6 0334 1 12	ROADWAY ITEM DESCRIPTION MOBILIZATION CONSTRUCTION VIDEO SURVEY STAKING & RECORD DRAWINGS MAINTENANCE OF TRAFFIC LITTER REMOVAL AND DISPOSAL MOWING MONITOR EXISTING STRUCTURES - INSPECTION & SETTLEMENT MONITORING MONITOR EXISTING STRUCTURES - VIBRATION MONITORING CLEARING AND GRUBBING REMOVAL OF EXISTING CONCRETE MAILBOX, F&I. SINGLE REGULAR EXCAVATION (ROADWAY2, 802, 4 CY & PONDS 93, 408, 0 CY) EMBANKMENT (ROADWAY19, 938, 8 CY & PONDS 852, 0 CY) TYPE B STABILIZATION OPTIONAL BASE BASE GROUP 04 OPTIONAL BASE BASE GROUP 09 MILLING EXIST. ASPH PAVT. 1° AVG. DEPTH MILLING EXIST. ASPH PAVT. 1.5° AVG DEPTH SUPERPAVE ASPHALTIC CONCRETE (TRAFFIC B) SUPERPAVE ASPHALTIC CONCRETE (TRAFFIC C)	1 1 206.92 208.92 1 1 27.73 9.455 100 96.210.4 20.790.8 58.391 668 364 58.493 958.1.855 1.141.30	LS LS LS LS LS AC AC LS LS AC CY SY SY SY SY SY SY TN TN TN	Sub Total: UNIT PRICE \$ 3.288.000 00 \$ 2.012.00 \$ 174.488 00 \$ 174.488 00 \$ 95.00 \$ 95.00 \$ 155.477.00 \$ 20.858 00 \$ 170.00 \$ 217.00 \$ 217.00 \$ 217.00 \$ 20.00 \$ 10.00 \$ 10.00 \$ 10.00 \$ 24.00 \$ 24.00 \$ 254.00	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	3,288,000 00 2,012 00 174,488 00 2,432,000 00 19,657 40 31,244 92 69,332 00 155,477 00 578,392 34 160,735 00 21,700 00 685,893 60 207,908 00 583,910 00 14,696 00 9,580 00 44,520 00 289,890 20 1,130,379 80 271,170 90 914,475 00
25 26 27 28 29 30 31 32 33 34 35 36 37 38 39 40 41 42 43 44 45 46 47 48 49 50 51	PAY ITEM NO. 0101 1 0101 18 0101 99 0102 1 0107 1 0107 2 0108 1 0108 2 0110 1 1 0110 4 10 0110 7 1 0120 1 0120 6 0180 4 0285 704 0285 706 0285 709 0327 70 1 0327 70 6 0334 1 12 0337 7 81 0337 7 81	ROADWAY ITEM DESCRIPTION MOBILIZATION CONSTRUCTION VIDEO SURVEY STAKING & RECORD DRAWINGS MAINTENANCE OF TRAFFIC LITTER REMOVAL AND DISPOSAL MOWING MONITOR EXISTING STRUCTURES - INSPECTION & SETTLEMENT MONITORING MONITOR EXISTING STRUCTURES - VIBRATION MONITORING CLEARING AND GRUBBING REMOVAL OF EXISTING CONCRETE MAILBOX, F&I. SINGLE REGULAR EXCAVATION (ROADWAY2 802 4 CY & PONDS 93 408 0 CY) EMBANKMENT (ROADWAY19 938 8 CY & PONDS 852 0 CY) TYPE B STABILIZATION OPTIONAL BASE, BASE GROUP 04 OPTIONAL BASE, BASE GROUP 09 MILLING EXIST. ASPH PAVT. 1° AVG. DEPTH MILLING EXIST ASPH PAVT. 1° AVG. DEPTH MILLING EXIST ASPH ALTIC CONCRETE (TRAFFIC B) SUPERPAVE ASPHALTIC CONCRETE (TRAFFIC B) SUPERPAVE ASPHALTIC CONCRETE (TRAFFIC B, FC-12 5, PG 78-22 ASPHALT CONCRETE FRICTION COURSE. TRAFFIC C, FC-12 5, PG 76-22 MISCELLANEOUS ASPHALT PAVEMENT	1 1 206.92 206.92 1 1 27.73 9.455 100 96.210.4 20.790.8 58.391 668 384 58.493 958 1.141.30 5.826.7 700.7 3.657.90	LS LS LS LS LS LS AC AC LS LS AC AC LS SY EA CY SY SY SY SY SY TN TN TN TN TN	Sub Total: UNIT PRICE \$ 3.288.000.00 \$ 2.012.00 \$ 174.488.00 \$ 2.432.000.00 \$ 95.00 \$ 151.00 \$ 69.332.00 \$ 155.477.00 \$ 20.858.00 \$ 177.00 \$ 217.00 \$ 9.00 \$ 10.00 \$ 10.00 \$ 62.00 \$ 62.00 \$ 194.00 \$ 254.00 \$ 194.00 \$ 387.00 \$ 155.80	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	AMOUNT 3,288,000 00 2,012 00 174,488 00 2,432,000 00 19,657 40 31,244 92 69,332 00 155,477 00 578,392 34 160,735 00 21,700 00 665 893 60 207,908 00 583,910 00 14,696 00 21,840 00 21,840 00 24,850 00 44,520 00 289,890 20 1,130,379 80 271,170 90 914,475 00 13,293 60
25 26 27 28 29 30 31 32 33 34 35 36 37 38 39 40 41 42 43 44 45 46 47 48 49 50	PAY ITEM NO. 0101 1 0101 18 0101 99 0102 1 0107 1 0107 2 0108 1 0108 2 0110 1 1 0110 4 10 0110 7 1 0120 1 0120 6 0160 4 0285 704 0285 706 0285 709 0327 70 1 0327 70 6 0334 1 12 0334 1 13 0337 7 81	ROADWAY ITEM DESCRIPTION MOBILIZATION CONSTRUCTION VIDEO SURVEY STAKING & RECORD DRAWINGS MAINTENANCE OF TRAFFIC LITTER REMOVAL AND DISPOSAL MOWING MONITOR EXISTING STRUCTURES - INSPECTION & SETTLEMENT MONITORING MONITOR EXISTING STRUCTURES - VIBRATION MONITORING CLEARING AND GRUBBING REMOVAL OF EXISTING CONCRETE MAILBOX, FBI SINGLE REGULAR EXCAVATION (ROADWAY2 802 4 CY & PONDS 93,408 0 CY) EMBANKMENT (ROADWAY19 938 8 CY & PONDS 852 0 CY) TYPE B STABILIZATION OPTIONAL BASE BASE GROUP 04 OPTIONAL BASE BASE GROUP 09 MILLING EXIST ASPH PAVT. 1-5" AVG. DEPTH MILLING EXIST ASPH PAVT. 1-5" AVG DEPTH SUPERPAVE ASPHALTIC CONCRETE (TRAFFIC B) SUPERPAVE ASPHALTIC CONCRETE (TRAFFIC B) SUPERPAVE ASPHALTIC CONCRETE (TRAFFIC B, FC-12 5, PG 76-22 ASPHALT CONCRETE FRICTION COURSE. TRAFFIC B, FC-12 5, PG 76-22	1 1 206.92 206.92 208.92 1 1 27.73 9.455 100 96.210.4 20.790.8 58.391 668 384 58.493 958 1.855 1.141.30 5.626.7	LS LS LS LS LS LS AC AC LS LS AC AC LS SY EA CY SY SY SY SY TN TN TN TN TN TN CY	Sub Total: UNIT PRICE \$ 3.288.000 00 \$ 2.012 00 \$ 174.488 00 \$ 2.432.000 00 \$ 95.00 \$ 155.477.00 \$ 20.858 00 \$ 170.00 \$ 217.00 \$ 217.00 \$ 217.00 \$ 20.858 00 \$ 10.00 \$ 10.00 \$ 10.00 \$ 22.00 \$ 10.00 \$ 22.00 \$ 3.0	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	3,288,000 00 2,012 00 174,488 00 2,432,000 00 19,657 40 31,244 92 69,332 00 155,477 00 578,392 34 160,735 00 21,700 00 685,893 60 207,908 00 583,910 00 14,696 00 9,580 00 44,520 00 289,890 20 1,130,379 80 271,170 90 914,475 00

		SCHEDULE "A"				
LINE#	PAY ITEM NO.	ITEM DESCRIPTION	QUAN	UNIT	UNIT PRICE	AMOUNT
54	0520 1 10	CONCRETE CURB & GUTTER, TYPE F	19,300	LF	\$ 24.00	\$ 463,200 00
55	0520 2 2	CONCRETE CURB, TYPE B	4,730	LF	\$ 24.00	\$ 113,520 00
56	0520 2 4	CONCRETE CURB, TYPE D	143.0	LF	\$ 30 00	\$ 4,290.00
57	0520 2 8	CONCRETE CURB, TYPE RA	666,0	LF	\$ 37.00	\$ 24,642.00
58	0522 1	CONCRETE SIDEWALK, 4" THICK	8,994.0	8Y	\$ 51 00	\$ 458,694.00
59	0522 2	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	8,695 0	8Y	\$ 63 00	\$ 547,785 00
60	0523 1	PATTERNED PAVEMENT, VEHICULAR AREAS	88	SY	\$ 124.00	\$ 10,912.00
61	0523 2	PATTERNED PAVEMENT, NON-VEHICULAR AREAS	2,051	SY	\$ 118 00	\$ 242,018 00
	0527 2	DETECTABLE WARNINGS	1,116	\$F	\$ 55 00	\$ 61,380 00
	0528 1	DIRECTIONAL INDICATORS	174	SF	\$ 55 00	\$ 9,570 00
	0536 73	GUARDRAIL REMOVAL	131	LF	\$ 17.00	\$ 2,227,00
	0536 81 12	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I, APPROACH TL-3	2	EA	\$ 5,265.00	\$ 10,530 00
	0536 85 24	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL	2	EA	\$ 5,092 00	\$ 10,184.00
	0542 70	CONCRETE BUMPER GUARD FOR PARKING LOT	. 11	EA	\$ 134.00	\$ 1,474.00
	0570 1 2A	PERFORMANCE TURF, SOD (BAHIA)	19,072	SY	\$ 650	\$ 123,968.00
	0570 1 2	PERFORMANCE TURF, SOD (ST AUGUSTINE)	19,072	8Y	\$ 9.50	\$ 181, 184.00
70	2000 1	UTILITY COORDINATION	1	LS	\$ 59,324 00	\$ 59,324,00
71	0400 0 11C	CONCRETE CLASS NS, GRAVITY WALL	150	CY	\$ 600.00	\$ 90,000,00
72	0515 2 311C	PEDESTRIAN/BICYCLE RAILING, ALUMINUM ONLY, 42° TYPE I	800	LF	\$ 100.00	\$ 80,000,00
73	0522 1C	CONCRETE SIDEWALK (THICKENED SIDEWALK SECTION ONLY)	100	CY	\$ 170.00	\$ 17,000.00
74					Sub Total:	\$ 17,635,260.36
75		DRAINAGE				
76	PAY ITEM NO.	ITEM DESCRIPTION	QUAN	UNIT	UNIT PRICE	AMOUNT
77	0104 10 3	SEDIMENT BARRIER	18.000	LF	\$ 1.00	\$ 18,000 00
78	0104 11	DUAL FLOATING TURBIDITY BARRIER	1,059	LF	\$ 20.00	\$ 21,180.00
79	0104 15	SOIL TRACKING PREVENTION DEVICE	3	EA	\$ 3,029 00	\$ 9,087.00
80	0120 4	SUBSOIL EXCAVATION	495 0	CY	\$ 25 00	\$ 12,375 00
81	0425 1 351	INLETS. CURB. TYPE P-5 ≤ 10"	13	EA	\$ 6,566 00	\$ 85,358 00
82	0425 1 381	INLETS, CURB, TYPE P-6 ≤ 10"	23	EA	\$ 7,667.00	\$ 176,341.00
83	0425 1 451	INLETS, CURB, TYPE J-5 ≤ 10'	4	EA	\$ 8,852 00	\$ 35,408.00
84	0425 1 481	INLETS, CURB, TYPE J-8 ≤ 10"	4	EA	\$ 9,958.00	\$ 39,832 00
85	0425 1 462	INLETS, CURB, TYPE J-6 >10	1	EA	\$ 18,347.00	\$ 18,347.00
86	0425 1 521	INLETS, DT BOT, TYPE C ≤ 10°	1	EA	\$ 3,795 00	\$ 3,795 00
87	0425 1 541	INLETS, DT BOT, TYPE D ≤ 10"	1	EA	\$ 7,791.00	\$ 7,791 00
88	0425 1 551	INLETS, DT BOT, TYPE E ≤ 10'	35	EA	\$ 5,251,00	\$ 183,785 00
89	0425 1 552	INLETS DT BOT, TYPE E > 10'	2	EA	\$ 10,294.00	\$ 20,588 00
90	0425 1 553	INLETS, DT BOT, TYPE E J BOT \$10"	2	EA	\$ 11,556.00	\$ 23,132.00
91	0425 1 571	INLETS, DT BOT, TYPE G <10"	1	EA	\$ 10,087.00	\$ 10,087.00
92	0425 1 572	INLETS, DT BOT, TYPE G >10"	1	EA	\$ 12,473 00	\$ 12,473.00
93	0425 1 581	INLETS, DT BOT, TYPE H <10"	2	EA	\$ 10,087.00	\$ 20,174 00
94	0425 1 711	INLETS, GUTTER, TYPE V ≤ 10'	3	EA	\$ 5,937.00	\$ 17,811 00
95	0425 2 41	MANHOLES P-7 \$ 10"	9	EA	\$ 6.110.00	\$ 54,990 00
96	0425 2 70	MANHOLES J-7 ≤ 10"	13	EA	\$ 7,505.00	\$ 97,565 00
97	0425 2 72	MANHOLES J-7 > 10"	3	EA	\$ 10,846.00	\$ 32,538 00
98	0425 10	YARD DRAIN	12	EA	\$ 15,000.00	\$ 180,000 00
99	0430 174 118	PIPE RCP 18" ROUND	1,540	LF	\$ 95.00	\$ 146,300 00
100	0430 174 124	PIPE RCP 24" ROUND	8,648	LF	\$ 85.00	\$ 735,080.00
101	0430 174 130	PIPE RCP 30" ROUND	549	LF	\$ 185.00	\$ 101,565 00
102	0430 174 138	PIPE RCP 38° ROUND	1,350	LF	\$ 250 00	\$ 337,500 00
103	0430 174 142	PIPE RCP 42° ROUND	525	LF	\$ 290.00	\$ 152,250 00
104	0430 174 148	PIPE RCP 48" ROUND	271	ŁF	\$ 340.00	\$ 92,140 00
105	0430 174 172	PIPE RCP 72" ROUND	173	LF	\$ 1.00	\$ 173 00
106	0430 175 118	PIPE RCP ELLIPTICAL 18" (14"x23")	45	LF	\$ 141.00	\$ 6,345 00
107	0430 175 224	PIPE RCP ELLIPTICAL 24" (19"x30")	169	LF	\$ 173 00	\$ 29,237.00
108	0430 175 242	PIPE RCP ELLIPTICAL 42" (34"x53")	364	LF	\$ 532.00	\$ 193,648.00
109	0430 530 100	STRAIGHT CONCRETE ENDWALL (30")	1	EA	\$ 6,146.00	\$ 6,146 00

The Part			SCHEDULE A		_		
133 003 14 103	LINE#	PAY ITEM NO.	ITEM DESCRIPTION	QUAN	UNIT	UNIT PRICE	AMOUNT
133 100 14 100 17 1 120 1 1 1 1 1 1 1 1 1	111	0430 542 100	STRAIGHT CONCRETE ENDWALL (42")	2	EA	\$ 10,894.00	\$ 21,788.00
115 116 117	112	0430 542 102	STRAIGHT CONCRETE ENDWALL (34"x53")	4	EA	\$ 11,285.00	\$ 45,140 00
SIGNING AND PAVEMENT MARKING	113	0530 3 4	RIPRAP-RUBBLE, DITCH LINING.	300	TN	\$ 132.00	\$ 39,600.00
TEM DESCRIPTION	114	0530 74	BEDDING STONE	100	CY	\$ 339.00	\$ 33,900 00
PAY TEM	115					Sub Total:	\$ 3,051,303.00
115	116		SIGNING AND PAVEMENT MARKING				
120 1700 150 SINCLE POST SIGN, FLOCATE 1 1 1 1 1 1 1 1 1	117		ITEM DESCRIPTION	QUAN	UNIT	UNIT PRICE	AMOUNT
120 1700 180 SMICE POST SIGN RESIDENTE 15 A8 8 2070 0 8 3.1959 0	118	0700 1 11	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	98	AS	\$ 451,00	\$ 44,198.00
122 1700 190	119	0700 1 12	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 8F	3	AS	\$ 1,540.00	\$ 4,620.00
1722 1700 199	120	0700 1 50	SINGLE POST SIGN, RELOCATE	15	AS	\$ 207.00	\$ 3,105.00
123 0700 2 13	121	0700 1 60	SINGLE POST SIGN, REMOVE	48	AS	\$ 33 00	• .,
124 0765 10 OBSECT MARKER TYPE	122	0700 1 99	SINGLE POST DECORATIVE SIGN	17	AS	\$ 3,982.00	\$ 67,694.00
125 1700 11 DELINEATOR FLÜNBLE TÜBÜLAR	123	0700 2 13	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	2	AS	\$ 8,488 00	\$ 16,976.00
AVECUATION AMSED PAVEMENT MARKERS 446 5 460 5 3.8077	124	0705 10 1	OBJECT MARKER, TYPE 1	5	EA	\$ 154 00	\$ 770 00
APT	125	0705 11 1	DELINEATOR, FLEXIBLE TUBULAR	- 11	EA	\$ 133,00	\$ 1,463.00
128	126	0706 1 3	RAISED PAVEMENT MARKERS	846	EA	\$ 450	\$ 3,807.00
129 0711 11 122 THERMOPLASTIC, STANDARD, WHITE SOULD 12" FOR CROSSWALK 3337 LF 5 2.08 1 6.6749	127	0710 11 290	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	131	SF	\$ 4.00	\$ 524.00
	128	0710 90	PAINTED PAVEMENT MARKING-FINAL SURFACE	1	LS	\$ 50,835 00	
131 0711 11 125 THERMOPLASTIC STANDARD WHITE SOLID 24" FOR STOP LINE AND CROSSWALK 628 LF \$ 6.00 \$ 3.756.00 \$ 3.950.00 \$ 3.959.00	129	0711 11 123	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK	3337	LF	\$ 200	\$ 6,674.00
132 0711 11 141 THERMOPLASTIC STANDARD WHITE 24 DOTTED GUIDELINE 6-10 GAP EXTENSION 6" 0.645 GM 5 1.389.00 1 0.659 1 0.659	130	0711 11 124	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	437	LF	\$ 3.50	\$ 1,529,50
133 3711 1144 THERMOPLASTIC, STANDARD WHITE, 2.2 DOTTED EXTENSION LINE, 12° FOR ROUNDABOUT 0.044 GM 5 8,1740 \$ 4336 4336 3131 3131 3111 1130 THERMOPLASTIC, STANDARD, WHITE, ARROW 52 EA 3 372 00 \$ 1,8800 3 4316 0 3135 3111 1170 THERMOPLASTIC, STANDARD, WHITE, ARROW 52 EA 5 300 \$ 4316 0 3136 3111 1124 THERMOPLASTIC, STANDARD, WHITE, YELLOW, SOUD, 18° FOR DIAGONALS AND CHEVRONS 156 LF 5 500 \$ 3300 3 4316 0 3171 1124 THERMOPLASTIC, STANDARD, YELLOW, SOUD, 18° FOR DIAGONALS AND CHEVRONS 156 LF 5 500 \$ 3500 \$ 3640 3 6711 1241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUDDE LINE (8-10 DOTTED EXTENSION LINE (8-10 OFT) GM 5 3,5450 \$ 227.5 329 \$ 1280 3 6711 1241 THERMOPLASTIC, STANDARD, STANDARD, STANDARD, WHITE, SOUD, 28° FOR CROSSWALK 2800 LF 5 130 5 27.7100 3 120 1 114 10	131	0711 11 125		626	LF	\$ 600	\$ 3,756.00
134 0711 11 180	132	0711 11 141	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	0 645	GM	\$ 1,389 00	\$ 895.91
135 0711 11 170 THERMOPLASTIC STANDARD WHITE ARROW 52 EA \$ 80 0 0 \$ 4 316 0 0 136 0 0 0 111 11 120 THERMOPLASTIC STANDARD WHITE VELD LINE 120 LF \$ 5 50 0 \$ 6 300 0 137 0 0 111 124 THERMOPLASTIC STANDARD VELLOW, SOLID 18° FOR DIAGONALS AND CHEVRONS 156 LF \$ 5 50 0 \$ 6 300 0 138 0 0 111 124 THERMOPLASTIC STANDARD VELLOW, 2-4 DOTTED GUIDE LINE 16-10 DOTTED EXTENSION LINE 6* 0.067 GM \$ 3.445 00 \$ 237 5	133	0711 11 144	THERMOPLASTIC, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE, 12" FOR ROUNDABOUT	0.044	GM	\$ 9,174 00	\$ 403.66
136 0711 11 180	134	0711 11 160	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	5	EA	\$ 372 00	\$ 1,860.00
137 0711 11 224 THERMOPLASTIC STANDARD VELLOW, SOLID, 16" FOR DIAGONALS AND CHEVRONS 156 LF \$ 3.50 \$ 546.00	135	0711 11 170	THERMOPLASTIC, STANDARD, WHITE, ARROW	52	EA	\$ 83.00	\$ 4,316.00
138 0711 11 241 THERMOPLASTIC STANDARD VELLOW 2-4 DOTTED GUIDE LINE (6-10 DOTTED EXTENSION LINE 6*) 0.07 GM \$ 3,345 0.0 \$ 237.5	136	0711 11 180	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE	126	LF	\$ 500	\$ 630 00
138	137	0711 11 224	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONALS AND CHEVRONS	156	LF	\$ 3.50	\$ 546 00
140	138	0711 11 241					\$ 237 52
141		-					
142 0711 14 170 THERMOPLASTIC, PREFORMED WHITE, ARROW 53 EA \$ 239 00 \$ 12 667 0							
143 0711 16 101 THERMOPLASTIC STANDARD-OTHER SURFACES WHITE SOLID 6" 6 589 GM \$ 5.439 00 \$ 3.58375 144 0711 16 201 THERMOPLASTIC STANDARD-OTHER SURFACES YELLOW, SOLID 6" 4 134 GM \$ 5.512 00 \$ 2.2786 6							
144 0711 16 201							
145 0711 16 231 THERMOPLASTIC. STANDARD-OTHER SURFACES. YELLOW, SKIP, 8" 146 0713 103101 PERMANENT TAPE. WHITE, SOLID, 6" FOR CONCRETE BRIDGES 10 080 GM \$ 33,638 00 \$ 2691 0 147 0713 103201 PERMANENT TAPE. WHITE, SOLID, 6" FOR CONCRETE BRIDGES 10 040 GM \$ 33,638 00 \$ 1,345 5 148 Sub Total: \$ 334,387.9 149 LIGHTING 150 PAY ITEM NO. 151 0830 2 11 CONDUIT F & L. OPEN TRENCH 152 0830 2 12 CONDUIT F & L. DIRECTIONAL BORE 153 0830 2 15 CONDUIT F & L. DIRECTIONAL BORE 154 0833 1 122 FIBER OPTIC CABLE. F& UNDERGROUND 13-46 FIBERS 100 LF \$ 100 LF \$ 3.50 \$ 350 0 155 0833 1 123 FIBER OPTIC CABLE. F& UNDERGROUND 49-96 FIBERS 100 LF \$ 5.00 \$ 5.00 \$ 61,820 0 156 0833 3 11 FIBER OPTIC CONNECTION HARDWARE. F& SPUCE ENCLOSURE 159 0835 2 31 FIBER OPTIC CONNECTION HARDWARE. F& SPUCE ENCLOSURE 159 0835 2 11 PULL AND SPUCE BOX. F& 1. 3" X 24" COVER BIZE 150 0835 2 12 PULL AND SPUCE BOX. F& 1. 3" X 24" COVER BIZE 159 0835 2 13 PULL & SPUCE BOX. F& 1. 3" X 24" COVER BIZE 159 0835 2 13 PULL & SPUCE BOX. F& 1. 3" X 24" COVER BIZE 159 0835 2 13 PULL & SPUCE BOX. F& 1. 3" X 24" COVER BIZE 159 0835 2 11 PULL AND SPUCE BOX. F& 1. 3" X 24" COVER BIZE 159 0839 1 122 ELECTRICAL POWER SERVICE. F& 1. UNDERGROUND. METER FURNISHED BY CONTRACTOR 159 0839 1 122 ELECTRICAL POWER SERVICE. F& 1. UNDERGROUND. METER FURNISHED BY CONTRACTOR 160 0839 2 11 ELECTRICAL SERVICE WARE. FURNISH & INSTALL 160 0839 2 11 ELECTRICAL SERVICE WARE. FURNISH & INSTALL 160 0839 2 11 ELECTRICAL SERVICE WARE. FURNISH & INSTALL 161 0715 1 12 LIGHTING CONDUCTORS. F & 1. NO 8 TO NO 6							
146 0713 103101 PERMANENT TAPE, WHITE, SOLID, 6' FOR CONCRETE BRIDGES 0 040 GM \$ 33,638 00 \$ 2,691 0				_			
147 0713 103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES 0 040 GM \$ 33.638 00 \$ 1.345 5							-
148							
TEM DESCRIPTION QUAN		0713 103201	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	0 040	GM		
TEM DESCRIPTION QUAN UNIT UNIT PRICE AMOUNT						Sub Total:	\$ 334,367.57
150 NO. ITEM DESCRIPTION GUAN UNIT PRICE ARBOUNT 151 0630 2 11 CONDUIT F & L. OPEN TRENCH 6589 LF \$ 11 00 \$ 72,479 0 152 0630 2 12 CONDUIT F & L. DIRECTIONAL BORE 3464 LF \$ 32 00 \$ 110,846 0 153 0630 2 15 CONDUIT. FURNISH & INSTALL BRIDGE MOUNT 462 LF \$ 1 00 \$ 462 0 154 0633 1 122 FIBER OPTIC CABLE. F&I, UNDERGROUND, 13-48 FIBERS 100 LF \$ 3.50 \$ 350 0 155 0633 1 123 FIBER OPTIC CABLE. F&I, UNDERGROUND, 49-96 FIBERS 10070 LF \$ 6.00 \$ 61,620 0 156 0633 2 31 FIBER OPTIC CONNECTION INSTALL. SPLICE 176 EA \$ 51 00 \$ 8.976 0 157 0633 3 11 FIBER OPTIC CONNECTION HARDWARE. F&I. SPLICE ENCLOSURE 3 EA \$ 1,693 00 \$ 5.079 0 158 0633 2 12 FIBER OPTIC CONNECTION HARDWARE. F&I. SPLICE ENCLOSURE 3 EA \$ 67 00 \$ 1.072 0 159 0635 2 11 PULL AND SPLICE BOX. F&I. 13" X 24" COVER SIZE 98 EA \$ 851 00 \$ 81,696 0 160 0635 2 12 PULL AND SPLICE BOX. F&I. 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 2 EA \$ 3.428 00 \$ 6.856 0 159 0639 1 122 ELECTRICAL POWER SERVICE. F&I. UNDERGROUND. METER FURNISHED BY CONTRACTOR 2 A8 \$ 1.939 00 \$ 3.876 0 161 0715 1 12 LIGHTING CONDUCTORS. F&I. NO. 6 TO NO. 6 36697 LF \$ 2.00 \$ 73.394 0 161 0715 1 12 LIGHTING CONDUCTORS. F&I. NO. 6 TO NO. 6 36697 LF \$ 2.00 \$ 73.394 0 161 0715 1 12 LIGHTING CONDUCTORS. F&I. NO. 6 TO NO. 6 36697 LF \$ 2.00 \$ 73.394 0 170	149	244	LIGHTING				L 1878 I CAN II CON II
152 0630 2 12 CONDUIT F &L DIRECTIONAL BORE 3404 LF \$ 32 00 \$ 110.846.0 153 0630 2 15 CONDUIT. FURRISH & INSTALL. BRIDGE MOUNT 462 LF \$ 1 00 \$ 462.0 154 0633 1 122 FIBER OPTIC CABLE. F&L UNDERGROUND.13-48 FIBERS 100 LF \$ 3.50 \$ 350.0 155 0633 1 123 FIBER OPTIC CABLE. F&L UNDERGROUND.49-96 FIBERS 10270 LF \$ 6.00 \$ 61.620.0 156 0633 2 31 FIBER OPTIC CONNECTION. INSTALL. SPLICE 176 EA \$ 51.00 \$ 8.976.0 157 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&L SPLICE ENCLOSURE 3 EA \$ 1.693.00 \$ 5.079.0 158 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&L SPLICE ENCLOSURE 3 EA \$ 1.693.00 \$ 5.079.0 159 0635 2 11 PULL AND SPLICE BOX. F&L 31.13" X 24" COVER SIZE 96 EA \$ 651.00 \$ 81.696.0 160 0635 2 12 PULL AND SPLICE BOX. F&L 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 2 EA \$ 3.428.00 \$ 6.856.0 159 0639 1 122 ELECTRICAL POWER SERVICE. F & L UNDERGROUND. METER FURNISHED BY CONTRACTOR 2 A8 \$ 1.939.00 \$ 3.876.0 161 0715 1 12 LIGHTING CONDUCTORS. F & L NO. 8 TO NO. 6 36897 LF \$ 2.00 \$ 73.394.0 161 0715 1 12 LIGHTING CONDUCTORS. F & L NO. 8 TO NO. 6 36897 LF \$ 2.00 \$ 73.394.0 161 0715 1 12 LIGHTING CONDUCTORS. F & L NO. 8 TO NO. 6 36897 LF \$ 2.00 \$ 73.394.0 162 0715 1 12 LIGHTING CONDUCTORS. F & L. NO. 8 TO NO. 6 36897 LF \$ 2.00 \$ 73.394.0 165 0715 1 12 LIGHTING CONDUCTORS. F & L. NO. 8 TO NO. 6	150		ITEM DESCRIPTION	QUAN	UNIT	UNIT PRICE	AMOUNT
153 0630 2 15 CONDUIT FURNISH & INSTALL BRIDGE MOUNT 462 LF \$ 1.00 \$ 462 0 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1				_			
154 0633 1 122 FIBER OPTIC CABLE F&L UNDERGROUND 13-46 FIBERS 100 LF \$ 3.50 \$ 350 0 \$ 155 0633 1 123 FIBER OPTIC CABLE F&L UNDERGROUND 49-96 FIBERS 10270 LF \$ 6.00 \$ 61,620 0 \$ 156 0633 2 31 FIBER OPTIC CONNECTION INSTALL. SPLICE THE SPLICE ENCLOSURE 176 EA \$ 5100 \$ 8,976 0 \$ 1.693 0 \$ 5.079 0 \$ 158 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&L SPLICE ENCLOSURE 3 EA \$ 1.693 0 \$ 5.079 0 \$ 1.072 0 \$ 159 0635 2 11 PULL AND SPLICE BOX. F&L 13" X 24" COVER SIZE 96 EA \$ 651 00 \$ 81,696 0 \$ 1.072 0 \$ 160 0635 2 12 PULL AND SPLICE BOX. F&L 24" X 36" COVER SIZE 98 EA \$ 1.653 00 \$ 55.590 0 \$ 161 0635 2 13 PULL & SPLICE BOX. F&L 24" X 36" COVER SIZE 30 EA \$ 1.653 00 \$ 55.590 0 \$ 1.072 0 \$ 159 0639 1 122 ELECTRICAL POWER SERVICE. F&L UNDERGROUND. METER FURNISHED BY CONTRACTOR 2 A8 \$ 1.939 00 \$ 3.876 0 \$ 1.072 0 \$ 160 0639 2 1 ELECTRICAL SERVICE WIRE. FURNISH & INSTALL 50 LF \$ 19 00 \$ 950 0 \$ 100 \$	152	0630 2 12	CONDUIT F & I. DIRECTIONAL BORE	3464		\$ 32 00	
155 633 1 123 FIBER OPTIC CABLE. F&L UNDERGROUND 49-96 FIBERS 10270 LF \$ 6.00 \$ 61,620 0 \$ 156 0633 2 31 FIBER OPTIC CONNECTION. INSTALL. SPLICE	153	0630 2 15	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT				
156 0633 2 31 FIBER OPTIC CONNECTION INSTALL SPLICE 176 EA \$ 5100 \$ 8.976 0 157 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, FAI SPLICE ENCLOSURE 3 EA \$ 1.893 00 \$ 5.079 0 158 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, FAI SPLICE TRAY 16 EA \$ 67 00 \$ 1.072 0 159 0635 2 11 PULL AND SPLICE BOX, FAI, 13" X 24" COVER SIZE 96 EA \$ 851 00 \$ 81.696 0 160 0635 2 12 PULL AND SPLICE BOX, FAI, 13" X 24" COVER SIZE 30 EA \$ 1.853 00 \$ 55.590 0 161 0635 2 13 PULL & SPLICE BOX, FAI, 24" X 36" COVER SIZE 30 EA \$ 1.853 00 \$ 55.590 0 161 0635 2 13 PULL & SPLICE BOX, FAI, 24" X 36" COVER SIZE 2 EA \$ 3.428 00 \$ 6.856 0 159 0639 1 122 ELECTRICAL POWER SERVICE, F & I, UNDERGROUND, METER FURNISHED BY CONTRACTOR 2 A8 \$ 1.939 00 \$ 3.876 0 160 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 50 LIF \$ 19 00 \$ 950 0 161 0715 1 12 LIGHTING CONDUCTORS, F & I, NO 8 TO NO 6 38697 LF \$ 2 00 \$ 73.394 0	154	0633 1 122	FIBER OPTIC CABLE, F&I, UNDERGROUND, 13-48 FIBERS	100	LF	\$ 3.50	
157 0633 3 11 FIBER OPTIC CONNECTION MARDWARE, FAL SPLICE ENCLOSURE 3 EA \$ 1.693.00 \$ 5.079.00 158 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, FAL SPLICE TRAY 16 EA \$ 67.00 \$ 1.072.00 159 0635 2 11 PULL AND SPLICE BOX, FAL 13" X 24" COVER SIZE 96 EA \$ 851.00 \$ 81.696.00 160 0635 2 12 PULL AND SPLICE BOX, FAL 24" X 36" COVER SIZE 30 EA \$ 1.853.00 \$ 55.590.00 161 0635 2 13 PULL & SPLICE BOX, FAL 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 2 EA \$ 3.428.00 \$ 6.856.00 159 0639 1 122 ELECTRICAL POWER SERVICE, F & I, UNDERGROUND, METER FURNISHED BY CONTRACTOR 2 A8 \$ 1.939.00 \$ 3.876.00 160 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 50 LF \$ 19.00 \$ 950.00 161 0715 1 12 LIGHTING CONDUCTORS, F & I, NO. 8 TO NO. 6 36697 LF \$ 2.00 \$ 73.394.00 161 0715 1 12 LIGHTING CONDUCTORS, F & I. NO. 8 TO NO. 6	155	0633 1 123	FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS	10270	LF	\$ 600	
158 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, FAL SPLICE TRAY 16 EA \$ 67.00 \$ 1.072.00 \$ 159 0635 2 11 PULL AND SPLICE BOX, FAL 13" X 24" COVER SIZE 96 EA \$ 851.00 \$ 81.696.00 \$ 160 0635 2 12 PULL AND SPLICE BOX, FAL 24" X 36" COVER SIZE 30 EA \$ 1.853.00 \$ 55.590.00 \$ 161 0635 2 13 PULL & SPLICE BOX, FAL 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 2 EA \$ 3.428.00 \$ 6.856.00 \$ 159 0639 1 122 ELECTRICAL POWER SERVICE, F & I, UNDERGROUND, METER FURNISHED BY CONTRACTOR 2 A8 \$ 1.939.00 \$ 3.876.00 \$ 160 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 50 LIF \$ 19.00 \$ 950.00 \$ 161 0715 1 12 LIGHTING CONDUCTORS, F & I, NO. 8 TO NO. 6 38697 LF \$ 2.00 \$ 73.394.00 \$ 1.072.00 \$ 1.072.00 \$ 1.073.00 \$	156	0633 2 31	FIBER OPTIC CONNECTION, INSTALL, SPLICE	176	EA	\$ 51.00	\$ 8,976 00
159 0635 2 11 PULL AND SPLICE BOX, F&I, 13" X 24" COVER SIZE 98 EA \$ 851 00 \$ 81,696 0 160 0635 2 12 PULL AND SPLICE BOX, F&I, 24" X 36" COVER SIZE 30 EA \$ 1,853 00 \$ 55,590 0 161 0835 2 13 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 2 EA \$ 3,428 00 \$ 6,856 0 159 0639 1 122 ELECTRICAL POWER SERVICE, F & I, UNDERGROUND, METER FURNISHED BY CONTRACTOR 2 A8 \$ 1,939 00 \$ 3,878 0 160 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 50 LIF \$ 19 00 \$ 950 00 161 0715 1 12 LIGHTING CONDUCTORS, F & I, NO. 8 TO NO. 6 36697 LIF \$ 2 00 \$ 73,394 00 161 0715 1 12 LIGHTING CONDUCTORS, F & I, NO. 8 TO NO. 6	157	0633 3 11	FIBER OPTIC CONNECTION HARDWARE, FM. SPLICE ENCLOSURE	3	EA	\$ 1,693.00	\$ 5,079 00
160 0635 2 12 PULL AND SPLICE BOX, Fål. 24" X 36" COVER SIZE 30 EA \$ 1.853 00 \$ 55.590 0 161 0635 2 13 PULL & SPLICE BOX, Fål. 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 2 EA \$ 3.426 00 \$ 6.856 0 159 0639 1 122 ELECTRICAL POWER SERVICE, Fål, UNDERGROUND, METER FURNISHED BY CONTRACTOR 2 A8 \$ 1.939 00 \$ 3.876 0 160 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 50 LF \$ 19 00 \$ 950 0 161 0715 1 12 LIGHTING CONDUCTORS, Fål. NO. 8 TO NO. 6 38697 LF \$ 200 \$ 73.394 0	158	0633 3 12	FIBER OPTIC CONNECTION HARDWARE, FM. SPLICE TRAY	16	EA	\$ 67 00	\$ 1.072 00
161 0835 2 13 PULL & SPLICE BOX, F&L, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 2 EA \$ 3,428 00 \$ 6,856 0 159 0839 1 122 ELECTRICAL POWER SERVICE, F & I, UNDERGROUND, METER FURNISHED BY CONTRACTOR 2 A8 \$ 1,939 00 \$ 3,876 0 160 0839 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 50 LF \$ 19 00 \$ 950 0 161 0715 1 12 LIGHTING CONDUCTORS, F & I, NO. 8 TO NO. 6 38697 LF \$ 200 \$ 73,394 0	159	0635 2 11	PULL AND SPLICE BOX, F&I, 13" X 24" COVER SIZE	96	EA	\$ 851.00	\$ 81,696.00
159 0639 1 122 ELECTRICAL POWER SERVICE. F & I, UNDERGROUND, METER FURNISHED BY CONTRACTOR 2 A8 \$ 1,939 00 \$ 3.876 00 160 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 50 LF \$ 19 00 \$ 950 00 161 0715 1 12 LIGHTING CONDUCTORS, F & I, NO. 8 TO NO. 6 38697 LF \$ 2.00 \$ 73.394 00 161 0715 1 162 USE NO. 8 TO	160	0635 2 12	PULL AND SPLICE BOX, F&I, 24" X 36" COVER SIZE	30	EA	\$ 1,853.00	\$ 55,590.00
160 0639 2 1 ELECTRICAL SERVICE WIRE. FURNISH & INSTALL 50 LF \$ 19 00 \$ 950 0 161 0715 1 12 LIGHTING CONDUCTORS, F & I. NO. 8 TO NO. 6 38697 LF \$ 200 \$ 73.394 0	161	0635 2 13	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	2	EA	\$ 3,428 00	\$ 6,856 00
161 0715 1 12 LIGHTING CONDUCTORS, F & I. NO. 8 TO NO. 6	159	0639 1 122	ELECTRICAL POWER SERVICE, F & I, UNDERGROUND, METER FURNISHED BY CONTRACTOR	2	A8	\$ 1,939 00	\$ 3,878.00
	160	0639 2 1	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	50	LF	\$ 19.00	\$ 950.00
		0715 1 12	LIGHTING CONDUCTORS, F & I, NO. 8 TO NO. 6	36697	LF	\$ 200	\$ 73.394.00
162 0715 1 13 LIGHTING CONDUCTORS, F & I. NO. 4 TO NO. 2 7315 LF \$ 3.50 \$ 25.602 5	162	0715 1 13	LIGHTING CONDUCTORS, F & 1, NO. 4 TO NO. 2	7315	LF	\$ 3 50	\$ 25,602.50

DAY ITEM ITEM DESCRIPTION (SIZE / REMARKS) QUAN UNIT UNIT PRICE AMOUNT			SCHEDULE "A"					
195 28 CANTING - SECON LIGHT NO. 1	LINE#		ITEM DESCRIPTION	QUAN	UNIT	UNIT PRICE		AMOUNT
155 07 POS CANES DETRIBUTIONS WITHIN COMPRETIONAL 97 6.0 1 160 177 170 1	163	0715 7 11	LOAD CENTER F & I, SECONDARY VOLTAGE	2	EA	\$ 12.731.00	\$	25,462 00
166	164	0715 52 8	LIGHTING, SPECIAL LIGHTING	3	LS	\$ 42,880 00	\$	128,640 00
166 17	165	0715 500 1	POLE CABLE DISTRIBUTION SYSTEM CONVENTIONAL	63	EA	\$ 664.00	\$	41,832.00
156	166	0715 511 125	LIGHT POLE COMPLETE- SPECIAL DESIGN. F&L SINGLE ARM SHOULDER MOUNT, ALUMINUM 25	6	EA	\$ 6,287,00	\$	37,722 00
SIGNALIZATION	167	0715 516 115	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 15	57	EA	\$ 5,220.00	S	297,540.00
PAY ITEM COODUIT, FAIL OPEN TRENCH TITEM DESCRIPTION COUNTY S	168					Sub Total:	8	1,040,048.50
170 NO.	169		SIGNALIZATION					
173 0302 17	170		ITEM DESCRIPTION	QUAN	UNIT	UNIT PRICE		AMOUNT
173 0332 71 000ML CABLE - NEW OR RECOMSTRUCTED INTERSECTION F61 F1 3.333 00 5 3530 00 1 7 1 1 1 1 1 1 1 1	171	0630 2 11	CONDUIT, F&I, OPEN TRENCH	30	LF	\$ 650	3	195 00
174	172	0630 2 12	CONDUIT, F&I, DIRECTIONAL BORE	270	LF	\$ 35.00	\$	
175 6833 1123 FBER OPTIC CABLE FS IL UNDERGROUND > 12 FBERS 30 IF 5 400 5 120 00	173	0632 7 1	SIGNAL CABLE - NEW OR RECONSTRUCTED INTERSECTION F&I	1	PI	\$ 12,999.00	3	12,999 00
176 0633 1123 PRILA SPILCE BOX FELL INTEXE COVER SIZE 16 EA 5 576 00 5 157860 7 157860	174	0632 7 6	SIGNAL CABLE, REMOVE - INTERSECTION	1	PI	\$ 3,533.00	\$	3,533.00
178 0539 112 PULL & SPILOE DOX, FRI STAZY COVER RIZE 19	175	0633 1 121	FIBER OPTIC CABLE, F&1, UNDERGROUND, 2-12 FIBERS	30	LF	\$ 4.00	\$	120 00
1.75 6589 1122 ELECTRICAL POWER SERVICE WIRE FAI 3 01200 3 01070	176	0633 1 123	FIBER OPTIC CABLE, F&1, UNDERGROUND, 49-96 FIBERS	30	LF	\$ 4.00	\$	120.00
199 0839 2	177	0635 2 11	PULL & SPLICE BOX, F&I,13"X24" COVER SIZE	18	EA	\$ 876.00	\$	15,768.00
BOD 0839 3 11	178	0639 1 122	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND	1	AS	\$ 3,012 00	\$	3,012 00
181 0441 2 12 PRESTRESSED CONCRETE POLE, FAI TYPE P-11 SERVICE POLE EA \$ 1.542 00	179	0639 2 1	ELECTRICAL SERVICE WIRE, F&I	30	LF	\$ 6.50	\$	195.00
181 0441 2 172 PRESTRESSED CONCRETE POLE FAIL TYPE P-11 SERVICE POLE 1 E.A 3 1,142 00 5 1,142 00 1,14	180	0639 3 11	ELECTRICAL SERVICE DISCONNECT	1	EA	\$ 453.00	\$	453.00
182 0046 1 10		0641 2 12	PRESTRESSED CONCRETE POLE, F&I, TYPE P-11 SERVICE POLE	1	EA	\$ 1,542 00	\$	1,542 00
183 0445 190 ALUMINUM SIGNAL POLES REMOVE 4 EA \$ 391 00 \$ 1,944 00	_	0646 1 11	ALUMINUM SIGNAL POLES, PEDESTAL	8	EA	\$ 1,827.00	\$	14,616.00
1		+	ALUMINUM SIGNAL POLES, REMOVE	4	EA	\$ 391.00	\$	1,564.00
185 048 21 6 STEEL MAST ARM ASSEMBLY, F4 I. SINGLE ARM 50" 2 EA 1 69 576 00 3 139 132 00 3 130 132 00 3 130 132 00 3 150 142		0649 21 3	STEEL MAST ARM ASSEMBLY, F&I, SINGLE ARM 40"	1	EA	\$ 65,588.00	3	65,586 00
1				2	EA	\$ 69,576.00	\$	139,152.00
187 0850 114		+		1	EA		5	75,947.00
188				4	AS	-	\$	4,580 00
189 0853 1 11 PEDESTRIAN SIGNAL FURNISH & INSTALL LED COUNTDOWN, 1 WAY			The state of the s	4	AS		3	6,104 00
190 0680 4 11 VÉHICLE DETECTION SYSTEM - VIDEO, F.B. CABINET EQUIPMENT				8	AS		5	7,376 00
191 0880 4 12				1	EA	\$ 17.827.00	3	17,827.00
192 0665 1 11 PEDESTRAN DETECTOR, FURNISH & INSTALL, STANDARD 8 EA \$ 179 00 \$ 1432 00 193 0670 5 100 TRAFFIC CONTROLLER ASSEMBLY, FAI, INEMA 1 A8 \$ 3.002 00 \$ 33.002 00 194 0670 5 600 TRAFFIC CONTROLLER ASSEMBLY, FAI, INEMA 1 A8 \$ 3.002 00 \$ 33.002 00 195 0682 1 113 ITS COTY CAMERA, FAI, DOME PTZ ENCLOSURE - PRESSURIZED IP, HIGH DEFINITION 4 EA \$ 9.417 00 \$ 37.669 00 196 0700 3 101 SIGN PANEL, FAI, DOME PTZ ENCLOSURE - PRESSURIZED IP, HIGH DEFINITION 4 EA \$ 9.417 00 \$ 37.669 00 197 0700 3 201 SIGN PANEL, FAI, OWENERAD MOUNT, UP TO 12 S F. 16 EA \$ 106 00 \$ 1.699 00 198 0700 5 22 INTERNALLY ILLUMINATED SIGN, FAI, OVERHEAD MOUNT, 12-18 SF 4 EA \$ 7.100 0 \$ 2.840 00 199				4	EA		\$	16,944.00
193 0670 5 110				8	EA	\$ 179 00	\$	1,432 00
194 0570 5 800 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 1 AS \$ 816 00 5 516 00 195 0582 1 113 TIS COTV CAMERA, FAI DOME PTZ ENCLOSURE - PRESSURIZED IP, HIGH DEFINITION 4 EA \$ 9,417 00 5 37,688 00 196 0700 3 101 SIGN PANEL, FAI GNOUED MOUNT, UP TO 12 SF 4 EA \$ 710 00 5 2,840 00 197 0700 3 201 SIGN PANEL, FAI OVERHEAD MOUNT, UP TO 12 SF 4 EA \$ 710 00 5 2,840 00 198 0700 5 22 INTERNALLY ILLUMINATED SIGN, FAI, OVERHEAD MOUNT, 12-18 SF 4 EA \$ 3,844 00 5 14,576 00 199				1	AS	\$ 38,002.00	\$	38,002.00
195 0682 1 13			TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	1	AS	\$ 816.00	\$	816 00
196 0700 3 101 SIGN PANEL, F&I GROUND MOUNT, UP TO 12 S.F. 16				4	EA		3	37,668 00
197 0700 3 201 SIGN PANEL - F&I OVERHEAD MOUNT UP TO 12 SF 4 EA \$ 710 00 \$ 2,840 00 \$ 14,976 00				16	EA	+	\$.	1,696 00
198 0700 5 22 INTERNALLY ILLUMINATED SIGN, FAI. OVERHEAD MOUNT. 12-18 SF 4 EA \$ 3 844 00 \$ 14.578 00		+		4	EA	s 710 00	3	2,840 00
199 Sub Total: \$ 494,113.00 200 LANDSCAPE				4	EA	\$ 3,644.00	5	14,578 00
PAY ITEM NO. ITEM DESCRIPTION (SIZE / REMARKS) QUAN UNIT UNIT PRICE AMOUNT						Sub Total:	\$	494,113.00
PAY ITEM NO. PERFORMANCE TURF, SOD (STENOTAPHRUM SECUNDATUM **I. AUGUSTINE) 2.584 0 SY \$ 10 00 \$ 25.840 00 \$ 203 580-1 RETAINING WALL (STONE) 1 LS \$ 14.014 00 \$ 14.014 00 \$ 10.780 00 \$ 205.840 00 \$ 205 580-8A ROOT BARRIER 12" (12" ROOT BARRIER WALKS) 770 0 LF \$ 14 00 \$ 10.780 00 \$ 205 580-8B ROOT BARRIER 29" (29" ROOT BARRIER UTILITIES) 2.444 0 LF \$ 32.00 \$ 76.206 00 \$ 1 YR LANDSCAPE MAINTENANCE 1 LS \$ 132.762 00 \$ 132.762 00 \$ 132.762 00 \$ 12.			LANDSCAPE					
202 570-1-2 PERFORMANCE TURF, SOD (STENOTAPHRUM SECUNDATUM FLORATUM' - ST. AUGUSTINE) 2.584.0 SY \$ 10.00 \$ 25.840.00				QUAN	UNIT	UNIT PRICE		AMOUNT
203 S60-1 RETAINING WALL (STONE) 1 LS S 14.014 00 S 14.014 00			PERFORMANCE TURF, SOD (STENOTAPHRUM SECUNDATUM "FLORATUM" - ST. AUGUSTINE)	2,584 0	SY	\$ 10 00	3	25,840 00
204 \$80-8A ROOT BARRIER 12" (12" ROOT BARRIER WALKS) 770 LF \$ 14 00 \$ 10,780 00	_	560-1	RETAINING WALL (STONE)	1	ιs	\$ 14,014.00	S	14,014 00
205 \$80-6B ROOT BARRIER 29" (29" ROOT BARRIER UTILITIES) 2,444 0 LF \$ 32 00 \$ 78 208 00		580-8A	AND THE RESERVE OF THE PROPERTY OF THE PROPERT	770 0	LF	\$ 14.00	\$	10,780 00
1		580-6B		2,444.0	LF	\$ 32.00	3	78 208 00
207 Chrysobalanus icaco 'Horizontalis' - Dwarf Cocoplum (#3 GAL, 1x 1.5' 2' OC) 348 EA \$ 60 00 \$ 20.880 00		1	1 YR LANDSCAPE MAINTENANCE	1	LS	\$ 132,782.00	\$	132 782 00
208 Ficus macrophylla 'Green Island' - Green Island' Ficus (#3 GAL, 1.5'x 1.5', 2' OC) 60 EA \$ 22 00 \$ 1,320,000			Chrysobalanus icaco 'Horizontalis' - Dwarf Cocopium (#3 GAL, 1'x 1.5', 2' OC)	348	EA	\$ 60.00	\$	20,880.00
Muhlenbergia capillans - Muhly Grass (#1 GAL, 1.5'x 1', 2' OC) 242 EA \$ 9.00 \$ 2.178.00		1	Ficus macrophylla 'Green Island' - Green Island Ficus (#3 GAL, 1.5'x 1.5', 2' OC)	60	EA	\$ 22 00	\$	1,320.00
210 Spartina bakeri - Sand Cordgrass (#3 GAL, 1.5'x 1.5', 2' OC) 662 EA \$ 14 00 \$ 9.288 00		1	Muhlenbergia capillaris - Muhly Grass (#1 GAL, 1.5'x 1', 2' OC)	242	EA	\$ 900	8	2 178 00
211 Tripsacum floridana - Dwarf Fakahatchee Grass (#3 GAL, 2'x 2', 2.5' OC) 150 EA \$ 9.00 \$ 1,350.00 212 Tripsacum dectyloides - Fakahatchee Grass (#3 GAL, 2'x 2', 2.5' OC) 532 EA \$ 13.00 \$ 6,916.00 213 Littoral Plantings - Spartina baken - Send Cordgrass (#3 GAL, 1.5'x 1.5', 2' OC) 2,314 EA \$ 14.00 \$ 32,396.00 214 Littoral Plantings - Spartina baken - Send Cordgrass (#3 GAL, 1.5'x 1.5', 2' OC) 2,314 EA \$ 14.00 \$ 32,396.00 215 Littoral Plantings - Spartina baken - Send Cordgrass (#3 GAL, 1.5'x 1.5', 2' OC) 2,314 EA \$ 14.00 \$ 32,396.00 216 Cannal, 25% Segrittena Lalifolia (Duck Potato), 25% Elocharis interstincta (Jointed Spikerush) (LINEARS, 18' O.C., BARE ROOT PLANTED IN NATURALISTIC PATTERN IN GROUPS OF 15-35 PLANTS) 4.643 EA \$ 4.00 \$			Spartina bakeri - Sand Cordgrass (#3 GAL, 1.5'x 1.5', 2' OC)	662	EA	\$ 14.00	\$	9,268 00
212 Tripsacum dactyloides - Fakehalchee Grass (#3 GAL, 2x 2', 2.5' OC) 532 EA \$ 13 00 \$ 6.916 00		1		150	EA	\$ 900	\$	1,350 00
213 Littoral Plantings - Spartina baken - Sand Cordgrass (#3 GAL. 1.5'x 1.5', 2' OC) 2.314 EA \$ 14.00 \$ 32.396.00 LITTORAL SHELF PLANTINGS 25% Pontederia cordata (Pickerelweed), 25% Canna flaccida (Golden Canna), 25% Segrittena Lalifolia (Duck Potato), 25% Elocharis interstincta (Jointed Spikerush) (LINEARS, 18" O.C., BARE ROOT PLANTED IN NATURALISTIC PATTERN IN GROUPS OF 15-35 PLANTS) 4.643 EA \$ 4.00		1		532	EA	\$ 13 00	3	6,916 00
LITTORAL SHELF PLANTINGS 25% Pontederia cordata (Pickerelweed), 25% Canna flaccida (Golden Canna), 25% Sagitteria Latifolia (Duck Potato), 25% Elocharis interstincta (Jointed Spikerush) (LINEARS, 18" O.C., BARE ROOT PLANTED IN NATURALISTIC PATTERN IN GROUPS OF 15-35 PLANTS) 4.843 EA \$ 4.00		1	Littoral Plantings - Spartina bakeri - Sand Cordgrass (#3 GAL, 1.5'x 1.5', 2' OC)	2,314	EA	\$ 14.00	3	32 396 00
O.C., BARE ROOT PLANTED IN NATURALISTIC PATTERN IN GROUPS OF 15-35 PLANTS)			LITTORAL SHELF PLANTINGS 25% Pontedena cordata (Pickerelweed), 25% Canna flaccida (Golden		<u>.</u>		\$	18,572 00
	215			4,643	EA	4 00		

		SCHEDULE "A"				
LINE#	PAY ITEM NO.	ITEM DESCRIPTION	QUAN	UNIT	UNIT PRICE	AMOUNT
216		Acer rubrum - Red Maple (12'x 5', 2.5" CAL, FULL)	9	EA	\$ 809 00	\$ 7,281 00
217		Clusia flava - Smell Leaf Clusia (#7, 2' x 2', 3' O.C)	36	EA	\$ 51.00	\$ 1,836.00
218		Crinum Augustum 'Queen Emma' - Purple Crinum Lily (#7, 30" x 30")	. 4	EA	\$ 70 00	\$ 280 00
219		Delonix regia - Royal Poinciana (12'x 7', 3.5" CAL.)	4	EA	\$ 1,019 00	\$ 4,076.00
220		Livistonia decipiens - Ribbon Palm (8'-10' CT, SINGLE, DC TRUNK)	39	EA	\$ 1,259 00	\$ 49,101.00
221		Lagerstroemia indica 'Muskogee'- Crepe Myrtle (12' OA x 6' SPRD, MULTI, 3 STEM MIN., FULL, 5' MIN CT.)	44	EA	\$ 673 00	\$ 29,612 00
222		Lagerstroems indica 'Tuskegee'- Crepe Myrtle (12' OA x 6' SPRD, MULTI, 3 STEM MIN., FULL, 5' MIN CT.)	46	EA	\$ 885 00	\$ 40,710 00
223		Lagerstroemia indica 'Tuscarora'- Crepe Myrtle (12' OA x 6' SPRD, MULTI, 3 STEM MIN., FULL, 5' MIN CT.)	47	EA	\$ 884 00	\$ 41,548 00
224		Ptychosperma elegans - Solitaire Palm (MIN 10" CT, SINGLE, MAX 4" CAL. MATCHED)	56	EA	\$ 837.00	\$ 46,872.00
225		Quercus virginiana - Live Oak (16' OA x 8' SPRD, 3,5" CAL, FULL, 5' CT)	28	EA	\$ 1,019 00	\$ 28,532 00
226		Sabal palmetto - Sabal Palmetto (10', 14', 20' CT, STGG, (1/3 EACH SIZE), BOOTED/SLICK MIX)	72	EA	\$ 535 00	\$ 38,520 00
227		Sabal palmetto - Sabal Palmetto (10", 14", 20" CT, STGG, (1/3 EACH SIZE), SLICK, CURVED TRUNK)	36	EA	\$ 619 00	\$ 22,284 00
228		Taxodium Distichum - Bald Cypress (14'-16' OA, 4.5" CAL)	10	EA	\$ 911 00	\$ 9,110.00
229		Taxodium Distichum - Bald Cypress (12'-14' OA, 2.5" CAL)	14	EA	\$ 827.00	\$ 11,578 00
230		Taxodium Distichum - Beld Cypress (#7 GAL, 5'-6' OA)	23	EA	\$ 103,00	\$ 2,369 00
231					Sub Total:	\$ 688,213.00
232		IRRIGATION				
233		IRRIGATION SYSTEM COMPONENTS				
234	PAY ITEM NO.	ITEM DESCRIPTION	QUAN	UNIT	UNIT PRICE	AMOUNT
235		Rain Bird 1401 Bubbler	878	EA	\$ 29 00	\$ 25,462.00
236		Rain Bird #1806-SAM-PRS with MP Rotator Nozzles - End Strip	14	EA	\$ 40.00	\$ 560 00
237		Rain Bird #1806-SAM-PRS with MP Rotator Nozzles - Side Strip	39	EA	\$ 40 00	\$ 1,560 00
238		Rain Bird #1806-SAM-PRS with MP1000 Rotator Nozzles - 6", 10" HALF	503	EA	\$ 40 00	\$ 20,120 00
239		Rain Bird 1.0° PESB Valve (Model #100PESB) with Nibco T-113 Gate Valve in Jumbo NDS Valve Box (Model #218BCB)	7	EA	\$ 740 00	\$ 5,180.00
240		Ram Brd 1.5" PESB Valve (Model #150PESB) with Nibco T-113 Gate Valve in Jumbo NDS Valve Box (Model #218BCB)	17	EA	\$ 917 00	\$ 15,589 00
241		RAIN BIRD ESP-SITE-SAT-2S 40 STATION CONTROLLER IN STAINLESS PEDESTAL WITH A 120 VAC DUPLEX SURGE RECEPTACLE ONE 24 STATION OUTPUT BOARD. 1 MSP-1 SURGE PROTECTOR. 1 PTPWR 24V POWER SUPPLY. 1 SLOW BLOW BUSS FUSE AND ONE 24V ICE CUBE MASTER VALVE RELAY AND GROUNDING GRID.	3	EA	S 19,157 00	\$ 57,471 00
242		Rain Bud Rain Can on a 2" Galvanized Steel Pole	2	EA	\$ 2,403.00	\$ 4,808.00
243		ELECTRIC SERVICE POINT	2	EA	\$ 559 00	\$ 1,118.00
244		Electric Service/Communication Conduit and Wires	10929	EA	\$ 18 00	\$ 196,722 00
245		Class 200 PVC Lateral Pipe	24070	EA	\$ 500	\$ 120,350 00
246		Class 200 PVC Mainline Pipe	4869	EA	\$ 25 00	\$ 121,725 00
247		DR13.5-4710 IPS HDPE Main Line with Fusion Welded Fittings (Size Noted on Plans)	640	EA	\$ 26 00	\$ 16,640 00
248		Sch 40 PVC Steeves (Size Noted on Plans, Steeves installed with Roadway)	7470	EA	\$ 22 00	\$ 164,340.00
249		Rein Bird Centrol Zone Kit XCZ-100-PRBR with Nibco T-113 Gate Valve in Jumbo NDS Valve Box (Model \$218BCB)	1	EA	\$ 997 00	\$ 997 00
250		Rain Bird Control Zone Kil XCZ-150-LCDR with Nibce T-113 Gate Valve in Jumbo NDS Valve Box (Model \$218BCB)	4	EA	\$ 1,136.00	\$ 4,544.00
251		2" IRRIGATION WATER METER	2	EA	\$ 2,562 00	\$ 5,124 00
252		2" BACKFLOW PREVENTER	2		\$ 6,794.00	-
		AIR RELEASE VALVE	3	EA	\$ 1,981 00	\$ 5,943.00
253 254		ISOLATION VALVE	12		\$ 2,543.00	
255		INDUSTRIAL VALVE	<u> </u>		Sub Total:	\$ 812,355.00
		UTILITY RELOCATION				
256	PAY ITEM NO.	ITEM DESCRIPTION	QUAN	UNIT	UNIT PRICE	AMOUNT
257	8-1	2" LPFM PVC SANITARY	450	LF	\$ 30 00	\$ 13,500 00
258	8-1 8-2		2 200	LF	\$ 22.00	\$ 48,400.00
259		2 5" LPFM PVC SANITARY		-		
258	8-3	3" LPFM PVC SANITARY	1,600	ŁF	\$ 32 00	\$ 51,200 0

LINE#	PAY ITEM NO.	ITEM DESCRIPTION	QUAN	UNIT	UNIT PRICE	,	AMOUNT
259	S-4	4° LPFM PVC SANITARY	2,200	LF	\$ 46 00	\$	101,200.00
260	S-5	6" LPFM PVC SANITARY	2,100	LF	\$ 70 00	\$	147,000.00
261	S-6	SDR-21 PVC FITTINGS WEIGHTS	2	TN	\$ 100 00	\$	200 00
262	S-7	IN-LINE CLEANOUT / WITH AIR RELEASE VALVE	18	EA	\$ 6,489.00	\$	116,442.00
263	8-8	TERMINAL CLEANOUTS	1	EA	\$ 3,119 00	\$	3,119.00
264	8-9	2" BALL VALVE	1	EA	\$ 1,971.00	\$	1,971.00
265	S-10	2 5" GATE VALVE	3	EA	\$ 1,534.00	\$	4,602 00
266	S-11	3" GATE VALVE	1	EA	\$ 1,714 00	\$	1,714.00
267	S-12	4" GATE VALVE	4	EA	\$ 1,603 00	5	7,212,00
268	8-13	8" GATE VALVE	2	EA	\$ 2,184.00	\$	4,368.00
269	S-14	8" LINE STOP	1	EA	\$ 5,937.00	\$	5,937.00
270	S-15	6"x6" TAPPING SLEEVE AND VALVE	6	EA	\$ 5,454 00	s	32,724.00
271	S-16	2"-6" PIPE / GROUTING	8,100	LF	\$ 10 00	\$	81,000.00
272	S-17	LPFM SERVICE PIPE (RESIDENTIAL)	1,250	LF	\$ 40.00	5	50,000.00
273	S-18	LPFM SERVICE SINGLE	30	EA	\$ 2,000 00	5	60,000,00
274	S-19	LPFM SERVICE DOUBLE	11	EA	\$ 2,400.00	\$	26,400.00
275	W-1	6" PVC WATERMAIN	1,100	LF	\$ 100.00	\$	110,000 00
276	W-2	8" PVC WATERMAIN	320	LF	\$ 145.00	3	46,400 00
277	W-3	12" PVC WATERMAIN	5.700	LF	\$ 132 00	3	752,400.00
278	W-4	AWWA C153 FITTINGS WEIGHTS	4	TN	\$ 37,204.00	\$	148,816 00
279	W-5	4" LINE STOP	6	EA	\$ 100	\$	6 00
280	W-6	4"x4" TAPPING SLEEVE AND VALVE	6	EA	\$ 100	3	6 00
281	W-7	6" GATE VALVE	1	EA	\$ 2,277,00	\$	2,277,00
282	W-8	6" LINE STOP	16	EA	\$ 5,937.00	3	94,992 00
283	W-9	6%6* TAPPING SLEEVE AND VALVE	11	EA	\$ 5,922.00	÷	65,142 00
	W-10	8° GATE VALVE	2	EA	\$ 3,109.00	3	6,218 00
284		8° LINE STOP	5	EA	\$ 6,515.00	<u>:</u>	32,575 00
285	W-11		2	EA	\$ 7,394 00	3	14,788 00
286	W-12	8"x8" TAPPING SLEEVE AND VALVE	10	EA EA	\$ 5,478.00	•	54,780 00
287	W-13	12° GATE VALVE		EA EA	\$ 8,882.00	\$	53,292 00
288	W-14	12" LINE STOP	6		\$ 10,326.00	\$	41,304.00
289	W-15	12'x12" TAPPING SLEEVE AND VALVE	1	EA EA		3	
290	W-16	24'x12" TAPPING SLEEVE AND VALVE				<u> </u>	11,424 00
291	W-17	SAMPLE POINT	7	EA	\$ 2,000 00	3	14,000 00
292	W-18	FIRE HYDRANT ASSEMBLY (F&I)	12	AS	\$ 16,946.00	8	203,352 00
293	W-19	12" AC PIPE REMOVAL / GROUTING	200	LF	\$ 39.00	\$	7,800 00
294	W-20	8" PVC PIPE REMOVAL / GROUTING	150	LF	\$ 13.00	\$	1,950 00
295	W-21	12" PVC PIPE REMOVAL / GROUTING	5,380	LF	\$ 14 00	\$	75,320 00
296	W-22	WATER SERVICE PIPE (RESIDENTIAL)	2,850	LF	\$ 30.00	\$	85,500 00
297	W-24	WATER SERVICE SINGLE	25	EA	\$ 2,400,00	\$	60,000 00
298	W-25	WATER SERVICE DOUBLE	33	EA	\$ 2,600 00	3	85,800 00
299	W-26	RELOCATION OF WATER VALVE	5		\$ 2,665,00	3	13,325 00
300	W-1C	12' DIP WATERMAIN	280	LF	\$ 200 00	3	56,000 00
301	W-2C	WATER METER (RESIDENTIAL)	15		\$ 700.00	\$	10,500 00
302	S-1C	LPFM DEFLECTION	24	EA	\$ 1.00	\$	24 00
303	S-2C	8" FM DEFLECTION	220	LF	\$ 500 00	\$	110,000 00
					Sub Total:	\$	2,914,980.00
		GRAND TOTAL				s	29,997,174.23