

## INTEROFFICE MEMORANDUM

**TO:** Nathaniel Rubel, Procurement Division Assistant Director  
**FROM:** Brad Macek, Utility Systems Director  
**SUBJECT:** E-Bid Contract #20210116  
Construction of Northport 24-in Force Main, Glades Cutoff Road  
**DATE:** December 7, 2021

### **Project Description:**

The Northport 24" Force Main (FM) Project on Glades Cutoff Road in Port St. Lucie consists of a 24" FM from the intersection of Glades Cutoff Road and LTC Parkway near Canal 105. From there it will proceed south and connect to an existing 24" FM at the intersection of Glades Cutoff Road and Commerce Centre Parkway. The project calls for the installation of approximately 9,800 linear feet of 24" Main. This project is one of six phases that was included in the 2021 bond to increase the capacity of wastewater flows to the Glades Wastewater Treatment Plant. This improvement will be needed to accommodate for future growth in the Eastern/Central portion of the City.

### **Analysis:**

Bids for the Construction of Northport 24-in Force Main project were received from fourteen (14) responsive bidders. Base bids range from \$2,920,210.00 to \$4,294,505.91; Alternative 1 bids (using HDPE piping for the directional bore) range from \$3,622,820.00 to \$5,099,593.53; Alternative 2 bids (using fusible PVC piping for the directional bore) range from \$3,672,010.00 to \$5,178,271.00. The low bid was submitted by Accurate Drilling. This bid was \$1,340,136.68 above the engineer's estimate of \$2,282,683.32. The engineer's estimate was provided to the City prior to the summer 2021 supply chain crisis and consequent price increases.

Note: Timothy Rose Contracting did not provide a response to the Alternate 1 bid items.

**Estimated Expenditure:** **\$3,622,820.00 (ALT1)**  
**\$3,672,010.00 (ALT2)**

**Contract Time:** **330 days**

**Funds for these services are available in:** **448-3516-563000-00000**

### **Recommended Action:**

After review of the E-Bid tabulations and proposals of each of the Contractors, the Utility Systems Department recommends Accurate Drilling be awarded the Contract in the bid amount of \$3,622,820.00 for Alternate Bid 1 and for \$3,622,820.00 and requests Contract #20210116 be presented at the next available City Council Meeting for Council's direction and/or approval.

Attachments: (1) Location Map  
(2) Bid Tab Results

cc: Kevin Matyjaszek, Assistant Director  
John Eason, P.E., Assistant Director  
Carlos Camacho, P.E., C.I.P. Project Manager  
Nicole Pesula, Manager of Budget and Procurement  
Robyn Holder, CPPB, Procurement Manager  
Shelby Dolan, Procurement Agent II

**CONTRACTOR'S GENERAL INFORMATION WORK SHEET**  
**eBID #20210116**  
**Attachment F**

It is understood and agreed that the following information is to be used by the City to determine the qualifications of prospective Contractor to perform the work required. The Contractor waives any claim against the City that might arise with respect to any decision concerning the qualifications of the Contractor.

The undersigned attests to the truth and accuracy of all statements made on this questionnaire. Also, the undersigned hereby authorizes any public official, Engineer, Surety, bank, material or equipment manufacturer, or distributor, or any person, firm or corporation to furnish the City any pertinent information requested by the City deemed necessary to verify the information on this questionnaire.

Dated at 49 N Industrial Loop LaBelle, FL 33935, this 1st day of November, 2021  
(Location)

Name of Organization/Contractor: Accurate Drilling System, Inc

By: Mario Acevedo-President  
Name and Title

1. Corporation, Partnership, Joint Venture, Individual or other? Corporation
2. Firm's name and main office address, telephone and fax numbers

Name: Accurate Drilling Systems, Inc

Address: 49 N Industrial Loop  
LaBelle, FL 33935

Telephone Number: 305-216-0370

Fax Number: 863-674-0912

3. Contact person: Lisa Valencia Email: Lisa@adspipediv.com

4. Firm's previous names (if any). N/A

5. How many years has your organization been in business? 24 Years

6. Total number of staff at this location: 12 Total number of staff on the Treasure Coast: 30

7. Is the Firm a minority business: YES / NO

If no, is your company planning to implement such a program? Yes

8. Is the firm claiming Local Preference under City Ordinance 35.12? YES / NO

9. List the license(s) that qualifies your firm to construct this project: Underground Utility Contractor

---



---



---

10. **ADDENDUM ACKNOWLEDGMENT** - Bidder acknowledges that the following addenda have been received and are included in its proposal/bid:

| Addendum Number | Date Issued | Addendum Number | Date Issued |
|-----------------|-------------|-----------------|-------------|
| 1 (One)         | 10/15/2021  |                 |             |
| 2 (Two)         | 10/21/2021  |                 |             |
| 3 (Three)       | 10/28/2021  |                 |             |
|                 |             |                 |             |
|                 |             |                 |             |
|                 |             |                 |             |

11. **BID RESPONSE:**

11.1 Bidder will will not accept the Purchasing Card (Visa).  
*(please circle one)*

11.2 Percentage of discount when payment is made with Visa: N/A %  
*Please Note: The City has implemented a **Purchasing Card Program**. The Bidder can take advantage of this project and in consideration receive payment within several days instead of the City's payment policy. Any percentage off the bid price for the acceptance of Visa will be consideration in the bid award. If no such percentage is given, the City shall assume zero (0) percent discount applies.*

11.3 Bid Reply Sheet Grand Total from **Schedule "A"**: \$ \$2,920,210.00  
*(This figure must match the Cost Worksheet and the figure that is to be used on the DemandStar web page. Discrepancies between the Cost Worksheet spreadsheet uploaded on DemandStar, the dollar amount listed on the web page at the time of submittal and the Cost Work Sheet #20210116 uploaded on DemandStar will be resolved in favor of the Cost Worksheet – Schedule "A" that is uploaded at time of submittal.)*

**Reference Use Only – Use E-Bid Reply – Schedule "A" Spreadsheet to reply to this Bid**

Listed below are items that are to be included on the E-Bid Reply Excel Spreadsheet - Schedule "A", completed electronically by the Bidder and submitted with bid packet. Award will be based on, along with other criteria, the total of all line items as shown on E-Bid Reply Excel Spreadsheet, Schedule "A".

Schedule "A"

| Item No.  | Description                         | Estimated Qty | Unit |
|-----------|-------------------------------------|---------------|------|
| <b>A.</b> | <b>General Conditions (Items A)</b> |               |      |
| 1         | Bonds and Insurance                 | 1             | LS   |
| 2         | Mobilization /Demobilization        | 1             | LS   |
| 3         | Maintenance of Traffic              | 1             | LS   |
|           |                                     |               |      |

| B. | Force Main Extension (Items B)               |        |    |
|----|--|--------|----|
| 1  | PCV Forcemain                                |        |    |
| a. | 24-inch                                      | 8,240  | LF |
| b. | 16-inch                                      | 10     | LF |
| 2  | Plug Valves and Valve Boxes                  |        |    |
| a. | 24-inch                                      | 7      | EA |
| 3  | Tapping Sleeve and Valve                     |        |    |
| a. | 24" x 24"                                    | 1      | EA |
| 4  | D.I. Fittings                                | 19,500 | LB |
| 5  | Directional Bore                             |        |    |
| a. | 24-inch FPVC DR18                            | 1,790  | LF |
| 6  | ARV Assembly                                 | 4      | EA |
| 7  | FM Connection to Existing                    |        |    |
| a. | 16" tie in @Sta 105+74                       | 1      | LS |
| 8  | Miscellaneous Items                          |        |    |
| a. | Swale Regrading                              | 550    | LF |
| b. | Clearing and Grubbing                        | 14,000 | SY |
| c. | Barb wire fence with wood posts              | 3,400  | LF |
| d. | 3" Water Service Relocation                  | 1      | LS |
| e. | 42" RCP Mitered End and Pipe, Remove/Replace | 1      | LS |
| f. | Canal Crossing Sign                          | 2      | EA |
| 9  | Miscellaneous Restoration                    |        |    |
| a. | Asphalt Driveway                             | 375    | SY |
| b. | Concrete Driveway                            | 385    | SY |
| c. | Concrete Sidewalk                            | 15     | SY |
| d. | Bahia Sod                                    | 4,500  | SY |
| e. | Seed and Mulch                               | 9,500  | SY |

Bidders are cautioned that the anticipated quantities used for this computation will be estimates. The City makes no guarantee as to the actual quantity that will be utilized during the Contract period. A unit price for each item shall be offered shall be shown, and such price shall include packing and shipping unless otherwise specified. A total shall be entered in the "Total" column for each separate item. In case of discrepancy between the unit price and the extended price, the unit price will supersede. The total amount shall be entered on line 11.3 above and entered on the DemandStar web page. The City reserves the right to split the award, if in the City's opinion such a split is in the best interest of the City.

**Interpretation of the Approximate Quantities** - The Bidder's attention is called to the fact that any estimate of quantities of work to be done and materials to be furnished under the specifications as shown on the proposed form (or elsewhere) is approximate only and not guaranteed by the City. The City does not assume any responsibility that the final quantities shall remain in strict accordance with the estimated quantities, nor shall the Bidder plead misunderstanding or deception because of such estimate of quantities or of the character, location of the work, or other condition pertaining thereto.

12. List five (5) Construction of 24" Force Main projects similar to this project completed by your firm in the last 5 years along with a brief description of project, location of project, client name, client phone number,

email, value of contract, your firm's percentage of the total contract value, as well as the number of change orders and the total change order value. **DO NOT USE the City of Port St Lucie as a reference.**

Project Number 1

Project Name: Osprey Ave. Utilities and Roadway Improvements

Description: Horizontal Directional Drilled new 30" HDPE force main under Osprey Ave. - a busy collector road through the middle of the City, including commercial and residential areas. One segment was 1,830 LF and the second segment was 3,400 LF.

Location: Sarasota FL

Client Name, Phone Number & Email: City of Sarasota-Bill Riebe 941-263-6161 bill.riebe@sarasotafl.gov

Value of Total Contract: 3.4M

Date of Completion: October 2020

Firm's Percentage of Total Contract: 2.9M

Number of Change Orders: Zero

Value of Change Orders: Zero

Was Project Completed on Schedule: Yes

Was Project Completed within Budget? Yes

Project Number 2

Project Name: Harbour Drive Force Main Replacement

Description: Replacement of approximately 3,352 linear feet of 12" Asbestos Cement sanitary sewer force main to specified location.

Location: Naples FL

Client Name, Phone Number & Email: City of Naples-David Morgan 239-213-4706 dmorgan@naples.gov.com

Value of Total Contract: \$591K

Date of Completion: October 2021

Firm's Percentage of Total Contract: \$550K

Number of Change Orders: None

Value of Change Orders: Zero

Was Project Completed on Schedule: Yes

Was Project Completed within Budget? Yes

Project Number 3

Project Name: LS 51 Force Main Replacement

Description: Force Main Replacement

Location: Sarasota, FL

---

Client Name, Phone Number & Email: City of Sarasota-Georges Nicolas-941-263-6136-georges.nicolas@sarasotafl.gov

---

Value of Total Contract: 162K

---

Date of Completion: October 2021

---

Firm's Percentage of Total Contract: 162K

---

Number of Change Orders: None

---

Value of Change Orders: Zero

---

Was Project Completed on Schedule: Yes

---

Was Project Completed within Budget? Yes

---

#### Project Number 4

---

Project Name: Subaqueous Sewer Force Main Replacements (Crossings)

---

Description: Installation sanitary sewer force main through directional drilling and open cut installation. The work is split into two separate alignments: one that travels under Gordon River and one that travels under Rock Creek.

---

Location: Naples, FL

---

Client Name, Phone Number & Email: City of Naples-David Morgan 239-213-4706 dmorgan@naples.gov.com

---

Value of Total Contract: 1.8M

---

Date of Completion: October 2021

---

Firm's Percentage of Total Contract: 1.7M

---

Number of Change Orders: One

---

Value of Change Orders: \$166,000 PVC to HDPE Pipe

---

Was Project Completed on Schedule: Yes

---

Was Project Completed within Budget? Yes

---

#### Project Number 5

---

Project Name: Boynton Beach Regional Force Main

---

Description: Install 19,758 LF of 24" DIP force main and directional drill 1600 LF of 16" HDPE.

---

Location: Boynton Beach, FL

---

Client Name, Phone Number & Email: City of Boynton Beach- Ian Gayle- gaylei@bbfl.us

---

Value of Total Contract: 4.2M

---

Date of Completion: February 2020

---

Firm's Percentage of Total Contract: 3.6M

---

Number of Change Orders: None

---

Value of Change Orders: Zero

---

Was Project Completed on Schedule: Yes

---

Was Project Completed within Budget? Yes

---

13. How will the Contractor be able to meet the project timeline and budget given the current workload, work force and equipment?

We are finishing up 2 projects at the end of this month and have the necessary crews and equipment needed to complete this project in the allotted time.

---

---

---

---

---

14. List the number of personnel that will be assigned to the project and include job titles and their licenses or certifications.

David Cacique-General Superintendent- Resume Attached

Jose Cacique- Superintendent- Resume Attached

Francisco Rosales- Foreman- Resume Attached

We have 3 crews available for this project.

---

---

---

---

15. Has the Contractor or any principals of the applicant organization failed to qualify as a responsible Contractor; refused to enter into a contract after an award has been made; failed to complete a contract during the past five (5) years or been declared to be in default in any contract or been assessed liquidated damages in the last five (5) years? List the name of project, location, client, engineer, date and reason. Use additional pages if needed.

Total Number of Projects where Failure to Complete Work Occurred: None

Project Number 1                      N/A

Project Name:

Project Location:

Client Name and Phone Number:

Engineer Name and Phone Number:

Date:

Reason:

Insert additional projects if needed.

16. Has the Contractor or any of its principals ever been declared bankrupt or reorganized under Chapter 11 or put into receivership?

Yes ( )

No (X)

If yes, please explain:

N/A

---

---

---



17. List any lawsuits pending or completed within the past five (5) years involving the corporation, partnership or individuals with more than ten percent (10 %) interest:

None

(N/A is not an acceptable answer - insert lines if needed)

18. List any judgments from lawsuits in the last five (5) years:


None

(N/A is not an acceptable answer - insert lines if needed)

19. List any criminal violations and/or convictions of the Proposer and/or any of its principals:

None

(N/A is not an acceptable answer - insert lines if needed)

|   |               |           |
|---|---------------|-----------|
|  |               | President |
| Signature   | Mario Acevedo | Title     |

**ATTACHMENT F**

**NOTICE TO ALL PROPOSERS**

*To ensure fair consideration is given for all Proposers, it must be clearly understood that upon release of the proposal and during the proposal process, firms and their employees of related companies as well as paid or unpaid personnel acting on their behalf shall not contact or participate in any type of contact with City employees, department heads or elected officials, up to and including the Mayor and City Council. The "Cone of Silence" is in effect for this solicitation from the date the solicitation is advertised on DemandStar, until the time an award decision has been approved by City Council and fully executed by all parties. Information about the Cone of Silence can be found under the City of Port St. Lucie Ordinance 20-15, Section 35.13. Contact with anyone other than the Issuing Officer may result in the vendor being disqualified. All contact must be coordinated through Ms. **Shelby Dolan** Issuing Officer, for the procurement of these services.*

*All questions regarding this Solicitation are to be submitted in writing to **Shelby Dolan**, Procurement Agent with the Procurement Management Department via e-mail sdolan@cityofpsl.com, or by phone 772-873-6338. Please reference the Solicitation number on all correspondence to the City.*


*All questions, comments and requests for clarification must reference the Solicitation number on all correspondence to the City. Any oral communications shall be considered unofficial and non-binding.*

*Only written responses to written communication shall be considered official and binding upon the City. The City reserves the right, at its sole discretion, to determine appropriate and adequate responses to the written comments, questions, and requests for clarification.*

*\*NOTE: All addendums and/or any other correspondence before bid close date (general information, question and responses) to this solicitation will be made available exclusively through the DemandStar's Website for retrieval. All notice of intent to award documentation will be published on the City Clerk's Website. Proposers are solely responsible for frequently checking these websites for updates to this solicitation.*

**I understand and shall fully comply with all requirements of City of Port. St. Lucie Ordinance 20-15, Section 35.13.**

Typed Name: Mario Acevedo

Signed: 

Company and Job Title: Accurate Drilling Systems, Inc- President

Date: 11/01/2021



"A City for All Ages"


**e-BID #20210116**  
**CONTRACTOR'S CODE OF ETHICS**  
**Attachment F**

The City of Port St Lucie ("City"), through its Procurement Management Department ("Procurement Management Department") is committed to a procurement process that fosters fair and open competition, is conducted under the highest ethical standards and enjoys the complete confidence of the public. To achieve these purposes, Procurement Management Department requires each vendor who seeks to do business with the City to subscribe to this Contractor's Code of Ethics.

- ◆ A Contractor's bid or proposal will be competitive, consistent and appropriate to the bid documents.
- ◆ A Contractor will not discuss or consult with other Vendors intending to bid on the same contract or similar City contract for the purpose of limiting competition. A Vendor will not make any attempt to induce any individual or entity to submit or not submit a bid or proposal.
- ◆ Contractor will not disclose the terms of its bids or proposal, directly or indirectly, to any other competing Vendor prior to the bid or proposal closing date.
- ◆ Contractor will completely perform any contract awarded to it at the contracted price pursuant to the terms set forth in the contract.
- ◆ Contractor will submit timely, accurate and appropriate invoices for goods and/or services actually performed under the contract.
- ◆ Contractor will not offer or give any gift, item or service of value, directly or indirectly, to a City employee, City official, employee family member or other vendor contracted by the City.
- ◆ Contractor will not cause, influence or attempt to cause or influence, any City employee or City Official, which might tend to impair his/her objectivity or independence of judgment; or to use, or attempt to use, his/her official position to secure any unwarranted privileges or advantages for that Vendor or for any other person.
- ◆ Contractor will disclose to the City any direct or indirect personal interests a City employee or City official holds as it relates to a Vendor contracted by the City.
- ◆ Contractor must comply with all applicable laws, codes or regulations of the countries, states and localities in which they operate. This includes, but is not limited to, laws and regulations relating to environmental,

occupational health and safety, and labor practices. In addition, Contractor must require their suppliers (including temporary labor agencies) to do the same. Contractor must conform their practices to any published standards for their industry. Compliance with laws, regulations and practices include, but are not limited to the following:

- Obtaining and maintaining all required environmental permits. Further, Contractor will endeavor to minimize natural resource consumption through conservation, recycling and substitution methods.
- Providing workers with a safe working environment, which includes identifying and evaluating workplace risks and establishing processes for which employee can report health and safety incidents, as well as providing adequate safety training.
- Providing workers with an environment free of discrimination, harassment and abuse, which includes establishing a written antidiscrimination and anti-bullying/harassment policy, as well as clearly noticed policies pertaining to forced labor, child labor, wage and hours, and freedom of association.

Name of Organization/Proposer Accurate Drilling Systems, Inc  
Signature   
Printed Name and Title Mario Acevedo-President

Date 11/01/2021

DISCLAIMER: This Code of Ethics is intended as a reference and procedural guide to contractors. The information it contains should not be interpreted to supersede any law or regulation, nor does it supersede the applicable contractor contract. In the case of any discrepancies between it and the law, regulation(s) and/or contractor contract, the law, regulatory provision(s) and/or vendor contract shall prevail.

**E-Verify Form  
Attachment F**

**Supplier/Consultant acknowledges and agrees to the following:**

1. Shall utilize the U.S. Department of Homeland Security's E-Verify system to verify the employment eligibility of all new employees hired by the Supplier/Consultant during the term of the contract; and
2. Shall expressly require any subcontractors performing work or providing services pursuant to the state contract to likewise utilize the U.S. Department of Homeland Security's E-Verify system to verify the employment eligibility of all new employees hired by the subcontractor during the contract term.
3. The Contractor hereby represents that it is in compliance with the requirements of Sections 448.09 and 448.095, Florida Statutes. The Contractor further represents that it will remain in compliance with the requirements of Sections 448.09 and 448.095 Florida Statutes, during the term of this contract and all attributed renewals.
4. The Contractor hereby warrants that it has not had a contract terminated by a public employer for violating Section 448.095, Florida Statutes, within the year preceding the effective date of this contract. If the Contractor has a contract terminated by a public employer for any such violation during the term of this contract, it must provide immediate notice thereof to the City.

**E-Verify Company Identification Number** 1650944

**Date of Authorization** 03/05/2021


**Name of Contractor** Accurate Drilling Systems, Inc

**Name of Project** Construction of the Northport 24" Force Main on Glades Cutoff Rd.

**Solicitation Number  
(If Applicable)** 20210116

I hereby declare under penalty of perjury that the foregoing is true and correct.

Executed on November, 1st, 20 21 in LaBelle (city), FL (state).

  
\_\_\_\_\_  
Signature of Authorized Officer

Mario Acevedo-President  
\_\_\_\_\_  
Printed Name and Title of Authorized Officer or Agent

SUBSCRIBED AND SWORN BEFORE ME

ON THIS THE 1st DAY OF November, 20 21.

NOTARY PUBLIC  LiSa Valencia

My Commission Expires: 06/19/2025



**NON-COLLUSION AFFIDAVIT RFP**  
**EBID #20210116**  
**Attachment F**  
**Construction of 24" Northport Force Main on**  
**Glades Cutoff Rd.**

State of Florida }

County of Hendry }

Mario Acevedo, being first duly sworn, disposes and says that:  
(Name/s)

1. They are President of Accurate Drilling Systems, Inc the Proposer that  
(Title) (Name of Company)


has submitted the attached PROPOSAL;

2. He is fully informed respecting the preparation and contents of the attached proposal and of all pertinent circumstances respecting such PROPOSAL;

3. Such Proposal is genuine and is not a collusive or sham Proposal;

4. Neither the said Proposer nor any of its officers, partners, owners, agents, representatives, employees or parties in interest, including this affiant, has in any way colluded, conspired, connived or agreed, directly or indirectly with any other Proposer, firm or person to submit a collusive or sham Proposal in connection with the contract for which the attached proposal has been submitted or to refrain from proposing in connection with such Contract or has in any manner, directly or indirectly, sought by agreement or collusion or communication or conference with any other Proposer, firm or person to fix the price or prices in the attached Proposal or of any other Proposer, or to secure through any collusion, conspiracy, connivance or unlawful agreement any advantage against the City of Port St. Lucie or any person interested in the proposed Contract; and

5. The price or prices quoted in the attached Proposal are fair and proper and are not tainted by any collusion, conspiracy, connivance or unlawful agreement on the part of the Proposer or any of its agents, representatives, owners, employees, or parties in interest, including this affiant.

(Signed)  Mario Acevedo

(Title) President

STATE OF FLORIDA }  
COUNTY OF ST. LUCIE } SS:

The foregoing instrument was acknowledged before me this (Date) November 1st., 2021

by: Mario Acevedo who is personally known to me or who has produced  
N/A as identification and who did (did not) take an oath.

Commission No. HH 096073

Notary Print: Lisa Valencia

Notary Signature: *Lisa Valencia*




**DRUG-FREE WORKPLACE**  
**FORM eBid # 20210116**  
**Attachment F**  
**Construction of 24" Northport**  
**Force Main on Glades Cutoff**

The undersigned Contractor in accordance with Florida Statute 287.087 hereby certifies that  
Accurate Drilling Systems, Inc does:  
(Name of Business)

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for violations of such prohibition.
2. Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may be imposed upon employees for drug abuse violations.
3. Give each employee engaged in providing the commodities or contractual services that are under proposal a copy of the statement specified in subsection (1).
4. In the statement specified in subsection (1), notify the employees that, as a condition of working on the commodities or contractual services that are under proposal, the employee will abide by the terms of the statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 Florida Statutes or of any controlled substance law of the United States or any state, for a violation occurring in the workplace no later than five (5) days after such conviction.
5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program if such is available in the employee's community, by any employee who is so convicted.
6. Make a good faith effort to continue to maintain a drug-free workplace through implementation of this section.

As the person authorized to sign the statement, I certify that this firm complies fully with the above requirements.

  
Bidder's Signature Mario Acevedo-President

11/01/2021  
Date: \_\_\_\_\_



CITY OF PORT ST. LUCIE, FLORIDA  
SEALED BID NO. 20210116

PROJECT TITLE: Construction of the Northport 24" Force Main on Glades Cutoff Rd.

TRENCH SAFETY ACT COMPLIANCE STATEMENT

Project Name: **Construction of the Northport 24" Force Main on Glades Cutoff Rd.**

Project Location: Glades Cutoff Road south of Midway Road near Canal 105, Port St. Lucie, FL.

**Instructions:**


Chapter 90-96 of the Laws of Florida requires all Contractors' engaged by The City of Port St. Lucie, Florida to comply with Occupational Safety and Health Administration Standard 29 C.F.R. s. 1926.650 Subpart P. All prospective Contractors are required to sign the compliance statement and provide compliance cost information where indicated below. The costs for complying with the Trench Safety Act must be incorporated into this project's base bid.

Certify this form in the presence of a notary public or other officer authorized to administer oaths.

**Certification**

1. I understand that Chapter 90-96 of the Laws of Florida (The Trench Safety Act) requires me to comply with OSHA Standard 29 C.F.R. s. 1926.650 Subpart P. I will comply with The Trench Safety Act and I will design and provide trench safety systems at all trench excavations in excess of five feet in depth for this project.
2. The estimated cost imposed by compliance with The Trench Safety Act will be:  
Five Thousand Dollars  
(Written) (Figures) \$5,000.00
3. The amount listed above has been included within the Base Bid.

Certified: Accurate Drilling Systems, Inc  
(Company-Contractor)

By:   
(President's Signature) Mario Acevedo  
(President's Typed or Printed Name)

Sworn to and subscribed before me in Hendry County, Florida on the 1st day of November, 2021

  
NOTARY PUBLIC Lisa Valencia



# Document A310™ - 2010

Conforms with The American Institute of Architects AIA Document 310

## Bid Bond

### CONTRACTOR:

(Name, legal status and address)

Accurate Drilling Systems, Inc.  
49 N. Industrial Loop Building B  
LaBelle, FL 33935

### SURETY:

(Name, legal status and principal place of business)

Berkley Insurance Company  
475 Steamboat Road  
Greenwich, CT 06830

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

### OWNER:

(Name, legal status and address)

City of Port Saint Lucie  
121 Southwest Port Saint Lucie Boulevard  
Port St. Lucie, FL 34984

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

BOND AMOUNT: \$ 5%

Five Percent of Amount Bid

### PROJECT:

(Name, location or address, and Project number, if any)


Construction of the Northport 24" Force Main on Glades Cutoff Rd. - Project No. 20210116

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to the statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be considered as a statutory bond and not as a common law bond.


Signed and sealed this 1st day of November, 2021

  
\_\_\_\_\_  
(Witness) Lisa Velez

Accurate Drilling Systems, Inc.  
(Principal)

By:   
\_\_\_\_\_  
(Title) Mario Acevedo - President



  
\_\_\_\_\_  
(Witness) Dania Banks

Berkley Insurance Company  
(Surety)

By:   
\_\_\_\_\_  
(Title) Charles J. Nielson Attorney-in-Fact



# Request for Taxpayer Identification Number and Certification

Give Form to the  
requester. Do not  
send to the IRS.

► Go to [www.irs.gov/FormW9](http://www.irs.gov/FormW9) for instructions and the latest information.

1 Name (as shown on your income tax return). Name is required on this line; do not leave this line blank.  
**ACCURATE DRILLING SYSTEMS, INC.**

2 Business name/disregarded entity name, if different from above

3 Check appropriate box for federal tax classification of the person whose name is entered on line 1. Check only **one** of the following seven boxes.

Individual/sole proprietor or single-member LLC     C Corporation     S Corporation     Partnership     Trust/estate

Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=Partnership) ► \_\_\_\_\_

**Note:** Check the appropriate box in the line above for the tax classification of the single-member owner. Do not check LLC if the LLC is classified as a single-member LLC that is disregarded from the owner unless the owner of the LLC is another LLC that is **not** disregarded from the owner for U.S. federal tax purposes. Otherwise, a single-member LLC that is disregarded from the owner should check the appropriate box for the tax classification of its owner.

Other (see instructions) ► \_\_\_\_\_

4 Exemptions (codes apply only to certain entities, not individuals; see instructions on page 3):

Exempt payee code (if any) \_\_\_\_\_

Exemption from FATCA reporting code (if any) \_\_\_\_\_

*(Applies to accounts maintained outside the U.S.)*

5 Address (number, street, and apt. or suite no.) See instructions.  
**P.O. BOX 3035**

6 City, state, and ZIP code  
**LABELLE, FL 33975**

7 List account number(s) here (optional)

Requester's name and address (optional)

## Part I Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid backup withholding. For individuals, this is generally your social security number (SSN). However, for a resident alien, sole proprietor, or disregarded entity, see the instructions for Part I, later. For other entities, it is your employer identification number (EIN). If you do not have a number, see *How to get a TIN*, later.

**Note:** If the account is in more than one name, see the instructions for line 1. Also see *What Name and Number To Give the Requester* for guidelines on whose number to enter.

**Social security number**

|  |  |  |   |  |  |   |  |  |  |  |
|--|--|--|---|--|--|---|--|--|--|--|
|  |  |  | - |  |  | - |  |  |  |  |
|--|--|--|---|--|--|---|--|--|--|--|

**or**

**Employer identification number**


|   |   |   |   |   |   |   |   |   |   |
|---|---|---|---|---|---|---|---|---|---|
| 5 | 9 | - | 3 | 4 | 5 | 6 | 4 | 5 | 2 |
|---|---|---|---|---|---|---|---|---|---|

## Part II Certification

Under penalties of perjury, I certify that:

- The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me); and
- I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am no longer subject to backup withholding; and
- I am a U.S. citizen or other U.S. person (defined below); and
- The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct.

**Certification instructions.** You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part II, later.

**Sign Here**    Signature of U.S. person ►     Date ► **05/06/21**

## General Instructions

Section references are to the Internal Revenue Code unless otherwise noted.

**Future developments.** For the latest information about developments related to Form W-9 and its instructions, such as legislation enacted after they were published, go to [www.irs.gov/FormW9](http://www.irs.gov/FormW9).

## Purpose of Form

An individual or entity (Form W-9 requester) who is required to file an information return with the IRS must obtain your correct taxpayer identification number (TIN) which may be your social security number (SSN), individual taxpayer identification number (ITIN), adoption taxpayer identification number (ATIN), or employer identification number (EIN), to report on an information return the amount paid to you, or other amount reportable on an information return. Examples of information returns include, but are not limited to, the following.

- Form 1099-INT (interest earned or paid)

- Form 1099-DIV (dividends, including those from stocks or mutual funds)
  - Form 1099-MISC (various types of income, prizes, awards, or gross proceeds)
  - Form 1099-B (stock or mutual fund sales and certain other transactions by brokers)
  - Form 1099-S (proceeds from real estate transactions)
  - Form 1099-K (merchant card and third party network transactions)
  - Form 1098 (home mortgage interest), 1098-E (student loan interest), 1098-T (tuition)
  - Form 1099-C (canceled debt)
  - Form 1099-A (acquisition or abandonment of secured property)
- Use Form W-9 only if you are a U.S. person (including a resident alien), to provide your correct TIN.
- If you do not return Form W-9 to the requester with a TIN, you might be subject to backup withholding. See What is backup withholding, later.*



# CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

4/22/2021

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

**IMPORTANT:** If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

| <b>PRODUCER</b><br>AWA Insurance Agency<br>13700 Six Mile Cypress Pkwy<br>Suite# 1<br>Ft. Myers FL 33912 | <b>CONTACT NAME:</b> Jennifer Alf<br><b>PHONE (A/C, No, Ext):</b> 239-418-1100<br><b>E-MAIL ADDRESS:</b> jennifer@awainsurance.com   |  | <b>FAX (A/C, No):</b> 239-418-1164 |                               |        |                                    |       |   |       |  |       |             |  |             |  |             |
|--|--|--|------------------------------------|-------------------------------|--------|------------------------------------|-------|---|-------|--|-------|-------------|--|-------------|--|-------------|
|  | <table border="1"> <thead> <tr> <th>INSURER(S) AFFORDING COVERAGE</th> <th>NAIC #</th> </tr> </thead> <tbody> <tr> <td>INSURER A : FCCI Insurance Company</td> <td>10178</td> </tr> <tr> <td>INSURER B : Monroe Guaranty Ins Company</td> <td>32506</td> </tr> <tr> <td>INSURER C : Bridgefield Casualty Insurance</td> <td>10335</td> </tr> <tr> <td>INSURER D :</td> <td></td> </tr> <tr> <td>INSURER E :</td> <td></td> </tr> <tr> <td>INSURER F :</td> <td></td> </tr> </tbody> </table> |  |                                    | INSURER(S) AFFORDING COVERAGE | NAIC # | INSURER A : FCCI Insurance Company | 10178 | INSURER B : Monroe Guaranty Ins Company | 32506 | INSURER C : Bridgefield Casualty Insurance | 10335 | INSURER D : |  | INSURER E : |  | INSURER F : |
| INSURER(S) AFFORDING COVERAGE  | NAIC #   |  |                                    |                               |        |                                    |       |   |       |  |       |             |  |             |  |             |
| INSURER A : FCCI Insurance Company   | 10178  |  |                                    |                               |        |                                    |       |   |       |  |       |             |  |             |  |             |
| INSURER B : Monroe Guaranty Ins Company  | 32506  |  |                                    |                               |        |                                    |       |   |       |  |       |             |  |             |  |             |
| INSURER C : Bridgefield Casualty Insurance   | 10335  |  |                                    |                               |        |                                    |       |   |       |  |       |             |  |             |  |             |
| INSURER D :  |  |  |                                    |                               |        |                                    |       |   |       |  |       |             |  |             |  |             |
| INSURER E :  |  |  |                                    |                               |        |                                    |       |   |       |  |       |             |  |             |  |             |
| INSURER F :  |  |  |                                    |                               |        |                                    |       |   |       |  |       |             |  |             |  |             |
| <b>INSURED</b><br>Accurate Drilling Systems Inc<br>PO Box 3035<br>LaBelle FL 33975                       | ACCUDRI-01   |  |                                    |                               |        |                                    |       |   |       |  |       |             |  |             |  |             |

**COVERAGES**

CERTIFICATE NUMBER: 541515578

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

| INSR LTR | TYPE OF INSURANCE  | ADDL INSD | SUBR WVD | POLICY NUMBER  | POLICY EFF (MM/DD/YYYY) | POLICY EXP (MM/DD/YYYY) | LIMITS   |
|----------|--|-----------|----------|----------------|-------------------------|-------------------------|--|
| A        | <input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY<br><input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR<br>GEN'L AGGREGATE LIMIT APPLIES PER:<br><input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC<br>OTHER:  | Y         |          | GL100046927-02 | 5/27/2020               | 5/27/2021               | EACH OCCURRENCE \$ 1,000,000<br>DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 100,000<br>MED EXP (Any one person) \$ 5,000<br>PERSONAL & ADV INJURY \$ 1,000,000<br>GENERAL AGGREGATE \$ 2,000,000<br>PRODUCTS - COMP/OP AGG \$ 2,000,000<br>\$ |
| B        | <input type="checkbox"/> ANY AUTO<br><input type="checkbox"/> OWNED AUTOS ONLY <input checked="" type="checkbox"/> SCHEDULED AUTOS<br><input checked="" type="checkbox"/> DESCRIPTION OF OPERATIONS / OWNERS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)<br><input type="checkbox"/> AUTOS ONLY <input type="checkbox"/> AUTOS ONLY |           |          | CA10001372404  | 5/27/2020               | 5/27/2021               | COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000<br>BODILY INJURY (Per person) \$<br>BODILY INJURY (Per accident) \$<br>PROPERTY DAMAGE (Per accident) \$<br>PIP \$ 10,000   |
| A        | <input checked="" type="checkbox"/> UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR<br><input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE<br><input type="checkbox"/> DED <input checked="" type="checkbox"/> RETENTION \$ 10,000   |           |          | UMB10002332802 | 5/27/2020               | 5/27/2021               | EACH OCCURRENCE \$ 7,000,000<br>AGGREGATE \$ 7,000,000<br>\$   |
| C        | <b>WORKERS COMPENSATION AND EMPLOYERS' LIABILITY</b><br>ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH)<br>If yes, describe under DESCRIPTION OF OPERATIONS below  | Y/N<br>N  | N/A      | 019652084      | 1/1/2021                | 1/1/2022                | <input checked="" type="checkbox"/> PER STATUTE <input type="checkbox"/> OTHER<br>E.L. EACH ACCIDENT \$ 1,000,000<br>E.L. DISEASE - EA EMPLOYEE \$ 1,000,000<br>E.L. DISEASE - POLICY LIMIT \$ 1,000,000                                       |
| A        | Inland Marine  |           |          | CM100046645-02 | 5/27/2020               | 5/27/2021               | Rented/ Leased \$ 25,000   |

**CERTIFICATE HOLDER****CANCELLATION**

SAMPLE- FOR INFORMATIONAL PURPOSES ONLY

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

© 1988-2015 ACORD CORPORATION. All rights reserved.



Ron DeSantis, Governor

Halsey Beshears, Secretary



**STATE OF FLORIDA**  
**DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION**

**CONSTRUCTION INDUSTRY LICENSING BOARD**

THE UNDERGROUND UTILITY & EXCAVATION CO HEREIN IS CERTIFIED UNDER THE  
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

**ACEVEDO, MARIO**

ACCURATE DRILLING SYSTEMS, INC.  
49 N INDUSTRIAL LOOP BLDG B  
LABELLE FL 33935

**LICENSE NUMBER: CUC1225661**

**EXPIRATION DATE: AUGUST 31, 2022**

Always verify licenses online at [MyFloridaLicense.com](http://MyFloridaLicense.com)



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.



# Horizontal Directional Drilling References

2" to 36" pipe installation  
HDPE, FPVC & Steel pipe

P.O. Box 3035 Labelle, FL 33975  
P: 863-674-0803, F: 863-674-0912  
E: adsinc.swfla@gmail.com

Company:  
Email:  
Address:  
Telephone:

| Contractor Name   | Contractor / Project Manager | Contact Information  | Project Name  | Location  | Length of Bore  | Size of Conduit   | End Date    |
|---|------------------------------|--|---|---|---|---|-------------|
| Metro Equipment<br>9416 SW 72 St.<br>Suite 131<br>Miami, FL 33173                   | Roberto Ponce de Leon        | TEL: 786-333-0096<br>rp@mesinc.us                                  | City of St Pete Beach Sanitary Sewer Capacity Improvement Project     | Boca Ciega Dr, St Pete Beach                    | 1,280 ft.<br>1,180 ft.<br>1,300 ft.   | 1-30" Directional Bore  | IN PROGRESS |
| Sylvester Excavating<br>571 Paul Morris<br>Englewood, FL 34223                      | James Sylvester              | TEL: (941) 475-3388<br>FAX: (941) 475-6392<br>jimsylexc@gmail.com  | Tanglewood Forcemain Improvements                                     | Covington East & Manchester Blvd, Whiskey Creek | 1,700 ft.   | 1-18" Directional Bore  | 3/19/2021   |
| AMICI Engineering Contractors, LLC<br>28947 SR 54<br>Wesley Chapel, FL 33543        | Christopher Lazzari          | TEL: (954) 895-0741<br>chrisl@amiciec.com                          | Boyette Road Reclaimed Watermain Extension                            | Boyette Rd, Wesley Chapel                       | 2400 ft.  | 1-14" Directional Bore  | 2/20/2021   |
| R.P Utility Excavation Corp.<br>17680 NW 78TH Ave<br>Suite 101<br>Hialeah, FL 33015 | Moises Sumoza                | TEL: (786) 577-6666<br>FAX: (786) 513- 2924<br>msumoza@rpucorp.com | TOHO Water Authority Celebration 16" Forcemain Rehabilitation Project | W Irlo Bronson Memorial Hwy, Kissimmee          | 1142 ft.<br>606 ft.<br>627 ft.<br>487 ft.<br>964 ft.<br>499 ft.                                     | 1-20" Directional Bore  | 2/4/2021    |
| Metro Equipment<br>9416 SW 72 St.<br>Suite 131<br>Miami, FL 33173                   | Aaron Basabe                 | Tel: 305-740-3303<br>Ext. 109<br>AB@mesinc.us                      | Osprey Ave Utility Improvements                                       | Osprey Ave, Sarasota                            | 1,800 ft.<br>3,350 ft.  | 1-30" Directional Bore  | 12/10/2020  |
| Hypower, Inc.<br>5914 NW. 31st. Ave.<br>Fort Lauderdale, FL 3309                    | Eric Paul-Hus                | TEL: 954-868-7854<br>Ep@hypowerinc.com                             | VTUSA Phase 2   | FEC ROW   | 1,758 Ft.<br>800 Ft.<br>684 Ft.<br>676 Ft.<br>2,202 Ft.<br>807 Ft.<br>961 Ft.<br>754 Ft.<br>941 Ft. | 1-12" DB @ Loxahatchee River<br>1-12" DB @ Taylor Creek<br>1-12" DB @ Port Salerno South<br>1-12" DB @ Salerno North<br>1-12" DB @ Across St. Lucie River<br>1-12" DB @ Rio Grand<br>1-14" DB @ Horse Creek<br>1-12" DB @ Warner Creek<br>1-12" DB @ Moores Creek | 5/22/2020   |
| Kyle Construction, Inc.<br>3636 Prospect Ave,<br>Naples FL 34104                    | Kyle Abraham                 | TEL: 239-643-7059<br>FAX: 239-643-4679                             | Creekside and Tamiami Trl 24" Force Main Directional Drill            | 8th Ct E Naples                                 | 675 ft  | 24" Directionald Bore   | 5/7/2020    |
| Summit Broadband<br>4558 35th Street<br>Orlando, FL 32811                           | Rob Conger                   | (239) 444-0031<br>rconger@summit-broadband.com                     | Utility Adjustments   | SR 29 & SR 82                                   | Grand total: 6,193 ft<br>Done in 15 Directional Bores   | 2-2" Directional Bore   | 5/4/2020    |

| Contractor Name   | Contractor / Project Manager                   | Contact Information  | Project Name   | Location   | Length of Bore  | Size of Conduit  | End Date   |
|---|--|--|--|--|---|--|------------|
| <i>JW Harris, Inc.<br/>3448 Crystal Springs Rd<br/>Zephyrhills, FL 33540</i>                        |  | TEL: (813) 426-2276<br>FAX: (813) 788-4350<br>jwhc@jwharriscontractors.com | DeSoto Bridge Gas Main Replacement Subaqueous                          | US 41 & Riverfront Blvd, Bradenton                             | 3942 FT.  | <b>1-8" Directional Bore</b>                             | 8/13/2019  |
| <i>Garney Construction<br/>370 East Crown Point Rd<br/>Winter Garden, FL 34787</i>                  | Dustan Pate                                    | (205) 534-7033<br>dpate@garney.com   | Ernie Caldwell Reclaimed Water Main Improvements Phase 1               | Davenport, FL  | 1260 LF (Irrigation)<br>640 LF (Irrigation)<br>1320 LF (Force Main)<br>660 LF (Force Main)                        | <b>20" Directional Bore</b>                              | 7/24/2019  |
| <i>Andrew Sitework, LLC.<br/>4696 Elevation Way<br/>Ft. Myers, FL 33905</i>                         | Brian P. Brandfass                             | TEL: 239-226-1606<br>FAX: 239-226-1605<br>brian@andrewsitework.com         | Memorial Causeway Subaqueous Pipelines                                 | Drew St.<br>Clearwater, FL                                     | 1,524 ft<br>2,288 ft  | <b>1-20" Directional Bore<br/>1-24" Directional Bore</b> | 5/9/2019   |
| <i>Diversified Underground Services, Inc.<br/>850 Courtland St. Suite A2<br/>Orlando, FL 32804</i>  | Jay Wilkinson                                  | Cell: 352-815-0124<br>j.wilkinson@dusinc.us                                | Gulf Intercoastal Waterway ACOE-8                                      | SR-64 Ana Maria Island,<br>Holmes Beach, FL                    | 4,229 ft  | <b>1-10" Directional Bore</b>                            | 1/3/2019   |
| <i>Metro Equipment<br/>9416 SW 72 St.<br/>Suite 131<br/>Miami, FL 33173</i>                         | Aaron Basabe                                   | Tel: 305-740-3303<br>Ext. 109<br>AB@mesinc.us                              | FGUA Transmission Extension - Del Prado Blvd N and Kismet Parkway East | Del Prado Blvd N, Cape Coral, FL                               | 150 ft<br>200 ft<br>350 ft<br>460 ft<br>340 ft<br>720 ft<br>790 ft<br>600 ft<br>860 ft<br>Grand Total:<br>4470 ft | <b>1-30" Directional Bore</b>                            | 12/24/2018 |
| <i>Southern Underground Industries, Inc.<br/>5979 NW 151 St.<br/>Suite #102<br/>Miami, FL 33014</i> | Juan Barreneche                                | TEL: 954-650-4699<br>juanb@southernui.com                                  | Seminole Tribe of Florida Hollywood Reservation WWTP Effluent FM       | Hollywood Reservation  | 1394 ft.<br>1224 ft.  | <b>1-24" Directional Bore<br/>1-36" Directional Bore</b> | 9/18/2018  |
| <i>Hypower, Inc.<br/>5914 NW. 31st. Ave.<br/>Fort Lauderdale, FL 3309</i>                           | Eric Paul-Hus                                  | TEL: 954-868-7854<br>Ep@hypowerinc.com                                     | AAF-C16-PHASE II:<br>FLORIDA EAST COAST RAILWAY                        | Canoe Creek<br>Sebastian Creek<br>Palm Bay<br>Eau Gallie River | 1,303 Ft<br>2,317 FT<br>1,100 FT<br>1,294 FT  | <b>1-14" Directional Bore</b>                            | 9/12/2018  |
| <i>Cabana Construction of SW FL, Inc.<br/>P.O. Box 61646<br/>Ft. Myers, FL 33906</i>                | Ken Cabana<br>Optional Contact:<br>Mari Cabana | TEL: 239-332-1665<br>FAX: 239-332-4836<br>TEL: 239-332-1668                | Central AWWTP Trunk Sanitary Sewer Replacement                         | Palm Ave & South Street  | 1040 ft.  | <b>1-36" Directional Bore</b>                            | 7/26/2018  |
| <i>Casper &amp; Colosimo Sons<br/>5170 Cambells Run Rd<br/>Pittsburgh, Pa 15205</i>                 | Mr. Norm                                       | Tel: 321-258-8136  | LCEC Captiva Island Subaqueous Power Cable Installation                | Captiva Island   | 2446 ft.<br>640 ft.   | <b>1-8" Directional Bore</b>                             | 7/24/2018  |
| <i>Trenchless Crossing, Inc.<br/>6363 Edgewater Drive<br/>Orlando, FL 32810</i>                     | Randell S. Bratcher                            | CELL: 407-947-5789<br>randyb@trenchlesscrossings.com                       | Boggy Creek  | Boggy Creek Rd cross street<br>Wetherbee Rd<br>Orlando         | 740 ft.   | <b>1-30" Directional Bore</b>                            | 5/31/2018  |



| Contractor Name  | Contractor / Project Manager                        | Contact Information   | Project Name  | Location   | Length of Bore   | Size of Conduit  | End Date   |
|--|---|---|---|--|--|--|------------|
| <i>Pelico Engineering &amp; Constructions</i><br>13339 80 LN N<br>West Palm Beach, FL 33412  | Dave  | David Pellico   | TEL: 561-718-3206 FAX: 561-422-1005   | Hollywood Hard Rock Casino   | 1200 ft.<br>340 ft.<br>365 ft.<br>485 ft.<br>570 ft.<br>1160 ft. | 1-12"<br>1-16"<br>↓  | 4/26/2018  |
| <i>MasTec North America, Inc.</i><br>7223 Dr. Martin Luther King Blvd. E.<br>Tampa, FL 33619 | Manuel Arismendy                                    | manuel.arismendy@mastec.com                                 | The Galleon   | E Oakland Park Blvd<br>(intercoastal bridge crossing)<br>Fort Lauderdale                 | 803 ft.  | 1-6" Directional Bore  | 12/13/2017 |
| <i>Hypower, Inc.</i><br>5914 NW. 31st. Ave.<br>Fort Lauderdale, FL 3309                      | Eric Paul-Hus                                       | TEL: 954-868-7854<br>Ep@hypowerinc.com                      | FPL Geneva  | State Road 46 & Old Geneva<br>Geneva, FL   | 5,165 ft.<br>100 ft.<br>120 ft.                                  | 1-10" Directional Bore<br>1-6" Directional Bore<br>1-6" Directional Bore   | 12/11/2017 |
| <i>MasTec North America, Inc.</i><br>7223 Dr. Martin Luther King Blvd. E.<br>Tampa, FL 33619 | Manuel Arismendy                                    | manuel.arismendy@mastec.com                                 | Birch Ocean Front   | E Sunrise Blvd (intercoastal crossing)<br>Fort Lauderdale                                | 1,450 ft.  | 1-6" Directional Bore  | 11/9/2017  |
| <i>Electricom, LLC.</i><br>15894 Brothers Ct.<br>Suite 2<br>Ft. Myers, FL 33912              | Tony Pasquello<br>Sr. Director Natural Gas Division | TEL: 704-618-7279<br>tpasquarella@electricominc.com         | Gas Main Replacement:<br>US 301 at Ogeechee River                                 | Statesboro, GA   | 3,300 ft.  | 1-8" Directional Bore  | 11/6/2017  |
| <i>Cabana Construction of SW FL, Inc.</i><br>P.O. Box 61646<br>Ft. Myers, FL 33906           | Ken Cabana<br>Optional Contact: Mari Cabana         | TEL: 239-332-1665<br>FAX: 239-332-4836<br>TEL: 239-332-1668 | BSU RO WTP Wellfield  | Red Hibiscus Road &<br>Bonita Beach Rd.<br>Bonita Springs, FL                            | 900 ft.<br>900 ft.   | 1-8" Directional Bore<br>1-30" Directional Bore  | 10/19/2017 |
| <i>MasTec North America, Inc.</i><br>7223 Dr. Martin Luther King Blvd. E.<br>Tampa, FL 33619 | Manuel Arismendy                                    |   | Hillsboro Lebaron   | 1051 Hillsboro Mile<br>(intercoastal bridge crossing)<br>Pompano Beach, FL               | 1050 ft.   | 1-6" Directional Bore  | 9/27/2017  |
| <i>K3 Directional Drilling, Inc.</i><br>7857 SW Elipse Way<br>Stuart, FL 34997               | Lewis Krantz  | TEL: 772-600-7118<br>FAX: 772-600-7661                      | AT&T COMMUNICATION CABLE<br>REPLACEMENT/SR80 AND ICWW<br>WEST PALM BEACH, FLORIDA | AT SR 80 FROM<br>WASHING ST TO THE<br>CAUSEWAY EAST OF<br>DRAW BRIDGE (southern<br>blvd) | 1,812 Ft.  | 3-1.5" 8" Pipe   | 9/19/2017  |
| <i>MasTec North America, Inc.</i><br>7223 Dr. Martin Luther King Blvd. E.<br>Tampa, FL 33619 | Pedro Rebollida                                     | Pedro.Rebollida@mastec.com                                  | N. Olga Rd on Olga Dr.  | Caloosahatchee River<br>Crossing<br>Ft. Myers, FL  | 742'   | 2-6" Directional Bore  | 8/21/2017  |
| <i>E.T. MacKenzie of Florida, Inc.</i><br>6213 33rd St. East<br>Bradenton, FL 34203          | Scott Pryor   | TEL: 941-753-6760<br>spryor@mackenzieco.com                 | Charlotte County FM-WM  | Midway Blvd<br>Port Charlotte  | 520 ft.<br>520 ft.   | 1-20" Directional Bore<br>1-20" Directional Bore   | 8/14/2017  |
| <i>R.P Utility Excavation Corp.</i><br>17680 NW 78TH Ave<br>Suite 101<br>Hialeah, FL 33015   | Javier A. Garzon                                    | javier@rpucorp.com<br>Tel: 786-577-6666                     | 16" Forcemain From P.S No.1 to SW 30th<br>ST                                      | Davie Rd<br>Davie, FL  | 1300 ft.<br>850 ft.<br>180 ft.                                   | 1-18" Directional Bore<br>1-18" Directional Bore<br>1-20" Directional Bore   | 7/31/2017  |
| <i>Cabana Construction of SW FL, Inc.</i><br>P.O. Box 61646<br>Ft. Myers, FL 33906           | Ken Cabana<br>Optional Contact: Mari Cabana         | TEL: 239-332-1665<br>FAX: 239-332-4836<br>TEL: 239-332-1668 |   | Rotanda Blvd W.<br>Englewood, FL   | 1200 ft.<br>320 ft.<br>300 ft.<br>580 ft.<br>1100 ft.            | 1-18" Directional Bore<br>1-14" Directional Bore<br>1-18" Directional Bore<br>1-14" Directional Bore<br>1-14" Directional Bore | 6/20/2017  |

| Contractor Name   | Contractor / Project Manager                   | Contact Information  | Project Name  | Location  | Length of Bore  | Size of Conduit  | End Date   |
|---|--|--|---|---|---|--|------------|
| Danella Utility Construction, Inc.<br>170 Commerce Rd.<br>Unit 5<br>Boynton Beach, FL 33426 | Freddie Brady                                  | TEL: 561-327-5320<br>FAX: 561-327-5319<br>ALT. FAX: 954-691-1719<br>fbrady@danella.com                               | FPL Swimming Hall of Fame Subaqueous  | Aurelia Pl & Idylewyld Dr.<br>Ft. Lauderdale, Broward<br>Cnty, FL                         | 750 ft.   | 9-6" Directional Bore  | 4/17/2017  |
| Southern Underground Industries, Inc.<br>5979 NW 151 St.<br>Suite #102<br>Miami, FL 33014   | Juan Barreneche                                | TEL: 954-650-4699<br>juanb@southernui.com  | Simpson Rd 30" Water Main Job<br>#16-097 Thohopekeliga Water Authority                        | Simpson Road from Ft<br>Myers Rd to Pebble Pointa<br>Way                                  | 315 ft.<br>1,080 ft.  | 1-30" Directional Bore<br>1-30" Directional Bore   | 3/20/2017  |
| Metro Equipment<br>9416 SW 72 St.<br>Suite 131<br>Miami, FL 33173                           | Roberto Ponce de Leon                          | TEL: 786-333-0096<br>rp@mesinc.us  | Tierra Verde Bridge Utilities Replacement   | Pinellas Bayway South,<br>Tierra Verde, FL  | 1960 ft.<br>370 ft,   | 1-16" & 2-8" DB<br>1-16" & 2-8" DB   | 3/2/2017   |
| Danella Utility Construction, Inc.<br>170 Commerce Rd.<br>Unit 5<br>Boynton Beach, FL 33426 | Freddie Brady                                  | TEL: 561-327-5320<br>FAX: 561-327-5319<br>ALT. FAX: 954-691-1719<br>fbrady@danella.com                               | Miami Underground System Haulover DB<br>Relocation  | 10295 Collins Avenue<br>Miami, FL   | 992 ft.   | 6 - 6" Directional Bore  | 2/13/2017  |
| R.A.W. Construction, LLC.<br>710 Lewis Blvd. S Tallahassee, FL 32305                        | Lonnie Hughes                                  | TEL: 850-545-4793  | 6" HDPE GAS MAIN  | Across Intracoastal<br>Waterway at Sarasota Bay<br>and along Siesta Drive<br>Sarasota, FL | 1450 ft.  | 1 -6" Directional Bore   | 12/21/2016 |
| FELIX ASSOCIATE OF FLORIDA, INC.<br>8526 SW Kansas Ave. Stuart, FL 34998                    | Adam Schmidt                                   | Email: aschmidt@felixassociates.net<br>Phone: (772) 200-6943<br>Cell: (772) 220-2723                                 | Southern Boulevard Watermain<br>Relocation  | Southern Blvd.<br>West Palm Beach, FL   | 1816 Ft.<br>1007 Ft.  | 1-16" DB WM across ICW<br>1-16" WM across Tide Relief Canal  | 9/28/2016  |
| Arrow Directional Boring, Inc.<br>11950 NW 39th St.<br>Suite A<br>Coral Springs, FL 33065   | Jeff Blake                                     | TEL: (954)340-2601<br>jblake@arrowdirectional.com  | Offsite Force Main along University Drive<br>for Plantation Pointe                            | N. University Dr.<br>Plantation, FL   | 910 ft.<br>575 ft.<br>600 ft.<br>200 ft.<br>200 ft.                                 | 1-12" Directional Bore<br>1-12" Directional Bore<br>1-12" Directional Bore<br>1-8" Directional Bore<br>1-6" Directional Bore | 7/13/2016  |
| Andrew Sitework, LLC.<br>4696 Elevation Way<br>Ft. Myers, FL. 33905                         | Ralph Andrew                                   | TEL: 239-226-1606<br>CELL: 239-826-3884<br>FAX: 239-226-1605<br>ralph@andrewsitework.com<br>brian@andrewsitework.com | 6" Forcemain  | Eustis Ave,<br>Immokalee, FL  | 1,100 ft  | 1-20" Directional Bore   | 6/30/2016  |
| JOHNSON DAVIS, INC<br>604 HILLBRATH DRIVE<br>LANTANA, FL 33462                              | Rob Lima                                       | TEL: 561-588-1170<br>rlima@johnsondavis.com  | Intercoastal Waterway FM Subaqueous<br>Crossing   | Lantana, FL   | 1307 Ft.  | 1-10" Directional Bore   | 6/12/2016  |
| Cabana Construction of SW FL, Inc.<br>P.O. Box 61646<br>Ft. Myers, FL 33906                 | Ken Cabana<br>Optional Contact: Mari<br>Cabana | TEL: 239-332-1665<br>FAX: 239-332-4836<br>TEL: 239-332-1668  | Palm beach (SR 80) FM Replacement<br>Orange River Crossing                                    | Palm Beach Blvd (SR 80)<br>crossing Orange River<br>Ft. Myers, FL                         | 1375 ft.  | 1-30" Directional Bore   | 5/31/2016  |
| FELIX ASSOCIATE OF FLORIDA, INC.<br>8526 SW Kansas Ave. Stuart, FL 34997                    | Adam Schmidt                                   | Email: aschmidt@felixassociates.net<br>Phone: (772) 200-6943<br>Cell: (772) 220-2722                                 | FPL Transmission Line (Port St. Lucie #4<br>Substation to St. Lucie Power Plant<br>Switchyard | Port St. Lucie, FL  | 2500 Ft.<br>2500 Ft.<br>2059 Ft.<br>2059 Ft.<br>1,342 Ft.<br>1,167 Ft.<br>2,255 Ft. | Both 4 - 8" DB BUNDLE<br>2 - 3" DB<br>↓<br>↓<br>↓<br>1-8" DB   | 4/14/2016  |

| Contractor Name   | Contractor / Project Manager                              | Contact Information  | Project Name  | Location  | Length of Bore  | Size of Conduit  | End Date   |
|---|---|--|---|---|---|--|------------|
| <i>Andrew Sitework, LLC.<br/>4696 Elevation Way<br/>Ft. Myers, FL. 33905</i>                          | Ralph Andrew  | TEL: 239-226-1606<br>CELL: 239-826-3884<br>FAX: 239-226-1605<br>ralph@andrewsitework.com<br>brian@andrewsitework.com | Corkscrew Wellfield (Fiber Optic Communications)            | Estero, FL  | 370 Ft.<br>50 Ft.<br>210 Ft.<br>230 Ft.<br>360 Ft.<br>310 Ft.<br>1800 Ft.<br>540 Ft.<br>320 Ft. | <b>1-4" Directional Bore</b><br><b>1-4" Directional Bore</b><br><b>1-4" Directional Bore</b><br><b>1-4" Directional Bore</b><br><b>1-4" Directional Bore</b><br><b>1-4" Directional Bore</b><br><b>1-6" Directional Bore</b><br><b>1-4" Directional Bore</b><br><b>1-4" Directional Bore</b> | 1/18/2016  |
| <i>Wilco Electrical, LLC.<br/>8293 NW 64th St. Miami, FL 33166</i>                                    | Tom Nemic   | TEL: 877-945-2655<br>FAX: 877-945-4326<br>tom@wilcolc.com  |   | Kissimmee River<br>Okeechobee, FL   | 2400 ft.  | <b>1-8" Directional Bore</b>   | 11/17/2015 |
| <i>Casper &amp; Colosimo Sons<br/>5170 Cambells Run Rd<br/>Pittsburgh, Pa 15205</i>                   | Mr. Norm  | Tel: 321-258-8136  | Sub-marine Crossing<br>Estero Bay                           | Estero, Florida   | 2,960 Ft<br>2,960 Ft<br>960 Ft  | <b>1-8" Directional Bore</b><br><b>1-8" Directional Bore</b><br><b>1-8" Directional Bore</b>   | 10/21/2015 |
| <i>GO UNDERGROUND UTILITIES, LLC.<br/>407 Plaza Lane<br/>Lake Placid, FL 33852</i>                    | Gale McMinns  | Tel: 863-699-6699<br>E-mail:<br>sgmcmnns@gounderground.biz   | Peace River Water Main                                      | SR 60 City of Bartow<br>Bartow, FL  | 1,600 Ft.   | <b>1-10" Directional Bore</b>  | 10/21/2015 |
| <i>Andrew Sitework, LLC.<br/>4696 Elevation Way<br/>Ft. Myers, FL. 33905</i>                          | Ralph Andrew  | TEL: 239-226-1606<br>CELL: 239-826-3884<br>ralph@andrewsitework.com<br>brian@andrewsitework.com                      | FGCU Offsite Utility Improvements                           | 18521 Three Oaks Parkway<br>Estero, FL  | 1470 ft.  | <b>1-30" Directional Bore</b>  | 6/12/2015  |
| <i>Layne Civil<br/>Mike (706) 463-1569 and Mike Jr (225)<br/>407-2560</i>                             | Sub 1: Atlantic<br>Directional Drilling:<br>Scott Kennedy | (407)402-5168  | Altamonte Springs to Apopka Reclaimed<br>Watermain          | Altamonte Springs, FL   | 2050 LF   | <b>24" Directional Bore</b>  | Mar-15     |
| <i>Danella Utility Construction, Inc.<br/>170 Commerce Rd.<br/>Unit 5<br/>Boynton Beach, FL 33426</i> | Freddie Brady   | TEL: 561-327-5320<br>FAX: 561-327-5319<br>ALT. FAX: 954-691-1719<br>fbrady@danella.com                               | FPL Court & Lindgren  | SW 137th Ave from SW<br>120th St. to SW 131st St<br>(Court), SW 82nd St to N.<br>Kendall Dr. along E. Side of<br>Canal (Lindgren) Miami, FL | 2160 ft.  | <b>2-6" Directional Bore</b>   | 2/10/2015  |
| <i>Whippo Directional Drilling, Inc.<br/>2800 Worth Ave.<br/>Englewood, FL. 34224</i>                 | Charlie Whippo  | TEL: 941-474-9447<br>FAX: 941-475-2185<br>Charlie@whippocompany.com  | Placida Dr. & Little Gasparilla Island                      | from Placid Dr. to Little<br>Gasparilla Island<br>Placida, FL   | 3600 ft.  | <b>1-10" Directional Bore</b>  | 1/27/2015  |
| <i>Electricom, LLC.<br/>15894 Brothers Ct.<br/>Suite 2<br/>Ft. Myers, FL 33912</i>                    | Lloyd Puente  | TEL: 239-226-1270<br>FAX: 239-226-1273<br>lpuente@ElectricomInc.com<br>bnewlin@electricominc.com                     | Fisher Island   | Fisher Island, FL   | 1229 ft.  | <b>1-6" Directional Bore</b>   | 11/4/2014  |
| <i>Andrew Sitework, LLC.<br/>4696 Elevation Way<br/>Ft. Myers, FL. 33905</i>                          | Ralph Andrew  | TEL: 239-226-1606<br>CELL: 239-826-3884<br>FAX: 239-226-1605<br>ralph@andrewsitework.com<br>brian@andrewsitework.com | Option T-8 Reclaimed Water Distribution<br>System Expansion | Central Ave., 6th St. N.<br>2nd Ave. N, 2nd Ave. N.<br>(380 Riverside Circle<br>Naples, FL)   | 900 ft.<br>700 ft.<br>750 ft.<br>1180 ft.   | <b>1-16" Directional Bore</b><br><b>1-16" Directional Bore</b><br><b>1-16" Directional Bore</b><br><b>1-16" Directional Bore</b>   | 7/14/2014  |

| Contractor Name   | Contractor / Project Manager | Contact Information  | Project Name                            | Location  | Length of Bore | Size of Conduit   | End Date   |
|---|------------------------------|--|---|---|----------------|---|------------|
| Danella Utility Construction, Inc.<br>170 Commerce Rd.<br>Unit 5<br>Boynton Beach, FL 33426 | Freddie Brady                | TEL: 561-327-5320<br>FAX: 561-327-5319<br>ALT. FAX: 954-691-1719<br>fbrady@danella.com | FPL Submarine Crossing Belvedere Feeder | Dyer Rd. between Federal Hwy & Flagler Dr.<br>West Palm Beach, FL | 4850 LF        | <b>4850 LF HDPE, 3-10" pipes pull together on 36" hole.</b> | 12/30/2013 |

# David G. Cacique

## Personal Work Experience as General Superintendent

| <b>PROJECT NAME</b>  | <b>OWNER</b>   | <b>CONTRACT AMOUNT</b> | <b>SCOPE OF WORK</b>   | <b>Completion Date</b> |
|--|--|------------------------|--|------------------------|
| Neighborhood Road Program Year 1- District 2 15th, 16th, 17th, & 18th Avenue North   | City Of Lake Worth Water Utilities Administration 301 College Street Lake Worth, FL 33461      | \$4,339,626.20         | Construction of Roadway Potable Water and Sanitary Sewer Improvements  | 2018                   |
| Westside Water Main Expansion Loop   | Broward County Board of County Commissioners<br>115 S Andrews Ave<br>Fort Lauderdale, FL 33301 | \$2,221,124.00         | Installation of approximately 7,175 linear feet of 12-inch and 16-inch potable water transmission system including interconnects required for maintaining water use accessibility for the Broward County's FLL International Airport and related facilities within the airports service.   | 2019                   |
| E-3, E-4 AND G-9 WASTEWATER PUMP STATION IMPROVEMENTS                                | TOWN OF PALM BEACH<br>951 Okeechobee Road, Suite D,<br>West Palm Beach, FL 33401               | \$1,190,050.00         | Performed wastewater pump station improvements for Town of Palm Beach lift stations E-3, E-4 and G-9. Scope consisted of complete rehabilitation of the pumping sewer system including wetwells structures, valve vaults, installation of new mechanical piping, use of bypass pumps, installation of new electrical control panels and instrumentation, odor control, telemetry/RTU system, interior coating of the wetwell structures and general restoration. | 2019                   |
| East Water Treatment Plant Renovations Raw Water & Concentrate Main, City of Miramar | City of Miramar Utilities Department,<br>13900 Pembroke Rd, Miramar,<br>Florida, 33027         | \$2,137,169.00         | This Design-Build project included the installation of seven directional drill of 14" and 18" HDPE totaling 5,000 LF and open cut installation of 5,520 LF of 10" to 24" PVC pipe for the raw water main and reject main needed to connect this WTP to the new wells drills by Wharton-Smith (Prime Contractor).   | 2020                   |

|  |  |                |  |      |
|--|--|----------------|--|------|
| Upgrade of Sewage Pump No. 0843 & Installation of 8" Force main from PS 0843 | Miami-Dade County Water & Sewer Dept<br>3071 SW 38th Ave,<br>Miami, FL 33146                       | \$1,337,361.25 | Upgrade of Sewage Pump & Force Main Installation   | 2019 |
| Upgrade of Sewage Pump Station No. 0836                                      | Miami-Dade County Water & Sewer Dept<br>3071 SW 38th Ave,<br>Miami, FL 33146                       | \$545,000.00   | Rehabilitation of an existing sewer pump station. The lift station rehab required a 24 hour manned bypass.   | 2018 |
| Upgrade of Pump Station No. 0435   | Miami-Dade County Water & Sewer Dept 3071 SW 38th Ave, Miami, FL 33146                             | \$522,975.00   | Rehabilitation of an existing sewer pump station. The lift station rehab required a 24 hour manned bypass and will require the removal and replacement of the existing 8 ft diameter wet well.   | 2017 |
| Upgrade of Sewage Pump Station 0076 & 10-inch Force Main on NW 24th Avenue   | Miami-Dade County Water & Sewer Dept 3071 SW 38th Ave, Miami, FL 33146                             | \$711,833.00   | Rehabilitation of an existing sewer pump station including the installation of approx. 200 LF a new 10" DIP force main. The lift station rehab required a 24 hour manned bypass and was a dry pit/wet well configuration.  | 2017 |
| Water Main Extension Connecting SR15 to SR80                                 | Palm Beach Water Utilities Department<br>8100 Forest Hill Blvd. West Palm Beach, FL 33413          | \$687,900.00   | Installation of approx. 6500 LF of a new 16" water main connecting to the existing 12" water main on State Road 15 to the 16-inch water main along State Road 80.  | 2017 |
| City-Wide High Tide Mitigation Project                                       | City of Miami Beach Public Works Department<br>1700 Convention Center Drive, Miami Beach, FL 33139 | \$3,346,512.66 | Installation of approximately 200 inline backflow prevention valves and 11 large drainage structures over on the City's stormwater outfalls throughout the City also included the installation of small water mains and valves, and 400 LF of 42" RCP Drainage Piping. | 2017 |
| Flamingo Road Reclaimed Water Main Project                                   | City of Miramar Water Utilities Dept.<br>13900 Pembroke Road, Miramar, FL 33027                    | \$1,260,000.00 | Design-Build Project Included Installation of approx. 9,500 LF of 8-Inch HDPE and PVC reclaimed water main along the Flamingo Road via Horizontal Directional Drill and via open cut.  | 2017 |

|  |  |                 |  |      |
|--|--|-----------------|--|------|
| NW 18th Street Force Main Construction   | City of Margate Engineering Department<br>901 NW 66th Avenue,<br>Margate, FL 33063           | \$437,498.00    | Installation of 2,690 LF of 8" DIP Water Main on NW 18th Street. Project also included a crossing of Rock Island Road, a directional drill across a canal, and roadway restoration in an urban environment.  | 2016 |
| Margate Design Build- 24" Force Main & 30" Force Main Canal Crossing             | City of Margate Engineering Department<br>901 NW 66th Avenue,<br>Margate, FL 33063           | \$896,562.00    | Design-Build Project included Installation of 216 LF of 30" DIP Water Main and 24" DIP Force Main, including 2- 30" Linestops and 2 – 24" Linestops with bypass to remove existing aerial and replace with buried pipelines.                                 | 2016 |
| Water Main and Force Main Aerial Crossing Replacement                            | Palm Beach Water Utilities Department<br>8100 Forest Hill Blvd.<br>West Palm Beach, FL 33413 | \$534,236.20    | Project Included Installation of 8-inch to 12-inch DIP water main and force main aerial crossing replacements on three bridges.  | 2016 |
| Backflow & Bypass Domestic Water Project   | Jackson Memorial Hospital<br>1500 NW 12th Ave, Suite 814,<br>Miami, FL 33136                 | \$350,000.00    | Installation of eight 8" Backflow Preventor Assemblies and one 4" Backflow Preventor Assembly utilizing 8" linestops with 8" bypass lines to avoid shutting down service to this critical hospital facility.   | 2015 |
| Valve Replacement Project 2013   | City of Lauderhill<br>5581 West Oakland Park Blvd.<br>Lauderhill, FL 33313                   | \$300,000.00    | Installation of 19 isolation gate valves (6" to 24") on the City's water main and sewer force main utilizing insertion valves and cut-ins.   | 2015 |
| <b>Work Experience as Superintendent</b>   |  |                 |  |      |
| South Service Area/East Service Area 36" Water Main and 20" Reclaimed Water Main | Orange County Government<br>400 E South St Ste 2,<br>Orlando, FL 32801                       | \$11,030,756.00 | Installation of 24,500 LF of 36" WM, 14,500 LF of 20" RWM, 6" thru 16" water connection to existing distribution systems, construction of a 12 ft. wide stabilized access roadway, 410 LF of 54" jack and bore, 2,130 FT of 36" HDD and one bridge crossing. | 2014 |
| Dixie Wellfield Raw Water Pipeline Replacement                                   | City of Fort Lauderdale<br>115 S Andrews Ave Ste 212,<br>Fort Lauderdale, FL 33301           | \$1,906,016.00  | installation of 4,700 LF of 30" DI Raw Water Main, including isolation valves, ARV, fittings, concrete encasement, all flushing and testing, and pavement restoration.   | 2012 |

|   |   |                 |   |      |
|---|---|-----------------|---|------|
| Belcher Road 48-Inch Water Main Replacement           | Pinellas County Board Of Commissioners<br>400 S. FT. Harrison Ave<br>Clearwater, FL 33756 | \$7,759,299.00  | Replacement of existing 48" PCCP Water main with new 42" DIP water main (Approx. 15,000 LF)   | 2012 |
| Rolling Green Stormwater and Water Main Project       | City of Boynton Beach<br>1901 N Seacrest Blvd,<br>Boynton Beach, FL 33435                 | \$2,732,400.00  | Installation of 30,000 LF of 6" and 8" Water Main, 3,000 LF of 24" HDPE Exfiltration Trench, 35,300 LF Swale Construction, including Tyoe C and E Inlet Strutcures, Pavement Milling and Resurfacing. | 2010 |
| South Mainland Transmission Main                      | City of Cocoa<br>65 Stone St.<br>Cocoa, FL 32922  | \$17,399,700.00 | Instalaltion of 36,000 LF of 42: DIP Water Main, incl. 4 Mircotunnels (66" Steel - 1,000 LF) and a 42" Aerial Crossing (Steel, 700 LF)  | 2009 |
| Service Areas 4 & 6 Wastewater and Stormwater Project | City of Marathon<br>9805 Overseas Hwy<br>Marathon, FL 33050                               | \$30,945,661.00 | Installation of 106,000 LF of Vacuum Sewer, 18,000 LF Force Main, 43,000 LF Storm Sewer, 1000+ sewer lateral connections, and 43 Drainage Wells   | 2011 |



# Jose G. Cacique

## Personal Work Experience as Superintendent

| <b>PROJECT NAME</b>   | <b>OWNER</b>  | <b>CONTRACT AMOUNT</b> | <b>SCOPE OF WORK</b>   | <b>Completion Date</b> |
|---|---|------------------------|--|------------------------|
| Transmission Main Project   | City of Longwood<br>175 Warren Avenue<br>Longwood, Florida 32750                          | \$3,722,162.40         | Construction of approximately 17,270 linear feet of 16-inch wastewater force main connecting the City of Longwood's Wildmere Lift Station force main to the City of Altamonte Springs sanitary sewer system via open cut method.   | 2018                   |
| McMullen Booth Road and SR 580 Water Main Improvements                                | Pinellas County Board Of Commissioners<br>400 S. FT. Harrison Ave<br>Clearwater, FL 33756 | \$1,255,203.00         | Procure and install approximately 3,000 linear feet of 16-inch parallel water main from North of County's Valve 30JS-WV3003 to McMullen Booth Road and SR 580 intersection to the south and approximately 30-ft of 12-inch parallel water main at the intersection of McMullen Booth Road and SR 580. The pipe will be installed using open cut and horizontal direction drilling. | 2019                   |
| Upgrade of Sewage Pump Station No. 0506   | Miami-Dade County Water & Sewer Dept<br>3071 SW 38th Ave,<br>Miami, FL 33146              | \$897,682.00           | Rehabilitation of an existing sewer pump station. The lift station rehab required a 24 hour manned bypass and will require the removal and replacement of the existing 8 ft diameter wet well.   | 2019                   |
| Waters Edge Residential and River Ridge Golf Course Reclaimed Water Transmission Main | Pasco County Purchasing Department<br>8919 Government Drive<br>New Port Richey, FL 34654  | \$2,826,605.00         | Project included five directional drills of 18" HDPE (631 LF, 278 LF, 1003 LF, 1277 LF, and 302 LF) and open cut installation of 14,700 LF of 16" DIP for a critical reuse project along a busy corridor.  | 2018                   |

|   |  |                |   |      |
|---|--|----------------|---|------|
| Simpson Road 30" Water Main Project                                     | Tohopekaliga Water Authority<br>951 Martin Luther King Blvd 3rd Floor Kissimmee, FL 34741                  | \$2,084,625.00 | Installation of approx. 3200 LF of 30" DIP Water Main and 1300 LF of 30" Fusible PVC via HDD along an Osceola County Roadway.   | 2017 |
| Siesta Key Force Main Phase 1 and Water Main                            | Sarasota County Board of Commissioners<br>1660 Ringling Blvd. Sarasota, FL 33423                           | \$4,370,000.01 | Installation of approx. 10,000 LF of 20" HDPE force and water main across the Intracoastal Waterway from Siesta Key to Constitutional Blvd. and approx. 1000 LF of 20" PVC piping for connections.  | 2017 |
| C-14 Canal Force Main   | Broward County Water & Wastewater Engineering Division<br>2555 W. Copans Road, Pompano Beach FL 33069      | \$1,915,200.00 | Installation of approx. 3700 LF of 30-Inch DIP Force Main along the C-14 Canal Bank and 624 LF of 36" HDPE via Horizontal Directional Drill across Rock Island Road. Project also included a 30" and 20" Linestop. with bypass to replace valves at the connection point. | 2018 |
| South Andrews Avenue & 17th Street Large Water Main Replacement Project | City of Ft. Lauderdale Water & Wastewater CIP<br>100 North Andrews Ave, Suite 500 Ft. Lauderdale, FL 33301 | \$408,869.50   | Installation of approx. 350 LF of 20-Inch DIP Water Main on NE 17th Street, just East of Andrews Ave. The project involved the installation of two 18-inch linestops to abandon the existing 20-inch main.  | 2015 |
| Roadway Improvements Various Project Areas                              | City of Miami Beach Public Works Department -<br>1700 Convention Center Drive, Miami Beach, FL 33139       | \$650,253.00   | Project Drainage Structure & Piping Installation to 24" diameter with full roadway reconstruction including curb & gutter & sidewalks.  | 2016 |
| Pump Station 8 Force Main and Gravity Sewer Improvements                | Town of Davie, FL<br>6591 Orange Drive. Davie, FL 33314  | \$200,000.00   | Installation of 600 LF of 8" , 400 LF of 16", and 2000 LF of 24" Force and a 24" Gravity Sewer approximately 12-14 ft deep to connect to Pump Station #8.   | 2014 |
| <b>Work Experience as Pipeline Foreman</b>                              |  |                |   |      |

|  |   |                 |  |      |
|--|---|-----------------|--|------|
| South Service Area/East Service Area 36" Water Main and 20" Reclaimed Water Main | Orange County Government<br>400 E South St Ste 2,<br>Orlando, FL 32801                    | \$11,030,756.00 | Installation of 24,500 LF of 36" WM, 14,500 LF of 20" RWM, 6" thru 16" water connection to existing distribution systems, construction of a 12 ft. wide stabilized access roadway, 410 LF of 54" jack and bore, 2,130 FT of 36" HDD and one bridge crossing. | 2014 |
| Dixie Wellfield Raw Water Pipeline Replacement                                   | City of Fort Lauderdale<br>115 S Andrews Ave Ste 212,<br>Fort Lauderdale, FL 33301        | \$1,906,016.00  | installation of 4,700 LF of 30" DI Raw Water Main, including isolation valves, ARV, fittings, concrete encasement, all flushing and testing, and pavement restoration.   | 2012 |
| Belcher Road 48-Inch Water Main Replacement                                      | Pinellas County Board Of Commissioners<br>400 S. FT. Harrison Ave<br>Clearwater, FL 33756 | \$7,759,299.00  | Replacement of existing 48" PCCP Water main with new 42" DIP water main (Approx. 15,000 LF)  | 2012 |
| Rolling Green Stormwater and Water Main Project                                  | City of Boynton Beach<br>1901 N Seacrest Blvd,<br>Boynton Beach, FL 33435                 | \$2,732,400.00  | Installation of 30,000 LF of 6" and 8" Water Main, 3,000 LF of 24" HDPE Exfiltration Trench, 35,300 LF Swale Construction, including Tyoe C and E Inlet Strutcures, Pavement Milling and Resurfacing.  | 2010 |
| South Mainland Transmission Main   | City of Cocoa<br>65 Stone St.<br>Cocoa, FL 32922  | \$17,399,700.00 | Instalaltion of 36,000 LF of 42: DIP Water Main, incl. 4 Mircotunnels (66" Steel - 1,000 LF) and a 42" Aerial Crossing (Steel, 700 LF)   | 2009 |
| Service Areas 4 & 6 Wastewater and Stormwater Project                            | City of Marathon<br>9805 Overseas Hwy<br>Marathon, FL 33050                               | \$30,945,661.00 | Installation of 106,000 LF of Vacuum Sewer, 18,000 LF Force Main, 43,000 LF Storm Sewer, 1000+ sewer lateral connections, and 43 Drainage Wells  | 2011 |
| Lake Region Transmission Main  | Palm Beach County<br>2300 N Jog Rd,<br>West Palm Beach, FL 33411                          | \$14,765,815.00 | 80,000 LF various sized (16" to 30") Water Mains with bridge crossings, 10,000 LF of 30" & 24" Raw Water Main, and 24" WM aerial crossing  | 2008 |
| Royal Palm Ranches & Lake Marantha Estates                                       | City of Cooper City<br>9090 SW 50th Place<br>Cooper City, FL 33328                        | \$2,000,698.00  | Installation of 6,668 LF of 8-inch WM, 70 LF of 6-inch WM, and approximately 2,993 LF of various sized HDPE, including all associated restoration.   | 2006 |
| Terra Mar Island Sanitary Sewers   | City of Pompano Beach<br>100 West Atlantic Blvd.<br>Pompano Beach, FL 33060               | \$811,124.00    | Construction of approx. 2,100 LF of 8-inch sanitary sewer line, 23 manholes, 39 sewer service laterals, 280 LF of 12-inch storm drainage pipe, two basins and all required pavement restoration.   | 2006 |
| Sanitary Sewer System and Water Main Replacement (Westgate Lake Manor)           | City of Plantation<br>400 NW 73rd Ave<br>Plantation, FL 33317                             | \$3,543,781.00  | Installation of 7,750 LF of 8-inch graity sewer with 42 precast sanitary manholes, 7,500 LF of water main, 4,000 LF force main, and a new duplex submersible lift station, including 4 package grinder lift stations.  | 2007 |

|   |  |                |  |      |
|---|--|----------------|--|------|
| Citywide Drainage Imp Phase IIB<br>Storm Sewer Collection System            | City of West Miami<br>901 SW 62 Avenue<br>West Miami, FL 33144                 | \$5,832,493.00 | Construction of stormwater collection and treatment system including gravity collection, 12,278 LF of 15" to 60" drainage pipe, 2,400 LF of french drain, 10,047 LF of 48" DIP FM and 175+ drainage structures                 | 2006 |
| Sanitary Sewer System<br>Improvements Davis Road at<br>Waterview Estates    | Village of Palm Springs<br>226 Cypress Lane<br>Palm Springs, FL 33461          | \$378,190.00   | Installation of 2,000 LF of 8-inch SDR 35 PVC sanitary sewer gravity main complete with precast manholes and service laterals, 320 LF of 6-inch dia. water main, and all necessary asphalt, concrete and sod restoration work. | 2006 |
| Vaccum Sewer System<br>Improvements, 10th Ave North & Kirk<br>Road          | Village of Palm Springs<br>226 Cypress Lane<br>Palm Springs, FL 33462          | \$1,955,253.00 | Installation of 13,000 LF vaccum sewer collection main, 170 vacuum valves/pits, 1,200 LF water main, and CMU vacuum pump station complete with bio-odor control and 200 kW emergnecy generator                                 | 2005 |
| 24" Reclaimed WM at PGA WWTP<br>and 16" & 20" Reclaimed WM at ALT,<br>A-1-A | Seacoast Utilities Authority<br>5944 Hood Road<br>Palm Beach Gardens, FL 33418 | \$792,662.00   | Installation of 3,470 LF of 24", 3,750 LF of 16" and 860 LF of 20" reclaimed main, including piping of 5,560 LF of 24" main and 5,500 LF of 16" main   | 2004 |

# Francisco Rosales

## Personal Work Experience as Pipeline Foreman

| <b>PROJECT NAME</b>   | <b>OWNER</b>  | <b>CONTRACT AMOUNT</b> | <b>SCOPE OF WORK</b>   | <b>Completion Date</b> |
|---|---|------------------------|--|------------------------|
| Transmission Main Project   | City of Longwood<br>175 Warren Avenue<br>Longwood, Florida 32750                          | \$3,722,162.40         | Construction of approximately 17,270 linear feet of 16-inch wastewater force main connecting the City of Longwood's Wildmere Lift Station force main to the City of Altamonte Springs sanitary sewer system via open cut method.   | 2018                   |
| McMullen Booth Road and SR 580 Water Main Improvements                                | Pinellas County Board Of Commissioners<br>400 S. FT. Harrison Ave<br>Clearwater, FL 33756 | \$1,255,203.00         | Procure and install approximately 3,000 linear feet of 16-inch parallel water main from North of County's Valve 30JS-WV3003 to McMullen Booth Road and SR 580 intersection to the south and approximately 30-ft of 12-inch parallel water main at the intersection of McMullen Booth Road and SR 580. The pipe will be installed using open cut and horizontal direction drilling. | 2019                   |
| Upgrade of Sewage Pump Station No. 0506   | Miami-Dade County Water & Sewer Dept<br>3071 SW 38th Ave,<br>Miami, FL 33146              | \$897,682.00           | Rehabilitation of an existing sewer pump station. The lift station rehab required a 24 hour manned bypass and will require the removal and replacement of the existing 8 ft diameter wet well.   | 2019                   |
| Waters Edge Residential and River Ridge Golf Course Reclaimed Water Transmission Main | Pasco County Purchasing Department<br>8919 Government Drive<br>New Port Richey, FL 34654  | \$2,826,605.00         | Project included five directional drills of 18" HDPE (631 LF, 278 LF, 1003 LF, 1277 LF, and 302 LF) and open cut installation of 14,700 LF of 16" DIP for a critical reuse project along a busy corridor.  | 2018                   |

|   |  |                |  |      |
|---|--|----------------|--|------|
| Simpson Road 30" Water Main Project                                     | Tohopekaliga Water Authority<br>951 Martin Luther King Blvd 3rd Floor Kissimmee, FL 34741                  | \$2,084,625.00 | Installation of approx. 3200 LF of 30" DIP Water Main and 1300 LF of 30" Fusible PVC via HDD along an Osceola County Roadway.  | 2017 |
| Siesta Key Force Main Phase 1 and Water Main                            | Sarasota County Board of Commisioners<br>1660 Ringling Blvd. Sarasota, FL 33423                            | \$4,370,000.01 | Installation of approx. 10,000 LF of 20" HDPE force and water main across the Intracoastal Waterway from Siesta Key to Constitutional Blvd. and approx. 1000 LF of 20" PVC piping for connections.         | 2017 |
| South Andrews Avenue & 17th Street Large Water Main Replacement Project | City of Ft. Lauderdale Water & Wastewater CIP<br>100 North Andrews Ave, Suite 500 Ft. Lauderdale, FL 33301 | \$408,869.50   | Installation of approx. 350 LF of 20-Inch DIP Water Main on NE 17th Street, just East of Andrews Ave. The project involved the installation of two 18-inch linestops to abandon the existing 20-inch main. | 2015 |
| Roadway Improvements Various Project Areas                              | City of Miami Beach Public Works Department -<br>1700 Convention Center Drive, Miami Beach, FL 33139       | \$650,253.00   | Project Drainage Structure & Piping Installation to 24" diameter with full roadway reconstruction including curb & gutter & sidewalks.   | 2016 |
| Pump Station 8 Force Main and Gravity Sewer Improvements                | Town of Davie, FL<br>6591 Orange Drive. Davie, FL 33314  | \$200,000.00   | Installation of 600 LF of 8" , 400 LF of 16", and 2000 LF of 24" Force and a 24" Gravity Sewer approximately 12-14 ft deep to connect to Pump Station #8.  | 2014 |

EBID #20210116- Excel Bid Reply  
Construction of Northport 24" Force Main

Company Name: Accurate Drilling Systems, Inc

| <u>Item No.</u> | <u>Description</u>                                  | <u>Estimated Qty</u>   | <u>Unit</u> | <u>Unit Price</u> | <u>Total Price</u> |
|-----------------|---|------------------------|-------------|-------------------|--------------------|
| <b>A.</b>       | <b>General Conditions</b>                           |                        |             |                   |                    |
| 1               | Bonds and Insurance                                 | 1                      | LS          | \$ 40,000.00      | \$ 40,000.00       |
| 2               | Mobilization /Demobilization                        | 1                      | LS          | \$ 70,000.00      | \$ 70,000.00       |
| 3               | Maintenance of Traffic                              | 1                      | LS          | \$ 7,000.00       | \$ 7,000.00        |
|                 |   | <b>Subtotal Item A</b> |             |                   | \$ 117,000.00      |
| <b>B.</b>       | <b>Force Main Extension</b>                         |                        |             |                   |                    |
| 1               | PCV Forcemain                                       |                        |             |                   |                    |
| a.              | 24-inch   | 8,240                  | LF          | \$ 248.00         | \$ 2,043,520.00    |
| b.              | 16-inch   | 20                     | LF          | \$ 140.50         | \$ 2,810.00        |
| 2               | Plug Valves and Valve Boxes                         |                        |             |                   |                    |
| a.              | 24-inch   | 6                      | EA          | \$ 30,800.00      | \$ 184,800.00      |
| b.              | 16-inch   | 2                      | EA          | \$ 9,900.00       | \$ 19,800.00       |
| 3               | Tapping Sleeve and Valve                            |                        |             |                   |                    |
| a.              | 24" x 24"   | 1                      | EA          | \$ 38,000.00      | \$ 38,000.00       |
| 4               | D.I. Fittings                                       |                        |             |                   |                    |
|                 |   | 19,800                 | LB          | \$ 10.00          | \$ 198,000.00      |
| 5               | ARV Assembly  |                        |             |                   |                    |
|                 |   | 4                      | EA          | \$ 4,500.00       | \$ 18,000.00       |
| 6               | FM Connection to Existing                           |                        |             |                   |                    |
| a.              | 16" tie in @Sta 105+74                              | 1                      | LS          | \$ 12,000.00      | \$ 12,000.00       |
| b.              | 16" Single Line Stop                                | 1                      | LS          | \$ 18,000.00      | \$ 18,000.00       |
| c.              | Existng ARV Removal                                 | 1                      | LS          | \$ 3,500.00       | \$ 3,500.00        |
| d.              | Existing 16" Main, Cap and Grout in place           | 1                      | LS          | \$ 45,000.00      | \$ 45,000.00       |
| e.              | Restrain exist. 16" Main & Valve, Remove 90 deg ELL | 1                      | LS          | \$ 18,400.00      | \$ 18,400.00       |
| 7               | Miscellaneous Items                                 |                        |             |                   |                    |
| a.              | Swale Regrading                                     | 550                    | LF          | \$ 25.00          | \$ 13,750.00       |
| b.              | Clearing and Grubbing                               | 14,000                 | SY          | \$ 2.00           | \$ 28,000.00       |
| c.              | Barb wire fence with wood posts                     | 3,400                  | LF          | \$ 7.00           | \$ 23,800.00       |
| d.              | 3" Water Service Relocation                         | 1                      | LS          | \$ 4,600.00       | \$ 4,600.00        |
| e.              | 42" RCP Mitered End and Pipe, Remove/Replace        | 1                      | LS          | \$ 11,495.00      | \$ 11,495.00       |
| f.              | Canal Crossing Sign                                 | 2                      | EA          | \$ 1,625.00       | \$ 3,250.00        |
| 8               | Miscellaneous Restoration                           |                        |             |                   |                    |
| a.              | Asphalt Driveway                                    | 375                    | SY          | \$ 116.00         | \$ 43,500.00       |

EBID #20210116- Excel Bid Reply  
Construction of Northport 24" Force Main

|                                    |                   |       |    |           |                 |
|------------------------------------|-------------------|-------|----|-----------|-----------------|
| b.                                 | Concrete Driveway | 385   | SY | \$ 105.00 | \$ 40,425.00    |
| c.                                 | Concrete Sidewalk | 15    | SY | \$ 95.00  | \$ 1,425.00     |
| d.                                 | Bahia Sod         | 4,500 | SY | \$ 5.80   | \$ 26,100.00    |
| e.                                 | Seed and Mulch    | 9,500 | SY | \$ 0.53   | \$ 5,035.00     |
| <b>Subtotal Item B</b>             |                   |       |    |           | \$ 2,803,210.00 |
|                                    |                   |       |    |           |                 |
| <b>GRAND TOTAL (ITEMS A&amp;B)</b> |                   |       |    |           | \$ 2,920,210.00 |

|                        |   |      |    |             |               |
|------------------------|---|------|----|-------------|---------------|
| <b>C.</b>              | <b>Alternate Bid 1- HPDE Horizontal Directional Drill</b> |      |    |             |               |
| 1                      | FM via HDPE   |      |    |             |               |
| a.                     | 30" HDPE (DR11) FM  | 1790 | LF | \$ 390.00   | \$ 698,100.00 |
| b.                     | 30" PVC to HDPE Adapater                                  | 2    | EA | \$ 2,255.00 | \$ 4,510.00   |
| <b>Subtotal Item C</b> |   |      |    |             | \$ 702,610.00 |

|                        |  |      |    |           |               |
|------------------------|--|------|----|-----------|---------------|
| <b>D.</b>              | <b>Alternate Bid 2- Fusible PVC Horizontal Directional Drill</b> |      |    |           |               |
| 1                      | FM via Fusable PVC   |      |    |           |               |
| a.                     | 24" Fusible PVC (DR 18) FM                                       | 1790 | LF | \$ 420.00 | \$ 751,800.00 |
| <b>Subtotal Item D</b> |  |      |    |           | \$ 751,800.00 |

|  |  |  |  |  |                 |
|--|--|--|--|--|-----------------|
| <b>BASE BID PLUS ALTERNATE 1 (ITEMS A, B, &amp; C) TOTAL</b> |  |  |  |  | \$ 3,622,820.00 |
|--|--|--|--|--|-----------------|

|  |  |  |  |  |                 |
|--|--|--|--|--|-----------------|
| <b>BASE BID PLUS ALTERNATE 2 (ITEMS A, B, &amp; D) TOTAL</b> |  |  |  |  | \$ 3,672,010.00 |
|--|--|--|--|--|-----------------|

**NOTE:** The City's Estimated Annual Usage as indicated in this document has been inserted to establish a possible annual usage. Actual quantities that will be ordered by the City during the Contract Period may vary substantially from the Estimated Annual Usage. Bidders are cautioned that the anticipated quantities used for this computation will be estimates. The City makes no guarantee as to the actual quantity or type of services that will be utilized during the Contract period.

**\*This will be the only form accepted. No other form will be accepted unless directed in a future Addendum.**