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PORT ST. L

AR OF TEH Tl

Date: July 1, 2024

To: Brandon Nobile
Remnant Construction, LLC

Subject: E-RFP/Contract #20230086 for Construction Manager at Risk (CMAR) Continuing Services
Dear Mr. Nobile:

As a result of the above proposal, your firm has been selected, pending City Council approval on August 12, 2024,
The Contract is attached for your review and execution. All rate sheets have been received, reviewed, and averaged to
compile the rates that the City is willing to pay for CMAR Continuing Services under the continuing contracts for the
next three (3) years. If you are in agreement, please sign and notarize the contract that will be presented to City
Council for approval. All signatures must be in blue ink and notarized in the space provided. In signing the
agreement, do not complete the blank space for the date. Our staft will date the Contract when formally executed.
Please return executed Contracts to the City of Port St. Lucie, Office of Management & Budget.

Please send the Certificate(s) of Insurance as required by the contract via E-Mail to
portstlucie@paladinriskmanagement.com or US Postal Service to:

Certificate Holder: City of Port St. Lucie ¢/o Paladin Risk Management
Attn: Leyla Assad

275 E. Hillcrest Dr., Suite #215

Thousand Oaks, CA 91360

Email: leyla@paladinriskimanagement.com

The Contract will not be executed until Paladin and the City have received all required insurance certificates with the
correct coverage as stated in the contract. Please note that work cannot commence until the required Insurance is
received. If you have any questions regarding the Certificate(s), please contact Michelle Fentress.

The Contracts will be executed by the City Purchasing Agent, at which time a copy will be returned for your files. We
look forward to working with your firm. Please do not hesitate to contact this office for any additional assistance you
may require.

Sincerely,
Wiictelle Featreds
Procurement Contracting Officer I1
PROCUREMENT MANAGEMENT DEPARTMENT

121 SW Port St. Lucie Blvd. *** Port St. Lucie, Florida 34984
Phone (772) 871-5223 *** Fax (772) &71-7337



Construction Manager at Risk (CMAR) Continuing Services

CITY OF PORT ST. LUCIE
CONTRACT #20230086

This Contract, executed this day of , 2024, by and between the CITY OF
PORT ST. LUCIE, FLORIDA, a municipal corporation, duly organized under the laws of the State of Florida,
hereinafter called “City,” and REMNANT CONSTRUCTION, 201 South 2nd Street, Suite 100, Fort Pierce, FL
34950, Phone: 772-577-5850, hereinafter called “Contractor.” The City and the Contractor may be referred
to herein individually as a “party” or collectively as the “parties.”

SECTION |
RECITALS

In consideration of the below agreements and covenants set forth herein, the parties agree as follows:
WHEREAS, Contractor is licensed in the State of Florida; and

WHEREAS, the City wishes to contract with a contractor to provide Construction Manager at Risk (CMAR)
Services as well as other tasks (Work) more specifically described in this Contract based on the terms and
subject to the conditions contained herein; and

WHEREAS, Contractor is qualified, willing, and able to provide the Scope of Services and Work / services
specified on the terms and conditions set forth herein; and

WHEREAS, the City desires to enter into this Contract with Contractor to perform the Scope of Services and
Work / services specified and, with a commission amount to be paid as agreed upon below.

NOW THEREFORE, in consideration of the premises and the mutual covenants herein name, the parties
agree as follows:

The Recitals set forth above are hereby incorporated into this Contract and made a part of hereof for
reference.

SECTION Il
NOTICES

All notices or other communications hereunder shall be in writing and shall be deemed duly given if delivered
in person, sent by certified mail with return receipt request, email, or fax and addressed as follows, unless
written notice of a change of address is given pursuant to the provisions of this Contract.

Contractor: Brandon Nobile
Remnant Construction, LLC
201 South 2nd Street, Suite 100
Fort Pierce, FL 34950
Phone: 772-577-5850
Email: bnobile@renmantconstruction.com
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Construction Manager at Risk (CMAR) Continuing Services

City Contract Administrator: Michelle Fentress
Procurement Contracting Officer Il - Procurement Management Division
121 SW Port St. Lucie Boulevard
Port St. Lucie, FL 34984-5099
772-871-5223 | FAX 772-871-7337
E-mail: mfentress@cityofpsl.com

City Project Manager: Per Project Basis.

SECTION 0l
DESCRIPTION OF SERVICES TO BE PROVIDED

This specific work that the Construction Manager at Risk (CMAR) has agreed to perform pursuant to the RFP
#20230086, Construction Manager at Risk (CMAR) Continuing Services including all Attachments, all
Addenda, and all other restrictions and requirements are incorporated by this reference for the City.

A CMAR is selected to manage the performance of all goods and services necessary for the successful
completion of the project. During the Pre-construction Phase, the CMAR will assist the City and design
professional(s) to determine buildability, provide input, value engineering, and advise means or methods of
potential cost savings to the City. The CMAR will complete the Construction Phase by the utilization of
subcontractor’s qualified, experienced, and licensed companies/contractors who specialize in the various
areas covered in the scope of the project. The Construction Phase will be inclusive of obtaining necessary
permits, the selection and subcontracting of companies/contractors for goods and services that bring quality,
economic benefits, and value engineering to the City.

Project Management Information System (PMIS). CMAR shall use a PMIS to collect, combine, and distribute
information.

Other Responsibilities. Other responsibilities include, but are not limited to, value engineering, construction
reviews, advertising/bidding projects, pre-bid conferences, pre-construction meetings, and other phases of
the procurement process. The CMAR shall provide professional staff for construction oversight,
superintendents, inspectors, and other supervisory and office support staff throughout the completion of
project(s). CMAR may be engaged for the project during the design phase.

CMAR will be responsible for construction management at risk services for construction projects
with budgets under $7,500,000. The construction management services shall include, but are
not limited to, the following: preconstruction services (value engineering, cost analysis, and
scheduling evaluations), bidding and contracting with all subcontractors, coordinating scheduling
of the work, supervision of the work and working with the architect of record on the project.

A. Design Phase:
1. The CMAR will be required to work with the project Architect of Record.

2. The CMAR will submit for approval by the Architect and the City’s Representatives
applicable cost and time savings incentive programs.
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Construction Manager at Risk (CMAR) Continuing Services

#20230086

10.

1.

12.

13.

14.

The CMAR will be required to work with and coordinate activities with any additional
contracts or contractors that the City provides for the project.

The CMAR will assist the City and the design team during scope development phase
to become familiar with design options.

The CMAR will review progress design documents and provide value engineering
recommendations in all disciplines including civil, structural, landscaping, mechanical,
and electrical as necessary.

The CMAR will review construction documents to ensure constructability.
The CMAR will review construction documents to minimize omissions.

The CMAR will prepare reports of cost estimates and update as needed prior to
establishing the Guaranteed Maximum Price. All reports shall specifically list all
assumptions and exclusions in developing the estimate of probable construction cost
and indicate any allowances that are incorporated into the estimate.

The CMAR will coordinate with the Architect to finalize the Construction Documents.

The CMAR will prepare for approval a schedule of proposed hourly rates to be used in
assessing the CMAR's fixed fee for preconstruction services.

The CMAR will review the budget issues and guarantee a maximum price based on
the Documents and successful negotiations with the Gity. The Guaranteed Maximum
Price will include the CMAR's fees for construction services and a contingency amount
identified by the City.

The CMAR will establish the master project schedule identifying all different phases
and all milestone items keeping in mind the school year dates and hence the
limitations.

The CMAR will coordinate with the Architect and provide to the City all permitting
applications and requirements as needed.

The CMAR will prepare and submit for the City/Architect review and approval progress
reports during the preconstruction phase documenting value engineering, budget and
scope issues.

Bid and Award Phase:

1.

The CMAR will schedule and conduct pre-bid conferences with the interested
subcontractors, material suppliers, and equipment suppliers.
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Construction Manager at Risk (CMAR) Continuing Services

#20230086

2. The CMAR will identify different bid packages that will represent the entirety of the
scope of work.

3. The CMAR will prepare a subcontractors prequalification scheme for approval by the
Architect and the City’s Representative. The City reserves the right to reject any
subcontractor proposed for any of the bid packages prepared by the CMAR.

4. The CMAR will solicit, advertise, accept, review, and award bids to qualified
subcontractors, based on the bid packages identified.

5. The CMAR will justify in writing to the City, the use of any pre-qualified subcontractors
that are not the low bidder.

6. The CMAR will contract with all subcontractors, material suppliers and equipment
suppliers necessary for the proposed construction works.

7. The CMAR will coordinate with the Architect and the City’s Representative to schedule
and conduct pre-bid and pre-construction meetings with subcontractors.

8. The CMAR will set procedures for cost and time control updates.

Construction Phase:

The CMAR shall be responsible for all subcontractors while on City property. All CM
personnel, including subcontractors, shall adhere to all the City’s policies and procedures,
including Jessica Linsford Act, while on the City’s property.

1. The CMAR will provide for and coordinate with school personnel to accommodate an
occupied campus during construction phase.

2. The CMAR will be required to communicate and cooperate with City and any City’s
Representative and any additional contractors that the City may choose to employ.

3. The CMAR will coordinate surveyors, special consultants, and testing lab services
contracted by the City as required.

4.  The CMAR will coordinate site construction management services, including but not
limited to: (a) regular job site meetings, (b) maintain daily on site project log and
schedule report, (c) oversee quality assurance testing and inspection programs, (d)
monitor construction management staff and subcontractor work performance for
deficiencies, (e) maintain record copy of all contract document, (f) change orders and
other documentation on site, and (g) oversee construction management staff and
subcontractor safety programs.

5. The CMAR will assign the project staff in a satisfactory manner. The CMAR site
personnel during the construction phase may include: a project manager, a project
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#20230086

10.

11.

12.

13.

14.

15.

engineer, project superintendent, and project administrative personnel, as negotiated
with the City.

The CMAR will update and maintain master project schedules, detailed construction
schedules, submittal schedules, inspection schedules, and occupancy schedules.

The CMAR will prepare a schedule of values associated with each bid package

identified and submit for approval by the Architect and the City’s Representative. Al
payment requests must be in accordance with the schedule of values approved.

The CMAR will process payment requests for approval by the Architect and the City’s
Representative.

The CMAR will process any change orders for approval by the Architect including a
cost estimate of the proposed change.

The CMAR will process Requests for Information and coordinate with the Architect.

The CMAR will provide construction program accounting and reporting to the district
as required.

The CMAR will monitor for the presence of existing asbestos-containing building
material and certify to the City that no asbestos-containing material has been used.

The CMAR will coordinate with the architect the final inspection prior to the Architect’s
approval and issuance of the Certificate of Substantial Completion.

The CMAR will provide progress reports to the City.

The CMAR shall participate, and require all subcontractors and their material
suppliers do so as well, in the City's Direct Purchase program.

Post Construction Phase

1.

The CMAR will coordinate project close-out, start-up, and transition to operation.

The CMAR will coordinate with the architect to provide complete project records
including project manual and CAD drawings corrected to show all construction
changes, additions, and deletions compared to the Construction Document (CAD

disks will be provided to the CMAR by the Architect).

The CMAR will coordinate with the City to prepare the Certificate of Final Inspection.
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4.  The CMAR will obtain and review for completeness, have corrected if necessary, and

submit to the City following the architect's approval all warranties, operations and
maintenance manuals, and other such documents.

5. The CMAR will coordinate and conduct the Building Warranty Inspection, and any
roofing two-year warranty inspection.

6. The CMAR will complete all punch list items generated by the Architect and City’s
representatives during their inspections.

*All construction documents and projects submittals must be in digital format, and digitally signed
and sealed.

SECTION IV
TIME OF PERFORMANCE
The Contract Period start date will be and will terminate three (3) years
thereafter on . The Contractor will be required to commence work under this

Contract within ten (10) calendar days after the start date identified in this Contract. In the event all work
required in the bid specifications has not been completed by the specified date, the Contractor agrees to
provide work as authorized by the Project Manager until all work specified in the bid specifications has been
rendered and accepted by the City.

Written requests shall be submitted to the Project Manager for consideration of extension of completion time
due to strikes, unavailable materials, or other similar causes over which the Contractor feels he has no
control. Requests for time extensions shall be submitted immediately, but in no event, mare than two (2)
weeks upon occurrence of conditions, which, in the opinion of the Contractor, warrant such an extension,
with reasons clearly stated and a detailed explanation given as to why the delays are considered to be beyond
the Contractor’s control.

SECTION V
RENEWAL OPTION

In the event the Contractor offers in writing, prior to the termination of this Contract, to provide the identical
services required in this contract for two (2) additional one-year terms for a total charge that is acceptable,
then the City without additional bidding or negotiation, may, with the mutual agreement of the Contractor,
extend this Contract for such additional one-year terms.

SECTION VI
COMPSENSATION

The total amount to be paid by the City to the Contractor is on a time and materials basis per the fee schedule
on a per project bases. Payments will be disbursed in the following manner:
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CONSTRUCTION PHASE SERVICES B
$0 - $500,000 11.00%
$500,001 - §1,000,000 10.00%
$1,000,001 - $2,000,000 9.00%
$2,000,001 - $3,000,000 8.00%
$3,000,001 - $4,000,000 7.00%
$4,000,001 - $5,000,000 6.00%
$5,000,001 + 6.00%

The Contract Sum — Per Project Basis.

Invoices for services shall be submitted once per month, by the tenth (10th) day of each month, and payments
shall be made within twenty (20) business days, unless Contractor has chosen to take advantage of the
Purchasing Card Program, which guarantees payment within several days. Payments shall be made within
twenty (20) business days of receipt of Contractor's valid invoice, provided that the invoice is accompanied
by adequate supporting documentation, including any necessary partial release of liens as described above,
and is approved by the Project Manager as required under Section XV of the Contract.

No payment for projects involving improvements to real property shall be due until Contractor delivers to City
a complete release of all claims arising out of the Contract or receipts in full in lieu thereof, and an affidavit
on his personal knowledge that the releases and receipts include labor and materials for which a lien could
be filed.

All invoices and correspondence relative to this Contract must contain the City's Contract number and
Purchase Order number, detail of items with prices that correspond to the Contract, a unique invoice number,
and partial and final release of liens.

Allinvoices are to be sent to the assigned Project Manager for this Contract.

The Contractor shall not be paid additional compensation for any loss or damage arising out of the nature of
the work, from the action of the elements, or from any delay or unforeseen obstruction or difficulties
encountered in the performance of the work, or for any expenses incurred by or in consequence of the
suspension or discontinuance of the work.

In the event the City deems it expedient to perform work which has not been done by the Contractor as
required by these Specifications, or to correct work which has been improperly and/or inadequately
performed by the Contractor as required in these Specifications, all expenses thus incurred by the City, at
the City's option, will be invoiced to the Contractor and/or deducted from payments due to the Contractor.
Deductions thus made will not excuse the Contractor from other penalties and conditions contained in the
Contract.

All payments not made within the time specified by this section shall bear interest from thirty (30) calendar
days after the due date at the rate of one (1) percent per month on the unpaid balance.
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Taxes - Contractor is responsible for all federal, state, and local taxes and other charges related to the
performance of this Contract.

SECTION VI
WORK CHANGES

The City reserves the right to order work changes in the nature of additions, deletions, or modifications without
invalidating the Contract, and agrees to make corresponding adjustments in the Contract price and time for
completion. Any and all changes must be authorized by a written change order signed by the City's
Purchasing Agent or his designee as representing the City. Work shall be changed and the Contract price
and completion time shall be modified only as set out in the written change order. Any adjustment in the
Contract price resulting in a credit or a charge to the City shall be determined by mutual agreement of the
parties before starting the work involved in the change. Any dispute concerning work changes which is not
resolved by mutual agreement shall be decided by the City Manager who shall reduce the decision to writing.
The decision of the City Manager shall be final and conclusive.

SECTION Viii
CONFORMANCE WITH PROPOSAL

It is understood that the materials and/or work required herein are in accordance with the proposal made by
the Contractor pursuant to the Solicitation and Specifications on file in the Procurement Management
Department of the City. All documents submitted by the Contractor in relation to said proposal, and all
documents promulgated by the City for inviting proposals are, by reference, made a part hereof as if set forth
herein in full.

SECTION IX
INDEMNIFICATION/HOLD HARMLESS

Contractor agrees to indemnify, defend, and hold harmless, the City, its officers, agents, and employees
from, and against, any and all claims, actions, liabilities, losses and expenses including, but not limited to,
attorney’s fees for personal, economic, or badily injury, wrongful death, loss of or damage to property, at law
or in equity, which may arise or may be alleged to have arisen from the negligent acts, errors, omissions or
other wrongful conduct of Contractor, agents, laborers, subcontractors or other personnel entity acting under
Contractor control in connection with the Contractor’s performance of services under this Contract. To that
extent, Contractor shall pay such claims and losses and shall pay all such costs and judgments which may
issue from any lawsuit arising from such claims and losses including wrongful termination or allegations of
discrimination or harassment, and shall pay all costs and attorney’s fees expended by the City in defense of
such claims and losses, including appeals. That the aforesaid hold-harmless agreement by Contractor shall
apply to all damages and claims for damages of every kind suffered, or alleged to have been suffered, by
reason of any of the aforesaid operations of Contractor or any agent laborers, subcontractors, or employee
of Contractor regardless of whether or not such insurance policies shall have been determined to be
applicable to any of such damages or claims for damages. Contractor shall be held responsible for any
violation of laws, rules, regulations, or ordinances affecting in any way the conduct of all persons engaged in
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or the materials or methods used by Contractor on the work. This indemnification shall survive the termination
of this Contract.

SECTION X
SOVEREIGN IMMUNITY

Nothing contained in this Contract shall be deemed or otherwise interpreted as waiving the City’s sovereign
immunity protections existing under the laws of the State of Florida, or as increasing the limits of liability as
set forth in Section 768.28, Florida Statutes.

SECTION XI
INSURANCE

The Contractor shall, on a primary basis and at its sole expense, agree to maintain in full force and effect at
all times during the life of this Contract, insurance coverage and limits, including endorsements, as described
herein. The requirements contained herein, as well as City's review or acceptance of insurance maintained
by the Contractor are not intended to and shall not in any manner limit or qualify the liabilities and obligations
assumed by Contractor under the Contract.

The parties agree and recognize that it is not the intent of the City of Port St. Lucie that any insurance
policy/coverage that it may obtain pursuant to any provision of this Contract will provide insurance coverage
to any entity, corporation, business, person, or organization, other than the City of Port St. Lucie and the City
shall not be obligated to provide any insurance coverage other than for the City of Port St. Lucie or extend
its immunity pursuant to Section 768.28, Florida Statutes, under its self-insured program. Any provision
contained herein to the contrary shall be considered void and unenforceable by any party. This provision
does not apply to any obligation imposed on any other party to obtain insurance coverage for this project,
and/or any obligation to name the City of Port St. Lucie as an additional insured under any other insurance
policy, or otherwise protect the interests of the City of Port St. Lucie as specified in this Contract.

1. Workers' Compensation Insurance & Employer's Liability: The Contractor shall agree to maintain
Workers' Compensation Insurance & Employers' Liability in accordance with Section 440, Florida
Statutes. Employers’ Liability must include limits of at least $100,000.00 each accident, $100,000.00
each disease/femployee, and $500,000.00 each disease/maximum. A Waiver of Subrogation
endorsement must be provided. Coverage shall apply on a primary basis. Should scope of work
performed by the Contractor qualify its employee(s) for benefits under Federal Workers’ Compensation
Statute (for example, U.S. Longshore & Harbor Workers Act or Merchant Marine Act), proof of
appropriate Federal Act coverage must be provided.

2. Commercial General Liability Insurance: The Contractor shall agree to maintain Commercial General
Liability insurance, issued under an Occurrence form basis, including Contractual liability, to cover the
hold harmless agreement set forth herein, with limits of not less than:

Each occurrence $1,000,000

Personal/advertising injury $1,000,000

Products/completed operations aggregate  $2,000,000

General aggregate $2,000,000
Page 9 of 36
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Fire damage $100,000 any 1 fire
Medical expense $10,000 any 1 person

3. Additional Insured: An Additional Insured endorsement must be attached to the certificate of insurance
(should be CG2026) under the General Liability policy. Coverage is to be written on an occurrence form
basis and shall apply as primary and non-contributory. Defense costs are to be in addition to the limit of
liability. A waiver of subrogation is to be provided in favor of the City. Coverage shall extend to
independent contractors and fellow employees. Contractual Liability is to be included. Coverage is to
include a cross liability or severability of interests provision as provided under the standard I1SO form
separation of insurers clause.

Except as to Workers' Compensation and Employers' Liability Insurance, Certificates of Insurance and
policies shall clearly state that coverage required by the Contract has been endorsed to include the City
of Port St. Lucie, a municipality of the State of Florida, its officers, agents and employees as Additional
Insured for Commercial General Liability and Business Auto Liability policies. The name for the
Additional Insured endorsement issued by the insurer shall read: "City of Port St. Lucie, a municipality
of the State of Florida, its officers, employees and agents shall be listed as additional insured and
shall include Contract #20230086 — Construction Manager at Risk (CMAR) Continuing Services."
Copies of the Additional Insured endorsements shall be attached to the Certificate of Insurance. The
policies shall be specifically endorsed to provide thirty (30) days written notice to the City prior to any
adverse changes, cancellation, or non-renewal of coverage thereunder. Formal written notice shall be
sent to City of Port St. Lucie, 121 SW Port St. Lucie Blvd., Port St. Lucie, FL 34984, Attn: Procurement.
In the event that the statutory liability of the City is amended during the term of this Contract to exceed
the above limits, the Contractor shall be required, upon thirty (30) days written notice by the City, to
provide coverage at least equal to the amended statutory limit of liability of the City. Copies of the
Additional Insured endorsement shall be attached to the Certificate of Insurance.

4. Business Automobile Liability Insurance: The Contractor shall agree to maintain Business Automobile
Liability at a limit of liability not less than $1,000,000.00 each accident covering any auto, owned, non-
owned and hired automobiles. In the event the Contractor does not own any automobiles, the Business
Auto Liability requirement shall be amended allowing Contractor to agree to maintain only Hired & Non-
Owned Auto Liability. This amended requirement may be satisfied by way of endorsement to the
Commercial General Liability, or separate Business Auto Coverage form. Certificate holder must be listed
as additional insured. A waiver of subrogation must be provided. Coverage shall apply on a primary and
non-contributory basis.

5. Waiver of Subrogation: By entering into this Contract, the Contractor agrees to a Waiver of Subrogation
for each required policy. When required by the insurer or should a policy condition not permit an Insured
to enter into a pre-loss contract to waive subrogation without an endorsement, then Contractor shall
agree to notify the insurer and request the policy be endorsed with a Waiver of Transfer of Rights of
Recovery Against Others, or its equivalent.

6. Deductibles: All deductible amounts shall be paid for and be the responsibility of the Contractor for any
and all claims under this Contract. Where an SIR or deductible exceeds $5,000, the City reserves the
right, but is not obligated, to review and request a copy of the Contractor's most recent annual report or
audited financial statement.
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It shall be the responsibility of the Contractor to ensure that all independent contractors and/or subcontractors
comply with the same insurance requirements referenced herein. It shall be the responsibility of the
Contractor to obtain Certificates of Insurance from all independent contractors and subcontractors listing the
City as an Additional Insured without the language “when required by written contract”. If the Contractor, any
independent contractors and/or any subcontractors maintain higher limits than the minimums shown above,
the City requires and shall be entitled to coverage for the higher limits maintained by the
Contractor/independent contractor/subcontractor.

The Contractor may satisfy the minimum limits required above for either Commercial General Liability,
Business Auto Liability, and Employers’ Liability coverage under Umbrella or Excess Liability. The Umbrella
or Excess Liability shall have an Aggregate limit not less than the highest "Each Occurrence” limit for either
Commercial General Liability, Business Auto Liability, or Employers’ Liability. When required by the insurer,
or when Umbrella or Excess Liability is written on Non-Follow Form, the City shall be endorsed as an
"Additional Insured."

The City by and through its Risk Management Department reserves the right, but is not obligated, to review,
modify, reject or accept any required policies of insurance, including limits, coverages or endorsements,
herein from time to time throughout the term of this Contract. All insurance carriers must have an AM Best
rating of at least A:VIl or better.

A failure on the part of the Contractor to execute the Contract and/or punctually deliver the required insurance
certificates and other documentation may be cause for annulment of the award.

SECTION XiI
ACTS OF GOD

The Contractor shall be responsible for all preparation of the site for Acts of God, including but not limited to:
earthquake, flood, tropical storm, hurricane or other cataclysmic phenomenon of nature, rain, wind, or other
natural phenomenon of normal intensity, including extreme rainfall. No reparation shall be made to the
Contractor for damages to the Work resulting from these Acts. The City is not responsible for any costs
associated with pre or post preparations for any Acts of God.

Emergencies - In the event of emergencies affecting the safety of persons, the work, or property, at the site
or adjacent thereto, the Contractor, or his designee, without special instruction or authorization from the City,
is obligated to act to prevent threatened damage, injury, or loss. In the event such actions are taken, the
Contractor shall promptly give to the City written notice and contact immediately by phone, of any significant
changes in work or deviations from the Contract documents caused thereby, and if such action is deemed
appropriate by the City a written authorization signed by the City covering the approved changes and
deviations will be issued.

SECTION Xl
PROHIBITION AGAINST FILING OR MAINTAINING LIENS AND SUITS

Subject to the laws of the State of Florida and of the United States, neither Contractor nor any subcontractor,
supplier of materials, laborer, or other person shall file or maintain any lien for labor or materials delivered in
the performance of this Contract against the City. The right to maintain such lien for any or all of the above
parties is hereby expressly waived.
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SECTION XIV
COMPLIANCE WITH LAWS

The Contractor shall give all notices required by and shall otherwise comply with all applicable laws,
ordinances, and codes and shall, at his own expense, secure and pay the fees and charges for all permits
required for the performance of the Contract. All materials furmnished and works done are to comply with all
federal, state, and local laws and regulations. Contractor will comply with all requirements of 28 C.F.R. §
35.151. Contractors and any subcontractors shall comply with section 119.0701, Florida Statutes. The
Contractor and any subcontractors are to allow public access to all documents, papers, letters, or other
material made or received by the Contractor in conjunction with this Contract, unless the records are exempt
from Art. I, § 24(a), Fla. Const. and section 119.07(1)(a), Florida Statutes (2013). Pursuant to section
119.10(2)(a), Florida Statutes, any person who willfully and knowingly violates any of the provisions of
Chapter 119, Florida Statutes, commits a misdemeanor of the first degree, punishable as provided in sections
775.082 and 775.083, Florida Statutes.

RECORDS

The City of Port St. Lucie is a public agency subject to Chapter 119, Florida Statutes. The Contractor shall
comply with Florida’s Public Records Law. CONTRACTOR'S RESPONSIBILITY FOR COMPLIANCE WITH
CHAPTER 119, FLORIDA STATUTES. Pursuant to section 119.0701, Florida Statutes,

Contractor agrees to comply with all public records laws, specifically to:

Keep and maintain public records required by the City in order to perform the service;

1. The timeframes and classifications for records retention requirements must be in accordance with
the General Records Schedule GS1-SL for State and Local Government Agencies.

2. During the term of the Contract, the Contractor shall maintain all books, reports and records in
accordance with generally accepted accounting practices and standards for records directly related to
this Contract. The form of all records and reports shall be subject to the approval of the City.

3. Records include all documents, papers, letters, maps, books, tapes, photographs, films, sound
recordings, data processing software, or other material, regardless of the physical form,
characteristics, or means of transmission, made or received pursuant to law or ordinance or in
connection with the transaction of official business with the City. Contractor's records under this
Contract include, but are not limited to, supplier/subcontractor invoices and contracts, project
documents, meeting notes, emails and all other documentation generated during this Contract.

4. The Contractor agrees to make available to the City, during normal business hours all books of account,
reports and records relating to this Contract.

5. A Contractor who fails to provide the public records to the City within a reasonable time may also be
subject to penalties under section 119.10, Florida Statutes.
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Upon request from the City's custodian of public records, provide the public agency with a copy of the
requested records or allow the records to be inspected or copied within a reasonable time at a cost that does
not exceed the cost provided in this chapter or as otherwise provided by law.

Ensure that public records that are exempt or confidential and exempt from public records disclosure
requirements are not disclosed except as authorized by law for the duration of the Contract term and following
completion of the Contract if the Contractor does not transfer the records to the City.

Upon completion of the Contract, transfer, at no cost to the City, all public records in possession of the
Contractor, or keep and maintain public records required by the City to perform the service. If the Contractor
transfers all public records to the City upon completion of the Contract, the Contractor shall destroy any
duplicate public records that are exempt or confidential and exempt from public records disclosure
requirements. If the Contractor keeps and maintains public records upon completion of the Contract, the
Contractor shall meet all applicable requirements for retaining public records. All records stored electronically
must be provided to the City, upon request from the City's custodian of public records in a format that is
compatible with the information technology systems of the City.

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF
CHAPTER 119, FLORIDA STATUTES, TO THE CONTRACTOR'’S DUTY TO PROVIDE
PUBLIC RECORDS RELATING TO THIS CONTRACT, CONTACT THE CUSTODIAN OF
PUBLIC RECORDS AT:

CITY CLERK
121 SW Port St. Lucie Blvd.
Port St. Lucie, FL 34984
(772) 871 5157
prr@cityofpsl.com

SECTION XV
INSPECTION AND CORRECTION OF DEFECTS

In order to determine whether the required material has been delivered or the required work performed in
accordance with the terms and conditions of the Contract documents, the Project Manager shall make
inspection as soon as practicable after receipt from the Contractor of a Notice of Performance or delivery
ticket. If such inspection shows that the required material has been delivered and required work performed
in accordance with terms and conditions of the Contract documents and that the material and work is entirely
satisfactory, the Project Manager shall approve the invoice when it is received. Thereafter the Contractor
shall be entitled to payment, as described in Section VI. If, upon such inspection, the Project Manager is not
satisfied, he shall as promptly as practicable inform the parties hereto of the specific respects in which his
findings are not favorable. Contractor shall then be afforded an opportunity, if desired by him, to correct the
deficiencies so pointed out at no additional charge to the City, and otherwise on terms and conditions
specified by the Project Manager. Upon failure of the Contractor to perform the work in accordance with the
Contract Documents, including any requirements with respect to the Schedule of Completion, and after five (5)
days written notice to the Contractor, the City may, without prejudice to any other remedy he may have, correct
such deficiencies. The Contractor shall be charged all costs incurred to correct deficiencies. Such examination,
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inspection, or tests made by the Project Manager, at any time, shall not relieve Contractor of his responsibility
to remedy any deviation, deficiency, or defect.

Deductions - In the event the City deems it expedient to perform work which has not been done by the
Contractor as required by these Specifications, or to correct work which has been improperly and/or
inadequately performed by the Contractor as required in these Specifications, all expenses thus incurred by
the City, in the City's option, will be invoiced to the Contractor and/or may be deducted from payments due
to the Contractor. Deductions thus made will not excuse the Contractor from other penalties and conditions
contained in the Contract.

SECTION XVI
SCRUTINIZED COMPANIES

By entering into this Contract with the City, Contractor certifies that it and those related entities of Contractor,
as defined by Florida law, are not on the Scrutinized Companies that Boycott Israel List, created pursuant to
section 215.4725, Florida Statutes, and are not engaged in a boycott of Israel. The City may terminate this
Contract if Contractor or any of those related entities of Contractor, as defined by Florida law, are found to
have submitted a false certification or any of the following occur with respect to the company or a related
entity: (i) it has been placed on the Scrutinized Companies that Boycott Israel List, or is engaged in a boycott
of Israel, or (ii) for any contract for goods or services of one million dollars or more, it has been placed on the
Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran
Petroleum Energy Sector List, or it is found to have been engaged in business operations in Cuba or Syria.
Notwithstanding the preceding, the City reserves the right and may, in its sole discretion, on a case by case
basis, permit a company on such lists or engaged in business operations in Cuba or Syria to be eligible for,
bid on, submit a proposal for, or enter into or renew a contract for goods or services of one million dollars or
more, or may permit a company on the Scrutinized Companies that Boycott Israel List to be eligible for, bid
on, submit a proposal for, or enter into or renew a contract for goods or services of any amount, should the
City determine that the conditions set forth in section 287.135(4), Florida Statutes, are met.

SECTION XXVII
CONTRACT ADMINISTRATION

Amendments - The City and the Contractor agree that they will, from time to time, execute, acknowledge,
and deliver, or cause to be executed, acknowledged, and delivered, such supplements hereto and such
further instruments as may reasonably be required for carrying out the express intention of the Contract. The
Contract may be amended in writing from time to time by mutual consent of the parties. All amendments to
the Contract must be in writing and fully executed by duly authorized representatives of the City and the
Contractor.

Fiscal Year - All reference to Fiscal Year shall mean the City’s Fiscal Year. The City's Fiscal Year is from
October 1stthrough September 30t

Joint Venture - Nothing in the Contract shall be construed as creating or constituting the relationship of a
partnership, joint venture, or other association of any kind or agent and principal relationship, between the
vested parties. Each party shall be deemed to be an independent contractor contracting for the services and
acting toward the mutual benefits expected to be derived from the mutually agreed upon contract. Neither
Contractor nor any of Contractor's agents, employees, subcontractors, or contractors shall become or be
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deemed to become agents, or employees of the City. Contractor shall therefore be responsible for
compliance with all laws, rules, and regulations involving its employees and any subcontractors, including
but not limited to, employment of labor, hours of labor, health and safety, working conditions, workers'
compensation insurance, and payment of wages. No party has the authority to enter into any contract or
create an obligation or liability on behalf of, in the name of, or binding upon another party to the Contract.

Notice(s) - Any and all notices, designations, consents, offers, acceptances or any other communication
provided for herein shall be given in writing by registered or certified mail, return receipt requested, by
receipted hand delivery, by Fed-EX, UPS, courier, or other similar and reliable carrier which shall be
addressed to the person who signed the Contract on behalf of the party at the address identified in the
Contract. Each such notice shall be deemed to have been provided:

| Within one (1) day in the case of overnight hand delivery, courier, or Services such as Fed-
Ex or UPS with guaranteed next day delivery; or,
[l Within seven (7) days after it is deposited in the U.S. Mail in the case of registered U.S. Mail.

From time to time, the parties may change the name and address of the person designated to receive notice.
Such change of the designated person or their designees and/or address shall be in writing to the other party
and as provided herein.

Performance by Industry Standards - The Contractor represents and expressly warrants that all aspects
of the Services provided or used by it shall, at a minimum, conform to the standards in the Contractor’s
industry. This requirement shall be in addition to any express warranties, representations, and specifications
included in the Contract, which shall take precedence.

Permits, Licenses, and Certifications - The Contractor shall be responsible for obtaining all permits,
licenses, certifications, etc., required by Federal, State, County, and Municipal laws, regulations, codes, and
ordinances for the performance of the work required in these specifications and to conform with the
requirements of said legislation. The Contractor shall be required to complete a W-9 Taxpayer Identification
Form, provided with the City's Contract, and return it with the signed Contract and insurance documents.

Use of Name or Intellectual Property - Contractor agrees it will not use the name or any intellectual
property, including but not limited to, City trademarks or logos in any manner, including commercial
advertising or as a business reference, without the express prior written consent of the City.

Waiver - Except as specifically provided for in a waiver sighed by duly authorized representatives of the City
and the Contractor, failure by either party at any time to require performance by the other party or to claim a
breach of any provision of the Contract shall not be construed as affecting any subsequent right to require
performance or to claim a breach. Each waiver, if mutually agreed upon, shall be published as a Contract
amendment.

SECTION XVl
ADDITIONAL REQUIREMENTS

In the event of any conflict between the terms and conditions, appearing on any purchase order issued
relative to this Contract, and those contained in this Contract and the Specifications herein referenced, the
terms of this Contract and Specifications herein referenced shall apply.
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City’s Public Relations Image - The Contractor’s personnel shall at all times handle complaints and any
public contact with due regard to the City's relationship with the public. Any personnel in the employ of the
Contractor involved in the execution of work that is deemed to be conducting him/herself in an unacceptable
manner shall be removed from the project at the request of the City Manager.

Contractual Relations - The Contractor is advised that nothing contained in the contract or specifications
shall create any contractual relations between the City and any subcontractor of the Contractor..

Cooperative Purchasing Agreement - This Contract may be expanded to include other governmental
agencies provided a cooperative purchasing agreement exists or an inter-local agreement for joint purchasing
exists between the City of Port St. Lucie and other public agencies. Contractor may agree to allow other
public agencies the same items at the same terms and conditions as this Contract, during the period of time
that this Contract is in effect. Each political entity will be responsible for execution of its own requirements
with the Contractor.

Patent Fees, Royalties, and Licenses - If the Contractor requires or desires to use any design, trademark,
device, material, or process covered by letters of patent or copyright, the Contractor and his surety shall
indemnify and hold harmless the City from any and all claims for infringement in connection with the work
agreed to be performed. The Contractor shall indemnify the City from any cost, expense, royalty, or damage
which the City may be obligated to pay by reason of any infringement at any time during the prosecution of
or after completion of the work.

SECTION XIX
ASSIGNMENT

Contractor shall not delegate, assign or subcontract any part of the work under this Contract or assign any
monies due him hereunder without first obtaining the written consent of the City.

SECTION XX
TERMINATION, DELAYS, AND LIQUIDATED DAMAGES

Termination for Cause - The occurrence of any one or more of the following events shall constitute cause
for the City to declare the Contractor in default of its obligations under the contract:

I, The Contractor fails to deliver or has delivered nonconforming services or fails to perform,
to the City's satisfaction, any material requirement of the Contract or is in violation of a
material provision of the Contract, including, but without limitation, the express warranties
made by the Contractor;

[l.  The Contractor fails to make substantial and timely progress toward performance of the
Contract;

lll.  Inthe event the Contractor is required to be certified or licensed as a condition precedent to
providing the Services, the revocation or loss of such license or certification may result in
immediate termination of the Contract effective as of the date on which the license or
certification is no longer in effect;

IV.  The Contractor becomes subject to any bankruptcy or insolvency proceeding under federal
or state law to the extent allowed by applicable federal or state law including bankruptcy
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laws; the Contractor terminates or suspends its business; or the City reasonably believes
that the Contractor has become insolvent or unable to pay its obligations as they accrue
consistent with applicable federal or state law;

V.  The Contractor has failed to comply with applicable federal, state and local laws, rules,
ordinances, regulations and orders when performing within the scope of the Contract;

VI.  If the City determines that the actions, or failure to act, of the Contractor, its agents,
employees or subcontractors have caused, or reasonably could cause, life, health or safety
to be jeopardized;

VII.  The Contractor has engaged in conduct that has or may expose the City to liability, as
determined in the City’s sole discretion;

VIIl.  The Contractor furnished any statement, representation, or certification in connection with
the Contract, which is materially false, deceptive, incorrect, or incomplete.

Notice of Default - If there is a default event caused by the Contractor, the City shall provide written notice
to the Contractor requesting that the breach or noncompliance be remedied within the period of time specified
in the City’s written notice to the Contractor. If the breach or noncompliance is not remedied within the period
of time specified in the written notice, the City may:

| Immediately terminate the Contract without additional written notice(s); and/or

ll.  Enforce the terms and conditions of the Contract and seek any legal or reasonable remedies;
and/or

. Procure substitute services from another source and charge the difference between the
Contract and the substitute contract to the defaulting Contractor. Such a charge, in the City’s
option, may be invoiced to the Contractor and/or may be deducted from payments due to
the Contractor. Deductions thus made will not excuse the Contractor from other penalties
and conditions contained in the Contract.

Termination for Convenience - The City may, at any time, with or without cause, or for its convenience,
terminate all or a portion of the Contract upon thirty (30) days written notice to Contractor. Any such
termination shall be accomplished by delivery in writing of a notice to Contractor. Following termination
without cause, the Contractor shall be entitled to compensation upon submission of invoices and proper proof
of claim, for services provided under the contract to the City up to the time of termination, pursuant to Florida
law.

Termination for Non-Appropriation - The City is a governmental agency which relies upon the
appropriation of funds by its governing body to satisfy its obligations. If the City reasonably determines that
it does not have funds to meet its obligations under the awarded Contract, the City will have the right to
terminate the Contract, without penalty, on the last day of the fiscal period for which funds were legally
available.

SECTION XXI
LAW, VENUE, AND WAIVER OF JURY TRIAL

This Contract is to be construed as though made in and to be performed in the State of Florida and is to be
governed by the laws of Florida in all respects without reference to the laws of any other state or nation. The
venue of any action taken to enforce this Contract, arising out of this Contract, or related to this Contract,
shall be in St. Lucie County, Florida.
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The parties to this Contract hereby freely, voluntarily, and expressly, waive their respective rights to trial by
jury on any issues so triable after having the opportunity to consult with an attorney.

SECTION XXi|
E-VERIFY

In accordance with section 448.095, Florida Statutes, the Contractor agrees to comply with the following:

1. Contractor must register with and use the E-Verify system to verify the work authorization status of
all new employees of the Contractor. Contractor must provide City with sufficient proof of compliance
with this provision before beginning work under this Contract.

2. If Contractor enters into a contract with a subcontractor, Contractor must require each and every
subcontractor to provide the Contractor with an affidavit stating that the subcontractor does not
employ, contract with, or subcontract with an unauthorized alien. The Contractor shall maintain a
copy of each and every such affidavit(s) for the duration of the Contract and any renewals thereafter.

3. The City shall terminate this Contract if it has a good faith belief that a person or an entity with which
it is contracting has knowingly violated section 448.09(1), Florida Statutes.

4. Contractor shall immediately terminate any contract with any subcontractor if Contractor has, or
develops, a good faith belief that the subcontractor has violated section 448.09(1), Florida Statutes.
If City has or develops a good faith belief that any subcontractor of Contractor knowingly violated
section 448.09(1), Florida Statutes, or any provision of section 448.095, Florida Statutes, the City
shall promptly notify the Contractor and order the Contractor to immediately terminate the contract
with the subcontractor.

5. The City shall terminate this Contract for violation of any provision in this section. If the Contract is
terminated under this section, it is not a breach of contract and may not be considered as such. If
the City terminates this Contract under this section, the Contractor may not be awarded a public
contract for at least one (1) year after the date on which the Contract was terminated. A contractor
is liable for any additional costs incurred by the City as a result of the termination of a contract.

6. The City, Contractor, or any subcontractor may file a cause of action with a circuit or county court to
challenge a termination under section 448.095(5)(c), Florida Statutes, no later than twenty (20)
calendar days after the date on which the Contract was terminated. The parties agree that such a
cause of action must be filed in accordance with the Venue provision, as provided herein.

SECTION XXIlI
TRUTH-IN-NEGOTIATIONS

In accordance with the provisions of section 287.055, Florida Statutes, the Contractor agrees to execute a
truth-in-negotiations certificate and agrees that the original Contract price and any additions will be adjusted
to exclude any significant sums by which the City determines the Contract price was increased due to
inaccurate, incomplete, or non-current wage rates and other factual unit costs.

SECTION XXIV
CONFLICT OF INTEREST

The City hereby acknowledges that the Contractor may be performing professional services for private
developers within the Treasure Coast area. Should a conflict of interest arise between providing services to
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the City and/or other clients, the Contractor shall terminate its relationship with the other client(s) to resolve
the conflict of interest. The City Manager shall determine whether a conflict of interest exists. At the time of
each Project Proposal the Contractor shall disclose all of its Treasure Coast clients and related Scope of
Work.

SECTION XXV
PUBLIC RECORDS / TRADE SECRETS / COPYRIGHT

The Proposer’s response to the City's proposal request is a public record pursuant to Florida law, which is
subject to disclosure by the City under the State of Florida Public Records Law, Florida Statutes Chapter
119.07 (“Public Records Law”). The City shall permit public access to all documents, papers, letters or other
material submitted in connection with this City’s proposal request and the Contract to be executed as subject
to the provisions of Chapter 119.07 of the Florida Statutes.

Any language contained in the Proposer’s response to the Solicitation purporting to require confidentiality of
any portion of the Proposer's response to the Solicitation, except to the extent that certain information is in
the City’s opinion a Trade Secret pursuant to Florida law, shall be void. If a Proposer submits any documents
or other information to the City which the Proposer claims is Trade Secret information and exempt from
Florida Statutes Chapter 119.07 (“Public Records Laws"), the Proposer shall clearly designate that it is a
Trade Secret and that it is asserting that the document or information is exempt. The Proposer must
specifically identify the exemption being claimed under Florida Statutes 119.07. The City shall be the final
arbiter of whether any information contained in the Proposer’s response to the Solicitation constitutes a Trade
Secret. The city's determination of whether an exemption applies shall be final, and the Proposer agrees to
defend, indemnify, and hold harmless the city and the city's officers, employees, and agent, against any loss
or damages incurred by any person or entity as a result of the city’s treatment of records as public records.
Proposals purporting to be subject to copyright protection in full or in part will be rejected.

EXCEPT FOR CLEARLY MARKED PORTIONS THAT ARE BONA FIDE TRADE SECRETS PURSUANT
TO FLORIDA LAW, DO NOT MARK YOUR RESPONSE TO THE SOLICITATION AS PROPRIETARY OR
CONFIDENTIAL. DO NOT MARK YOUR RESPONSE TO THE SOLICITATION OR ANY PART THEREQF
AS COPYRIGHTED.

SECTION XXVi
PROHIBITION AGAINST CONTINGENT FEES

The Contractor warrants that he has not employed or retained any company or person, other than a bona
fide employee working solely for the Contractor, to solicit or secure this Contract and that he or she has not
paid or agreed to pay any person, company, corporation, individual, or firm, other than a bona fide employee
working solely for the Contractor, any fee, commission, percentage, gift, or other consideration contingent
upon or resulting from the award or making of this Contract.

SECTION XXVII
ATTORNEY'S FEES

Each party is responsible for its own attorney’s fees for any event arising from or related to this Contract.
Each party expressly waives its right to seek attorney's fees from the other party, regardless of the source of
such right.
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SECTION XXVl
CODE OF ETHICS

Contractor warrants and represents that its employees will abide by any applicable provisions of the State of
Florida Code of Ethics in Chapter 112.311 et seq., Florida Statutes, and Code of Ethics Ordinances in Section
9.14 of the City of Port St. Lucie Code.

SECTION XXIX
POLICY OF NON-DISCRIMINATION

Contractor shall not discriminate against any person in its operations, activities, or delivery of services under
this Contract. Contractor shall affirmatively comply with all applicable provisions of federal, state, and local
equal employment laws and shall not engage in or commit any discriminatory practice against any person
based on race, age, religion, color, gender, sexual orientation, national origin, marital status, physical or
mental disability, political affiliation or any other factor which cannot be lawfully used as a basis for service
delivery.

SECTION XXX
SEVERABILITY

The provisions of this Contract shall be deemed severable and if any portion of the Contract is found invalid
or unenforceable, it shall not affect the validity or enforceability of the other provisions herein.

SECTION XXXI
AUDITS

The Contractor shall establish and maintain a reasonable accounting system that enables the City to readily
identify the Contractor's assets, expenses, costs of goods, and use of funds throughout the term of the
Contract for a period of at least seven (7) years following the date of final payment or completion of any
required audit, whichever is later. Records shall include, but are not limited to, accounting records, written
policies and procedures; subcontract files (including proposals of successful and unsuccessful bidders, bid
recaps, etc.); all paid vouchers including those for out-of-pocket expenses; other reimbursement supported
by invoices; ledgers; cancelled checks; deposit slips; bank statements; journals; original estimates;
estimating work sheets; contract amendments and change order files; back charge logs and supporting
documentation; insurance documents; payroll documents; timesheets; memoranda; and correspondence.
The Contractor shall permit the City's authorized auditor or any authorized representative of the State, and
where federal funds are involved, the Comptroller General of the United States, or any other authorized
representative of the United States government, to access and examine, audit, excerpt and to make copies
of all books, documents, papers, electronic or optically stored and created records or other records relating
or pertaining to this Contract kept by or under the control of the Contractor, including, but not limited to, those
kept by the Contractor, its employees, agents, assigns, successors, and subcontractors. Such records shalll
be made available to the City during normal business hours at the Contractor’s office or place of business.
The Contractor shall not impose a charge for audit or examination of the Contractor’s books and records. If
an audit discloses incorrect billings or improprieties, the City reserves the right to charge the Contractor for
the cost of the audit and appropriate reimbursement. Any adjustments and/or payments that must be made
as a result of any such audit or inspection of the Contractor’s invoices and/or records shall be made within a
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reasonable amount of time (not to exceed ninety (90) days) from presentation of the City's findings to the
Contractor. Evidence of criminal conduct will be turned over to the proper authorities.

The Contractor shall ensure the City has these rights with Contractor's employees, agents, assigns,
successors, and subcontractors, and the obligations of these rights shall be explicitly included in any
subcontracts or agreements formed between the Contractor and any subcontractors to the extent that those
subcontracts or agreements relate to fulfillment of the Contractor’s obligations to the City.

SECTION XXXIi
ORDER OF PREFERENCE

In the case of any inconsistency or conflict among the specific provisions of this Contract (including any
amendments accepted by both the City and the Contractor attached hereto), the E-Bid (including any
subsequent addenda and written responses to bidders’ questions), and the Contractor's Response, any
inconsistency or conflict shall be resolved as follows:

(i) First, by giving preference to the specific provisions of this Contract.

(ii) Second, by giving preference to the specific provisions of the E-Bid.

(iii)  Third, by giving preference to the specific provisions of the Contractor's Response, except
that objections or amendments by a contractor that have not been explicitly accepted by the
City in writing shall not be included in this Contract and shall be given no weight or
consideration.

SECTION XXXl
FORCE MAJEURE

Any deadline provided for in this Contract may be extended, as provided in this paragraph, if the deadline is
not met because of one of the following conditions occurring with respect to that particular project or parcel:
fire, strike, explosion, power blackout, earthquake, volcanic action, flood, war, civil disturbances, terrorist
acts, hurricanes and acts of God. When one of the foregoing conditions interferes with contract performance,
then the party affected may be excused from performance on a day-for-day basis to the extent such party’s
obligations relate to the performance so interfered with; provided, the party so affected shall use reasonable
efforts to remedy or remove such causes of non-performance. The party so affected shall not be entitled to
any additional compensation by reason of any day-for-day extension hereunder.

SECTION XXXIV
CONSTRUCTION

The title of the section and paragraph headings in this Contract are for reference only and shall not govern,
suggest, or affect the interpretation of any of the terms or provisions within each section or this Contract as
a whole. The use of the term "including" in this Contract shall be construed as "including, without limitation."
Where specific examples are given to clarify a general statement, the specific language shall not be construed
as limiting, modifying, restricting, or otherwise affecting the general statement. All singular words and terms
shall also include the plural, and vice versa. Any gendered words or terms used shall include all genders.
Where a rule, law, statute, or ordinance is referenced, it shall mean the rule, law, statute, or ordinance in
place at the time the Contract is executed, as well as may be amended from time to time, where application
of the amended version is permitted by law.
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The parties have participated jointly in the negotiation and drafting of this Contract, and agree that both have
been represented by counsel and/or had sufficient time to consult counsel, before entering into this Contract.
In the event an ambiguity, conflict, omission, or question of intent or interpretation arises, this Contract shall
be construed as if drafted jointly by the parties, and there shall be no presumption or burden of proof or
persuasion based on which party drafted a provision of the Contract.

SECTION XXXV
NON-EXCLUSIVITY

Contractor acknowledges and agrees that this Contract is non-exclusive.

SECTION XXXHI
ENTIRE AGREEMENT

This Contract sets forth the entire agreement between Contractor and City with respect to the subject matter
of this Contract. This Contract supersedes all prior and contemporaneous negotiations, understandings, and
agreements, written or oral, between the parties. This Contract may not be modified except by the parties’
mutual agreement set forth in writing and signed by the parties.

SECTION XXXVII
FEDERAL TERMS AND CONDITIONS

For projects where federal and/or state funding may be used to fund the project in full or in part, there may
be additional terms required for the contract executed related to the project. Below, please find a sample of
the provisions that may be required in such instances. Additionally, there may be terms required by individual
grants, which the City reserves the right to include in any contracts entered related to or stemming from this
Contract.

Pursuant to 2 CFR 200.327 and Appendix Il of 2 CFR 200, the following federal requirements and
contract provisions are incorporated herein, where applicable.

Contracts for more than the simplified acquisition threshold currently set at $250,000, which is the inflation
adjusted amount determined by the Civilian Agency Acquisition Council and the Defense Acquisition
Regulations Council (Councils) as authorized by 41 U.S.C. 1908, must address administrative, contractual,
or legal remedies in instances where contractors violate or breach contract terms, and provide for such
sanctions and penalties as appropriate.

All contracts in excess of $10,000 must address termination for cause and for convenience by the City of
Port St. Lucie including the manner by which it will be affected and the basis for settlement.

TERMINATION FOR CAUSE

Default Event. The occurrence of any one or more of the following events shall constitute cause for the City
of Port St. Lucie, FL to declare the contractor in default of its obligations under the Contract:
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IX.  The contractor fails to deliver or has delivered nonconforming services or fails to perform, to
the City of Port St. Lucie, FL's satisfaction, any material requirement of the Contract or is in
violation of a material provision of the contract, including, but without limitation, the express
warranties made by the contractor;

X.  The contractor fails to make substantial and timely progress toward performance of the
Contract;

XI.  Inthe event the contractor is required to be certified or licensed as a condition precedent to
providing the services under this Contract, the revocation or loss of such license or
certification may result in immediate termination of the Contract effective as of the date on
which the license or certification is no longer in effect;

Xll. - The contractor becomes subject to any bankruptcy or insolvency proceeding under federal
or state law to the extent allowed by applicable federal or state law including bankruptcy
laws; the contractor terminates or suspends its business; or the City of Port St. Lucie, FL
reasonably believes that the contractor has become insolvent or unable to pay its obligations
as they accrue consistent with applicable federal or state law;

XIll. - The contractor has failed to comply with applicable federal, state and local laws, rules,
ordinances, regulations and orders when performing within the scope of the Contract;

XIV.  The contractor has engaged in conduct that has or may expose the City of Port St. Lucie,
FL to liability, as determined in the City of Port St. Lucie, FL's sole discretion;

XV.  The contractor furnished any statement, representation, or certification in connection with

the Contract, which is materially false, deceptive, incorrect, or incomplete.

Notice of Default. If there is a default event caused by the Contractor, the City of Port St. Lucie, FL, shall
provide written notice to the contractor requesting that the breach or noncompliance be remedied within the
period of time specified in the City of Port St. Lucie, FL's written notice to the contractor.

Remedies. If the breach or noncompliance is not remedied within the period of time specified in the written
notice, the City of Port St. Lucie, FL, may:

IV.  Immediately terminate the Contract without additional written notice(s); and/or

V. Enforce the terms and conditions of the Contract and seek any legal or reasonable remedies;
and/or

VI.  Procure substitute services from another source and charge the difference between the
Contract and the substitute contract to the defaulting contractor. Such a charge, in the City
of Port St. Lucie, FL's option, may be invoiced to the contractor and/or may be deducted
from payments due to the contractor. Deductions thus made will not excuse the contractor
from other penalties and conditions contained in the Contract.

TERMINATION FOR CONVENIENCE

The City of Port St. Lucie, FL, in its sole discretion, may terminate this Contract at any time without cause,
by providing at least sixty (60) days' prior written notice to contractor. Any such termination shall be
accomplished by delivery in writing of a notice to contractor. Following termination without cause, the
contractor shall be entitled to compensation upon submission of invoices and proper proof of claim, for
services provided under the contract to the City of Port St. Lucie, FL, up to the time of termination, pursuant
to Florida law.
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The following ltems (1) through (12) are “MANDATED CONDITIONS" that will be incorporated into this
Contract, where applicable.

(1) EQUAL OPPORTUNITY EMPLOYMENT

In accordance with 41 C.F.R. §60-1.4(b), the sub-recipient/contractor hereby agrees that
it will incorporate or cause to be incorporated into any contract for construction work, or
modification thereof, as defined in the regulations of the Secretary of Labor at 41 CFR
Chapter 60, which is paid for in whole or in part with funds obtained from the Federal
Government or borrowed on the credit of the Federal Government pursuant to a grant,
contract, loan insurance, or guarantee, or undertaken pursuant to any Federal program
involving such grant, contract, loan, insurance, or guarantee, the following equal
opportunity clause:

During the performance of this Contract, the contractor agrees as follows:

(1) The contractor will not discriminate against any employee or applicant for employment
because of race, color, religion, sex, sexual orientation, gender identity, or national origin. The
contractor will take affirmative action to ensure that applicants are employed, and that employees
are treated during employment without regard to their race, color, religion, sex, sexual orientation,
gender identity, or national origin. Such action shall include, but not be limited to the following:

Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for training, including
apprenticeship. The contractor agrees to post in conspicuous places, available to employees and
applicants for employment, notices to be provided setting forth the provisions of this
nondiscrimination clause.

(2) The contractor will, in all solicitations or advertisements for employees placed by or on
behalf of the contractor, state that all qualified applicants will receive consideration for
employment without regard to race, color, religion, sex, sexual orientation, gender identity, or
national origin.

(3)  The contractor will not discharge or in any other manner discriminate against any employee
or applicant for employment because such employee or applicant has inquired about, discussed,
or disclosed the compensation of the employee or applicant or another employee or applicant. This
provision shall not apply to instances in which an employee who has access to the compensation
information of other employees or applicants as a part of such employee's essential job functions
discloses the compensation of such other employees or applicants to individuals who do not
otherwise have access to such information, unless such disclosure is in response to a formal
complaint or charge, in furtherance of an investigation, proceeding, hearing, or action, including an
investigation conducted by the employer, or is consistent with the contractor's legal duty to furnish
information.

(4)  The contractor will send to each labor union or representative of workers with which he has
a collective bargaining agreement or other contract or understanding, a notice to be provided
advising the said labor union or workers' representatives of the contractor's commitments under this
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section, and shall post copies of the notice in conspicuous places available to employees and
applicants for employment.

(5)  The contractor will comply with all provisions of Executive Order 11246 of September
24,1965, and of the rules, regulations, and relevant orders of the Secretary of Labor.

(6)  The contractor will furish all information and reports required by Executive Order 11246
of September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant
thereto, and will permit access to hisbooks, records, and accounts by the administering agency
and the Secretary of Labor for purposes of investigation to ascertain compliance with such rules,
regulations, and orders.

(7) In the event of the contractor's noncompliance with the nondiscrimination clauses of this
Contract or with any of the said rules, regulations, or orders, this Contract may be canceled,
terminated, or suspended in whole or in part and the contractor may be declared ineligible for
further Government contracts or federally assisted construction contracts in accordance with
procedures authorized in Executive Order 11246 of September 24, 1965, and such other sanctions
may be imposed and remedies invoked as provided in Executive Order 11246 of September 24,
1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise provided by law.

(8) The contractor will include the portion of the sentence immediately preceding paragraph
(1) and the provisions of paragraphs (1) through (8) in every subcontract or purchase order unless
exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to section 204
of Executive Order 11246 of September 24, 1965, so that such provisions will be binding upon
each subcontractor or vendor. The contractor will take such action with respect to any subcontract
or purchase order as the administering agencymay direct as a means of enforcing such provisions,
including sanctions for noncompliance.

Provided, however, that in the event a contractor becomes involved in, or is threatened with,
litigation with a subcontractor or vendor as a result of such direction by the administering agency,
the contractor may request the United States to enter into such litigation to protect the interests of
the United States.

The contractor further agrees that it will be bound by the above equal opportunity clause with respect
to its own employment practices when it participates in federally assisted construction work:
Provided, That if the contractor so participating is a State or local government, the above equal
opportunity clause is not applicable to any agency, instrumentality or subdivision of such
government which does not participate in work on or under the contract.

The contractor agrees that it will assist and cooperate actively with the administering agency and
the Secretary of Labor in obtaining the compliance of contractors and subcontractors with the equal
opportunity clause and the rules, regulations, and relevant orders of the Secretary of Labor, that it
will furnish the administering agency and the Secretary of Labor such information as they may
require for the supervision of such compliance, and that it will otherwise assist the administering
agency in the discharge of the agency's primary responsibility for securing compliance.

The contractor further agrees that it will refrain from entering into any contract or contract
modification subject to Executive Order 11246 of September 24, 1965, with a contractor debarred
from, or who has not demonstrated eligibility for, Government contracts and federally assisted
construction contracts pursuant to the Executive Order and will carry out such sanctions and
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penalties for violation of the equal opportunity clause as may be imposed upon contractors and
subcontractors by the administering agency or the Secretary of Labor pursuant to Part II, Subpart D
of the Executive Order. In addition, the contractor agrees that if it fails or refuses to comply with
these undertakings, the administering agency may take any or all of the following actions: Cancel,
terminate, or suspend in whole or in part this grant (contract, loan, insurance, guarantee); refrain
from extending any further assistance to the contractor under the program with respect to which the
failure or refund occurred until satisfactory assurance of future compliance has been received from
such contractor; and refer the case to the Department of Justice for appropriate legal proceedings.

(2) COPELAND ANTI-KICKBACK ACT

The Sub-Recipient/contractor hereby agrees that, unless exempt under Federal law, it will
incorporate or cause to be incorporated into any contract for construction work, or
modification thereof, the following clause:

Contractor. The contractor shall comply with 18 U.S.C. § 874, 40 U.S.C. § 3145, and the
requirements of 29 C.F.R. pt. 3 as may be applicable, which are incorporated by reference
into this Contract.

Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clause
above and such other clauses as the U.S. Department of the Treasury may by appropriate
instructions require, and also a clause requiring the subcontractors to include these clauses
in any lower tier subcontracts. The prime contractor shall be responsible for the compliance
by any subcontractor or lower tier subcontractor with all of these contract clauses.

Breach. A breach of the contract clauses above may be grounds for termination of the
Contract, and for debarment as a contractor and subcontractor as provided in 29 C.F.R. §
5.12.

(3) CONTRACT WORK HOURS AND SAFETY STANDARDS

If the Sub-Recipient/contractor, with the funds authorized by this Agreement, enters into a
contract that exceeds $100,000 and involves the employment of mechanics or laborers, then
any such contract must include a provision for compliance with 40 U.S.C. 3702 and 3704,
as supplemented by Department of Labor regulations (29 CFR Part 5). Under 40 U.S.C. 3702
of the Act, each contractor must be required to compute the wages of every mechanic and
laborer on the basis of a standard work week of 40 hours. Work in excess of the standard
work week is permissible provided that the worker is compensated at a rate of not less than
one and a half times the basic rate of pay for all hours worked in excess of 40 hours in the
work week. The requirements of 40 U.S.C. 3704 are applicable to construction work and
provide that no laborer or mechanic must be required to work in surroundings or under
working conditions which are unsanitary, hazardous or dangerous. These requirements do
not apply to the purchases of supplies or materials or articles ordinarily available on the open
market, or contracts for transportation.

For contracts to be in compliance with the Contract Work Hours and Safety Standards Act
the following are required:
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(1) Overtime requirements. No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any workweek in which he or she is
employed on such work to work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less than one and one-half times
the basic rate of pay for all hours worked in excess of forty hours in such workweek.

(2) Violation, liability for unpaid wages; liquidated damages. In the event of any violation of
the clause set forth in paragraph (b)(1) of this section the contractor and any subcontractor
responsible therefor shall be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work done under contract
for the District of Columbia or a territory, to such District or to such territory), for liquidated
damages. Such liquidated damages shall be computed with respect to each individual
laborer or mechanic, including watchmen and guards, employed in violation of the clause
set forth in paragraph (b)(1) of this section, in the sum of $29 for each calendar day on which
such individual was required or permitted to work in excess of the standard workweek of
forty hours without payment of the overtime wages required by the clause set forth in
paragraph (b)(1) of this section.

(3) Withholding for unpaid wages and liquidated damages. The U.S. Department of Treasury
shall upon its own action or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from any moneys payable on account
of work performed by the contractor or subcontractor under any such contract or any other
Federal contract with the same prime contractor, or any other federally-assisted contract
subject to the Contract Work Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be necessary to satisfy any liabilities
of such contractor or subcontractor for unpaid wages and liquidated damages as provided
in the clause set forth in paragraph (b)(2) of this section.

(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the
clauses set forth in paragraph (b)(1) through (4) of this section and also a clause requiring
the subcontractors to include these clauses in any lower tier subcontracts. The prime
contractor shall be responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in paragraphs (b)(1) through (4) of this section.

(4) CLEAN AIR ACT AND THE FEDERAL WATER POLLUTION CONTROL ACT

If the Sub-Recipient/contractor, with the funds authorized by this Agreement, enters into a
contract that exceeds $150,000, then any such contract must include the following provision:

Contractor agrees to comply with all applicable standards, orders or regulations issued
pursuant to the Clean Air Act (42 U.S.C. 7401-7671q).

The contractor agrees to report each violation to the City of Port St. Lucie and understands
and agrees that the City of Port St. Lucie will, in turn, report each violation as required to
assure notification to the U.S. Department of the Treasury, and the appropriate
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Environmental Protection Agency Regional Office. The contractor agrees to include these
requirements in each subcontract exceeding $150,000 financed in whole or in part with
federal assistance provided by U.S. Department of the Treasury.

The contractor agrees to comply with all applicable standards, orders, or regulations issued
pursuant the Federal Water Pollution Control Act as amended (33 U.S.C.1251-1387).

The contractor agrees to report each violation to the City of Port St. Lucie and understands
and agrees that the City of Port St. Lucie will, in turn, report each violation as required to
assure notification to the U.S. Department of the Treasury, and the appropriate
Environmental Protection Agency Regional Office. The contractor agrees to include these
requirements in each subcontract exceeding $150,000 financed in whole or in part with
federal assistance provided by U.S. Department of the Treasury.

The contractor agrees to include these requirements in each subcontract exceeding
$150,000 financed in whole or in part with Federal assistance provided by U.S. Department
of Treasury.

(5) SUSPENSION AND DEBARMENT

If the Sub-Recipient/contractor, with the funds authorized by this Agreement, enters into a
contract, then any such contract must include the following provisions:

This Contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 3000. As
such the contractor is required to verify that none of the contractor, its principals (defined at 2
C.F.R.§180.995), orits affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined at2 C.F.R.
§ 180.940) or disqualified (defined at 2 C.F.R. § 180.935).

The Contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C
and must include a requirement to comply with these regulations in any lower tier covered
transaction it enters into.

This certification is a material representation of fact relied upon by the City of Port St. Lucie. If itis
later determined that the contractor did not comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R.
pt. 3000, subpart C, in addition to remedies available to the City of Port St. Lucie, the Federal
Govemment may pursue available remedies, including but not limited to suspension andfor
debarment.

The bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180, subpart C and
2 C.F.R. pt. 3000, subpart C while this offer is valid and throughout the period of any contract that
may arise from this offer. The bidder or proposer further agrees to include a provision requiring
such compliance in its lower tier covered transactions.

(6) BYRD ANTI-LOBBYING AMENDMENT

If the Sub-Recipient/contractor, with the funds authorized by this Agreement, enters into a
contract, then any such contract must include the following clause:
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Byrd Anti-Lobbying Amendment, 31 U.S.C. § 1352 (as amended). Contractors who apply or
bid for an award of $100,000 or more shall file the required certification. Each tier certifies
to the tier above that it will not and has not used Federal appropriated funds to pay any
person or organization for influencing or attempting to influence an officer or employee of
any agency, a member of Congress, officer or employee of Congress, or an employee of a
member of Congress in connection with obtaining any Federal contract, grant, or any other
award covered by 31 U.S.C. § 1352. Each tier shall also disclose any lobbying with non-
Federal funds that takes place in connection with obtaining any Federal award. Such
disclosures are forwarded from tier to tier up to the recipient who in turn will forward the
certification(s) to the awarding agency.

(7) CONTRACTING WITH SMALL AND MINORITY BUSINESSES, WOMEN'S BUSINESS
ENTERPRISES, AND LABOR SURPLUS AREA FIRMS

a. [f the Sub-Recipient/contractor, with the funds authorized by this Agreement, seeks to
procure goods or services, then, in accordance with 2 C.F.R. §200.321, the Sub-
Recipient/contractor shall take the following affirmative steps to assure that minority
businesses, women's business enterprises, and labor surplus area firms are used
whenever possible:

1) Placing qualified small and minority businesses and women's business enterprises
on solicitation lists;

2) Assuring that small and minority businesses, and women's business enterprises are
solicited whenever they are potential sources;

3) Dividing total requirements, when economically feasible, into smaller tasks or
quantities to permit maximum participation by small and minority businesses, and
women's business enterprises;

4) Establishing delivery schedules, where the requirement permits, which encourage
participation by small and minority businesses, and women's business enterprises;

5) Using the services and assistance, as appropriate, of such organizations as the
Small Business Administration and the Minority Business Development Agency of
the Department of Commerce; and

6) Requiring the prime contractor, if subcontracts are to be let, to take the affirmative
steps listed in paragraphs 1 through 5 of this subparagraph.

b. The requirement outlined in subparagraph a. above, sometimes referred to as
"socioeconomic contracting,” does not impose an obligation to set aside either the
solicitation or award of a contract to these types of firms. Rather, the requirement only
imposes an obligation to carry out and document the six affirmative steps identified
above.

c.  The "socioeconomic contracting” requirement outlines the affirmative steps that the Sub-
Recipient must take; the requirements do not preclude the Sub-Recipient from
undertaking additional steps to involve small and minority businesses and women's
business enterprises.
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d.  The requirement to divide total requirements, when economically feasible, into smaller
tasks or quantities to permit maximum participation by small and minority businesses
and women's business enterprises, does not authorize the Sub-Recipient to break a
single project down into smaller components in order to circumvent the micro-purchase
or small purchase thresholds so as to utilize streamlined acquisition procedures (e.g.
“project splitting").

(8) DAVIS-BACON ACT, AS AMENDED (40 U.S.C. 3141-3148)

As required by Federal program legislation, all prime construction contracts in excess of
$2,000 awarded by non-Federal entities must include a provision for compliance with the
Davis-Bacon Act (40 U.S.C. 3141-3144, and 3146-3148) as supplemented by Department
of Labor regulations (29 CFR Part 5, “Labor Standards Provisions Applicable to Contracts
Covering Federally Financed and Assisted Construction”). In accordance with the statute,
contractors must be required to pay wages to laborers and mechanics at a rate not less than
the prevailing wages specified in a wage determination made by the Secretary of Labor. In
addition, contractors must be required to pay wages not less than once a week. The non-
Federal entity must place a copy of the current prevailing wage determination issued by the
Department of Labor in each solicitation. The decision to award a contract or subcontract
must be conditioned upon the acceptance of the wage determination. The non-Federal entity
must report all suspected or reported violations to the Federal awarding agency.

The Wage Decision to use for this Contract is not applicable to this contract. (Provide prevailing
wages if required)

(9) PROCUREMENT OF RECOVERED MATERIALS

Contractor agrees to comply with Section 6002 of the Solid Waste Disposal Act, as amended
by the Resource Conservation and Recovery Act where applicable and provide such
information and certification to City of Port St. Lucie. The requirements of Section 6002 include
procuring only items designated in guidelines of the Environmental Protection Agency (EPA) at
40 CFR Part 247 that contain the highest percentage for recovered material practicable,
consistent with maintaining a satisfactory level of competition, where the purchase price of the
item exceeds ten thousand ($10,000) dollars or the value of the quantity acquired during the
preceding fiscal year exceeds ten thousand ($10,000) dollars; procuring solid waste
management services in a manner that maximizes energy and resource recovery, and
establishing an affirmative procurement program for the procurement of recovered materials
identified in the EPA guidelines.

In the performance of this Contract, the contractor shall make maximum use of products
containing recovered materials that are EPA-designated items unless the product cannot be
acquired competitively within a timeframe providing for compliance with the Contract
performance schedule; meeting Contract performance requirements; or at a reasonable price.

Information about this requirement, along with the list of EPA-designated items, is available
at EPA’s Comprehensive Procurement Guidelines webpage:
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https:/lwww.epa.gov/smm/comprehensive-procurement-quideline-cpg-program

The contractor also agrees to comply with all other applicable requirements of Section 6002 of
the Solid Waste Disposal Act.

(10) PROHIBITION ON CERTAIN TELECOMMUNICATIONS AND VIDEO SURVEILLANCE
SERVICES OR EQUIPMENT

(a) Definitions. As used in this clause, the terms backhaul; covered foreign country; covered
telecommunications equipment or services; interconnection arrangements; roaming;
substantial or essential component; and telecommunications equipment or services have the
meaning as defined in Title 2 CFR §200.216 of the Uniform Administrative Requirements, Cost
Principles, and Audit Requirements for Federal Awards and as adopted by the U.S.
Department of Treasury, as used in this clause—

(b) Prohibitions.

(1) Section 889(F)(1) of the John S. McCain National Defense Authorization Act for Fiscal
Year 2019, Pub. L. No. 115-232, and 2 C.F.R. § 200.216 prohibit the head of an executive
agency on or after Aug.13, 2020, from obligating or expending grant, cooperative
agreement, loan, or loan guarantee funds on certain telecommunications products or from
certain entities for national security reasons. .

(2) Unless an exception in paragraph (c) of this clause applies, the contractor and its
subcontractors may not use grant, cooperative agreement, loan, or loan guarantee funds
from the ARPA to:

(i) Procure or obtain any equipment, system, or service that uses covered
telecommunications equipment or services as a substantial or essential
component of any system, or as critical technology of any system:;

(i) Enter into, extend, or renew a contract to procure or obtain any equipment,
system, or service that uses covered telecommunications equipment or
services as a substantial or essential component of any system, or as critical
technology of any system;

(1) For the purpose of public safety, security of government
facilities, physical security surveillance of critical infrastructure,
and other national security purposes, video surveillance and
telecommunications equipment produced by Hytera
Communications Corporation, Hangzhou Hikvision Digital
Technology Company, or Dahua Technology Company (or any
subsidiary or affiliate of such entities).

(2) Telecommunications or video surveillance services provided
by such entities or using such equipment.

(3) Telecommunications or video surveillance equipment or
services produced or provided by an entity that the Secretary
of Defense, in consultation with the Director of the National
Intelligence or the Director of the Federal Bureau of
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Investigation, reasonably believes to be an entity owned or
controlled by, or otherwise connected to, the government of a
covered foreign country.

(i) Enterinto, extend, or renew contracts with entities that use covered
telecommunications equipment or services as a substantial or essential
component of any system, or as critical technology as part of any system; or
(iv) Provide, as part of its performance of this contract, subcontract, or other
contractual instrument, any equipment, system, or service that uses covered
telecommunications equipment or services as a substantial or essential
component of any system, or as critical technology as part of any system.

(c) Exceptions.

(1) This clause does not prohibit contractors from providing—

(i) A service that connects to the facilities of a third-party, such as backhaul, roaming,
or interconnection arrangements; or

(i) Telecommunications equipment that cannot route or redirect user data traffic
or permit visibility into any user data or packets that such equipment transmits
or otherwise handles.

(2) By necessary implication and regulation, the prohibitions also do not apply to:

(i) Covered telecommunications equipment or services that: i. Are not used as a
substantial or essential component of any system; and ii. Are not used as
critical technology of any system.

(i) Other telecommunications equipment or services that are not considered

covered telecommunications equipment or services.

(d) Reporting requirement.

#20230086

(1) In the event the contractor identifies covered telecommunications equipment or services
used as a substantial or essential component of any system, or as critical technology as
part of any system, during Contract performance, or the contractor is notified of such by a
subcontractor at any tier or by any other source, the contractor shall report the information
in paragraph (d)(2) of this clause to the recipient or subrecipient, unless elsewhere in this
Contract are established procedures for reporting the information.

(2) The Contractor shall report the following information pursuant to paragraph (d)(1) of
this clause:

(i) Within one business day from the date of such identification or notification: The
Contract number; the order number(s), if applicable; supplier name; supplier
unique entity identifier (if known); supplier Commercial and Government Entity
(CAGE) code (if known); brand; model number (original equipment
manufacturer number, manufacturer part number, or wholesaler number); item
description; and any readily available information about mitigation actions
undertaken or recommended.

(if) Within 10 business days of submitting the information in paragraph (d)(2)(i) of
this clause: Any further available information about mitigation actions
undertaken or recommended. In addition, the contractor shall describe the
efforts it undertook to prevent use or submission of covered

Page 32 of 36



Construction Manager at Risk (CMAR) Continuing Services

telecommunications equipment or services, and any additional efforts that will
be incorporated to prevent future use or submission of covered
telecommunications equipment or services.

(e) Subcontracts. The Contractor shall insert the substance of this clause, including this
paragraph (e), in all subcontracts and other contractual instruments.

(11) RIGHT TO INVENTIONS MADE UNDER A CONTRACT OR AGREEMENT

If the Federal award meets the definition of “funding agreement” under 37 CFR 401.2(a) and
the recipient or subrecipient wishes to enter into a contract with a small business firm or
nonprofit organization regarding the substitution of parties, assignment or performance or
experimental, developmental, or research work under that “funding agreement,” the recipient
or subrecipient must comply with the requirements of 37 CFR Part 401, “Rights to Inventions
Made by Nonprofit Organizations and Small Business Firms Under Government Grants,
Contracts and Cooperative Agreements,” and any implementing regulations issued by the
awarding agency. Contractor agrees to comply with the above requirements when applicable.

(12) DOMESTIC PREFERENCE FOR PROCUREMENTS

As appropriate, and to the extent consistent with law, the contractor should, to the greatest
extent practicable, provide a preference for the purchase, acquisition, or use of goods, products,
or materials produced in the United States. This includes, but is not limited to iron, aluminum,
steel, cement, and other manufactured products.

For purposes of this clause:

Produced in the United States means, for iron and steel products, that all manufacturing
processes, from the initial melting stage through the application of coatings, occurred in the
United States.

Manufactured products mean items and construction materials composed in whole or in part of
non-ferrous metals such as aluminum; plastics and polymer-based products such as polyvinyl
chloride pipe; aggregates such as concrete; glass, including optical fiber; and lumber.

(13) ACCESS TO RECORDS

The contractor agrees to provide the City of Port St. Lucie, the U.S. Department of the Treasury,
the Comptroller General of the United States, or any of their authorized representatives access
to any books, documents, papers and records of the contractor which are directly pertinent to
the Contract for the purposes of making audits, examinations, excerpts and transcriptions.
Contractor shall maintain records for a period of five (5) years after all funds have been
expended or returned to the City of Port St. Lucie, whichever is later.

The contractor agrees to permit any of the foregoing parties to reproduce by any means
whatsoever or to copy excerpts and transcriptions as reasonably needed.
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The contractor agrees to permit the U.S. Department of the Treasury or his authorized
representatives’ access to construction or other work sites pertaining to the work being
completed under the Contract.

In compliance with the Disaster Recovery Act of 2018, the City of Port St. Lucie and the
contractor acknowledge and agree that no language in this Contract is intended to prohibit
audits or internal reviews by the U.S. Department of the Treasury or the Comptroller General
of the United States.

14) CHANGES
To be allowable under the ARPA grant or cooperative agreement award, the cost of any
contract change, modification, amendment, addendum, change order, or constructive change

must be necessary, allocable, within the scope of the grant or cooperative agreement,
reasonable for the scope of work, and otherwise allowable.

(15) DHS SEAL, LOGO, AND FLAGS

The Contractor must obtain permission before using the DHS seal(s), logos, crests,
reproductions of flags, or likenesses of DHS agency officials.

(16) COMPLIANCE WITH FEDERAL LAW, REGULATIONS AND EXECUTIVE ORDERS

This is an acknowledgement that ARPA financial assistance will be used to fund all or a portion
of the contract. The Contractor will comply with all applicable Federal law, regulations, executive
orders and FEMA policies, procedures and directives.

(17) NO OBLIGATION BY FEDERAL GOVERNMENT

The Federal Government is not a party to this Contract and is not subject to any obligations or
liabilities to the non-Federal entity, contractor, or any other party pertaining to any matter
resulting from the Contract.

(18) PROGRAM FRAUD AND FALSE OR FRAUDULENT STATEMENT OR RELATED ACTS

Contractor acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False Claims
and Statements) applies to the contractor’s actions pertaining to this Contract.

Any procurement involving funds authorized by Hazard Mitigation Grant Program (HMGP) must
comply with all applicable federal and state laws and regulations, to include 2 C.F.R. 200.318
through 200.326 as well as Appendix I to C.F.R. Part 200.

(19) INCREASING SEAT BELT USE IN THE UNITED STATES

Pursuant to Executive Order 13043, 62 FR 19217 (Apr. 18, 1997), contractor should adopt and
enforce on-the-job seat belt policies and programs for their employees when operating
company-owned, rented or personally owned vehicles.
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(20) REDUCING TEXT MESSAGING WHILE DRIVING

Pursuant to Executive Order 13513, 74 FR 51225 (Oct. 6, 2009), Contractor should adopt and
enforce policies that ban text messaging while driving and should establish workplace safety
policies to decrease accidents caused by distracted drivers.

(21) PUBLICATIONS

Any publications produced with funds from this award must display the following language: “This
project [is being] [was] supported, in whole or in part, by federal award number [enter project
FAIN] awarded to [name of Recipient/Contractor] by the U.S. Department of the Treasury.”

(22) COPYRIGHT AND DATA RIGHTS (If applicable)

License and Delivery of Works Subject to Copyright and Data Rights

The contractor grants to the City of Port St. Lucie, FL, a paid-up, royalty-free, nonexclusive,
irrevocable, worldwide license in data first produced in the performance of this Contract to
reproduce, publish, or otherwise use, including prepare derivative works, distribute copies to
the public, and perform publicly and display publicly such data. For data required by the
Contract but not first produced in the performance of this Contract, the Contractor will identify
such data and grant to the City of Port St. Lucie, FL or acquires on its behalf a license of the
same scope as for data first produced in the performance of this Contract. Data, as used herein,
shall include any work subject to copyright under 17 U.S.C. § 102, for example, any written
reports or literary works, software and/or source code, music, choreography, pictures or
images, graphics, sculptures, videos, motion pictures or other audiovisual works, sound and/or
video recordings, and architectural works. Upon or before the completion of this Contract, the
contractor will deliver to the City of Port St. Lucie, FL data first produced in the performance of
this Contract and data required by the Contract but not first produced in the performance of this
Contract in formats acceptable by the City of Port St. Lucie, FL.

(Balance of page left intentionally blank)
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Construction Manager at Risk (CMAR) Continuing Services

IN' WITNESS WHEREOF, the parties have executed this Contract, the day and year first above written.

CITY OF PORT ST. LUCIE FLORIDA REMNANT CONSTRUCTION
By: 2

Purchasing Agent @uthoﬁfeT Representative

NOTARIZATION AS TO AUTHORIZED REPRESENTATIVE'S EXECUTION

STATE OF FLORIDA )
) ss
COUNTY OF &+ wvies )

The foregoing instrument was acknowledged before me by [4/ physical presence or [ ] online notarization
this _ 1% day of _ Juduy , 2004, by _ Prandon Nobite who is [4
personally known to me, or who'has [ ]produced the following identification:

Wonoke o

%ignature of Notary Public

JENNIFER N. KNOWLES
MY COMMISSION # HH 080025

¢ EXPIRES: January 13, 2025
" Bonded Thru Notary Public Underwriters

NenniCer Ynowles
Print Name of Notary Public
Notary Public, State of Florida
My Commission expires:
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