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CITY OF PORT ST. LUCIE 
CONTRACT #20240169 

This CONTRACT executed this _____________ day of ___________, 2025, by and between the CITY OF 
PORT ST. LUCIE, FLORIDA, a municipal corporation, duly organized under the laws of the State of Florida, 
hereinafter called “City,” and Johnson, Mirmiran & Thompson, Inc., 40 Wight Ave. Hunt Valley, MD 21030 
(854)233-6560, hereinafter called “Contractor” or “Proposer.” City and Contractor may be referred to herein
individually as a “party” or collectively as the “parties.”

SECTION I 
RECITALS 

In consideration of the below agreements and covenants set forth herein, the parties agree as follows: 

WHEREAS, Contractor is licensed in the State of Florida; and 

WHEREAS, the City wishes to contract with a contractor for Continuing Contract for Transportation & 
Traffic Related Professional Services based on the terms and subject to the conditions contained herein; 
and 

WHEREAS, Contractor is qualified, willing, and able to provide the Scope of Services and products / services 
specified on the terms and conditions set forth herein; and 

WHEREAS, the City desires to enter into this Contract with Contractor to perform the Scope of Services and 
product / services specified and, with a commission amount to be paid as agreed upon below. 

NOW THEREFORE, in consideration of the premises and the mutual covenants herein name, the parties 
agree as follows:  

The Recitals set forth above are hereby incorporated into this Contract and made a part of hereof for 
reference. 

SECTION II 
NOTICES 

All notices or other communications hereunder shall be in writing and shall be deemed duly given if delivered 
in person, sent by certified mail with return receipt request, email with read receipt, or by Fed-EX, UPS, 
courier, or other similar and reliable carrier and addressed as follows, unless written notice of a change of 
address is given pursuant to the provisions of this Contract. Each such notice shall be deemed to have been 
provided:  

I. The same day, if sent via email with read receipt.
II. Within one (1) day in the case of overnight hand delivery, courier, or Services such as Fed-

Ex or UPS with guaranteed next day delivery; or,
III. Within seven (7) days after it is deposited in the U.S. Mail in the case of registered U.S. Mail.
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From time to time, the parties may change the name and address of the person designated to receive notice. 
Such change of the designated person or their designees and/or address shall be in writing to the other party 
and as provided herein. 

Contractor: 

City Contract Administrator: 

City Project Manager: 

Johnson, Mirmiran, Thompson, Inc
Joshua Baimel,P.E.
3731 Oleander Avenue, Suite 108
Fort Pierce, Florida 94982
Phone:772-448-4459
Email: jbaimel@jmt.com 

Alaina Knofla, Procurement Contracting Officer, III 
Procurement Manager - Procurement 
Management Division 121 SW Port St. Lucie 
Boulevard 
Port St. Lucie, FL 34984-5099 
Phone: 772-871-5223  
E-mail: aknofla@cityofpsl.com

Antonio Balestrieri, B.Eng. MBA  O
Public Works Department 
121 SW Port Saint Lucie Blvd. 
Port St. Lucie, FL   34984 
Telephone : 772-871-5111 
Email: abalestrieri@cityofpsl.com 

SECTION III 

DESCRIPTION OF SERVICES TO BE PROVIDED 

The specific work that the Contractor has agreed to perform pursuant to the Bid #20240169 Continuing 
Contract for Transportation & Traffic Related Professional Services including all Attachments, Addenda, 
Construction Plans and all other restrictions and requirements are incorporated by this reference. 

This is a very high-profile project, and the Contractor shall take all means necessary to ensure a successful, 
timely project.  

This Contract will be utilized for the study, planning, and design of projects related to Traffic Operations, ITS, 
Safety, and other public infrastructure improvements. For a firm to be considered, it must possess technical 
proficiency in a broad range of traffic and multimodal planning and engineering subject areas, and in 
developing accurate design, construction, right-of-way planning cost estimates and design schedules for 
projects identified in the budget for the City’s Capital Improvement Projects (CIP). The work performed under 
this Contract must meet the planning and engineering standards currently used by the City of Port St. Lucie, 
Florida Department of Transportation, FDOT District Four Office, and the St. Lucie County Transportation 
Planning Organizations long range transportation planning and methodologies, for the programming of 
traffic operations, ITS, and safety. 

mailto:mshepherd@jmt.com
mailto:aknofla@cityofpsl.com
mailto:abalestrieri@cityofpsl.com
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Projects utilizing State and/or federal funding must respectively comply with Florida Statutes for 
procurement and Federal Acquisition Regulations. The Contractor shall be familiar with all required 
documentation including the coordination and resolution of planning and environmental issues that may 
arise during the discovery and plan development phases. The Contractor shall submit the applicable 
components of the submittals to the City and be familiar with FDOT’s electronic review process (ERP) for 
addressing FDOT review comments. Post design services include, but are not limited to, preparation of the 
construction specifications, answering questions about the specifications during the bid process, attend the 
preconstruction meeting and the progress meetings (as needed), and resolve design issues identified in the 
field during construction. 

All items not specifically identified in the bid reply sheet are considered to be incidental to other pay items in 
the Contract.  Also, any item not included in the attached specifications shall be covered under the City of 
Port Saint Lucie Utility Systems Department Utility Standards Manual. 

SECTION IV 
TIME OF PERFORMANCE 

The Contract Period start date will be ____________________ and will terminate four (4) years thereafter on 
__________________. Contractor will be required to commence work under this Contract within ten (10) calendar days 
after the start date identified in this Contract.  In the event all work required in the bid specifications has not been 
completed by the specified date, the Contractor agrees to provide work as authorized by the Project Manager until all 
work specified in the bid specifications has been rendered and accepted by the City. 

Written requests shall be submitted to the Project Manager for consideration of extension of completion time due to 
strikes, unavailable materials, or other similar causes over which the Contractor feels he has no control.  Requests for 
time extensions shall be submitted immediately, but in no event, more than two (2) weeks upon occurrence of 
conditions, which, in the opinion of the Contractor, warrant such an extension, with reasons clearly stated and a detailed 
explanation given as to why the delays are considered to be beyond the Contractor’s control. 

SECTION V 
RENEWAL OPTION 

 The initial term of the contract(s) is for four (4) years. The City shall have two (2), two (2) year option(s) to 
renew, which options shall be exercisable at the sole discretion of the City. Renewal will be accomplished 
through the issuance of a Contract Amendment. In the event that the Contract, shall terminate or be likely to 
terminate prior to the making of an award for a new contract for the identified products and/or services, the 
City may, with the written consent of the Contractor, extend the Contract for such period of time as may be 
necessary to permit the City’s continued supply of the identified products and/or services.  

SECTION VI 
COMPENSATION 

The total amount to be paid by the City to the Consultant is on a time and materials basis per the fee schedule 
on a per project bases. See Attachment “A”. 
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The Contract Sum – Work to be paid for on the basis of per unit prices: each, lump sum, linear feet, square 
yards, system, etc. 

Progress Payments – Within twenty (20) business days, the City shall pay the Contractor, the sum of money 
due each Progress Payment that is properly allocated to labor, materials and equipment incorporated in the 
work for the period covered in the application for progress payment.  Retainage will be held at 5% from each 
progress payment.   

Acceptance and Final Payment – Upon receipt of written notice that the work is ready for final inspection 
and acceptance, the City will promptly make such inspection.  When City finds the work acceptable under 
the terms of the Contract and the Contract is fully performed, the entire balance will be due the Contractor 
and will be paid to the Contractor within twenty (20) business days.  Such final payment of the Contractor 
shall be subject to the covenants in the Contract’s Standard Specifications and any liquidated damages will 
be assessed against the Contractor at that time. 

Before issuance of final payment, the Contractor shall submit evidence that all payrolls, material bills and 
other indebtedness connected with the work have been satisfied and paid in full.  Final Release of Liens from 
all contractors, subcontractors, suppliers for materials, and sub-subcontractors are to be attached to the final 
invoice.  In lieu of Final Release, the Contract may submit a Consent of Surety along with the Final Invoice. 
All manufacturer’s warranty documents must be provided in the format requested by the City prior to final 
payment. 

Invoices for services shall be submitted once per month, by the tenth (10th) day of each month, and payments 
shall be made within twenty (20) business days, unless Contractor has chosen to take advantage of the 
Purchasing Card Program, which guarantees payment within several days.  Payments shall be made within 
twenty (20) business days of receipt of Contractor’s valid invoice, provided that the invoice is accompanied 
by adequate supporting documentation, including any necessary partial release of liens as described above, 
and is approved by the Project Manager as required under Section XVIII of the Contract. 

No payment for projects involving improvements to real property shall be due until Contractor delivers to City 
a complete release of all claims arising out of the Contract or receipts in full in lieu thereof, and an affidavit 
on his personal knowledge that the releases and receipts include labor and materials for which a lien could 
be filed. 

All invoices and correspondence relative to this Contract must contain the City’s Contract number and 
Purchase Order number, detail of items with prices that correspond to the Contract, a unique invoice number 
and partial and final release of liens. 

All invoices are to be sent to the Project Manager. 

The Contractor shall not be paid additional compensation for any loss or damage arising out of the nature of 
the work, from the action of the elements, or from any delay or unforeseen obstruction or difficulties 
encountered in the performance of the work, or for any expenses incurred by or in consequence of the 
suspension or discontinuance of the work. 

In the event the City deems it expedient to perform work which has not been done by the Contractor as 
required by these Specifications, or to correct work which has been improperly and/or inadequately performed 
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by the Contractor as required in these Specifications, all expenses thus incurred by the City, at the City’s 
option, will be invoiced to the Contractor and/or deducted from payments due to the Contractor.  Deductions 
thus made will not excuse the Contractor from other penalties and conditions contained in the Contract. 
 
All payments not made within the time specified by this section shall bear interest from thirty (30) calendar 
days after the due date at the rate of one (1) percent per month on the unpaid balance. 
 

SECTION VII 
WORK CHANGES 

 
The City reserves the right to order work changes in the nature of additions, deletions or modifications without 
invalidating the Contract, and agrees to make corresponding adjustments in the Contract price and time for 
completion.  Any and all changes must be authorized by a written change order signed by the City’s 
Purchasing Agent or his designee as representing the City.  Work shall be changed and the Contract price 
and completion time shall be modified only as set out in the written change order.  Any adjustment in the 
Contract price resulting in a credit or a charge to the City shall be determined by mutual agreement of the 
parties before starting the work involved in the change.  Any dispute concerning work changes which is not 
resolved by mutual agreement shall be decided by the City Manager who shall reduce the decision to writing.  
The decision of the City Manager shall be final and conclusive. 

 

        SECTION VIII 
CONFORMANCE WITH PROPOSAL 

 
It is understood that the materials and/or work required herein are in accordance with the proposal made by 
the Contractor pursuant to the Solicitation and Specifications on file in the Procurement Management Division 
of the City.  All documents submitted by the Contractor in relation to said proposal, and all documents 
promulgated by the City for inviting proposals are, by reference, made a part hereof as if set forth herein in 
full. 

 
SECTION IX 

INDEMNIFICATION/HOLD HARMLESS 
 
Contractor agrees to indemnify, defend, and hold harmless, the City, its officers, agents, and employees 
from, and against any and all claims, actions, liabilities, losses and expenses including, but not limited to, 
attorney’s fees for personal, economic or bodily injury, wrongful death, loss of or damage to property, at law 
or in equity, which may arise or may be alleged to have risen from the negligent acts, errors, omissions or 
other wrongful conduct of Contractor, agents, laborers, subcontractors or other personnel entity acting under 
Contractor control in connection with the Contractor’s performance of services under this Contract. To that 
extent, Contractor shall pay such claims and losses and shall pay all such costs and judgments which may 
issue from any lawsuit arising from such claims and losses including wrongful termination or allegations of 
discrimination or harassment, and shall pay all costs and attorney’s fees expended by the City in defense of 
such claims and losses, including appeals. That the aforesaid hold-harmless agreement by Contractor shall 
apply to all damages and claims for damages of every kind suffered, or alleged to have been suffered, by 
reason of any of the aforesaid operations of Contractor or any agent laborers, subcontractors or employee 
of Contractor regardless of whether or not such insurance policies shall have been determined to be 
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applicable to any of such damages or claims for damages. Contractor shall be held responsible for any 
violation of laws, rules, regulations or ordinances affecting in any way the conduct of all persons engaged in 
or the materials or methods used by Contractor on the work. This indemnification shall survive the termination 
of this Contract.  

 
SECTION X 

SOVEREIGN IMMUNITY 
 
Nothing contained in this Contract shall be deemed or otherwise interpreted as waiving the City’s sovereign 
immunity protections existing under the laws of the State of Florida, or as increasing the limits of liability as 
set forth in Section 768.28, Florida Statutes.  

SECTION XI 
INSURANCE 

 
The Contractor shall, on a primary basis and at its sole expense, agree to maintain in full force and effect at 
all times during the life of this Contract, insurance coverage and limits, including endorsements, as described 
herein.  The requirements contained herein, as well as City's review or acceptance of insurance maintained 
by Contractor are not intended to and shall not in any manner limit or qualify the liabilities and obligations 
assumed by Contractor under the Contract. 

The parties agree and recognize that it is not the intent of the City of Port St. Lucie that any insurance 
policy/coverage that it may obtain pursuant to any provision of this Contract will provide insurance coverage 
to any entity, corporation, business, person, or organization, other than the City of Port St. Lucie and the City 
shall not be obligated to provide any insurance coverage other than for the City of Port St. Lucie or extend its 
sovereign immunity pursuant to Section 768.28, Florida Statutes, under its self-insured program. Any 
provision contained herein to the contrary shall be considered void and unenforceable by any party. This 
provision does not apply to any obligation imposed on any other party to obtain insurance coverage for this 
project and/or any obligation to name the City of Port St. Lucie as an additional insured under any other 
insurance policy or otherwise protect the interests of the City of Port St. Lucie as specified in this Contract. 
  

1. Workers’ Compensation Insurance & Employer’s Liability:  The Contractor shall agree to maintain 
Workers' Compensation Insurance & Employers' Liability in accordance with section 440, Florida 
Statutes. Employers’ Liability must include limits of at least $100,000.00 each accident, $100,000.00 
each disease/employee, $500,000.00 each disease/maximum. A Waiver of Subrogation 
endorsement shall be provided. Coverage shall apply on a primary basis. Should scope of work 
performed by Contractor qualify its employee(s) for benefits under Federal Workers’ Compensation 
Statute (for example, U.S. Longshore & Harbor Workers Act or Merchant Marine Act), proof of 
appropriate Federal Act coverage must be provided. 

 
2. Commercial General Liability Insurance:  The Contractor shall agree to maintain Commercial General 

Liability insurance issued under an Occurrence form basis, including Contractual liability, to cover the 
hold harmless agreement set forth herein, with limits of not less than: 

 
Each occurrence    $1,000,000 
Personal/advertising injury   $1,000,000 
Products/completed operations aggregate $2,000,000 
General aggregate    $2,000,000 

http://www.leg.state.fl.us/Statutes/index.cfm?App_mode=Display_Statute&Search_String=&URL=0700-0799/0768/Sections/0768.28.html
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Fire damage     $100,000 any 1 fire 
Medical expense    $10,000   any 1 person 

 
3.  Additional Insured:  An Additional Insured endorsement must be attached to the certificate of 

insurance and must include coverage for on-going and Completed Operations (should be ISO 
CG2037 & CG2010) under the General Liability policy. Products & Completed Operations coverage 
to be provided for a minimum of five (5) years from the date of possession by City or completion of 
Contract. Coverage is to be written on an occurrence form basis.  Coverage shall apply on a primary 
and non-contributory basis. A per project aggregate limit endorsement should be attached. Defense 
costs are to be in addition to the limit of liability. A waiver of subrogation shall be provided in favor of 
the City. Coverage for the hazards of explosion, collapse and underground property damage (XCU) 
must also be included when applicable to the work performed. No exclusion for mold, silica or 
respirable dust or bodily injury/property damage arising out of heat, smoke, fumes, or hostile fire 
shall apply. Coverage shall extend to independent contractors and fellow employees. Contractual 
Liability is to be included. Coverage is to include a cross liability or severability of interests’ provision 
as provided under the standard ISO form separation of insurers clause.  

 
Except as to Workers' Compensation and Employers' Liability, said Certificate(s) and policies shall 
clearly state that coverage required by the Contract has been endorsed to include the City of Port 
St. Lucie, a municipality of the State of Florida, its officers, agents and employees as Additional 
Insured added to its Commercial General Liability policy and Business Auto policy.  The name for 
the Additional Insured endorsement issued by the insurer shall read: "City of Port St. Lucie, a 
municipality of the State of Florida, its officers, employees and agents shall be included as 
additional insured and shall include Contract # 20240169 – Continuing Contract – 
Transportation & Traffic related Professional Services." The Policies shall be specifically 
endorsed to provide thirty (30) days written notice to the City prior to any adverse changes, 
cancellation, or non-renewal of coverage thereunder. Formal written notice shall be sent to City of 
Port St. Lucie, 121 SW Port St. Lucie Blvd., Port St. Lucie, FL 34984, Attn:  Procurement. In the 
event that the statutory liability of the City is amended during the term of this Contract to exceed the 
above limits, the Contractor shall be required, upon thirty (30) days written notice by the City, to 
provide coverage at least equal to the amended statutory limit of liability of the City.  Copies of the 
Additional Insured endorsements including Completed Operations coverage shall be attached to the 
Certificate of Insurance.  

 
4. Business Automobile Liability Insurance: The Contractor shall agree to maintain Business Automobile 

Liability at a limit of liability not less than $1,000,000.00 each accident covering any auto, owned, 
non-owned and hired automobiles. In the event the Contractor does not own any automobiles, the 
Business Auto Liability requirement shall be amended allowing Contractor to agree to maintain only 
Hired & Non-Owned Auto Liability.  This amended requirement may be satisfied by way of 
endorsement to the Commercial General Liability, or separate Business Auto Coverage form. 
Certificate holder must be listed as additional insured. A waiver of subrogation shall be provided. 
Coverage shall apply on a primary non-contributory basis. 
 

5. Builder’s Risk Insurance:  Contractor shall purchase and maintain Builder's Risk insurance in an 
amount equal to 100% of the completed value of the project including any amendments thereto 
(without coinsurance). Contractor’s policy shall be written on an “ALL Risk” Builders Risk form that 
shall cover physical loss or damage to the Work, temporary buildings, construction forms and 
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scaffolding, materials and equipment in transit or in storage/at temporary locations, and should 
extend coverage to foundations, excavations and other underground property. Coverage shall insure 
against at least the following perils or causes of loss: fire, lightning, windstorm/and hail, theft 
(including theft of materials whether or not attached to any structure), vandalism and malicious 
mischief, flood, earthquake, collapse, and such other perils or causes of loss as may be specifically 
required. The policy shall include coverage for pollutant cleanup, debris removal, demolition and 
increased cost of construction, water damage, backup of sewers and drains, testing and startup of 
building systems (including hot testing), and mold & fungus remediation. The Builders Risk coverage 
shall include a waiver of subrogation rights endorsement in favor of the City. 
 
The “ALL RISK” Builder’s Risk Insurance must also cover soft costs, including additional 
advertising/promotional, additional license and permit fees, additional legal/accounting fees, 
insurance premiums including builder’s risk, and architects’ and engineers’ fees that may be 
necessary to provide plans and specifications and supervision of work for the repair and/or 
replacement of property damage caused by a covered peril.  
 
This policy must include insurance for the City of Port St. Lucie, Contractor, Subcontractors, 
Architect/Engineer and Consultants for their interest in covered property. The City’s policy will not 
provide coverage related to this project. 
 
The Contractor has the right to purchase coverage or self-insured any exposures not required by 
these specifications, but shall be held liable for all losses, deductibles, self-insurance for coverages 
not required. 
 
The Contractor is responsible for all deductibles including those for windstorms. 

6. Pollution Insurance: Contractor shall procure and agree to maintain in full force during the term of 
this Contract, Contractors Pollution Liability Insurance in limits not less than $1,000,000 per 
occurrence and $2,000,000 aggregate, for any operations relating to the construction, handling, 
storage, and transportation of hazardous materials and/or waste. Contractors Pollution should be in 
force for no less than the entire term of the project and two years extended Completed Operations. 
The City of Port St. Lucie shall be listed as an additional insured. A waiver of subrogation shall be 
provided in favor of the City. Coverage shall apply on a primary and non-contributory basis. 

7. Waiver of Subrogation: The Contractor shall agree by entering into this Contract to a Waiver of 
Subrogation for each required policy.  When required by the insurer, or should a policy condition not 
permit an Insured to enter into a pre-loss contract to waive subrogation without an endorsement, 
then Contractor shall agree to notify the insurer and request the policy be endorsed with a Waiver of 
Transfer of Rights of Recovery Against Others, or its equivalent. This Waiver of Subrogation 
requirement shall not apply to any policy where a condition to the policy specifically prohibits such 
an endorsement, or voids coverage should Contractor enter into such a contract on a pre-loss basis. 

 
8. Deductibles:  All deductible amounts shall be paid for and be the responsibility of the Contractor for 

any and all claims under this Contract. Where an SIR or deductible exceeds $5,000, the City of Port 
St. Lucie reserves the right, but is not obligated, to review and request a copy of the Contractor’s 
most recent annual report or audited financial statement. 
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It shall be the responsibility of the Contractor to ensure that all independent contractors and/or subcontractors 
comply with the same insurance requirements as listed herein, including Products & Completed Operations 
coverage for a minimum of five (5) years from the date of possession by City or completion of Contract.  It 
will be the responsibility of the Contractor to obtain Certificates of Insurance from all independent contractors 
and subcontractors listing the City as an Additional Insured, without the language, “when required by written 
contract.”  If Contractor, any independent contractor, and/or subcontractor maintain higher limits than the 
minimums shown above, the City requires and shall be entitled to coverage for the higher limits maintained 
by Contractor/independent contractor/subcontractor. 

The Contractor may satisfy the minimum limits required above for either Commercial General Liability, 
Business Auto Liability, or Employers’ Liability coverage under Umbrella or Excess Liability.  The Umbrella or 
Excess Liability shall have an Aggregate limit not less than the highest "Each Occurrence" limit for either 
Commercial General Liability, Business Auto Liability, or Employers’ Liability.  When required by the insurer, 
or when Umbrella or Excess Liability is written on Non-Follow Form, the City shall be endorsed as an 
"Additional Insured." 

The City, by and through its Risk Management Department, reserves the right, but not obligation, to review, 
modify, reject, or accept any required policies of insurance including limits, coverages or endorsements, 
herein from time to time throughout the term of this Contract. All insurance carriers must have an AM Best 
rating of at least A:VII or better.   

Payment & Performance Bonds: The Contractor shall furnish an acceptable recorded Performance and 
Payment Bond complying with the statutory requirements set forth in section 255.05, Florida Statutes, in the 
amount of one hundred (100%) percent of the Contract price.  A fully authorize Surety, licensed by the State 
of Florida shall execute the Performance and Payment Bond.  The Performance and Payment Bond shall 
remain in full force and effect for a minimum of one (1) year after the work has been completed and final 
acceptance of the work is issued by the City. 

Should the Surety become irresponsible during the time the Contract is in force, the City may require 
additional and sufficient sureties and the Contractor shall furnish same to the satisfaction of the City within 
ten (10) days after written notice to do so.  In default thereof, the Contract may be suspended as herein 
provided. 

A failure on the part of the Contractor to execute the Contract and/or punctually deliver the required insurance, 
and other documentation may be cause for annulment of the award. 

 SECTION XII 
ACTS OF GOD 

The Contractor shall be responsible for all preparation of the site for Acts of God, including but not limited to: 
earthquake, flood, tropical storm, hurricane or other cataclysmic phenomenon of nature, rain, wind or other 
natural phenomenon of normal intensity, including extreme rainfall. No reparation shall be made to the 
Contractor for damages to the Work resulting from these Acts. The City is not responsible for any costs 
associated with pre or post preparations for any Acts of God. 
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Emergencies – In the event of emergencies affecting the safety of persons, the work, or property, at the site 
or adjacent thereto, the Contractor, or his designee, without special instruction or authorization from the City, 
is obligated to act to prevent threatened damage, injury, or loss.  In the event such actions are taken, the 
Contractor shall promptly give to the City written notice and contact immediately by phone, of any significant 
changes in work or deviations from the Contract documents caused thereby, and if such action is deemed 
appropriate by the City, a written authorization signed by the City covering the approved changes and 
deviations will be issued.  
 

SECTION XIII 
PROHIBITION AGAINST FILING OR MAINTAINING LIENS AND SUITS 

 
Subject to the laws of the State of Florida and of the United States, neither Contractor nor any subcontractor, 
supplier of materials, laborer, or other person shall file or maintain any lien for labor or materials delivered in 
the performance of this Contract against the City.  The right to maintain such lien for any or all of the above 
parties is hereby expressly waived. 

 
SECTION XIV 

COMPLIANCE WITH LAWS 
 
The Contractor shall give all notices required by and shall otherwise comply with all applicable laws, 
ordinances, and codes and shall, at his own expense, secure and pay the fees and charges for all permits 
required for the performance of the Contract.  All materials furnished and works done are to comply with all 
federal, state, and local laws and regulations.  Contractor will comply with all requirements of 28 C.F.R. § 
35.151.  Contractor and any subcontractors shall comply with section 119.0701, Florida Statutes.  The 
Contractor and any subcontractors  are to allow public access to all documents, papers, letters, or other 
material made or received by the Contractor in conjunction with this Contract, unless the records are exempt 
from Article I, section 24(a), Florida Constitution, and section 119.07(1)(a), Florida Statutes.  Pursuant to 
section 119.10(2)(a), Florida Statutes, any person who willfully and knowingly violates any of the provisions 
of Ch. 119, Laws of Fla., commits a misdemeanor of the first degree, punishable as provided in sections 
775.082 and  775.083, Florida Statutes. 

RECORDS  

The City of Port St. Lucie is a public agency subject to chapter 119, Florida Statutes.  The Contractor shall 
comply with Florida’s Public Records Law. CONTRACTOR’S RESPONSIBILITY FOR COMPLIANCE WITH 
CHAPTER 119, FLORIDA STATUTES. Pursuant to section 119.0701, Florida Statutes, Contractor agrees to 
comply with all public records laws, specifically to: 

 Keep and maintain public records required by the City in order to perform the service.   

1. The timeframes and classifications for records retention requirements must be in accordance with 
the General Records Schedule GS1-SL for State and Local Government Agencies. 
 

2. During the term of the Contract, the Contractor shall maintain all books, reports, and records in 
accordance with generally accepted accounting practices and standards for records directly related to 
this Contract. The form of all records and reports shall be subject to the approval of the City. 

https://dos.myflorida.com/library-archives/records-management/general-records-schedules/
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3. Records include all documents, papers, letters, maps, books, tapes, photographs, films, sound 

recordings, data processing software, or other material, regardless of the physical form, 
characteristics, or means of transmission, made or received pursuant to law or ordinance or in 
connection with the transaction of official business with the City. Contractor’s records under this 
Contract include, but are not limited to, supplier/subcontractor invoices and contracts, project 
documents, meeting notes, emails and all other documentation generated during this Contract. 
 

4. The Contractor agrees to make available to the City, during normal business hours all books of account, 
reports and records relating to this Contract.  
 

5. A Contractor who fails to provide the public records to the City within a reasonable time may also be 
subject to penalties under section 119.10, Florida Statutes. 

 Upon request from the City’s custodian of public records, provide the public agency with a copy of the 
requested records or allow the records to be inspected or copied within a reasonable time at a cost that does 
not exceed the cost provided in this chapter or as otherwise provided by law.   

 Ensure that public records that are exempt or confidential and exempt from public records disclosure 
requirements are not disclosed except as authorized by law for the duration of the Contract term and following 
completion of the Contract if the Contractor does not transfer the records to the City.   

 Upon completion of the Contract, transfer, at no cost to the City, all public records in possession of the 
Contractor, or keep and maintain public records required by the City to perform the service.  If the Contractor 
transfers all public records to the City upon completion of the Contract, the Contractor shall destroy any 
duplicate public records that are exempt or confidential and exempt from public records disclosure 
requirements.  If the Contractor keeps and maintains public records upon completion of the Contract, the 
Contractor shall meet all applicable requirements for retaining public records.  All records stored electronically 
must be provided to the City, upon request from the City’s custodian of public records in a format that is 
compatible with the information technology systems of the City. 

 
IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF 
CHAPTER 119, FLORIDA STATUTES, TO THE CONTRACTOR’S DUTY TO PROVIDE 
PUBLIC RECORDS RELATING TO THIS CONTRACT, CONTACT THE CUSTODIAN OF 
PUBLIC RECORDS AT: 
  

CITY CLERK 
121 SW Port St. Lucie Blvd. 

Port St. Lucie, FL 34984 
(772) 871 5157 

prr@cityofpsl.com 
 

TRADE SECRETS 
 

mailto:prr@cityofpsl.com
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Any material submitted to the City that Contractor contends constitutes or contains trade secrets or is 
otherwise exempt from production under Florida public records laws (including chapter 119, Florida Statutes) 
(“Trade Secret Materials”), must be separately submitted and conspicuously labeled: “EXEMPT FROM 
PUBLIC RECORD PRODUCTION – TRADE SECRET.” In addition, simultaneous with the submission of any 
Trade Secret Materials, the Contractor shall provide a sworn affidavit from a person with personal knowledge 
attesting that the Trade Secret Materials constitute trade secrets under section 688.002, Florida Statutes, 
and stating the factual basis to support the attestation. If a third party submits a request to the City of records 
designated by the Contract as Trade Secret Materials, the City shall refrain from disclosing the Trade Secret 
Materials, unless otherwise ordered by a court of competent jurisdiction or authorized in writing by the 
Contractor. Contractor shall indemnify and defend the City, its employees, agents, assigns, successors, and 
subcontractors from any and all claims, causes of action, losses, fines, penalties, damages, judgments, and 
liabilities of any kind, including attorney’s fees, litigation expenses, and court costs, relating to the 
nondisclosure of any Trade Secret Materials in response to a records request by a third party.  

 
SECTION XV 

SCRUTINIZED COMPANIES 
 
By entering into this Contract with the City, Contractor certifies that it and those related entities of Contractor, 
as defined by Florida law, are not on the Scrutinized Companies that Boycott Israel List, created pursuant to 
section 215.4725, Florida Statutes, and are not engaged in a boycott of Israel.  The City may terminate this 
Contract if Contractor or any of those related entities of Contractor, as defined by Florida law, are found to 
have submitted a false certification or any of the following occur with respect to the company or a related 
entity: (i) it has been placed on the Scrutinized Companies that Boycott Israel List, or is engaged in a boycott 
of Israel, or (ii) for any contract for goods or services of one million dollars or more, it has been placed on the 
Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran 
Petroleum Energy Sector List, or it is found to have been engaged in business operations in Cuba or Syria. 
Notwithstanding the preceding, the City reserves the right and may, in its sole discretion, on a case by case 
basis, permit a company on such lists or engaged in business operations in Cuba or Syria to be eligible for, 
bid on, submit a proposal for, or enter into or renew a contract for goods or services of one million dollars or 
more, or may permit a company on the Scrutinized Companies that Boycott Israel List to be eligible for, bid 
on, submit a proposal for, or enter into or renew a contract for goods or services of any amount, should the 
City determine that the conditions set forth in section 287.135(4), Florida Statutes, are met. 
 

SECTION XVI 
CONTRACT ADMINISTRATION 

 
Amendments. The City and the Contractor agree that they will, from time to time, execute, acknowledge and 
deliver, or cause to be executed, acknowledged and delivered, such supplements hereto and such further 
instruments as may reasonably be required for carrying out the intention of the Contract. The Contract may 
be amended in writing from time to time by mutual consent of the parties. All amendments to the Contract 
must be in writing and fully executed by duly authorized representatives of the City and the Contractor. 
 
Fiscal Year- All reference to Fiscal Year shall mean the City’s Fiscal Year. The City’s Fiscal Year is from 
October 1st through September 30th.  
 
Joint Venture. Nothing in the Contract shall be construed as creating or constituting the relationship of a 
partnership, joint venture, or other association of any kind or agent and principal relationship, between the 
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vested parties.  Each party shall be deemed to be an independent contractor contracting for the services and 
acting toward the mutual benefits expected to be derived from the mutually agreed upon contract.  Neither 
Contractor nor any of Contractor's agents, employees, subcontractors or contractors shall become or be 
deemed to become agents, or employees of the City.  Contractor shall therefore be responsible for 
compliance with all laws, rules and regulations involving its employees and any subcontractors, including but 
not limited to employment of labor, hours of labor, health and safety, working conditions, workers' 
compensation insurance, and payment of wages.  No party has the authority to enter into any contract or 
create an obligation or liability on behalf of, in the name of, or binding upon another party to the Contract. 
 
Performance by Industry Standards. The Contractor represents and expressly warrants that all aspects of 
the Services provided or used by it shall, at a minimum, conform to the standards in the Contractor’s industry.  
This requirement shall be in addition to any express warranties, representations, and specifications included 
in the Contract, which shall take precedence 
 
Permits, Licenses, and Certifications. The Contractor shall be responsible for obtaining all permits, 
licenses, certifications, etc., required by Federal, State, County, and Municipal laws, regulations, codes, and 
ordinances for the performance of the work required in these specifications and to conform with the 
requirements of said legislation. The Contractor shall be required to complete a W-9 Taxpayer Identification 
Form, provided with the City’s Contract, and return it with the signed Contract and insurance documents.  
 
Use of Name or Intellectual Property.  Contractor agrees it will not use the name or any intellectual property, 
including but not limited to, City trademarks or logos in any manner, including commercial advertising or as 
a business reference, without the express prior written consent of the City. 
 
Waiver. Except as specifically provided for in a waiver signed by duly authorized representatives of the City 
and the Contractor, failure by either party at any time to require performance by the other party or to claim a 
breach of any provision of the Contract shall not be construed as affecting any subsequent right to require 
performance or to claim a breach. Each waiver, if mutually agreed upon, shall be published as a Contract 
amendment. 
 

SECTION XVII 
ADDITIONAL REQUIREMENTS 

 
In the event of any conflict between the terms and conditions, appearing on any purchase order issued 
relative to this Contract, and those contained in this Contract and the Specifications herein referenced, the 
terms of this Contract and Specifications herein referenced shall apply. 
 
Implied Warranty of Merchantability – It is understood that the implied warranty of merchantability and 
fitness for the specified purpose are not disclaimed, notwithstanding any representation to the contrary. 
 
Warranty and Guarantee – All products furnished by the Contractor shall be supplied with all warranties and 
guarantees of the manufacturer.  All products must be warranted by the Contractor to be free of defects in 
workmanship and material for a period of not less than three hundred sixty-five (365) calendar days; said 
period to commence upon the date products are accepted by the City and Contractor has received final 
payment. 
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Miscellaneous Testing – The Contractor must agree to reimburse the City for any expenditure incurred by 
the City in the process of testing products supplied by the Contractor if said products prove to be defective 
and/or in other manners not in compliance with the specifications.  Expenditures as defined therein shall 
include, but are not limited to, the replacement value of products destroyed in testing, the cost paid by the 
City to testing laboratories and other entities utilized to provide tests, and the value of labor and materials 
expended by the City in the process of conducting the testing.  Reimbursement of charges as specified herein 
shall not relieve the Contractor from other remedies. 
 
City’s Public Relations Image – The Contractor’s personnel shall at all times handle complaints and any 
public contact with due regard to the City's relationship with the public.  Any personnel in the employ of the 
Contractor involved in the execution of work that is deemed to be conducting him/herself in an unacceptable 
manner shall be removed from the project at the request of the City Manager. 

 
Dress Code – All personnel in the employ of the Contractor shall be appropriately attired.  Employees 
engaged in the course of work shall wear company uniforms neat and clean in appearance, readily identifiable 
to all City employees and the public.  No tee shirts with obscene pictures or writings will be allowed.  
Swimsuits, tank tops, shorts, and sandals are also prohibited.  Safety toed shoes shall be worn at all times. 

 
Patent Fees, Royalties, and Licenses – If the Contractor requires or desires to use any design, trademark, 
device, material or process covered by letters of patent or copyright, the Contractor and his surety shall 
indemnify and hold harmless the City from any and all claims for infringement in connection with the work 
agreed to be performed.  The Contractor shall indemnify the City from any cost, expense, royalty, or damage 
which the City may be obligated to pay by reason of any infringement at any time during the prosecution of 
or after completion of the work. 
 
Cooperative Purchasing Agreement - This Contract may be expanded to include other governmental 
agencies.  Contractor may agree to allow other public agencies the same items at the same terms and 
conditions as this Contract, during the period of time that this Contract is in effect.  Each political entity will 
be responsible for execution of its own requirements with the Contractor. 
 
Discrepancies – If, in the course of performing work resulting from an award under this specification, the 
Contractor finds any discrepancy between the area defined in these specifications and the actual area where 
work is being performed, the Contractor shall discontinue work on the subject area and inform the City of the 
discrepancy.  The Contractor shall thereafter proceed as authorized by the City who will document any 
modification to these specifications that City has authorized in writing as soon as possible. 
 
Permission to Use – The Contractor shall permit any portion of the new work, which is in suitable condition, 
to be used by the City for the purpose for which it was intended, provided such use does not hinder or make 
more expensive the work still to be done by the Contractor. 

 
Contractual Relations – The Contractor is advised that nothing contained in the Contract or specifications 
shall create any contractual relations between the City and any subcontractors of the Contractor. 
 
Labor and Equipment – The Contractor shall utilize experienced personnel who are thoroughly capable of 
performing the work assigned to them.  The Contractor shall utilize proper equipment in good repair to 
perform assigned work.  Failure on the part of the Contractor to furnish such labor or equipment shall be 
sufficient cause for annulment of any award resulting from these specifications. 
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Standard Production Items - All products offered must be standard production items that have been 
available to the trade for a period of not less than two (2) years and are expected to remain available in future 
years. 
 
Storage and Stockpiling – All storage or stockpiling of tools or materials (i.e., lumber, pilings, etc.) shall be 
limited to uplands.  Excess lumber, scrap wood, trash, garbage or other types of debris shall be removed 
from the project site upon completion of the work. 
 
Florida Produced Lumber – The Contractor agrees to comply with the provisions of section 255.20, Florida 
Statutes. 
 
United States-Produced Iron and Steel Products: Unless otherwise prohibited, Contractor shall comply 
with section 255.0993, Florida Statutes, that “any iron or steel product permanently incorporated in the project 
be produced in the United States,” unless one of the exceptions under the statute applies. 
 
Erosion and Sediment Control – The Contractor is responsible for all erosion and sediment control in 
accordance with all local, State, and Federal regulatory agency guidelines. 
 
Water Resources – The Contractor shall not discharge without permit into waters of lakes, rivers, canals, 
waterways and ditches, any fuel, oils, bitumen’s, garbage, sewage, or other materials which may be harmful 
to fish, wildlife, or vegetation, or that may be detrimental to outdoor recreation.  The Contractor shall be 
responsible for investigating and complying with all applicable Federal, State, and Local laws and regulations 
governing pollution of waters.  All work under this Contract shall be performed in such a manner that 
objectionable conditions will not be created in waters through or adjacent to the project areas. 
 
Native Vegetation – No native vegetation shall be removed without written authorization and prior approval 
by the City. 
 
Sanitary Conditions – the Contractor shall be responsible to permit the City, its inspectors, and other 
authorized representatives of the City to have access to all parts of the work, and to all materials intended 
for use in the work, and to all factories where such materials are manufactured, at all times.  The above 
designated City personnel shall be permitted during said access to remove materials and make such 
inspections, as they deem necessary.  Materials submitted for approval will be inspected and passed upon 
as promptly as practical as will work in process.  However, failure to reject defective work at the time it is 
done and/or failure to reject materials shall in no way prevent rejection at any time prior to final acceptance 
of the work authorized by the City. 
 
Foreman or Superintendent and Workmen – The Contractor shall at all times during progress of the work, 
have on site a competent foreman or superintendent with authority to act for him and to cooperate with the 
City.  The Contractor shall provide competent, careful, and reliable workmen engaged on special work, or 
skilled work, such as concrete bases, pavements, or structure, or in any trade, with sufficient experience in 
such work to perform it properly and satisfactorily and to operate the equipment involved. The Contractor 
shall provide workmen that shall make do and proper effort to execute the work in the manner prescribed in 
the Contract Documents. 
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Conflict of Interest – It is prohibited as a conflict of interest for a Contractor to subcontract with a consultant 
to perform Contractor Quality Control when the consultant is under contract with the City to perform work on 
any project described in the Contractor’s Contract with the City.  Prior to approving a consultant for Contractor 
Quality Control, the Contractor shall submit to the City a certificate from the proposed consultant certifying 
that no conflict of interest exists. 
 
Adjustments – The Contractor shall be responsible to arrange with utility companies for any adjustment 
necessary to the valve boxes, manholes, or castings so that they will conform to the new grade after 
placement of the sidewalk.   The Contractor shall also be responsible to identify and avoid damage to all 
utilities (publicly and privately owned) within the area where work is being performed. 
 

Damages – The Contractor shall be responsible for the charge and care of all work from damage by the 
elements or from any cause whatsoever until the City confirms in writing to the Contractor that said work is, 
“substantially complete” and/or “accepted.”  The Contractor shall be responsible until said written notice is 
received to repair and make good at their expense any such damage. 
 
Damage to Property – The Contractor shall preserve from damage all property along the line of work, or 
which is in the vicinity of, or is in any way affected by the work, the removal, or destruction of which is not 
called for by the plans.  This applies to public and private property, public and private utilities, trees, shrubs, 
crops, signs, monuments, fences, guardrail, pipe and underground structures, public highways, etc.  
whenever such property is damaged due to the activities of the Contractor, it shall be immediately restored 
to a condition equal to or better than existing before such damage or injury was done by the Contractor, and 
at the Contractor’s sole expense.  The Contractor’s special attention is directed to protection of any geodetic 
monument, horizontal, vertical or property corner, located within the limits of construction. 
 
National Geodetic Vertical Datum 1929 (NGVD ’29) or North American Vertical Datum 1988 (NAVD ’88) 
monuments shall be protected.  If in danger of damage, notify: 

 
Geodetic Information Center 
6001 Executive Boulevard 

Rockville, MD  20852 
Attn: Maintenance Center (301) 443-8319 

 
City of Port St. Lucie vertical or horizontal datum shall also be protected.  In case of damage or if relocation 
is needed, notify: 

City of Port St. Lucie 
Engineering Department 

121 SW Port St. Lucie Boulevard 
Port St. Lucie, FL  341984-5099 (772) 871-5175 

 
SECTION XVIII 

INSPECTION AND CORRECTION OF DEFECTS 
 
In order to determine whether the required material has been delivered or the required work performed in 
accordance with the terms and conditions of the Contract documents, the Project Manager shall make 
inspection as soon as practicable after receipt from the Contractor of a Notice of Performance or delivery 
ticket.  If such inspection shows that the required materials have been delivered and required work performed 
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in accordance with the terms and conditions of the Contract documents and that the material and work is 
entirely satisfactory, the Project Manager shall approve the invoice when it is received.  Thereafter the 
Contractor shall be entitled to payment, as described in Section VI. If, upon such inspection, the Project 
Manager is not satisfied, he shall as promptly as practicable inform the parties hereto of the specific respects 
in which his findings are not favorable.  Contractor shall then be afforded an opportunity, if desired by him, to 
correct the deficiencies so pointed out at no additional charge to the City, and otherwise on terms and 
conditions specified by the Project Manager.  Upon failure of the Contractor to perform the work in accordance 
with the Contract Documents, including any requirements with respect to the Schedule of Completion, and 
after five (5) days written notice to the Contractor, the City may, without prejudice to any other remedy he 
may have, correct such deficiencies. The Contractor shall be charged all costs incurred to correct 
deficiencies. All such costs incurred/charged by the City, in the City's option, may be invoiced to the 
Contractor and/or may be deducted from payments due to the Contractor.  Deductions thus made will not 
excuse the Contractor from other penalties and conditions contained in the Contract. Such examination, 
inspection, or tests made by the Project Manager, at any time, shall not relieve Contractor of his responsibility 
to remedy any deviation, deficiency, or defect. 

Authority – The Contractor is hereby informed that City inspectors are not authorized to alter, revoke, 
enlarge, or relax the provisions of these specifications.  They are not authorized to approve or accept any 
portion of the completed work, or instructions contrary to the specifications.  An inspector is placed on the 
project (or sent to the location of materials) to inspect materials being used in the work and to observe the 
manner in which the work is being performed and to report the progress of the work to the City.  The inspector 
shall have the authority to reject defective materials or suspend any work that is being improperly done 
subject to the final decision of the City. 

Notification – The Contractor shall be responsible to give twenty-four (24) hour notification to the City when 
field observations are required. 

Defective Work – All work and/or materials not meeting the requirements of these specifications shall be 
deemed as defective by the City, and all such work and/or material, whether in place or not, shall be removed 
immediately from the site of the work.  All rejected materials that have been corrected shall not be used until 
the City has issued written approval to the Contractor.  Without unnecessary delay and without any additional 
cost to the City, all work that has been rejected shall be remedied or removed and replaced in a manner 
acceptable to the City.  If the Contractor fails to promptly remove and properly dispose of rejected materials 
and/or work then replaces same immediately after being notified to do so, the City may employ labor to 
remove and replace such defective work and/or materials.  All charges for replacement of defective materials 
and/or work shall be charged to the Contractor and may be deducted from any monies due to the Contractor 
or his Surety. 

Repair or Replacement – Should any defect appear during the warranty period, the Contractor shall, at their 
own expense, have repaired or replaced such item upon receipt of written notice from the City of said defect.  
Said repair or replacement must be accomplished within fourteen (14) calendar days after receipt of 
notification from the City of the defect. 

Deductions – In the event the City deems it expedient to perform work which has not been done by the 
Contractor as required by these Specifications, or to correct work which has been improperly and/or 
inadequately performed by the contractor as required in these Specifications, all expenses thus incurred by 
the City, in the City’s option, will be invoiced to the Contractor and/or may be deducted from payments due 
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to the Contractor.  Deductions thus made will not excuse the Contractor from other penalties and conditions 
contained in the Contract. 
 

SECTION XIX 
LICENSING 

 
Contractor warrants that he possesses all licenses and certifications necessary to perform required work and 
is not in violation of any laws.  Contractor warrants that his license and certificates are current and will be 
maintained throughout the duration of the Contract. 
 
 

SECTION XX 
SAFETY PRECAUTIONS 

 
Precaution shall be exercised at all times for the protection of persons, including employees, and property.  
The Contractor shall erect and maintain all necessary safeguards for the protection of the Contractor’s 
employees and subcontractors, City personnel, and the general public; including, but not limited to, posting 
danger signs, and other warnings against hazards as is prudent and/or required by law to protect the public 
interest.  All damage, injury, or loss to persons and/or property caused, directly or indirectly, in whole or in 
part, by the Contractor’s employees, or subcontractor(s), or anyone directly or indirectly employed by said 
parties shall be remedied by the Contractor.  The safety provisions of all applicable laws and building and 
construction codes shall be observed. 
 

Safety Data Sheets – The Contractor shall provide SDS’s and description literature for each 
chemical/compound/mixture used in the performance of the Contract to the City before the 
commencement of any work.  All SDS’s shall be of the latest version and comply with 29 CFR 
1910.1200.  Hazardous products shall not be used except with prior approval of the City, and must 
be disposed of properly by the Contractor in accordance with U.S. Environmental Protection Agency 
40 CFR 260-265.  The Contractor shall maintain and have readily accessible on-site a complete SDS 
book of all chemicals/compounds/mixtures used in the execution of the Contract. 
 
Personal Protective Equipment (PPE) – All personnel are required to wear PPE in the process of 
the work including eye protection, hearing protection, respiratory protection as necessary, gloves, 
approved safety boots with steel or composite toes and any other PPE as necessary for the work. 
 
OSHA Compliance – Contractors must agree that the products furnished and application methods 
will comply with applicable provisions of the Williams-Steiger Occupational Safety and Health Act of 
1970.  These requirements shall include all primary and refresher training mandated under the OSHA 
guidelines. 

 
SECTION XXI 
ASSIGNMENT 

 
Contractor shall not delegate, assign, or subcontract any part of the work under this Contract or assign any 
monies due him hereunder without first obtaining the written consent of the City. If Contractor sells all or a 
majority of its shares, merges with, or otherwise is acquired by or unifies with a third party, it shall notify the 
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City within ten (10) days. If after such notice, the City determines in its sole discretion, it may terminate the 
Contract, without penalty. 

 

SECTION XXII 
TERMINATION, DELAYS, AND LIQUIDATED DAMAGES 

 
Termination for Cause.   The occurrence of any one or more of the following events shall constitute cause 
for the City to declare the Contractor in default of its obligations under the Contract: 
 

I. The Contractor fails to deliver or has delivered nonconforming services or fails to perform, 
to the City’s satisfaction, any material requirement of the Contract or is in violation of a 
material provision of the Contract, including, but without limitation, the express warranties 
made by the Contractor;   

II. The Contractor fails to make substantial and timely progress toward performance of the 
Contract; 

III. In the event the Contractor is required to be certified or licensed as a condition precedent to 
providing the Services, the revocation or loss of such license or certification may result in 
immediate termination of the Contract effective as of the date on which the license or 
certification is no longer in effect; 

IV. The Contractor becomes subject to any bankruptcy or insolvency proceeding under federal 
or state law to the extent allowed by applicable federal or state law including bankruptcy 
laws; the Contractor terminates or suspends its business; or the City reasonably believes 
that the Contractor has become insolvent or unable to pay its obligations as they accrue 
consistent with applicable federal or state law; 

V. The Contractor has failed to comply with applicable federal, state, and local laws, rules, 
ordinances, regulations and orders when performing within the scope of the Contract;  

VI. The Contractor has engaged in conduct that has or may expose the City to liability, as 
determined in the City’s sole discretion; 

VII. The Contractor furnished any statement, representation or certification in connection with 
the contract, which is materially false, deceptive, incorrect, or incomplete. 

 
Notice of Default.  If there is a default event caused by the Contractor, the City shall provide written notice 
to the Contractor requesting that the breach or noncompliance be remedied within the period of time specified 
in the City’s written notice to the Contractor.  If the breach or noncompliance is not remedied within the period 
of time specified in the written notice, the City may:   

 

I. Immediately terminate the Contract without additional written notice(s); and/or 
II. Enforce the terms and conditions of the Contract and seek any legal or reasonable remedies; 

and/or 
III. Procure substitute services from another source and charge the difference between the 

Contract and the substitute contract to the defaulting Contractor. Such a charge, in the City's 
option, may be invoiced to the Contractor and/or may be deducted from payments due to 
the Contractor.  Deductions thus made will not excuse the Contractor from other penalties 
and conditions contained in the Contract. 
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Termination for Convenience. The City, in its sole discretion, may terminate this Contract at any time 
without cause, by providing at least sixty (60) days' prior written notice to Contractor.  Any such termination 
shall be accomplished by delivery in writing of a notice to Contractor. Following termination without cause, 
the Contractor shall be entitled to compensation upon submission of invoices and proper proof of claim, for 
services provided under the Contract to the City up to the time of termination, pursuant to Florida law.  
 
Termination for Non-Appropriation. The City is a governmental agency which relies upon the appropriation 
of funds by its governing body to satisfy its obligations. If the City reasonably determines that it does not have 
funds to meet its obligations under the awarded Contract, the City will have the right to terminate the Contract, 
without penalty, on the last day of the fiscal period for which funds were legally available. 
 
Liquidated Damages for Delays.  If material is not provided or work is not completed within the time 
stipulated in this Contract, including any extensions of time for excusable delays as herein provided, the 
Contractor shall provide to the City one thousand ($1,000.00) dollars as fixed, agreed, and liquidated 
damages for each calendar day of delay until the work is completed. The parties agree that this amount 
represents a good faith estimate on the part of the parties as to the actual potential damages that would occur 
because of late completion. Contractor hereby expressly waives and relinquishes any right which it may have 
to seek to characterize the above noted liquidated damages as a penalty, which the parties agree represents 
a fair and reasonable estimate of City’s actual damages at the time of contracting. The Contractor and his 
sureties shall be jointly and severally liable to the City for the total amount thereof. This shall be the City’s 
sole remedy as to these delays. Any other provision herein that provides for multiple, alternative, 
discretionary, or cumulative relief, shall not apply to this paragraph. 

 
SECTION XXIII 

LAW, VENUE, AND WAIVER OF JURY TRIAL 
 

This Contract is to be construed as though made in and to be performed in the State of Florida and is to be 
governed by the laws of Florida in all respects without reference to the laws of any other state or nation.  The 
venue of any action taken to enforce this Contract, arising out of this Contract, or related to this Contract, 
shall be in St. Lucie County, Florida.   
 
The parties to this Contract hereby freely, voluntarily, and expressly, waive their respective rights to trial by 
jury on any issues so triable after having the opportunity to consult with an attorney. 
 

SECTION XXIV 
APPROPRIATION APPROVAL 

 
The Contractor acknowledges that the City of Port St Lucie’s performance and obligation to pay under this 
Contract is contingent upon an annual appropriation by the City Council.  The Contractor agrees that, in the 
event such appropriation is not forthcoming, this Contract may be terminated by the City and that no charges, 
penalties, or other costs shall be assessed. 
 

SECTION XXV 
CONFLICT OF INTEREST 

 
The City hereby acknowledges that the Contractor may be performing professional services for private 
developers within the Treasure Coast area. Should a conflict of interest arise between providing services to 
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the City and/or other clients, the Contractor shall terminate its relationship with the other client to resolve the 
conflict of interest. The City Manager shall determine whether a conflict of interest exists. At the time of each 
Project Proposal the Contractor shall disclose all of its Treasure Coast clients and related Scope of Work. 
 

SECTION XXVI 
PROHIBITION AGAINST CONTINGENT FEES 

 
The Contractor warrants that he or she has not employed or retained any company or person, other than a 
bona fide employee working solely for the Contractor, to solicit or secure this Contract and that he or she has 
not paid or agreed to pay any person, company, corporation, individual, or firm, other than a bona fide 
employee working solely for the Contractor, any fee, commission, percentage, gift, or other consideration 
contingent upon or resulting from the award or making of this Contract. 

 
 

SECTION XXVII 
ATTORNEY'S FEES 

 
Each party is responsible for its own attorney’s fees for any action arising from or related to this Contract. 
Each party expressly waives any right to seek attorney’s fees from the other party, regardless of the source 
of such right. 

 
SECTION XXVIII 

CODE OF ETHICS 
 

Contractor warrants and represents that its employees will abide by any applicable provisions of the State of 
Florida Code of Ethics in Chapter 112.311 et seq., Florida Statutes, and Code of Ethics Ordinances in Section 
9.14 of the City of Port St. Lucie Code. 
 

SECTION XXIX 
POLICY OF NON-DISCRIMINATION 

 
Contractor shall not discriminate against any person in its operations, activities, or delivery of services under 
this Contract.  Contractor shall affirmatively comply with all applicable provisions of federal, state, and local 
equal employment laws and shall not engage in or commit any discriminatory practice against any person 
based on race, age, religion, color, gender, sexual orientation, national origin, marital status, physical or 
mental disability, political affiliation, or any other factor which cannot be lawfully used as a basis for service 
delivery. 
 

SECTION XXX 
SEVERABILITY 

 
The provisions of this Contract shall be deemed severable and if any portion of the Contract is found invalid 
or unenforceable, it shall not affect the validity or enforceability of the other provisions herein.  
 

SECTION XXXI 
AUDITS 

http://www.leg.state.fl.us/statutes/index.cfm?mode=View%20Statutes&SubMenu=1&App_mode=Display_Statute&Search_String=112.311&URL=0100-0199/0112/Sections/0112.311.html
https://library.municode.com/fl/port_st._lucie/codes/code_of_ordinances?nodeId=CHPOSTLUFL_ARTIXPOCI_S9.14COET
https://library.municode.com/fl/port_st._lucie/codes/code_of_ordinances?nodeId=CHPOSTLUFL_ARTIXPOCI_S9.14COET
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The Contractor shall establish and maintain a reasonable accounting system that enables the City to readily 
identify the Contractor’s assets, expenses, costs of goods, and use of funds throughout the term of the 
Contract for a period of at least seven (7) years following the date of final payment or completion of any 
required audit, whichever is later.  Records shall include, but are not limited to, accounting records, written 
policies and procedures; subcontract files (including proposals of successful and unsuccessful bidders, bid 
recaps, etc.); all paid vouchers including those for out‐of‐pocket expenses; other reimbursement supported 
by invoices; ledgers; cancelled checks; deposit slips; bank statements; journals; original estimates; 
estimating work sheets; contract amendments and change order files; back charge logs and supporting 
documentation; insurance documents; payroll documents; timesheets; memoranda; and correspondence. 
The Contractor shall permit the City’s authorized auditor or any authorized representative of the State, and 
where federal funds are involved, the Comptroller General of the United States, or any other authorized 
representative of the United States government, to access and examine, audit, excerpt and to make copies 
of all books, documents, papers, electronic or optically stored and created records or other records relating 
or pertaining to this Contract kept by or under the control of the Contractor, including, but not limited to, those 
kept by the Contractor, its employees, agents, assigns, successors, and subcontractors. Such records shall 
be made available to the City during normal business hours at the Contractor’s office or place of business. 
The Contractor shall not impose a charge for audit or examination of the Contractor’s books and records. If 
an audit discloses incorrect billings or improprieties, the City reserves the right to charge the Contractor for 
the cost of the audit and appropriate reimbursement. Any adjustments and/or payments that must be made 
as a result of any such audit or inspection of the Contractor’s invoices and/or records shall be made within a 
reasonable amount of time (not to exceed ninety (90) days) from presentation of the City’s findings to the 
Contractor. Evidence of criminal conduct will be turned over to the proper authorities. 
 
The Contractor shall ensure the City has these rights with Contractor’s employees, agents, assigns, 
successors, and subcontractors, and the obligations of these rights shall be explicitly included in any 
subcontracts or agreements formed between the Contractor and any subcontractors to the extent that those 
subcontracts or agreements relate to fulfillment of the Contractor’s obligations to the City. 
 

SECTION XXXII 
FORCE MAJEURE 

 
Any deadline provided for in this Contract may be extended, as provided in this paragraph, if the deadline is 
not met because of one of the following conditions occurring with respect to that particular project or parcel: 
fire, strike, explosion, power blackout, earthquake, volcanic action, flood, war, civil disturbances, terrorist 
acts, hurricanes and acts of God. When one of the foregoing conditions interferes with contract performance, 
then the party affected may be excused from performance on a day-for-day basis to the extent such party’s 
obligations relate to the performance so interfered with; provided, the party so affected shall use reasonable 
efforts to remedy or remove such causes of non-performance. The party so affected shall not be entitled to 
any additional compensation by reason of any day-for-day extension hereunder. 

 
SECTION XXXIII 
CONSTRUCTION 

 
The title of the section and paragraph headings in this Contract are for reference only and shall not govern, 
suggest, or affect the interpretation of any of the terms or provisions within each section or this Contract as 
a whole.  The use of the term “including” in this Contract shall be construed as “including, without limitation.”  
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Where specific examples are given to clarify a general statement, the specific language shall not be construed 
as limiting, modifying, restricting, or otherwise affecting the general statement.  All singular words and terms 
shall also include the plural, and vice versa.  Any gendered words or terms used shall include all genders.  
Where a rule, law, statute, or ordinance is referenced, it indicates the rule, law, statute, or ordinance in place 
at the time the Contract is executed, as well as may be amended from time to time, where application of the 
amended version is permitted by law. 
 
The parties have participated jointly in the negotiation and drafting of this Contract and agree that both have 
been represented by counsel and/or had sufficient time to consult counsel, before entering into this Contract.  
In the event an ambiguity, conflict, omission, or question of intent or interpretation arises, this Contract shall 
be construed as if drafted jointly by the parties, and there shall be no presumption or burden of proof or 
persuasion based on which party drafted a provision of the Contract. 

 
SECTION XXXIV 

E-VERIFY 
 
In accordance with section 448.095, Florida Statutes, the Contractor agrees to comply with the following: 
 

1. Contractor must register with and use the E-Verify system to verify the work authorization status of 
all new employees of the Contractor.  Contractor must provide City with sufficient proof of compliance 
with this provision before beginning work under this Contract. 

2. If Contractor enters into a contract with a subcontractor, Contractor must require each and every 
subcontractor to provide the Contractor with an affidavit stating that the subcontractor does not 
employ, contract with, or subcontractor with an unauthorized alien.  The Contractor shall maintain a 
copy of each and every such affidavit(s) for the duration of the Contract and any renewals thereafter. 

3. The City shall terminate this Contract if it has a good faith belief that a person or an entity with which 
it is contracting has knowingly violated section 448.09(1), Florida Statutes. 

4. Contractor shall immediately terminate any contract with any subcontractor if Contractor has, or 
develops, a good faith belief that the subcontractor has violated section 448.09(1), Florida Statutes.  
If City has or develops a good faith belief that any subcontractor of Contractor knowingly violated 
section 448.09(1), Florida Statutes, or any provision of section 448.095, Florida Statutes, the City 
shall promptly notify the Contractor and order the Contractor to immediately terminate the contract 
with the subcontractor. 

5. The City shall terminate this Contract for violation of any provision in this section.  If the Contract is 
terminated under this section, it is not a breach of contract and may not be considered as such.  If 
the City terminates this Contract under this section, the Contractor may not be awarded a public 
contract for a least one (1) year after the date on which the Contract was terminated. A contractor is 
liable for any additional costs incurred by the City as a result of the termination of the contract. 

6. The City, Contractor, or any subcontractor may file a cause of action with a circuit or county court to 
challenge a termination under section 448.095(5)(c), Florida Statutes, no later than twenty (20) 
calendar days after the date on which the Contract was terminated.  The parties agree that any such 
a cause of action must be filed in accordance with the Venue provision otherwise provided herein. 
 

SECTION XXXV 
NON-EXCLUSIVITY 

 
Contractor acknowledges and agrees that this Contract is non-exclusive.  
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SECTION XXXVI 

DISCRIMINATORY, CONVICTED, AND ANTITRUST VIOLATOR VENDOR LISTS 
 

Contractor certifies that neither it nor any of its affiliates, as defined in the statutes below, have been placed 
on the discriminatory vendor list under section 287.134, Florida Statutes; the convicted vendor list under 
section 287.133, Florida Statutes; or the antitrust violator vendor list under section 287.137, Florida Statutes. 
Absent certain conditions under these statutes, neither contractors nor their affiliates, as defined in the 
statutes, who have been placed on such lists may submit a bid, proposal, or reply on a contract to provide 
any goods or services to a public entity; may not submit a bid, proposal, or reply on a contract with a public 
entity for the construction or repair of a public building or public work; may not submit bids, proposals, or 
replies on leases of real property to a public entity; may not be awarded or perform work as a contractor, 
supplier, subcontractor, or consultant under a contract with any public entity; and may not transact business 
with any public entity. 
 

SECTION XXXVII 
COOPERATION WITH INSPECTOR GENERAL 

 
Pursuant to section 20.055, Florida Statutes, it is the duty of every state officer, employee, agency, special 
district, board, commission, contractor, and subcontractor to cooperate with the inspector general in any 
investigation, audit, inspection, review, or hearing pursuant to this section. Contractor understands and will 
comply with this statute. 
 

SECTION XXXVIII:  
POTENTIAL FUNDING SOURCES AND REQUIREMENTS 

 
Contractor acknowledges that City may elect to compensate Contractor under this Contract through state or 
federal grant funding. Although there is no current funding source, such funding could be obtained. Contractor 
agrees that, upon being made aware that a project is to be funded through grant funding, Contractor shall 
perform all tasks related to this Contract in accordance with the applicable grant agreements, laws, rules, 
regulations, or guidance, which may include, but not be limited to, 2 C.F.R. part 200, including the Build 
America, Buy America Act, the Davis-Bacon Act, and federal prevailing wage standards; FHWA 1273; as 
well as others. In addition, the City may unilaterally amend terms of this Contract by notice to Contractor to 
comply with the requirements of law or any grant agreement that the City determines it may wish to utilize to 
compensate Contractor. Contractor’s agreement to comply with these requirements is a material part of the 
Contract, and Contractor’s failure to so comply shall be a breach of this Contract. 
 

 
SECTION XXXIX 

ENTIRE AGREEMENT 
 
This Contract sets forth the entire agreement between Contractor and City with respect to the subject matter 
of this Contract.  This Contract supersedes all prior and contemporaneous negotiations, understandings, and 
agreements, written or oral, between the parties.  This Contract may not be modified except by the part ies’ 
mutual agreement set forth in writing and signed by the parties.   
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IN WITNESS WHEREOF, the parties have executed this Contract, the day and year first above written. 

CITY OF PORT ST. LUCIE, FLORIDA CONTRACTOR 

By: ____________________________________ By: _________________________________  
Purchasing Agent     Authorized Representative 

NOTARIZATION AS TO AUTHORIZED REPRESENTATIVE’S EXECUTION 

STATE OF FLORIDA   ) 
 ) ss 

COUNTY OF ____________      ) 

The foregoing instrument was acknowledged before me by [  ] physical presence or [  ] online notarization, 
this                day of                                  , 20___, by _______________________________ who is [   ] 
personally known to me, or who has [   ] produced the following identification: 

 . 

 ______  
 Signature of Notary Public 

 _________________________________________ 
Print Name of Notary Public 

NOTARY SEAL/STAMP  Notary Public, State of Florida 
  My Commission expires:  

Broward

X
February X

Iris Cheung

10/20/2027

Sergio Quevedo, PE,Sr. Vice President

Sergio Quevedo, PE, PTOE, RSP1, 
Senior Vice President

2521st



  

SERVICES RATE

Principal Engineer 364.00$     

Senior Project Manager 297.00$     

Chief Engineer 285.00$     

Project Manager 251.00$     

Senior Engineer 2 265.00$     

Senior Engineer 1 240.00$     

Senior Environmental Scientist 187.00$     

Engineer 2 197.00$     

Engineer 1 165.00$     

Chief Designer 164.00$     

Senior Engineering Technician 121.00$     

Engineering Intern 125.00$     

Engineering Technician 115.00$     

Environmental Scientist 108.00$     

Administrative Assistant 96.00$       

Intern 66.00$       

CEI Senior Project Engineer 260.00$     

CEI Project Manager 190.00$     

CEI Project Engineer 200.00$     

CEI Senior Bridge Inspector 140.00$     

CEI Senior Inspector 125.00$     

CEI Inspector 105.00$     

CEI Compliance Officer 95.00$       

Prime Consultant Firm Name: Johnson, Mirmiran & Thompson, Inc. (JMT)

City of Port St. Lucie

Procurement Management Department

E-RFP #20240169

 Continuing Contract for Transportation & Traffic Related Professional Services

Proposed Fee Schedule
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SERVICES RATE

Principal Engineer P.E. 205.00$     

Senior Engineer P.E. 195.00$     

Project Engineer P.E. 175.00$     

Senior Project Manager 170.00$     

Project Manager 165.00$     

CADD Operator/Technician 80.00$       

Senior Environmental Specialist 150.00$     

Senior Scientist 140.00$     

Administration Services 70.00$       

Two Man Field Survey Crew 160.00$     

Three Man Field Survey Crew 240.00$     

SOIL TESTING – FIELD

Field Density Tests - minimum of four per trip (local area only) 32.00$       

(Nuclear Method – ASTM - D-2922) per test 32.00$       

Engineering Technician Time 80.00$       

Travel time outside local area – portal to portal 80.00$       

Penetrometer Tests per hour 80.00$       

Standby Time per hour 80.00$       

Inspection and Monitoring Fill Placement per hour 80.00$       

Monitoring Muck Excavation & Backfill per hour 80.00$       

SOIL TESTING – LABORATORY

Modified Proctor   – ASTM D-1557 each 115.00$     

Standard Proctor  – ASTM D-698 each 115.00$     

Florida Bearing Value (FBV) – FM-5-517 each 90.00$       

Limerock Bearing Ratio (LBR) – FM-5-515 each 360.00$     

Proctor/LBR/FBV Sample Pickup (If Not Scheduled With Other Work) per hour 80.00$       

Moisture Content  – ASTM D-2216 each 35.00$       

Organic Content  –  ASTM D-2974 each 65.00$       

Carbonate Content – FM-5-514 each 90.00$       

Atterberg Limits- ASTM D4318 110.00$     

FDOT Corrosivity 250.00$     

Soil Particle Size Analysis (ASTM  D-422)

Dry Sieve Analysis – 1 inch to No. 200 each 85.00$       

Washed Sieve Analysis  – 1 inch to No. 200 each 125.00$     

Washed Sieve Analysis  – No. 200 only each 95.00$       

Hydrometer Analysis  – Passing No. 200 each 300.00$     

Sub-Consultant Firm Name: Andersen Andre Consulting Engineers, Inc. (AACE)

City of Port St. Lucie

Procurement Management Department

E-RFP #20240169
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Road Base Particle Size Analysis

Sample Preparation each 60.00$       

Washed sieve analysis each 120.00$     

Laboratory Permeability Testing of Soil (ASTM D-2434)

Constant Head or Falling Head per test 245.00$     

Specific Gravity of Rock/Cores (ASTM D-854) test 200.00$     

L.A. Abrasion of Rock/Aggregate (ASTM C535) 375.00$     

CONCRETE SAMPLING AND TESTING 

Compressive Strength Samples of normal weight concrete (ASTM C-31) per set 110.00$     

Includes: sampling (ASTM C-172), Slump (ASTM C-143)

Temperature (ASTM C-1064), Molding (ASTM C-31)

Curing  & Testing (ASTM C-39) for 1 Set of Four Test Cylinders

Additional cylinders (more than 4 per set) per cylinder 30.00$       

Additional slump tests (more than 1 per set) each 30.00$       

Compressive strength of CMU grout Samples (ASTM C-1019) per set: 125.00$     

Includes, Slump if requested, Temperature and Molding

1 Set of Four Grout Prisms

Technician Standby time due to construction delays in excess of 1.0 hour per set of cylinders/prisms 80.00$       

Sample pick-up if not scheduled with other work per hour 80.00$       

Curing and strength testing of concrete samples F.O.B.our laboratory (ASTM C-39) per cylinder: 30.00$       

Continuous monitoring of concrete placement per hour 80.00$       

Air Content by Volumetric Method  (ASTM C-173) per test 65.00$       

Air Content by Pressure Method  (ASTM C-231) test 75.00$       

Unit Weight and Yield (ASTM C-138) each 75.00$       

Fineness Modulus each 85.00$       

Concrete blocks (ASTM C-140)

Strength tests (gross area basis) block 85.00$       

Strength tests (net area basis) block 125.00$     

Absorption per block 75.00$       

Masonry Mortar – 2" x 2" cubes molded at site (3 per set) 125.00$     

SAMPLING AND TESTING OF IN-PLACE CONCRETE

Core samples 

Mobilization per day 175.00$     

Technician time (2 man crew) per man hour 160.00$     

Core machine per day 175.00$     

Generator (if required) per day 65.00$       

Diamond bit wear  - per inch diameter per inch length 0.40$         

Sample preparation (Measuring, Trimming & Capping) per core 50.00$       

Compressive Strength tests per core 45.00$       

Swiss Hammer:

Equipment Fee per day 100.00$     

Senior Technician time per hour 90.00$       

Windsor probe:

Equipment Fee per day 150.00$     
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Charges per set of 3 shots per set 115.00$     

Rebar Location (Per Hour) 105.00$     

R-Meter per day 125.00$     

ASPHALT FIELD INSPECTION, SAMPLING AND LABORATORY TESTING

Pavement Cores for thickness verification, base thickness & subbase description 

Mobilization per day 175.00$     

Core Machine per day 175.00$     

Generator per day 75.00$       

Technician time (2 man crew) per man hour 160.00$     

Diamond bit wear - per inch diameter per inch of depth 0.40$         

Flag men and barricades if needed for safety and M.O. T. per man hour 80.00$       

Roadway Senior Field Technician per hour 95.00$       

In-Place Density Tests:

Demolition Backfill 32.00$       

Access Roadways 32.00$       

Pond Fill/General Fill 32.00$       

Pipe Backfill 32.00$       

Building Pads and Footings 32.00$       

Sidewalks/Miscellaneous Areas 32.00$       

Laboratory Testing Services 

Unit weight of cores per core 60.00$       

Marshall Stability & Flow per test 280.00$     

Extraction and gradation tests 280.00$     

STRUCTURAL STEEL

Bolted connections

Torque Wrench per day 150.00$     

Project Engineer per hour 160.00$     

Sr. Engineering Technician per hour 95.00$       

Licensed Building Inspector 95.00$       

Special Inspector 95.00$       

Threshold Inspector 95.00$       

Field inspection of steel reinforcement placement

Senior Roadway Field Technician per hour 95.00$       

Senior Engineering Technician per hour 85.00$       

Engineering Technician per hour 80.00$       

SUBSURFACE EXPLORATION SERVICES

Mobilization & demobilization of drilling crew and equipment 425.00$     

Layout of boring locations, and coordination of underground utility locating per hour 95.00$       

Standard Penetration Test (SPT) borings

(ASTM D-1586) in soil (N-values less than 50):

From surface to depths of 25 feet 19.00$       

From 26 to 50 feet 20.00$       

From 51 to 75 feet 22.00$       

From 76 to 100 feet 26.00$       

Additional charge for SPT in high resistance

soil/rock (N-values greater than 50) per foot 9.00$         
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Continuous SPT testing and sampling per sample 28.00$       

Other subsurface sampling and testing methods:

Auger borings (ASTM D-1452) per foot 13.00$       

Muck probings per technician per day 650.00$     

Wash borings(cutting only):

Soil per foot 13.00$       

Rock per foot 15.00$       

Undisturbed sampling:

Shelby tube per sample 225.00$     

Fixed piston per sample 220.00$     

Dutch Cone Soundings per foot 20.00$       

Piezocone Soundings foot 20.00$       

Other Charges:

Standby time (per crew hour) per hour 180.00$     

Borehole grouting and sealing per hour plus materials 180.00$     

Furnish, install and remove casing per foot 15.00$       

Lodging and per diem (crew-man/day)

Materials cost plus 15%

Special Drilling:

Barge drilling

Mobilization of spud barge (lump sum) Varies

Barge Rental per day Varies

From surface to depths of 25 feet Varies

From 26 to 50 feet Varies

Groundwater Sampling:

Installation of piezometers and observation wells; 2” Diam PVC (0 to 50 feet) per foot 50.00$       

Permanent Groundwater Monitoring Wells of polluted soil and groundwater (2” Diam PVC)

 From surface to depts. Of 50 feet 85.00$       

 Protective well covers, pads and manholes per well 350.00$     

Subsurface Permeability Tests:

SFWMD Exfiltration test 700.00$     

Borehole Permeability test 700.00$     

Double Ring Infiltrometer test 800.00$     

E-RFP #20240169 Page 5 of 7



  

SERVICES RATE

Senior Project Manager/ Principal Professional Surveyor, PSM 250.00$     

Senior Land Surveyor/ Professional Surveyor, PSM 200.00$     

Project Manager 177.00$     

Senior Survey Technician 130.00$     

Survey Technician 110.00$     

Survey Crew Chief/ Field Crew (1 Person) 125.00$     

Two Man Field Survey Crew 175.00$     

Three Man Field Survey Crew 240.00$     

Four Man Field Survey Crew 290.00$     

SUE Technician 120.00$     

GPR Technician 120.00$     

Two Person SUE (Designation w/GPR) 217.00$     

Three Person SUE (Designation w/GPR) 272.00$     

Four Person SUE (Designation w/GPR) 376.00$     

Soft Dig (Dirt up to 5') - per hole 650.00$     

Soft Dig (Dirt up to 5'-10') - per hole 850.00$     

Soft Dig (Pavement up to 5') - per hole 950.00$     

Soft Dig (Pavement up to 10') - per hole 1,000.00$  

Administrative/Clerical/Secretary 90.00$       

Field Crew Hydrographic/Bathymetric Surveys 200.00$     

Surveyor Plat Conformity Review (FS Chapter 177 and MC LDC) 175.00$     

Work Product QC Review 140.00$     

Survey Technician Review (Office) 110.00$     

Subdivision PRM Inspection (Field) 130.00$     

UAS Certified Pilot 150.00$     

UAS Visual Observer 80.00$       

Geospatial Analyst 140.00$     

GIS Technician 110.00$     

Aerial (UAV) Terrestrial, Mobile, LiDAR Photogrammetry 150.00$     

Vessel/Boat - per Day 800.00$     

Proposed Fee Schedule

Sub-Consultant Firm Name: CivilSurv Design Group, Inc. (CivilSurv)

City of Port St. Lucie

Procurement Management Department

E-RFP #20240169
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SERVICES RATE

Principal Engineer 235.00$     

Project Manager 185.00$     

Arborist 145.00$     

Landscape Designer 100.00$     

Landscape Architect 130.00$     

Landscape Architect - Intern 95.00$       

Certified Landscape Inspector 110.00$     

Sr. Landscape Architect 150.00$     

Graphic Designer 110.00$     

Senior Graphic Designer 120.00$     

CADD Technician - Entry Level 85.00$       

CADD Technician 100.00$     

Sr. CADD Technician 115.00$     

Designer 98.00$       

Irrigation Designer 110.00$     

Clerical 68.00$       

 Continuing Contract for Transportation & Traffic Related Professional Services

Proposed Fee Schedule

Sub-Consultant Firm Name: Cotleur & Hearing, Inc. (C&H)

City of Port St. Lucie

Procurement Management Department

E-RFP #20240169
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