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SOUTH FLORIDA WATER MANAGEMENT DISTRICT 
WATER PROTECTION AND SUSTAINABILITY PROGRAM  

Alternative Water Supply (AWS) 

Recipient: City of Port St. Lucie 
 
Recipient’s Project Manager: John Eason  
 
Address:   
 
Telephone No: 772-873-6487 
 
E-mail Address: jeason@cityofpsl.com    
 

Agreement Number: 4600004360______ 
 
Governing Board Approval Date: November 12, 2020 
 
District Funding Amount:   $593,536________ 
 
Contract Term: November 12, 2020 – October 31, 
2022* 
 
*All deliverables are due by September 30, 2022 

SFWMD Project Manager:  Chad Brcka 
 
Telephone No.:  (561) 682-2816 
 
E-mail Address:  cbrcka@sfwmd.gov  
 
Contract Specialist: Sharman Rose 
 
E-mail Address: shrose@sfwmd.gov  
 
Telephone No.: (561) 682-2167 
 
Fax No.: (561) 682-5624 
 
Address:             
3301 Gun Club Road            
West Palm Beach, FL 33406  
 
Insurance: Not Applicable 
 
Federal Employer Identification Number: 59-6141662   
 
Project Title:  Project #UEC-301 (AWS-SFDEP-48) Tradition and Western Grove Communities 
Reclaimed Water Main Extension  
 

mailto:rschoenborn@cityofpsl.com
mailto:sadams@sfwmd.gov
mailto:shrose@sfwmd.gov
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This Agreement is entered into between “the Parties,” the South Florida Water Management 
District, the “District”, and the undersigned party, hereinafter referred to as the “Recipient.” The 
Recipient warrants and represents that it has no obligation or indebtedness that would impair its 
ability to fulfill the terms and conditions of this Agreement, and shall abide by all legal, financial 
and reporting requirements, such as matching funds and final reports for all funding received by 
the Recipient from the District.  
 
ARTICLE 1 – PROJECT 
 
1.1 The Recipient shall, to the satisfaction of the District, fully and timely construct and perform 

all work items described in the “Statement of Work,” herein referred to as the “Project”, 
attached hereto as  Exhibit “A”, and made a part of this Agreement. 

 
1.2 As part of the deliverables to be provided by the Recipient under this Agreement, the 

Recipient shall substantiate, in whatever forum reasonably requested by the District, any 
supporting documentation utilized as a basis for payment by the District.  This paragraph 
shall survive the expiration or termination of this Agreement. 

 
1.3 Attached to this Agreement are the following exhibits, which are incorporated herein: 

 
  Exhibit A Statement of Work  
  Exhibit B Summary Schedule of Tasks and Deliverables  
  Exhibit C Quarterly Status Report 
  Exhibit D Final Project Summary Report 
  Exhibit E Federal/State Appropriations 
 

ARTICLE 2 – TERM OF THE AGREEMENT 
 
2.1 The period of performance of this Agreement shall be the dates noted on the cover page of 

this Agreement.     
 
2.2 The Parties agree that time is of the essence in the performance of each and every obligation 

under this Agreement. 
 
ARTICLE 3 – COMPENSATION / CONSIDERATION 
 
3.1 As consideration for the Project required by this Agreement, the District shall pay the 

Recipient the funding amount as specified on the cover page of this Agreement.  Such 
amount is a not-to-exceed the specified amount and therefore, no additional consideration 
shall be authorized. The Recipient shall provide at least sixty percent (60%) or more of the 
Project’s actual construction cost, unless a different amount is authorized pursuant to Section 
373.707, Florida Statutes.  The Recipient acknowledges that the District may authorize an 
amount less than forty percent (40%); and, if current fiscal year construction costs decrease, 
the approved funding may be decreased. The approved funding is a percentage, up to forty 
percent (40%) based on the estimated current fiscal year project construction cost. Payment 
will be made by the District for work authorized and completed between November 
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12, 2020 and September 30, 2022. The District will not reimburse the Recipient for work 
that commences prior to the start date of the Agreement or for work completed after 
September 30, 2022. 

 
3.2 The Recipient assumes sole responsibility for all work, which is performed pursuant to 

Exhibit “A”. By providing funding hereunder, the District does not make any warranty, 
guaranty or any representation whatsoever regarding any of the work performed hereunder, 
including but not limited to, the adequacy or sufficiency of all or any part of work described 
in Exhibit “A”. 

 
3.3 The Recipient hereby agrees not to use District funding for any work associated with the 

research, design and permitting aspects of the Project. District funds shall only be used for 
the construction activities described in Exhibit “A”.  

 
3.4 The Recipient agrees to reimburse the District funds provided through this Agreement for 

facilities (i.e. test/production wells, etc.) that do not become an operational component of 
the overall alternative water supply facility within the timeframe established in the 
application. Notwithstanding anything in this Agreement to the contrary, this paragraph 
shall remain in full force and effect for twenty (20) years from the date of contract execution. 

3.5 Notwithstanding any provisions of this Agreement to contrary, the District reserves the 
right, without financial or other penalty or obligation, to (1) cancel this contract and/or (2) 
reduce the amount of funding to be provided by the District pursuant to this Agreement in 
the event the District does not receive all or any state appropriation for the alternative water 
supplies program from the State of Florida as provided in the State’s 2020-2021 fiscal year 
budget (2020-2021 General Appropriations Act Line 1622). 

 
 ARTICLE 4 – FUNDING PAYMENTS AND REPORTING 
 
4.1 The Recipient shall provide a completed Quarterly Status Report attached hereto as Exhibit 

“C” within ten (10) business days of the following due dates December 31, 2020, March 31, 
2021, June 30, 2021, September 30, 2021, December 31, 2021, and March 31, 2022. Reports 
shall provide detail on the progress of the Project; amounts expended to date per task and 
outline any potential issues affecting Project completion or overall schedule. In addition, on 
or before September 30, 2022, the Recipient shall provide a completed Final Project 
Summary Report, attached hereto as Exhibit “D” and the Final Reimbursement Request 
Package. Concurrent with delivery of the final deliverable(s), the Recipient shall provide 
certification that all construction has been completed in accordance with Exhibit “A” of this 
Agreement. 
 

4.2 In the event actual construction costs are less than the not-to-exceed amount for a particular 
task stated in Exhibit “B”, the Recipient will have the right to apply the unexpended balance 
toward another task, unless the total current fiscal year construction cost has decreased. The 
Recipient shall provide prior written notice of its decision to exercise this right. If the 
Recipient does not exercise this right, the Recipient agrees to amend the contract to revise 
the approved funding consistent with the original percentage to the lower construction cost.  
In no event, shall the District’s total obligation exceed the amount specified in Exhibit “B” 
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for this Agreement; however, an actual construction cost less than an estimated construction 
cost may result in a reduced final payment. The Recipient is responsible for any additional 
funds either through local revenues, grants, other appropriations, and/or other funding 
sources.   

 
4.3 The District shall make payment to the Recipient upon completion and acceptance of the 

deliverable(s) as described in the “Payment and Deliverable Schedule”, and receipt of a fully 
documented reimbursement request package. The Recipient’s reimbursement request 
package shall contain the backup documentation required (see Attachment 1 to Exhibit “B”).  
The request shall include but is not limited to: 
 Recipient’s invoice (include the District’s Agreement Number and Purchase Order 

number);  
 Signed certification letter on Recipient’s letterhead (signed by an authorized 

representative of the Recipient);  
 Tasks completed per the Agreement (if all tasks finished, a statement indicating that the 

project is completed per the Agreement); and 
 Vendor invoices/application for payment) for the District Project Manager(s) to 

ascertain that each deliverable in the invoice has been substantially complete.  
 

The Recipient shall submit the final reimbursement request package and Exhibit “D” on or 
before September 30, 2022. Failure of the Recipient to follow the instructions set forth in 
the Agreement regarding a proper invoice and acceptable services and/or deliverables may 
result in an unavoidable delay in payment by the District. 

 
4.4 Recipient shall send its invoices and attachments to APInvoice@sfwmd.gov and a copy to 

the District Project Manager.  All invoices must reference the Recipient’s legal name as 
authorized to do business with the State of Florida; District’s Agreement Number and 
Purchase Order (PO) Number as specified on the cover page of the Agreement; a unique 
invoice number not previously used; date; a description of the services performed, and the 
amount to be invoiced.  Recipient shall: 1) submit invoices using a pdf file at a resolution of 
no less than 300 dpi; 2) name the pdf file with the Recipient’s name, Agreement number, 
and the PO number; 3) provide all required attachments with the invoice file, and 4) include 
the PO number and Invoice number in the subject line of the email.  If email or pdf filing is 
not possible, the Recipient must provide the above to the following address: 

 
South Florida Water Management District 

Accounts Payable 
P.O. Box 24682 

West Palm Beach, FL 33416-4682 
 

4.5 Recipient must submit its invoices in compliance with the requirements of this subsection 
and all other terms and conditions of this Agreement in order to receive prompt payment by 
the District as described in the applicable sections of Chapter 218, Florida Statutes. 
Recipient’s failure to follow the instructions set forth in the Agreement regarding a proper 
invoice and acceptable services and/or deliverables may result in an unavoidable delay in 
payment by the District.  

mailto:APInvoice@sfwmd.gov
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4.6 Upon completion of the Project, any data that was generated during the performance of the 

Project shall be submitted to the District upon request.    
 

4.7 New Well Construction Projects: For projects involving construction of new wells, the 
Recipient shall:   
 
1. Submit design of well construction and testing programs to the District for review and 

comment prior to implementation. The Recipient shall integrate the District’s comments 
into the final testing plan where feasible.  

 
2. Submit all pertinent well information collected during well construction and testing (i.e., 

depths, cuttings descriptions, geophysical logs, aquifer test data, etc.), as available.  
Submissions shall be provided electronically as specified by the District.  

 
3. If the final location of the well(s) varies from the original location specified in the 

Consumptive Use or other permit or permit applications, the Recipient shall provide the 
District Project Manager(s) with written proof that the appropriate permitting agency 
contact is aware of and agrees with the changes.  

 
The data shall be archived in the District’s permanent database and available to the public.  
Please contact Emily Richardson (561) 682-6824, ehopkins@sfwmd.gov, for instructions on 
submitting data. 

  
 ARTICLE 5 – CONTRACT MANAGEMENT 
 
5.1 The Parties shall direct all matters arising in connection with the performance of this 

Agreement to the attention of the District Project Manager(s) for attempted resolution or 
action. The District Project Manager(s) shall be responsible for overall coordination and 
oversight relating to the performance of this Agreement. 

 
5.2 All notices under this Agreement, other than those set forth in paragraph 4.2 above, shall be 

in writing and shall be deemed received if sent by electronic mail, overnight mail, or for cure 
and default notices, certified mail, to the respective addresses specified on the cover page of 
the Agreement.    

 
5.3 Should either Party change its address, written notice of such new address shall promptly be 

sent to the other Party. 
 
5.4 All correspondence to the District under this Agreement shall reference the District's 

Agreement Number and PO Number. 
 
ARTICLE 6 – TERMINATION / REMEDIES 
 
6.1 It is the policy of the District to encourage good business practices by requiring the 

Recipient to materially perform in accordance with the terms and conditions of the 

mailto:ehopkins@sfwmd.gov
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Agreement.  In accordance with Chapter 40E-7.215, Florida Administrative Code, “Material 
Breach” is defined as any substantial, unexcused non-performance by failing to perform an 
act that is an important part of the transaction or performing an act inconsistent with the terms 
and conditions of the Agreement.   
 
If the Recipient materially fails to fulfill its obligations under this Agreement, the District 
will provide written notice of the deficiency by forwarding a Cure Notice citing the specific 
nature of the material breach. The Recipient shall have thirty (30) days to cure the breach. 
If the Recipient fails to cure the breach within the thirty (30) day period, the District shall 
issue a Termination for Default Notice. Once the District has notified the Recipient that it 
has materially breached its contract with the District, by sending a Termination for Default 
Notice, the District’s Governing Board shall determine whether the Recipient should be 
suspended from doing future work with the District, and if so, for what period of time. 
Should the District terminate for default in accordance with this provision, the District shall 
be entitled to recover procurement costs in addition to all other remedies under law and/or 
equity. 
 

6.2 The District may terminate this Agreement at any time for convenience upon thirty (30) 
calendar days prior written notice to the Recipient. The performance of work under this 
Agreement may be terminated by the District in accordance with this clause in whole, or 
from time to time in part, whenever the District shall determine that such termination is in 
the best interest of the District. Any such termination shall be affected by delivery of a Notice 
of Termination to the Recipient, specifying the extent to which performance of work under 
the Agreement is terminated, and the date upon which such termination becomes effective. 
In the event of termination, the District shall compensate the Recipient for all accepted work 
performed through the termination date. The District shall be relieved of any and all future 
obligations hereunder, including but not limited to, lost profits and consequential damages 
under this Agreement. The District may withhold all payments to the Recipient for such 
work until such time as the District determines the exact amount due to the Recipient. 

 
6.3 In the event a dispute arises, which the Project Managers’ cannot resolve between 

themselves, the Parties shall have the option to submit to non-binding mediation. The 
mediator or mediators shall be impartial, shall be selected by the Parties, and the cost of the 
mediation shall be borne equally by the Parties. The mediation process shall be confidential 
to the extent permitted by law. 

 
6.4 Notwithstanding anything in this Agreement to the contrary, the District reserves the right 

to terminate this Agreement immediately without notice in the event any of the 
representations contained in the Recipient’s project application are found to be false or if the 
Recipient fails to complete the construction activities described in Exhibit “A”, Statement 
of Work.  

  
ARTICLE 7 – RECORDS RETENTION 
 
7.1 The Recipient shall maintain records and the District shall have inspection and audit rights 

as follows: 
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A. Maintenance of Records. The Recipient shall maintain all financial and non-financial 
records and reports directly or indirectly related to the negotiation or performance of this 
Agreement, including supporting documentation for any service rates, expenses, 
research or reports. Such records shall be maintained and made available for inspection 
for a period of five (5) years from completing performance and receiving final payment 
under this Agreement. 

B. Examination of Records. The District or designated agent shall have the right to examine 
in accordance with generally accepted governmental auditing standards all records 
directly or indirectly related to this Agreement. Such examination may be made only 
within five (5) years from the date of final payment under this Agreement and upon 
reasonable notice, time and place. 

C. Extended Availability of Records for Legal Disputes. In the event the District should 
become involved in a legal dispute with a third party arising from performance under 
this Agreement, the Recipient shall extend the period of maintenance for all records 
relating to this Agreement until the final disposition of the legal dispute.  All such 
records shall be made readily available to the District. 

D. Periodic Audits. The District shall perform audits periodically to ensure funding 
objectives are being met. 

 
7.2 Public Records 

 
A.  Compliance with Florida Laws:  Recipient must provide public access to all records 

concerning this Agreement according to applicable Florida laws including Chapter 
119, Florida Statutes.  If Recipient asserts any exemptions to Florida’s public records 
laws, Recipient has the burden of establishing and defending the exemp-
tion.  Recipient’s failure to comply with this section is a breach of this Agreement.   

 
B. Recordkeeping and Public Access:  Under the applicable sections of Chapter 119, 

Florida Statutes, a request to inspect or copy public records relating to a District 
contract for services must be made directly to the District. In addition, Recipient 
must:  (1) keep and maintain public records required by the District in order to 
perform the service; (2) upon request from the District’s custodian of public records, 
provide the District with a copy of the requested records or allow the records to be 
inspected or copied within a reasonable time at a cost that does not exceed the cost  
provided by law; (3) ensure that public records that are exempt or confidential and 
exempt from public records disclosure requirements are not disclosed except as 
authorized by law for the duration of the Agreement term and  following completion 
of the Agreement if the Recipient does not transfer the records to the District; and 
(4) transfer, at no cost, to the District, all public records in possession of the Recipient 
or keep and maintain public records required by the District to perform the service.  
If the Recipient transfers all public records to the District upon completion of the 
Agreement, the Recipient shall destroy any duplicate public records that are exempt 
or confidential and exempt from public records disclosure requirements.  If the 
Recipient keeps and maintains public records upon completion of the Agreement, the 
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Recipient shall meet all applicable requirements for retaining the public records.  All 
records stored electronically must be provided to the District upon request from the 
District’s custodian of public records, in a format that is compatible with the 
information technology systems of the District.  At the conclusion of the Agreement 
with the District, Recipient shall provide all applicable records associated with this 
Agreement on electronic media (CD-ROM or USB flash drive). 

 

C. IF THE RECIPIENT HAS QUESTIONS REGARDING THE 
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO 
THE RECIPIENT’S DUTY TO PROVIDE PUBLIC RECORDS 
RELATING TO THIS AGREEMENT, CONTACT THE 
CUSTODIAN OF PUBLIC RECORDS AT TELEPHONE NUMBER 
(561) 682-2729, EMAIL ADDRESS  
PUBLICRECORDS@SFWMD.GOV AND MAILING ADDRESS: 
3301 GUN CLUB ROAD, WEST PALM BEACH, FL 33406. 

 
ARTICLE 8 – STANDARDS OF COMPLIANCE 
 
8.1 The Recipient, its employees, subcontractors or assigns, shall comply with all applicable 

federal, state, local laws and regulations and requirements relating to the performance of this 
Agreement. The District undertakes no duty to ensure such compliance, but will attempt to 
advise the Recipient, upon request, as to any such laws of which it has present knowledge. 

 
8.2 The laws of the State of Florida shall govern all aspects of this Agreement. In the event it is 

necessary for either party to initiate legal action regarding this Agreement, venue shall be in 
the Fifteenth Judicial Circuit for claims under state law and in the Southern District of Florida 
for any claims, which are justifiable in federal court. 

 
8.3 Under the applicable sections of Chapter 216, Florida Statutes, the Recipient is prohibited 

from the expenditure of any funds under this Agreement to lobby the Legislature, the judicial 
branch or another state agency. 
 

8.4 The Recipient has obtained, at its sole expense, all necessary licenses, authorizations and 
permits from the appropriate private party or federal, state, municipal or local agency, and 
other governmental approvals, prior to commencing performance of this Agreement. A delay 
in obtaining permits shall not give rise to a claim by the Recipient for additional 
compensation.  If the Recipient is unable to obtain all necessary permits in a timely manner, 
either party may elect to terminate this Agreement, each party to bear its own costs, 
notwithstanding other provisions of this Agreement to the contrary.  The Recipient agrees 
to comply with the terms and conditions of all permits. 
 

8.5 The Recipient hereby assures that no person shall be excluded on the grounds of race, color, 
creed, national origin, handicap, age or sex, from participation in, denied the benefits of, or 
is otherwise subjected to discrimination in any activity under this Agreement. The Recipient 
shall take all measures necessary to effectuate these assurances. 

mailto:PUBLICRECORDS@SFWMD.GOV
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8.6 The Recipient is hereby authorized to contract with third parties (subcontracts) for services 
awarded through a competitive process required by Florida Statutes. The Recipient shall not 
subcontract, assign, or transfer any other work under this Agreement without the prior 
written consent of the District’s Project Manager. The Recipient agrees to be responsible 
for the fulfillment of all work elements included in any subcontract and agrees to be 
responsible for the payment of all monies due under any subcontract. It is understood and 
agreed by the Recipient that the District shall not be liable to any subcontractor for any 
expenses or liabilities incurred under the subcontract(s).  
 

8.7 Pursuant to Section 287.133, Florida Statutes, a person or affiliate who has been placed on 
the convicted vendor list may not submit a bid, proposal, or reply to a request to provide 
any goods or services related to the construction of the Project contemplated herein. 
Recipient also assures that it is not on the District’s Suspension of Contractors List.  
Recipient agrees to include a provision to this effect in all requests for proposals and 
subcontracts related to construction of this Project.   

 
8.8 The Recipient shall comply with Section 287.135, Florida Statutes. The Recipient further 

understands and accepts that this Agreement shall be either void by the District or subject 
to immediate termination by the District in the event there is any misrepresentation or false 
certification on the part of the Recipient.  The District, in the event of such termination, 
shall not incur any liability to the Recipient for any work or materials furnished. 

    
8.9 This paragraph shall remain in full force and effect for twenty (20) years from the date of 

contract execution. After construction is completed on the Project, the Recipient shall 
continuously operate the Project as described in the Project application and consistent with 
the application water use permit(s). In the event the Project is not operated or completed in 
accordance with these requirements, the Recipient, if requested by the District, agrees to 
reimburse the amount of funding the District provided to this project. This amount may be 
prorated based on the number of years the completed project is operated using an assumed 
project life of 20 years. Furthermore, the District may cease funding for this Project and any 
future Projects proposed by the Recipient. 

 
ARTICLE 9 – INDEMNIFICATION 
 
9.1 For value received, which is hereby acknowledged, the Recipient shall, subject to the limits 

permitted in Section 768.28, Florida Statutes,  defend, indemnify, save, and hold the District, 
its officers, directors, board members, agents, assigns, and employees harmless from 
liabilities, damages, losses, and costs, including but not limited to reasonable attorney’s fees, 
to the extent caused by the negligence, recklessness or intentionally wrongful conduct of the 
Recipient and other persons employed or utilized by the Recipient in the performance of 
the Agreement. The District shall have the right to approve counsel selected by the 
Recipient to defend the District in the event the District is named in any legal action.  
Pursuant to Section 768.28, Florida Statutes, nothing herein shall require the Recipient to be 
liable for intentional or reckless acts or for actions committed in bad faith or malicious 
purpose or in a manner exhibiting wanton and willful disregard of human rights, safety, or 
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property.  However, nothing contained here shall constitute a waiver by the Recipient of its 
sovereign immunity or the provisions of Section 768.28, Florida Statutes.   

The Recipient further acknowledges that it is solely responsible for ensuring its compliance 
and the compliance of its subcontractors, suppliers, agents, assigns, invitees and employees 
with the terms of this Agreement. This paragraph shall survive the expiration or termination 
of this Agreement. 

 
ARTICLE 10 – RELATIONSHIP BETWEEN THE PARTIES 
 
10.1 The Recipient shall be considered an independent contractor and neither party shall be 

considered an employee or agent of the other party. Nothing in this Agreement shall be 
interpreted to establish any relationship other than that of an independent contractor between 
the parties and their respective employees, agents, subcontractors, or assigns during or after 
the performance of this Agreement. Both parties are free to enter into contracts with other 
parties for similar services.   

 
10.2 The Recipient shall not assign, delegate or otherwise transfer its rights and obligations as set 

forth in this Agreement without the prior written consent of the District. Any attempted 
assignment in violation of this provision shall be null and void. 

 
10.3 It is the intent and understanding of the Parties that this Agreement is solely for the benefit 

of the Recipient and the District. No person or entity other than the Recipient or the District 
shall have any rights or privileges under this Agreement in any capacity whatsoever, either 
as third-party beneficiary or otherwise. 

 
ARTICLE 11 – GENERAL PROVISIONS 
 
11.1 Notwithstanding any provisions of this Agreement to the contrary, the Parties shall not be 

held liable for any failure or delay in the performance of this Agreement that arises from 
fires, floods, strikes, embargoes, acts of the public enemy, unusually severe weather, outbreak 
of war, restraint of government, riots, civil commotion, force majeure, act of God or for any 
other cause of the same character, which is unavoidable through the exercise of due care and 
beyond the control of the Parties. Failure to perform shall be excused during the continuance 
of such circumstances, but this Agreement shall otherwise remain in effect. This provision 
shall not apply if the Statement of Work, Exhibit “A” of this Agreement specifies that 
performance by the Recipient is specifically required during the occurrence of any of the 
events herein mentioned. 

 
11.2 Any inconsistency in this Agreement shall be resolved by giving precedence in the following 

order: 
(a) Terms and Conditions outlined in Articles 1-11 
(b) Exhibit “A” Statement of Work 
(c) Application 
(d) All other exhibits, attachments and documents specifically incorporated herein by 

reference 
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11.3 Failures or waivers to insist on strict performance of any covenant, condition, or provision 
of this Agreement by the Parties, their successors and assigns shall not be deemed a waiver 
of any of its rights or remedies, nor shall it relieve the other Party from performing any 
subsequent obligations strictly in accordance with the terms of this Agreement. No waiver 
shall be effective unless in writing and signed by the Party against whom enforcement is 
sought. Such waiver shall be limited to provisions of this Agreement specifically referred to 
therein and shall not be deemed a waiver of any other provision. No waiver shall constitute 
a continuing waiver unless the writing states otherwise. 

 
11.4 Should any term or provision of this Agreement be held, to any extent, invalid or 

unenforceable, as against any person, entity or circumstance during the term hereof, by force 
of any statute, law or ruling of any forum of competent jurisdiction, such invalidity shall not 
affect any other term or provision of this Agreement, to the extent the Agreement shall 
remain operable, enforceable and in full force and effect to the extent permitted by law. 

 
11.5 This Agreement may be amended only with the written approval of the Parties. 

 
11.6 This Agreement states that all publicity/outreach media will be jointly planned by the 

Recipient and the District and any and all materials, events, or endorsements arising out of 
this award will acknowledge the participation and funding by the District. 

 
11.7 This Agreement may be executed in one or more counterparts, each of which shall be 

deemed an original, but all of which together shall constitute one and the same instrument.  A 
photocopy, email or facsimile copy of this Agreement and any signatory hereon shall be 
considered for all purposes as original. 

 
11.8 This Agreement states the entire understanding and Agreement between the Parties and 

supersedes any and all written or oral representations, statements, negotiations or 
Agreements previously existing between the Parties with respect to the subject matter of this 
Agreement. The Recipient recognizes that any representations, statements or negotiations 
made by District staff do not suffice to legally bind the District in a contractual relationship 
unless they have been reduced to writing and signed by an authorized District representative. 
This Agreement shall inure to the benefit of and shall be binding upon the parties, their 
respective assigns, and successors in interest. 
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IN WITNESS WHEREOF, the Parties or their duly authorized representatives hereby 

execute this Agreement on the date written below. 
 

 
SOUTH FLORIDA WATER MANAGEMENT DISTRICT, 

                                                     BY ITS GOVERNING BOARD 
 
 

By:  ______________________________ By: ________________________________________ 
        Drew Bartlett, Executive Director               Candida Heater, Division Director 

Administrative Services 
Date:  ___________________________ 

Date: _______________________________________ 
 
              

 
SFWMD Procurement Approved: 

 

By:_________________________________ Date:_____________ 

 

SFWMD Office of Counsel Approved: 

 

____________________________________ Date:_____________ 

 
 
 

Recipient’s Legal Name:___________________________________ 
 
 

By Authorized Official: ___________________________________ 
 
 

Printed Name:________________________________________ 
 
 

Title:_______________________________________________ 
 
 

Date:_______________________________________________ 
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EXHIBIT “A” 

STATEMENT OF WORK 

Tradition and Western Grove Communities Reclaimed Water Main Extension 

City of Port St. Lucie 

A. INTRODUCTION/BACKGROUND 

Port St. Lucie Utility Systems Department is the largest utility in the region and growth within its 
service area is projected to continue through the planning horizon. As such, the utility anticipates 
the need to aggressively expand its use of all alternative water supply sources. Reclaimed water is 
a well-established alternative water supply source and expanding the distribution system is critical 
to maximizing its use. 

Population growth and potential sea-level rise make the utilization of reclaimed water distribution 
pivotal to providing cost-effective potable water to the region by replenishing the aquifer and 
reducing the use of potable water for irrigation. The 2016 Upper East Coast Plan Update predicted 
the largest groundwater level differences occurred near the proposed Port St. Lucie Southwest 
Wellfield, which is assumed to provide 10.0 million gallons per day (mgd). To mitigate these 
impacts, this reclaimed water main project will provide reclaimed water to area of that wellfield 
location, providing much-needed aquifer recharge to a projected problem area. 

B. OBJECTIVES 

The objective is to install reclaimed water main in the Western Grove and Tradition neighborhood 
area, which will allow the City of Port St. Lucie (City or Recipient) to expand its reclaimed water 
distribution system up to 10.15 mgd and provide a sustainable water supply to the rapidly growing 
Port St. Lucie customer base. The project will also assist the District in mitigating saltwater 
intrusion by providing recharge water to the shallow aquifer. 

C. SCOPE OF WORK 

Install approximately 12,000 linear feet of 24-inch reclaimed water pipeline to supply the Western 
Grove and Tradition neighborhood areas. The Glades Wastewater Treatment Facility will supply 
the reclaimed water to the distribution system for this project. The reclaimed water main will 
connect the termination of the existing piping on Glades Cut Off Road to the general vicinity of 
the existing Glades Wastewater Booster Pumping Station (Figure 1). The project will primarily 
consist of routing through existing agricultural fields and drives. There is one anticipated rail 
crossing near Glades Cut Off Road. 
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Figure 1. Project location and proposed pipeline route 

D. WORK BREAKDOWN STRUCTURE 

The work breakdown structure associated with this project is described below. Note that if the project is 
complete prior to the due date of a Status Report (Tasks 2-7), then Exhibit “D” shall replace the Status 
Report and subsequent Status Reports shall not be required. 

Task 1: – Recipient shall submit to the project manager an electronic submittal of final project bid amount 
and/or vendor estimates for tasks to be completed by September 30, 2022. 
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Due Date: Upon contract execution 
 
Task 2 – Exhibit “C” Quarterly Status Report: Recipient shall submit to the project manager a status report 
summarizing progress made to date, issues of concern potentially affecting project performance, and any 
other information pertinent to the project. 
Due Date: March 31, 2021 
 
Task 3 – Exhibit “C” Quarterly Status Report: Recipient shall submit to the project manager a status report 
summarizing progress made to date, issues of concern potentially affecting project performance, and any 
other information pertinent to the project.  
Due Date: June 30, 2021 
 
Task 4 – Exhibit “C” Quarterly Status Report: Recipient shall submit to the project manager a status report 
summarizing progress made to date, issues of concern potentially affecting project performance, and any 
other information pertinent to the project. 
Due Date: September 30, 2021 
 
Task 5 – Exhibit “C” Quarterly Status Report: Recipient shall submit to the project manager a status report 
summarizing progress made to date, issues of concern potentially affecting project performance, and any 
other information pertinent to the project. 
Due Date: December 31, 2021 
 
Task 6 – Exhibit “C” Quarterly Status Report: Recipient shall submit to the project manager a status report 
summarizing progress made to date, issues of concern potentially affecting project performance, and any 
other information pertinent to the project. 
Due Date: March 31, 2022 
 
Task 7 – Exhibit “C” Quarterly Status Report: Recipient shall submit to the project manager a status report 
summarizing progress made to date, issues of concern potentially affecting project performance, and any 
other information pertinent to the project. 
Due Date: June 30, 2022 
 
Task 8 – Recipient shall install approximately 12,000 linear feet of 24-inch diameter reclaimed water 
pipeline from the existing pipeline at Glades Cut Off Road to the general vicinity of the existing Glades 
Wastewater Booster Pumping Station, including all valves, fittings, piping appurtenances and restoration / 
Reimbursement Request Package. 
Due Date: Upon Task Completion 
 
Task 9 – Final Reimbursement Request Package & Project Summary Sheet (Exhibit “D”): Recipient shall 
submit to the project manager the final reimbursement request package, to include but not limited to, signed 
certification letter that the project is complete per the agreement, recipient invoice, copies of vendor 
invoices, and Final Project Summary Report (Exhibit “D”). 
Due Date: September 30, 2022
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EXHIBIT “B” 

PAYMENT AND DELIVERABLE SCHEDULE 

Tradition and Western Grove Communities Reclaimed Water Main Extension 

City of Port St. Lucie 

 A summary deliverable schedule associated with this project is set forth below. 

 The Recipient shall submit all deliverables to the District’s project manager. All 
deliverables submitted hereunder are subject to review by the District. The Recipient 
hereby agrees to provide the District all deliverables, data and information described 
in the Statement of Work. 

 Payment shall be made following receipt and acceptance by the District of the 
Reimbursement Request Package(s) in accordance with the schedule set forth below. 
The Recipient shall submit a reimbursement request upon completion of each Task 
noted below. If applicable, the Recipient shall submit a final reimbursement request 
package for payment and Exhibit “D” on or before September 30, 2022 for 
reimbursement. All reimbursement request packages shall be accompanied by adequate 
documentation to demonstrate completion of each Task in accordance with Exhibit “A” 
the Statement of Work (SOW). 

 Reimbursement Request Packages shall include but not be limited to, a copy of 
Recipient’s invoice, signed certification letter for partial payment that the task(s) is 
(are) complete per the SOW or that the project is complete per the SOW, Exhibit “D” 
Final Project Summary Report, copies of vendor invoices and payments, and any other 
documentation supporting payment. Timely payment of invoices shall be contingent 
upon the District’s review and acceptance of all invoice(s). Final payment is subject to 
the final project construction cost. The Reimbursement Request Package shall be 
submitted on or before September 30, 2022. 

 The District shall only be obligated to pay for documented actual construction costs 
within the not-to-exceed amounts specified below. In the event actual construction 
costs by the Recipient are less than the not-to-exceed amount for a particular task, the 
Recipient shall have the right to apply the unexpended balance toward another task, 
unless the total current construction cost has decreased. The Recipient shall provide 
prior written notice of its decision to exercise this right to the District’s Project 
Manager. If the Recipient does not exercise this right, the Recipient agrees to amend 
the contract to revise the approved funding consistent with the original percentage to 
the lower construction cost. In no event shall the District’s total obligation exceed the 
amount specified below for the total Agreement; however, an actual construction cost 
less than the estimated construction cost may result in a reduced final payment. The 
Recipient is responsible for any additional funds either through local revenues, grants, 
other appropriations, and/or other funding sources. 

 Total reimbursement payment by the District for all work completed herein shall not 
exceed the amount of $593,536. If the total consideration for this Agreement is subject 
to multi-year funding allocations, funding for each applicable fiscal year of this 
Agreement will be subject to Governing Board budgetary appropriation. In the event 
the District does not approve funding for any subsequent fiscal year, this Agreement 
shall terminate upon expenditure of the current funding, notwithstanding other 
provisions in this Agreement to the contrary.  
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Task 
No. 

Deliverable(s) Invoice Date1 Report Due Date 
District Not-
To-Exceed 
Payment 

1 
Electronic submittal of final project bid 
and/or vendor estimates for tasks to be 
completed by September 30, 2022 

N/A 
Upon Contract 

Execution2 
N/A 

2 Exhibit “C” – Quarterly Status Report3 N/A March 31, 2021 N/A 

3 Exhibit “C” – Quarterly Status Report3 N/A June 30, 2021 N/A 

4 Exhibit “C” – Quarterly Status Report3 N/A September 30, 2021 N/A 

5 Exhibit “C” – Quarterly Status Report3 N/A December 31, 2021 N/A 

6 Exhibit “C” – Quarterly Status Report3 N/A March 31, 2022 N/A 

7 Exhibit “C” – Quarterly Status Report3 N/A June 30, 2022 N/A 

8 

Install approximately 12,000 linear feet of 
24-inch diameter reclaimed water pipeline 
from the existing pipeline at Glades Cut Off 
Road to the general vicinity of the existing 
Glades Wastewater Booster Pumping 
Station, including all valves, fittings, piping 
appurtenances and restoration / 
Reimbursement Request Package. 

Upon Task 
Completion 

Upon Task 
Completion 

$593,536 

9 
Reimbursement Request Package & Project 
Summary Report (Exhibit “D”) 

September 30, 2022 September 30, 2022 N/A 

Total District Funding $593,536 

Current Fiscal Year(s) Construction Costs $3,100,000 

Total Project Construction Cost $3,100,000 

 
1If applicable, interim Reimbursement Request Package shall be submitted upon completion of the task(s) noted above. 
Reimbursement Request Packages must be submitted on or before September 30, 2022 for reimbursement, no exceptions. 
2If construction bids and vendor estimates have not been completed upon execution of the Agreement, the Recipient shall submit this 
information as soon as it’s available to the District Project Manager. 
3Exhibit “C” Quarterly Status Reports are due within ten (10) days of the due date.  

Note: Ineligible costs include, but not limited to, permits, as-builts, videos, early completion bonus, bonds and insurance, etc. 

Note: If the project includes well drilling and testing, deliverables must include copies of all hydrogeologic data collected in the course 
of drilling and testing, in the District specified format. An electronic copy of the District specified format is available via email. 
Contact the appropriate District Project Manager to request one. 
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EXHIBIT “C” 

Alternative Water Supply 

Quarterly Status Report 

To comply with the AWS quarterly status report requirements specified in your contract, this form shall be 
completed and submitted via email to your District Project Manager. Please attach backup documentation 
(e.g. pictures, drawings, etc.) that will provide an understanding of project construction to date. 

Agreement Number: 4600004360 Purchase Order Number:  

 

Reporting Quarter: 1  2  3  4  5  6  

 

Project Title: Tradition and Western Grove 
Communities Reclaimed 
Water Main Extension 

Recipient: City of Port St. Lucie 

 

Overall status of project: On Schedule  Behind Schedule  

If behind schedule, provide an explanation: 

 

 

Project Summary (to date): 

 

 

Actual Phase Construction Costs 

 Date Amount 

Bid Document   

Final Contract (with vendor)   

Total expended to date   

Change order(s)   

 

Submitted by:  Title:  

Email:  Date:  

 

Report submittal and/or questions: Email or call Rick Nevulis at rnevul@sfwmd.gov or 561-682-6242 

SFWMD staff only: 

Date received:  Received by:  

 

Status: Commenced  On Schedule  Behind Schedule  Completed  Closed  

 

mailto:rnevul@sfwmd.gov


 

Page 2 of 2, Exhibit “C” to Agreement No. 4600004360 

Construction Deliverables Status – provide the following information for each deliverable listed in Exhibit “B” of the Agreement: 

Task 
No. 

Exhibit “B” Deliverables 
Is the Task 
Complete? 

Y/N 

Estimated 
Finish Date 

Task Status and Comments 

1 
Electronic submittal of final project bid and/or 
vendor estimates for tasks to be completed by 
October 31, 2022 

 
Upon contract 

execution 
 

2 Quarterly Status Report  3/31/21  
3 Quarterly Status Report  6/30/21  
4 Quarterly Status Report  9/30/21  
5 Quarterly Status Report  12/31/21  
6 Quarterly Status Report  3/31/22  
7 Quarterly Status Report  6/30/22  

8 

Install approximately 12,000 linear feet of 24-
inch diameter reclaimed water pipeline from the 
existing pipeline at Glades Cut Off Road to the 
general vicinity of the existing Glades 
Wastewater Booster Pumping Station, including 
all valves, fittings, piping appurtenances and 
restoration / Reimbursement Request Package. 

 
Upon Task 
Completion 

 

9 
Reimbursement Request Package & Project 
Summary Report (Exhibit “D”) 

 5/31/22  
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EXHIBIT “D” 

Alternative Water Supply 

Final Project Summary Report 

 

Tradition and Western Grove Communities 
Reclaimed Water Main Extension 

 

Project Title Recipient Project Manager 
 
4600004360 /  City of Port St. Lucie 

SFWMD Agreement / PO Numbers Recipient Name (Project Owner) 

 

Describe project constructed:  

 

Type of Alternative Water 
Supply 

Quantity of Water Made 
Available 

Construction Duration 

Proposed Actual Start Date Finish Date 

Reclaimed Water 10.15 mgd    

 

COST FOR THIS PHASE (Phase refers to the current work) 

 Proposed Costs Actual Costs 

Construction Cost  $3,100,000 $ 

FUNDING BREAKDOWN FOR THIS PHASE 

District Funding $593,536 $ 

Local Funds $2,506,464 $ 

Other Funding Source 
 

From: $ $ 

TOTAL PHASE COSTS $3,100,000 $ 

Attach map and photo(s) of project on CD, if available. The District will make funding payments only to reimburse for work 
completed between November 12, 2020 and September 30, 2022. 

 

To the best of my knowledge, the above information is correct. 

 

Chief Financial Officer 

 

Recipient Project Manager 
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EXHIBIT E 

FUNDS AWARDED TO THE ENTITY PURSUANT TO THIS AGREEMENT CONSIST OF THE FOLLOWING: 

Federal Resources Awarded to the Recipient Pursuant to this Agreement Consist of the Following: 
Federal 
Program 
Number 

Federal Agency 
CFDA 

Number 
CFDA Title Funding Amount 

State Appropriation 
Category 

      
      
      
      

 
State Resources Awarded to the Recipient Pursuant to this Agreement Consist of the Following Matching Resources for Federal Programs: 

Federal 
Program 
Number 

Federal Agency 
CFDA 

Number 
CFDA Title Funding Amount 

State Appropriation 
Category 

      
      
      
      

 
State Resources Awarded to the Recipient Pursuant to this Agreement Consist of the Following Resources Subject to Section 215.97, F.S.: 

Federal 
Program 
Number 

State Agency 
State Fiscal 

Year 
Number 

CSFA Title 
or 

Funding Source Description 
Funding Amount 

State Appropriation 
Category 

 
Department of 

Environmental Protection 
2020-2021 37.100 Alternative Water Supplies $296,768 141138 

       
       
       

 
Total Award $296,768  

 

For each program identified above the recipient shall comply with the program requirements described in the Catalog of Federal Domestic Assistance 
(CFDA) [https://beta.sam.gov/help/assistance-listing] and/or the Florida Catalog of State Financial Assistance (CSFA) 
[https://apps.fldfs.com/fsaa/catalog.aspx]. The services/purposes for which the funds are to be used are included in the Agreement scope of 
services/work. Any match required by the recipient is clearly indicated in the Agreement. 
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