CITY OF PORT ST. LUCIE
CONTRACT #20230060

This CONTRACT executed this day of , 2023, by and between the CITY OF
PORT ST. LUCIE, FLORIDA, a municipal corporation, duly organized under the laws of the State of Florida,
hereinafter called “City", and YOUNGQUIST BROTHERS, LLC, 15465 Pine Ridge Road, Fort Myers, Florida
33908, Telephone (239) 489-4444, hereinafter called “Contractor” or “Proposer”. City and Contractor may be
referred to herein individually as a “party” or collectively as the “parties”.

SECTION |
RECITALS

In consideration of the below agreements and covenants set forth herein, the parties agree as follows:
WHEREAS, Contractor is licensed in the State of Florida; and

WHEREAS, the City wishes to contract with a Contractor to provide the Construction Services for Deep
Injection Well #2 at the Prineville Water Treatment Plant based on the terms and subject to the conditions
contained herein; and

WHEREAS, Contractor is qualified, willing and able to provide the Scope of Services and products / services
specified on the terms and conditions set forth herein; and

WHEREAS, the City desires to enter into this Contract with Contractor to perform the Scope of Services and
product / services specified and, with a commission amount to be paid as agreed upon below.

NOW THEREFORE, in consideration of the premises and the mutual covenants herein name, the parties
agree as follows:

The Recitals set forth above are hereby incorporated into this Contract and made a part of hereof for
reference.

SECTION i
NOTICES

All notices or other communications hereunder shall be in writing and shall be deemed duly given if delivered
in person, sent by certified mail with return receipt request, email or fax and addressed as follows, unless
written notice of a change of address is given pursuant to the provisions of this Contract.

Contractor: Harvey Youngquist, Jr. - LLC Manager & Vice President
Youngquist Brothers, LLC
15465 Pine Ridge Road
Fort Myers, Florida 33908
Telephone: 239-489-4444
Email: harvey@youngquistbrothers.com
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City Contract Administrator: Robyn Holder, CPPB
Procurement Manager - Procurement Management Department
121 SW Port St. Lucie Boulevard
Port St. Lucie, FL 34984-5099
772-344-4293 | FAX 772-871-7337
E-mail: rholder@cityofpsl.com

City Project Manager: John Eason, P.E.
Utility Systems Department
City of Port St. Lucie
900 SE Ogden Lane
Port St. Lucie, FL - 34983
Telephone 772-873-6400
Email: Jeason@cityofpsl.com

* SECTION Il
DESCRIPTION OF SERVICES TO BE PROVIDED

The specific work that the Contractor has agreed to perform pursuant to the Bid Specifications #20230060, Construction
of Deep Injection Well #2 at the Prineville Water Treatment Plant including all Attachments, Addenda, Construction
Plans, Technical Specifications, and all other restrictions and requirements are incorporated by this reference.

The Contractor shall construct the Deep Injection Well #2 to be located at the Prineville Water Treatment Plant.
This waork will be consistent with the adopted goals, objectives, and programs of the City of Port St. Lucie
City Council. All work shall be in accordance with the project plans prepared by Holtz Consulting Engineers,
Inc. consisting of pages 1 - 18 and Technical Specifications consisting of pages 1 - 290.

The Contractor shall furnish all labor and materials necessary to perform the following:

The Project consists of the following: Site preparation, including construction of a containment drilling pad,
four (4) surficial monitor wells, mobilization, demobilization and cleanup, construction of a Class | Industrial
Injection Well with a 22-inch diameter final casing, a 13-3/8 inch diameter injection tubing and a depth of
approximately 3,350 feet, associated surface facilities, connection to existing reverse osmosis concentrate
piping, and injection testing.

SECTION IV
TIME OF PERFORMANCE
The Contract Period start date will be and will terminate nine hundred (300) calendar days
thereafter on . The Contractor will be required to commence work under this Contract within

ten (10) calendar days after the start date identified in this Contract. In the event all work required in the bid
specifications has not been completed by the specified date, the Contractor agrees to provide work as authorized by
the Project Manager until all work specified in the bid specifications has been rendered and accepted by the City.

Written requests shall be submitted to the Project Manager for consideration of extension of completion time due to
strikes, unavailable materials, or other similar causes over which the Contractor feels he has no control. Requests for
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time extensions shall be submitted immediately but in no event more than two (2) weeks upon occurrence of conditions,
which, in the opinion of the contractor, warrant such an extension with reasons clearly stated and a detailed explanation
given as to why the delays are considered to be beyond the Contractor’s control.

SECTION V
RENEWAL OPTION

This section will not be utilized in this contract.

SECTION VI
COMPENSATION

The total amount to be paid by the City to the Contractor is on a per unit price basis listed on Schedule “A”
for a total amount of $13,986,482.00 with a City owned Contingency of $500,000.00 for a total of
$14,486,482.00. Payments will be disbursed in the following manner.

The Contract Sum - Work to be paid for on the basis of per unit prices: each, lump sum, linear feet, square
yards, system, etc.

Progress Payments - Within twenty (20) business days, the City shall pay the Contractor, the sum of money
due each Progress Payment that is properly allocated to labor, materials and equipment incorporated in the
work for the period covered in the application for progress payment. Retainage will be held at 5% from each
progress payment.

Acceptance and Final Payment — Upon receipt of written notice that the work is ready for final inspection
and acceptance, the City will promptly make such inspection. When City finds the work acceptable under
the terms of the Contract and the Contract is fully performed the entire balance will be due the contractor and
will be paid to the contractor within twenty (20) business days. Such final payment of the Contractor shall be
subject to the covenants in the Contract's Standard Specifications and any liquidated damages will be
assessed against the Contractor at that time.

Before issuance of final payment, the Contractor shall submit evidence that all payrolls, material bills and
other indebtedness connected with the work have been satisfied and paid in full. Final Release of Liens from
all contractors, subcontractors, suppliers for materials and sub-subcontractors are to be attached to the final
invoice. In lieu of Final Release, the Contract may submit a Consent of Surety along with the Final Invoice.
All manufacturer's warranty documents must be provided in the format requested by the City prior to final
payment.

Invoices for services shall be submitted one a month, by the tenth (10t) day of each month, and payments
shall be made within twenty (20) business days unless Contractor has chosen to take advantage of the
Purchasing Card Program, which guarantees payment within several days. Payments shall be made within
twenty (20) business days of receipt of Contractor's valid invoice, provided that the invoice is accompanied
by adequate supporting documentation, including any necessary partial release of liens as described above,
and is approved by the Project Manager as required under Section XVII of the Contract.

No payment for projects involving improvements to real property shall be due until Contractor delivers to City
a complete release of all claims arising out of the contract or receipts in full in lieu thereof, and an affidavit on
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his personal knowledge that the releases and receipts include labor and materials for which a lien could be
filed.

All invoices and correspondence relative to this Contract must contain the City’s Contract number and
Purchase Order number, detail of items with prices that correspond to the Contract, a unique invoice number
and partial and final release of liens.

Al invoices are to be sent to: The Utility Project Manager.

The contractor shall not be paid additional compensation for any loss or damage, arising out of the nature of
the work, from the action of the elements, or from any delay or unforeseen obstruction or difficulties
encountered in the performance of the work, or for any expenses incurred by or in consequence of the
suspension or discontinuance of the work.

In the event the City deems it expedient to perform work which has not been done by the Contractor as
required by these Specifications, or to correct work which has been improperly and/or inadequately performed
by the Contractor as required in these Specifications, all expenses thus incurred by the City, at the City's
option, will be invoiced to the Contractor and/or deducted from payments due to the Contractor. Deductions
thus made will not excuse the Contractor from other penalties and conditions contained in the Contract.

All payments not made within the time specified by this section shall bear interest form 30 calendar days after
the due date at the rate of one (1) percent per month on the unpaid balance.

SECTION VI
WORK CHANGES

The City reserves the right to order work changes in the nature of additions, deletions or modifications without
invalidating the Contract, and agrees to make corresponding adjustments in the contract price and time for
completion. Any and all changes must be authorized by a written change order signed by the City's
Purchasing Agent or his designee as representing the City. Work shall be changed and the contract price
and completion time shall be modified only as set out in the written change order. Any adjustment in the
contract price resulting in a credit or a charge to the City shall be determined by mutual agreement of the
parties before starting the work involved in the change. Any dispute concerning work changes which is not
resolved by mutual agreement shall be decided by the City Manager who shall reduce the decision to writing.
The decision of the City shall be final and conclusive.

SECTION Viil
CONFORMANCE WITH PROPOSAL

It is understood that the materials and/or work required herein are in accordance with the proposal made by
the Contractor pursuant to the Solicitation and Specifications on file in the Procurement Management
Department of the City. All documents submitted by the Contractor in relation to said proposal, and all
documents promulgated by the City for inviting proposals are, by reference, made a part hereof as if set forth
herein in full.
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SECTION IX
INDEMNIFICATION/HOLD HARMLESS

Contractor agrees to indemnify, defend and hold harmless, the City, its officers, agents, and employees from,
and against any and all claims, actions, liabilities, losses and expenses including, but not limited to, attomey’s
fees for personal, economic or bodily injury, wrongful death, loss of or damage to property, at law or in equity,
which may arise or may be alleged to have risen from the negligent acts, errors, omissions or other wrongful
conduct of Contractor, agents, laborers, subcontractors or other personnel entity acting under Contractor
control in connection with the Contractor's performance of services under this Contract and to that extent
Contractor shall pay such claims and losses and shall pay all such costs and judgments which may issue
from any lawsuit arising from such claims and losses including wrongful termination or allegations of
discrimination or harassment, and shall pay all costs and attorney’s fees expended by the City in defense of
such claims and losses including appeals. That the aforesaid hold-harmless Contract by Contractor shall
apply to all damages and claims for damages of every kind suffered, or alleged to have been suffered, by
reason of any of the aforesaid operations of Contractor or any agent laborers, subcontractors or employee
of Contractor regardless of whether or not such insurance policies shall have been determined to be
applicable to any of such damages or claims for damages. Contractor shall be held responsible for any
violation of laws, rules, regulations or ordinances affecting in any way the conduct of all persons engaged in
or the materials or methods used by Contractor on the work. This indemnification shall survive the termination
of this Contract.

SECTION X
SOVEREIGN IMMUNITY

Nothing contained in this Contract shall be deemed or otherwise interpreted as waiving the City's sovereign
immunity protections existing under the laws of the State of Florida, or as increasing the limits of liability as
set forth in Section 768.28, Florida Statutes.

SECTION XI|
INSURANCE

The Contractor shall, on a primary basis and at its sole expense, agree to maintain in full force and effect at
all times during the life of this Contract, insurance coverage, limits, including endorsements, as described
herein. The requirements contained herein, as well as City's review or acceptance of insurance maintained
by Contractor are not intended to and shall not in any manner limit or qualify the liabilities and obligations
assumed by Contractor under the Contract.

The parties agree and recognize that it is not the intent of the City of Port St. Lucie that any insurance
policy/coverage that it may obtain pursuant to any provision of this Contract will provide insurance coverage
~ to any entity, corporation, business, person, or organization, other than the City of Port St. Lucie and the City
shall not be obligated to provide any insurance coverage other than for the City of Port St. Lucie or extend its
sovereign immunity pursuant to Section 768.28, Florida Statutes, under its self-insured program. Any
provision contained herein to the contrary shall be considered void and unenforceable by any party. This
provision does not apply to any obligation imposed on any other party to obtain insurance coverage for this
project, any obligation to name the City of Port St. Lucie as an additional insured under any other insurance
policy, or otherwise protect the interests of the City of Port St. Lucie as specified in this Contract.
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1. Workers' Compensation Insurance & Employer's Liability: The Contractor shall agree to maintain
Workers' Compensation Insurance & Employers' Liability in accordance with Section 440, Florida
Statutes. Employers’ Liability and must include limits of at least $100,000.00 each accident,
$100,000.00 each disease/employee, $500,000.00 each disease/maximum. A Waiver of Subrogation
endorsement shall be provided. Coverage shall apply on a primary basis. Should scope of work
performed by Contractor qualify its employee for benefits under Federal Workers' Compensation
Statute (example, U.S. Longshore & Harbor Workers Act or Merchant Marine Act), proof of
appropriate Federal Act coverage must be provided.

2. Commercial General Liability Insurance: The Contractor shall agree to maintain Commercial General
Liability insurance issued under an Occurrence form basis, including Contractual liability, to cover the
hold harmless agreement set forth herein, with limits of not less than:

Each occurrence $1,000,000
Personal/advertising injury $1,000,000
Products/completed operations aggregate $2,000,000

General aggregate $2,000,000

Fire damage $100,000 any 1 fire
Medical expense $10,000 any 1 person

3. Additional Insured: An Additional Insured endorsement must be attached to the certificate of
insurance and must include coverage for on-going and Completed Operations (should be ISO
CG2037 & CG2010) under the General Liability policy. Products & Completed Operations coverage
to be provided for a minimum of five (5) years from the date of possession by City or completion of
contract. Coverage is to be written on an occurrence form basis. Coverage shall apply on a primary
and non-contributory basis. A per project aggregate limit endorsement should be attached. Defense
costs are to be in addition to the limit of liability. A waiver of subrogation shall be provided in favor of
the City. Coverage for the hazards of explosion, collapse and underground property damage (XCU)
must also be included when applicable to the work performed. No exclusion for mold, silica or
respirable dust or bodily injury/property damage arising out of heat, smoke, fumes, or hostile fire
shall apply. Coverage shall extend to independent contractors and fellow employees. Contractual
Liability is to be included. Coverage is to include a cross liability or severability of interests’ provision
as provided under the standard ISO form separation of insurers clause.

Except as to Workers' Compensation and Employers' Liability, said Certificate(s) and policies shall
clearly state that coverage required by the Contract has been endorsed to include the City of Port
St. Lucie, a municipality of the State of Florida, its officers, agents and employees as Additional
Insured added to its Commercial General Liability policy and Business Auto policy. The name for
the Additional Insured endorsement issued by the insurer shall read "City of Port St. Lucie, a
municipality of the State of Florida, its officers, employees and agents and shall include
Contract #20230060-Construction of Deep Injection Well #2 at the Prineville Water Treatment
Plant be listed as additionally insured.” The Policies shall be specifically endorsed to provide
thirty (30) day written notice to the City prior to any adverse changes, cancellation, or non-renewal
of coverage thereunder. Formal written notice shall be sent to City of Port St. Lucie, 121 SW Port St.
Lucie Blvd., Port St. Lucie, FL 34984, Attn: Procurement. In the event that the statutory liability of
the City is amended during the term of this Contract to exceed the above limits, the Contractor shall
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be required, upon thirty (30) days written notice by the City, to provide coverage at least equal to the
amended statutory limit of liability of the City. Copies of the Additional Insured endorsements
including Completed Operations coverage shall be attached to the Certificate of Insurance.

4. Automobile Liability Insurance: The Contractor shall agree to maintain Business Automobile Liability
at a limit of liability not less than $1,000,000.00 each accident covering any auto, owned, non-owned
and hired automobiles. In the event, the Contractor does not own any automobiles; the Business
Auto Liability requirement shall be amended allowing Contractor to agree to maintain only Hired &
Non-Owned Auto Liability. This amended requirement may be satisfied by way of endorsement to
the Commercial General Liability, or separate Business Auto Coverage form. Certificate holder must
be listed as additional insured. A waiver of subrogation shall be provided. Coverage shall apply on a
primary non-contributory basis.

5. Waiver of Subrogation: The Contractor shall agree by entering into this Contract to a Waiver of
Subrogation for each required policy. When required by the insurer or should a policy condition not
permit an Insured to enter into a pre-loss Contract to waive subrogation without an endorsement
then Contractor shall agree to notify the insurer and request the policy be endorsed with a Waiver of
Transfer of Rights of Recovery Against Others, or its equivalent. This Waiver of Subrogation
requirement shall not apply to any policy where a condition to the policy specifically prohibits such
an endorsement, or voids coverage should Contractor enter into such a Contract on a pre-loss basis.

6. Deductibles: All deductible amounts shall be paid for and be the responsibility of the Contractor for
any and all claims under this Contract. Where an SIR or deductible exceeds $5,000, the City of Port
St. Lucie reserves the right, but not obligation, to review and request a copy of the bidder's most
recent annual report or audited financial statement.

It shall be the responsibility of the Contractor to ensure that all independent contractors and/subcontractors
comply with the same insurance requirements as listed herein, including Products & Completed Operations
coverage for a minimum of five (5) years from the date of possession by City or completion of contract. It will
be the responsibility of the Contractor to obtain Certificates of Insurance from all contractors and
subcontractors listing the City as an Additional Insured, without the language “when required by written
contract”. If contractor, independent contractor or subcontractor maintain higher limits than the minimums
shown above, the City requires and shall be entitled to coverage for the higher limits maintained by
contractor/independent contractor/subcontractor.

The Contractor may satisfy the minimum limits required above for either Commercial General Liability,
Business Auto Liability, or Employers’ Liability coverage under Umbrella or Excess Liability. The Umbrella or
Excess Liability shall have an Aggregate limit not less than the highest "Each Occurrence" limit for either
Commercial General Liability, Business Auto Liability, or Employers’ Liability. When required by the insurer,
or when Umbrella or Excess Liability is written on Non-Follow Form," the City shall be endorsed as an
"Additional Insured."

The City, by and through its Risk Management Department, reserves the right, but not obligation, to review,
modify, reject, or accept any required policies of insurance including limits, coverages or endorsements,
herein from time to time throughout the term of this contract. All insurance carriers must have an AM Best
rating of at least A:VI| or better.
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A failure on the part of the contractor to execute the contract and/or punctually deliver the required insurance,
and other documentation may be cause for annulment of the award.

Payment & Performance Bonds: The Contractor shall furnish an acceptable recorded Performance and
Payment Bond complying with the statutory requirements set forth in Section 255.05, Florida Statutes, in the
amount of one hundred (100%) percent of the Contract price. A fully authorize Surety, licensed by the State
of Florida shall execute the Performance and Payment Bond. The Performance and Payment Bond shall
remain in full force and effect a minimum of one (1) year after the work has been completed and final
acceptance of the work is issued by the City.

Should the Surety become irresponsible during the time the Contract is in force, the City may require
additional and sufficient sureties and the Contractor shall furnish same to the satisfaction of the City within
ten (10) days after written notice to do so. In default thereof, the Contract may be suspended as herein
provided.

A failure on the part of the contractor to execute the contract and/or punctually deliver the required insurance,
and other documentation may be cause for annulment of the award.

_SECTION Xil
ACTS OF GOD

The Contractor shall be responsible for all preparation of the site for Acts of God, including but not limited to;
earthquake, flood, tropical storm, hurricane or other cataclysmic phenomenon of nature, rain, wind or other
natural phenomenon of normal intensity, including extreme rainfall. No reparation shall be made to the
Contractor for damages to the Work resulting from these Acts. The City is not responsible for any costs
associated with pre or post preparations for any Acts of God.

Emergencies - In the event of emergencies affecting the safety of persons, the work, or property, at the site
or adjacent thereto, the Contractor, or his designee, without special instruction or authorization from the City,
is obligated to act to prevent threatened damage, injury or loss. In the event such actions are taken, the
Contractor shall promptly give to the City written notice and contact immediately by phone, of any significant
changes in work or deviations from the Contract documents caused thereby, and if such action is deemed
appropriate by the City a written authorization signed by the City covering the approved changes and
deviations will be issued.

SECTION Xl
PROHIBITION AGAINST FILING OR MAINTAINING LIENS AND SUITS

Subject to the laws of the State of Florida and of the United States, neither Contractor nor any Sub-Contractor
supplier of materials, laborer or other person shall file or maintain any lien for labor or materials delivered in
the performance of this Contract against the City. The right to maintain such lien for any or all of the above
parties is hereby expressly waived.

Contract #20230060



SECTION XIV
COMPLIANCE WITH LAWS

The Contractor shall give all notices required by and shall otherwise comply with all applicable laws,
ordinances, and codes and shall, at his own expense, secure and pay the fees and charges for all permits
required for the performance of the Contract. All materials furnished and works done are to comply with all
federal, state, and local laws and regulations. Contractor will comply with all requirements of 28 C.F.R. §
35.151. Contractors and Sub-Contractor, shall comply with § 119.0701, Fla. Stat. The Contractor and Sub-
Contractor, are to allow public access to all documents, papers, letters, or other material made or received
by the Contractor in conjunction with this Contract, unless the records are exempt from Art. |, § 24(a), Fla.
Const. and § 119.07(1)(a), Fla. Stat. (2013). Pursuant to § 119.10(2)(a), Fla. Stat., any person who willfully
and knowingly violates any of the provisions of Ch. 119, Laws of Fla., commits a misdemeanor of the first
degree, punishable as provided in § 775.082 and § 775.083 Fla. Stat.

RECORDS

The City of Port St. Lucie is a public agency subject to Chapter 119, Florida Statutes. The Contractor shall
comply with Florida's Public Records Law. CONTRACTOR'S RESPONSIBILITY FOR COMPLIANCE WITH
CHAPTER 119, FLORIDA STATUTES. Pursuant to Section 119.0701, F.S.

Contractor agrees to comply with all public records laws, specifically to:

Keep and maintain public records required by the City in order to perform the service;

1. The timeframes and classifications for records retention requirements must be in accordance with
the General Records Schedule GS1-SL for State and Local Government Agencies.

2. During the term of the contract, the Contractor shall maintain all books, reports and records in
accordance with generally accepted accounting practices and standards for records directly related to
this contract. The form of all records and reports shall be subject to the approval of the City.

3. Records include all documents, papers, letters, maps, books, tapes, photographs, films, sound
recordings, data processing software, or other material, regardless of the physical form,
characteristics, or means of transmission, made or received pursuant to law or ordinance or in
connection with the transaction of official business with the City. Contractor's records under this
Contract include but are not limited to, supplier/subcontractor invoices and contracts, project
documents, meeting notes, emails and all other documentation generated during this Agreement.

4. The Contractor agrees to make available to the City, during normal business hours all books of account,
reports and records relating to this contract.

5. A Contractor who fails to provide the public records to the City within a reasonable time may also be
subject to penalties under Section 119.10, Florida Statutes.

Upon request from the City's custodian of public records, provide the public agency with a copy of the

requested records or allow the records to be inspected or copied within a reasonable time at a cost that does
not exceed the cost provided in this chapter or as otherwise provided by law.
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Ensure that public records that are exempt or confidential and exempt from public records disclosure
requirements are not disclosed except as authorized by law for the duration of the contract term and following
completion of the contract if the contractor does not transfer the records to the City.

Upon completion of the contract, transfer, at no cost to the City, all public records in possession of the
Contractor, or keep and maintain public records required by the City to perform the service. If the Contractor
transfers all public records to the City upon completion of the contract, the Contractor shall destroy any
duplicate public records that are exempt or confidential and exempt from public records disclosure
requirements. If the Contractor keeps and maintains public records upon completion of the contract, the
Contractor shall meet all applicable requirements for retaining public records. All records stored electronically
must be provided to the City, upon request from the City’s custodian of public records in a format that is
compatible with the information technology systems of the City.

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF
CHAPTER 119, FLORIDA STATUTES, TO THE CONTRACTOR'’S DUTY TO PROVIDE
PUBLIC RECORDS RELATING TO THIS CONTRACT, CONTACT THE CUSTODIAN OF
PUBLIC RECORDS AT:

CITY CLERK
121 SW Port St. Lucie Blvd.
Port St. Lucie, FL 34984
(772) 871 5157
prr@cityofpsl.com

SECTION XV
SCRUTINIZED COMPANIES

Section 287.135, Florida Statutes, prohibits agencies from contracting with companies, for goods or
services over $1,000,000 that are on either the Scrutinized Companies with Activities in Sudan
List or the Scrutinized Companies with Activities in the Iran petroleum Energy Sector List, or do
any business with Cuba or Syria. Both lists are created pursuant to Section 215.473, Florida Statutes
https://www.sbafla.com/fsb/Portals/FSB/Content/GlobalGovernanceMandates/QuarterlyReports/
Global Governance Mandates and Florida%20Statutes 2019 01 29.pdf?ver=2019-01-29-
130006-790.

SECTION XVl
ADDITIONAL REQUIREMENTS

In the event of any conflict between the terms and conditions, appearing on any purchase order issued
relative to this Contract, and those contained in this Contract and the Specifications herein referenced, the
terms of this Contract and Specifications herein referenced shall apply.

Implied Warranty of Merchantability - It is understood that the implied warranty of merchantability and
fitness for the specified purpose are not disclaimed not withstanding any representation to the contrary.
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Warranty and Guarantee — All products furnished by the contractor shall be supplied with all warranties and
guarantees of the manufacturer. All products must be warranted by the Contractor to be free of defects in
workmanship and material for a period of not less than three hundred sixty-five (365) calendar days; said
period to commence upon the date final payment is issued to the Contractor. The project is fully accepted by
the City when final payment is issued to the Contractor.

Miscellaneous Testing - The contractor must agree to reimburse the City for any expenditure incurred by
the City in the process of testing products supplied by the Contractor if said products prove to be defective
and/or in other manners not in compliance with the specifications. Expenditures as defined therein shall
include, but not limited to, the replacement value of products destroyed in testing, the cost paid by the City
to testing laboratories and other entities utilized to provide tests, and the value of labor and materials
expended by the City in the process of conducting the testing. Reimbursement of charges as specified herein
shall not relieve the Contractor from other remedies.

City's Public Relations Image - The Contractor's personnel shall at all times handle complaints and any
public contact with due regard to the City's relationship with the public. Any personnel in the employ of the
Contractor involved in the execution of work that is deemed to be conducting him/herself in an unacceptable
manner shall be removed from the project at the request of the City Manager.

Dress Code — All personnel in the employ of the Contractor(s) shall be appropriately attired. Employees
engaged in the course of work shall wear company uniforms neat and clean in appearance, readily identifiable
to all City employees and the public. No tee shirts with obscene pictures or writings will be allowed.
Swimsuits, tank tops, shorts and sandals are also prohibited. Safety toed shoes shall be worn at all times.

Patent Fees, Royalties, and Licenses - If the Contractor requires or desires to use any design, trademark,
device, material or process covered by letters of patent or copyright, the Contractor and his surety shall
indemnify and hold harmless the City from any and all claims for infringement in connection with the work
agreed to be performed. The Contractor shall indemnify the City from any cost, expense, royalty or damage
which the City may be obligated to pay by reason of any infringement at any time during the prosecution of
or after completion of the work.

Permits - The Contractor shall be responsible for obtaining all permits, licenses, certifications, etc., required
by Federal, State, County, and Municipal laws, regulations, codes, and ordinances for the performance of
the work required in these specifications and to conform with the requirements of said legislation. The
Contractor shall be required to complete a W-9 Taxpayer Identification Form, provided with the City's
contract, and return it with the signed contract and insurance documents

Cooperative Purchasing Agreement - This contract may be expanded to include other governmental
agencies provided a cooperative purchasing agreement exists or an inter-local agreement for joint purchasing
exists between the City of Port St. Lucie and other public agencies. Contractor(s) may agree to allow other
public agencies the same items at the same terms and conditions as this contract, during the period of time
that this contract is in effect. Each political entity will be responsible for execution of its own requirements
with the Contractor.

Discrepancies — If, in the course of performing work resulting from an award under this specification, the
Contractor finds any discrepancy between the area defined in these specifications and the actual area where
work is being performed, the Contractor shall discontinue work on the subject area and inform the City of the
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discrepancy. The Contractor shall thereafter proceed as authorized by the City who will document any
modification to these specifications that City has authorized in writing as soon as possible.

Permission to Use - The Contractor shall permit any portion of the new work, which is in suitable condition,
to be used by the City for the purpose for which it was intended, provided such use does not hinder or make
more expensive the work still to be done by the Contractor.

Contractual Relations - The Contractor(s) are advised that nothing contained in the contract or
specifications shall create any contractual relations between the City and Sub-Contractor of the Contractor(s).

Labor and Equipment — The Contractor shall utilize experienced personnel who are thoroughly capable of
performing the work assigned to them. The Contractor shall utilize proper equipment in good repair to
perform assigned work. Failure on the part of the Contractor to furnish such labor or equipment shall be
sufficient cause for annulment of any award resulting from these specifications.

Standard Production Items - All products offered must be standard production items that have been
available to the trade for a period of not less than two (2) years and are expected to remain available in future
years.

Storage and Stockpiling - All storage or stockpiling of tools or materials (i.e., lumber, pilings, etc.) shall be
limited to uplands. Excess lumber, scrap wood, trash, garbage or other types of debris shall be removed
from the project site upon completion of the work.

Florida Produced Lumber - The Contractor agrees to comply with the provisions of Section 255.20, Florida
Statutes, and as may be amended from time to time.

Erosion and Sediment Control — The Contractor is responsible for all erosion and sediment control in
accordance with all local, State and Federal regulatory agency guidelines.

Water Resources - The Contractor shall not discharge without permit into waters of lakes, rivers, canals,
waterways and ditches, any fuel, oils, bitumen’s, garbage, sewage, or other materials which may be harmful
to fish, wildlife, or vegetation, or that may be detrimental to outdoor recreation. The Contractor shall be
responsible for investigating and complying with all applicable Federal, State and Local laws and regulations
governing pollution of waters. All work under this Contract shall be performed in such a manner that
objectionable conditions will not be created in waters through or adjacent to the project areas.

Native Vegetation - No native vegetation shall be removed without written authorization and prior approval
by the City.

Sanitary Conditions — the Contractor shall be responsible to permit the City, its inspectors, and other
authorized representative of the City to have access to all parts of the work, and to all materials intended for
use in the work, and to all factories where such materials are manufactured, at all times. The above
designated City personnel shall be permitted during said access to remove materials and make such
inspections, as they deem necessary. Materials submitted for approval will be inspected and passed upon
as promptly as practical as will work in process. However, failure to reject defective work at the time it is
done and/or failure to reject materials shall in no way prevent rejection at any time prior to final acceptance
of the work authorized by the City.
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Foreman or Superintendent and Workmen - The Contractor shall at all times during progress of the work,
have on site a competent foreman or superintendent with authority to act for him and to cooperate with the
City. The Contractor shall provide competent, careful and reliable workmen engaged on special work, or
skilled work, such as concrete bases, pavements, or structure, or in any trade, with sufficient experience in
such work to perform it properly and satisfactorily and to operate the equipment involved. Provide workmen
that shall make do and proper effort to execute the work in the manner prescribed in the Contract Documents.

Itis prohibited as a conflict of interest for a Contractor to subcontract with a consultant to perform Contractor
Quality Control when the consultant is under contract with the City to perform work on any project described
in the Contractor’s contract with the City. Prior to approving a consultant for Contractor Quality Control, the
Contractor shall submit to the City a certificate from the proposed consultant certifying that no conflict of
interest exists.

Adjustments - The Contractor shall be responsible to arrange with utility companies for any adjustment
necessary to the valve boxes, manholes, or castings so that they will conform to the new grade after
placement of the sidewalk. The Contractor shall also be responsible to identify and avoid damage to all
utilities (publicly and privately owned) within the area where work is being performed.

Exceptions to FDOT Standards — Weather days are defined as that the City will grant time extensions, on a day-to-
day basis, for delays caused by the effects of rain or other inclement weather conditions, related adverse soils or
suspensions of operations that prevent the Contractor from working. No work requiring inspections / testing may be
performed on days granted as weather days. If a Contractor claims a weather day, no work shall be performed.

Conflicts - If there is a conflict between FDOT Specifications and the City's Specifications, the City Specifications will
supersede.

Damages ~ The Contractor shall be responsible for the charge and care of all work from damage by the
elements or from any cause whatsoever until the City confirms in writing to the Contractor that said work is,
“substantially complete” and/or “accepted”. The Contractor shall be responsible until said written notice is
received to repair and make good at their expense any such damage.

Damage to Property — The Contractor shall preserve from damage all property along the line of work, or
which is in the vicinity of or is in any way affected by the work, the removal, or destruction of which is not
called for by the plans. This applies to public and private property, public and private utilities, trees, shrubs,
crops, signs, monuments, fences, guardrail, pipe and underground structures, public highways, etc.
whenever such property is damaged due to the activities of the Contractor, it shall be immediately restored
to a condition equal to or better than existing before such damage or injury was done by the Contractor, and
at the Contractor's expense. The Contractor’'s special attention is directed to protection of any geodetic
monument, horizontal, vertical or property corner, located within the limits of construction.

National Geodetic Vertical Datum 1929 (NGVD '29) or North American Vertical Datum 1988 (NAVD '88)
monuments shall be protected. If in danger of damage, notify:

Geodetic Information Center

6001 Executive Boulevard
Rockville, MD 20852
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Atin: Maintenance Center (301) 443-8319

City of Port St. Lucie vertical or horizontal datum shall also be protected. In case of damage or if relocation
is needed, notify:

City of Port St. Lucie
Engineering Department
121 SW Port St. Lucie Boulevard
Port St. Lucie, FL 341984-5099 (772) 871-5175

SECTION XVII
INSPECTION AND CORRECTION OF DEFECTS

In order to determine whether the required material has been delivered or the required work performed in
accordance with the terms and conditions of the Contract documents, the Project Manager shall make
inspection as soon as practicable after receipt from the Contractor of a Notice of Performance or delivery
ticket. If such inspection shows that the required materials has been delivered and required work performed
in accordance with terms and conditions of the Contract documents and that the material and work is entirely
satisfactory, the Project Manager shall approve the invoice when it is received. Thereafter the Contractor
shall be entitlied to payment, as described in Section VI, if, on such inspection the Project Manager is not
satisfied, he shall as promptly as practicable inform the parties hereto of the specific respects in which his
findings are not favorable. Contractor shall then be afforded an opportunity if desired by him, to correct the
deficiencies so pointed out at no additional charge to the City, and otherwise on terms and conditions
specified by the Project Manager. Upon failure of the Contractor to perform the work in accordance with the
Contract Documents, including any requirements with respect to the Schedule of Completion, and after five
(5) days written notice to the Contractor, the City may, without prejudice to any other remedy he may have,
correct such deficiencies. The Contractor shall be charged all costs incurred to correct deficiencies. Such
examination, inspection, or tests made by the Project Manager, at any time, shall not relieve Contractor of
his responsibility to remedy any deviation, deficiency, or defect.

Authority — The Contractor is hereby informed that City inspectors are not authorized to alter, revoke,
enlarge, or relax the provisions of these specifications. They are not authorized to approve or accept any
portion of the completed work, or instructions contrary to the specifications. An inspector is placed on the
project (or sent to the location of materials) to inspect materials being sued in the work and to observe the
manner in which the work is being performed and to report the progress of the work to the City. The inspector
shall have the authority to reject defective materials or suspend any work that is being improperly done
subject to the final decision of the City.

Notification — The Contractor shall be responsible to give twenty-four (24) hour notification to the City when
field observations are required.

Defective Work — All work and/or materials not meeting the requirements of these specifications shall be
deemed as defective by the City, and all such work and/or material, whether in place or not, shall be removed
immediately from the site of the work. All rejected materials that have been corrected shall not be used until
the City has issued written approval to the Contractor. Without unnecessary delay and without any additional
cost to the City, all work that has been rejected shall be remedied or removed and replaced in a manner
acceptable to the City. If the contractor fails to promptly remove and properly dispose of rejected materials
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and/or work then replaces same immediately after being notified to do so, the City may employ labor to
remove and replace such defective work and/or materials. All charges for replacement of defective materials
and/or work shall be charged to the Contractor and may be deducted from any monies due to the Contractor
or his Surety.

Repair or Replacement — Should any defect appear during the warranty period (see Section XVI), the
Contractor shall, at their own expense, have repaired or replaced such item upon receipt of written notice
from the City of said defect. Said repair or replacement must be accomplished within fourteen (14) calendar
days after receipt of notification from the City of the defect.

Deductions — In the event the City deems it expedient to perform work which has not been done by the
Contractor as required by these Specifications, or to correct work which has been improperly and/or
inadequately performed by the contractor as required in these Specifications, all expenses thus incurred by
the City, in the City's option, will be invoiced to the Contractor and/or may be deducted from payments due
to the Contractor. Deductions thus made will not excuse the Contractor from other penalties and conditions
contained in the Contract.

SECTION XVill
LICENSING

Contractor warrants that he possesses all licenses and certifications necessary to perform required work and
is not in violation of any laws. Contractor warrants that his license and certificates are current and will be
maintained throughout the duration of the Contract.

SECTION XIX
SAFETY PRECAUTIONS

Precaution shall be exercised at all times for the protection of persons, including employees, and property.
The Contractor shall erect and maintain all necessary safeguards for the protection of the Contractor's
employees and subcontractors, City personnel, and the general public; including, but not limited to, posting
danger signs, and other warnings against hazards as is prudent and/or required by law to protect the public
interest. All damage, injury or loss to persons and/or property caused, directly or indirectly, in whole or in
part, by the Contractor's employees, or subcontractor(s), or anyone directly or indirectly employed by said
parties shall be remedied by the Contractor. The safety provisions of all applicable laws and building and
construction codes shall be observed.

Safety Data Sheets — The Contractor shall provide SDS’s and description literature for each
chemical/compound/mixture used in the performance of the Contract to the City before the
commencement of any work. All SDS's shall be of the latest version and comply with 29
CFR1910.1200. Hazardous products shall not be used except with prior approval of the City, and
must be disposed of properly by the Contractor in accordance with U.S. Environmental Protection
Agency 40-CFR 260-265. The Contractor shall maintain and have readily accessible on-site a
complete SDS book of all chemicals, compounds/mixtures used in the execution of the contract.
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Personal Protective Equipment (PPE) — All personnel are required to wear PPE in the process of
the work including eye protection, hearing protection, respiratory protection as necessary, gloves,
approved safety boots with steel or composite toes and any other PPE as necessary for the work.

OSHA Compliance — Contractors must agree that the products furnished and application methods
will comply with applicable provisions of the Williams-Steiger Occupational Safety and Health Act of
1970. These requirements shall include all primary and refresher training mandated under the OSHA
guidelines.

Emergencies — In the event of emergencies affecting the safety of persons, the work, or property,
at the site or adjacent thereto, the Contractor, or his/her designee, without special instruction or
authorization from the City, is obligated to act, at his/her discretion, to prevent threatened damage,
injury or loss. In the event such actions are taken, the Contractor shall promptly give to the Project
Manager written notice of any significant changes in work or deviations from the Contract documents
caused thereby, and if such action is deemed appropriate by the Project Manager a written
authorization signed by the Project Manager covering the approved changes and deviations will be
issued. Appropriate compensation adjustments may be approved, provided the cause of the
emergency was beyond the control of the Contractor.

SECTION XX
ASSIGNMENT

Contractor shall not delegate, assign or subcontract any part of the work under this Contract or assign any
monies due him hereunder without first obtaining the written consent of the City.

SECTION XXI
TERMINATION, DELAYS AND LIQUIDATED DAMAGES

Termination for Cause. The occurrence of any one or more of the following events shall constitute cause
for the City to declare the Contractor in default of its obligations under the contract:

|, The Contractor fails to deliver or has delivered nonconforming services or fails to perform,
to the City's satisfaction, any material requirement of the Contract or is in violation of a
material provision of the contract, including, but without limitation, the express warranties
made by the Contractor;

Il.  The Contractor fails to make substantial and timely progress toward performance of the
contract;

. Inthe event the Contractor is required to be certified or licensed as a condition precedent to
providing the Services, the revocation or loss of such license or certification may result in
immediate termination of the contract effective as of the date on which the license or
certification is no longer in effect;

IV.  The Contractor becomes subject to any bankruptcy or insolvency proceeding under federal
or state law to the extent allowed by applicable federal or state law including bankruptcy
laws; the Contractor terminates or suspends its business; or the City reasonably believes
that the Contractor has become insolvent or unable to pay its obligations as they accrue
consistent with applicable federal or state law;
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V.  The Contractor has failed to comply with applicable federal, state and local laws, rules,
ordinances, regulations and orders when performing within the scope of the contract;
VI.  The Contractor has engaged in conduct that has or may expose the City to liability, as
determined in the City’s sole discretion;
VII.  The Contractor furnished any statement, representation or certification in connection with
the contract, which is materially false, deceptive, incorrect or incomplete.

Notice of Default. If there is a default event caused by the Contractor, the City shall provide written notice
to the Contractor requesting that the breach or noncompliance be remedied within the period of time specified
in the City's written notice to the Contractor. If the breach or noncompliance is not remedied within the period
of time specified in the written notice, the City may:

[ Immediately terminate the contract without additional written notice(s); and/or
ll.  Enforce the terms and conditions of the contract and seek any legal or reasonable remedies;
and/or
IIl.  Procure substitute services from another source and charge the difference between the
contract and the substitute contract to the defaulting Contractor

Termination for Convenience. The City, in its sole discretion, may terminate this contract at any time without
cause, by providing at least sixty (60) days' prior written notice to Contractor. Any such termination shall be
accomplished by delivery in writing of a notice to Contractor. Following termination without cause, the
Contractor shall be entitled to compensation upon submission of invoices and proper proof of claim, for
services provided under the contract to the City up to the time of termination, pursuant to Florida law.

Liquidated Damages for Delays. If material is not provided or work is not completed within the time
stipulated in this Contract, including any extensions of time for excusable delays as herein provided, the
Contractor shall provide to the City four thousand three hundred forty-four dollars ($4,344.00) as fixed, agreed
and liquidated damages for each calendar day of delay until the work is completed. The Contractor and his
sureties shall be jointly and severally liable to the City for the amount thereof.

SECTION XXII
LAW, VENUE AND WAIVER OF JURY TRIAL

This Contract is to be construed as though made in and to be performed in the State of Florida and is to be
governed by the laws of Florida in all respects without reference to the laws of any other state or nation. The
venue of any action taken to enforce this Contract shall be in St. Lucie County, Florida.

The Parties to this Contract hereby freely, voluntarily, and expressly, waive their respective rights to trial by
jury on any issues so triable after having the opportunity to consult with an attorney.

SECTION XXIli
APPROPRIATION APPROVAL

The Contractor acknowledges that the City of Port St Lucie’s performance and obligation to pay under this
Contract is contingent upon an annual appropriation by the City Council. The Contractor agrees that, in the
event such appropriation is not forthcoming, this Contract may be terminated by the City and that no charges,
penalties or other costs shall be assessed.
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SECTION XXIV
CONFLICT OF INTEREST

The City hereby acknowledges that the Contractor may be performing professional services for private
developers within the Treasure Coast area. Should a conflict of interest arise between providing services to
the City and/or other clients, the Contractor shall terminate its relationship with the other client to resolve the
conflict of interest. The City Manager shall determine whether a conflict of interest exists. At the time of each
Project Proposal the Contractor shall disclose all of its Treasure Coast clients and related Scope of Work.

SECTION XXV
PROHIBITION AGAINST CONTINGENT FEES

The Contractor warrants that he or she has not employed or retained any company or person, other than a
bona fide employee working solely for the Contractor to solicit or secure this Contract and that he or she has
not paid or agreed to pay any person, company, corporation, individual, or firm, other than a bona fide
employee working solely for the Contractor any fee, commission, percentage, gift, or other consideration
contingent upon or resulting from the award or making of this Contract.

SECTION XXVI
ATTORNEY'S FEES

If this matter is placed in the hands of an attorney for collection, or in the event suit or action is instituted by
the City to enforce any of the terms or conditions of the Contract, Contractor shall pay to the City, in such suit
or action in both trial court and appellate court, the City's costs, and reasonable attorney's fees for the
anticipated cost of collection and judgment enforcement.

SECTION XXV
CODE OF ETHICS

Contractor warrants and represents that its employees will abide by any applicable provisions of the State of
Florida Code of Ethics in Chapter 112.311 et seq., Florida Statutes, and Code of Ethics Ordinances in Section
9.14 of the City of Port St. Lucie Code. ,

SECTION XXVIII
POLICY OF NON-DISCRIMINATION

Contractor shall not discriminate against any person in its operations, activities or delivery of services under
this Contract. Contractor shall affirmatively comply with all applicable provisions of federal, state and local
equal employment laws and shall not engage in or commit any discriminatory practice against any person
based on race, age, religion, color, gender, sexual orientation, national origin, marital status, physical or
mental disability, political affiliation or any other factor which cannot be lawfully used as a basis for service
delivery.
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SECTION XXIX
SEVERABILITY

The Parties to this Contract expressly agree that it is not their intention to violate any public policy, statutory
or common law rules, regulations, or decisions of any governmental or regulatory body. If any provision of
this Contract is judicially or administratively interpreted or construed as being in violation of any such policy,
rule, regulation, or decision, the provision, sections, sentence, word, clause, or combination thereof causing
such violation will be inoperative (and in lieu thereof there will be inserted such provision, section, sentence,
word, clause, or combination thereof as may be valid and consistent with the intent of the Parties under this
Contract) and the remainder of this Contract, as amended, will remain binding upon the Parties, unless the
inoperative provision would cause enforcement of the remainder of this Contract to be inequitable under the
circumstances.

SECTION XXX
AUDITS

The Contractor shall establish and maintain a reasonable accounting system that enables the City to readily
identify the Contractor's assets, expenses, costs of goods, and use of funds throughout the term of the
Contract for a period of at least seven (7) years following the date of final payment or completion of any
required audit, whichever is later. Records shall include, but not be limited to, accounting records, written
policies and procedures; subcontract files (including proposals of successful and unsuccessful bidders, bid
recaps, etc.); all paid vouchers including those for out-of-pocket expenses; other reimbursement supported
by invoices; ledgers; cancelled checks; deposit slips; bank statements; journals; original estimates;
estimating work sheets; contract amendments and change order files; backcharge logs and supporting
documentation; insurance documents; payroll documents; timesheets; memoranda; and correspondence.
The Contractor shall permit the City's authorized auditor or any authorized representative of the State, and
where federal funds are involved, the Comptroller General of the United States, or any other authorized
representative of the United States government, to access and examine, audit, excerpt and to make copies
of all books, documents, papers, electronic or optically stored and created records or other records relating
or pertaining to this Contract kept by or under the control of the Contractor, including, but not limited to those
kept by the Contractor, its employees, agents, assigns, successors, and subcontractors. Such records shall
be made available to the City during normal business hours at the Contractor’s office or place of business.
The Contractor shall not impose a charge for audit or examination of the Contractor's books and records. If
an audit discloses incorrect billings or improprieties, the City reserves the right to charge the Contractor for
the cost of the audit and appropriate reimbursement. Any adjustments and/or payments that must be made
as a result of any such audit or inspection of the Contractor's invoices and/or records shall be made within a
reasonable amount of time (not to exceed 90 days) from presentation of the City's findings to the Contractor.
Evidence of criminal conduct will be turned over to the proper authorities.

The Contractor shall ensure the City has these rights with Contractor's employees, agents, assigns,
successors, and subcontractors, and the obligations of these rights shall be explicitly included in any
subcontracts or agreements formed between the Contractor and any subcontractors to the extent that those
subcontracts or agreements relate to fulfillment of the Contractor’s obligations to the City.
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SECTION XXX
E-VERIFY

In accordance with section 448.095, Florida Statutes, the Contractor agrees to comply with the following:

1.

Contractor must register with and use the E-Verify system to verify the work authorization status of
all new employees of the Contractor. Contractor must provide City with sufficient proof of compliance
with this provision before beginning work under this Contract.

If Contractor enters into a contract with a subcontractor, Contractor must require each and every
subcontractor to provide the Contractor with an affidavit stating that the subcontractor does not
employ, contract with, or subcontract with an unauthorized alien. The Contractor shall maintain a
copy of each and every such affidavit(s) for the duration of the Contract and any renewals thereafter.
The City shall terminate this Contract if it has a good faith belief that a person or an entity with which
it is contracting has knowingly violated section 448.09(1), Florida Statutes.

Contractor shall immediately terminate any contract with any subcontractor if Contractor has, or
develops, a good faith belief that the subcontractor has violated section 448.09(1), Florida Statutes.
If City has or develops a good faith belief that any subcontractor of Contractor knowingly violated
section 448.09(1), Florida Statutes, or any provision of section 448.095, Florida Statutes, the City
shall promptly notify the Contractor and order the Contractor to immediately terminate the contract
with the subcontractor.

The City shall terminate this Contract for violation of any provision in this section. If the Contract is
terminated under this section, it is not a breach of contract and may not be considered as such. If
the City terminates this Contract under this section, the Contractor may not be awarded a public
contract for at least one (1) year after the date on which the Contract was terminated. A contractor
is liable for any additional costs incurred by the City as a result of the termination of a contract.

The City, Contractor, or any subcontractor may file a cause of action with a circuit or county court to
challenge a termination under section 448.095(5)(c), Florida Statutes, no later than twenty (20)
calendar days after the date on which the Contract was terminated. Such a cause of action must be
filed in accordance with the Venue provision, as provided herein.

SECTION XXXII
FORCE MAJEURE

Any deadline provided for in this Contract may be extended, as provided in this paragraph, if the deadline is
not met because of one of the following conditions occurring with respect to that particular project or parcel:
fire, strike, explosion, power blackout, earthquake, volcanic action, flood, war, civil disturbances, terrorist
acts, hurricanes and acts of God. When one of the foregoing conditions interferes with contract performance,
then the party affected may be excused from performance on a day-for-day basis to the extent such party's
obligations relate to the performance so interfered with; provided, the party so affected shall use reasonable
efforts to remedy or remove such causes of non-performance. The party so affected shall not be entitled to
any additional compensation by reason of any day-for-day extension hereunder.
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SECTION XXXIlI
ENTIRE AGREEMENT

The written terms and provisions of this Contract shall supersede any and all prior verbal or written statements
of any official or other representative of the City. Such statements shall not be effective or be construed as
entering into, or forming a part of, or altering in any manner whatsoever, this Contract or Contract documents.

(Balance of page left intentionally blank)
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IN WITNESS WHEREOF, the parties have executed this contract, the day and year first above written.

CITY OF PORT ST. LUCIE FLORIDA YOUNGAQWYIST BROTHERS, LLC

By: By:
Purchasing Agent

NOTARIZATION AS TO AUTHORIZED REPRESENTATIVE'S EXECUTION

STATE OF FLORIDA )
) ss
COUNTYOF Lee )

The foregoing instrument was acknowledged before me by [;/fphysmal presence or [ ] online notarization, .
this _ G day of Abvemb er 2023, by Yeurvey Yaunqgulsf Jr.  whois [
personally known to me, or who has [ ] produced the following identification:”

WH,  JeanHenderson \%N\J\&N\(\\M A

Comm.: HH 356908 : :
Exp|res February 25, 2027 %&g}nature of Notary Public

™ Notary Public - State of Florida

—Sean Herdogson
Print Name of Notary Public
Notary Public, State of Florida
My Commission expires: Felb ruary

25, 2027
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Youngquist Brothers LLC City of Port St Lucie NEGOTIATION DOCUMENT

Construction of Deep Injection Well #2 at the Prineville
Water Treatment Plant AS -BID AS - BID AS-BID 8.10.23 | 8.10.23 8.10.23 ‘ 9.20.23 9.20.23 9.20.23
ITEM DESCRIPTION QuANTITY| UiM | UNT PRICE | TOTALAMOUNT | "ROFDSED fynir price | "TALREVSED | PROPOSED Tunrr price | FIRAL REVISED NOTES
Basae Bid ltem No. 1 - Construction of Injection Weli IW-2 :

1 |Mobihzation . Demobilization, and Ganeral Requirements LSENEY 7mooooa 1 6,750,000 | § 6,750,000 1 6,251,850 | $ 8,251,850
Tl i : = : :
3 |0t piot hole from land surface to 3,350 feot FTols 40000 | § 1,340,000 00 3350 3601 % 1,206,000 3350 300 | s 1,005,000
4 [Ream Pilot Hole

a48-inch diameter - approximately 160 feet to 705 feet 545 T £ 436,000 00 545 720 1§ 382,400 545 600 | § 327,008

b{40-inch diameter - approximately 700 feet to 2,045 feet 1.345 SR i) 269,000 00 1345 1801 § 242,100 1345 1601 8 242,100

©|32-inch diameter - approximatety 2,040 feet to 2,855 feet B15 &Lt . ~733,50ﬂ~00»f 815 B1O & 860,150 815 7208 586,800

d|22-inch diametar - approximately 2,850 feet 1o 3,350 foet 500 ods 250,000 00 480 ol 3 216,000 480 s 162,000
5 |Casing

a{Furnish and install 48-inch carbon steel casing 160 144,000 00 160 810§ 128,600 160 720618 115,200

biFumish and install 40-nch carbon stesl casing 700 560,000 00 700 7201 % 504,000 700 600 | & 420,000

c}Fumish and instalf 32-inch carbon steel casing 2»0‘{0 408,000 UO 2040 180 1§ 367,200 2040 180§ $ 367,200

d]Fumish and Install 22-inch carbon steel casing '2,&50' ; 1,425.@0‘0\0,0[ 2850 450 {8 1,282,500 2850 40018 1,140,000
6 |Furmish and mstall 13%-inch FRP injection tubing 2,840 1,988,000 00 | 2840 630 |35 1,789,200 2840 550 { $ 1.562,000
7 {Fumish and emplace ASTM C150, Type Il cement with additives 30,000 480,000 00 20000 124s 240,000 20000 138 280,008 {Qty & Pace Reduction
8 |Fumish and emplace gravel 50 21,600.00 1 432is 432 1 43218 432 |Qty & Price Roduction
9 |Geophysical Logging ;

a|Perform pilot hole logging from land surface to 170 feet 1 4500000 Fin 40,500 1 § 40,500 1 40,500 | § 40,500

b|Perform pilot hole logging fram 160 to 750 feel Rt éo;oouﬂo", 1 54,000 | § 54,600 3 54,000 | s 54,000

¢{Perform reamed hole logging from 160 to 705 feet 1 45,600.00 1 40,500 { $ 40,500 1 40,500 | § 40,500

d|Perform pilot hole logging from 700 to 2,075 feot 1 $6,000 0C 1 81,000 § 81.600 1 81000 S 81,000

o|Perform reamed hole logs from 700 to 2,045 foet 1 1.8 4500000 1 40.500 | § 40,500 1 40,500 | § 40,500

{iPerform pilot hole logging fram 2,040 to 2,850 (eet ad 1§ 99,00006 3 88,100 { $ 89,100 1 89,100 | § 89,100

g|Perform reamed hole logs from 2,040 to 2,855 feot T a5 45,000,060 1 40,500 | § 40,500 1 40500 | § 40.500

hiPerform pilot hole logging from 0 to 3,350 feet b $ 89,000.00 1 83100 1 § 88,100 1 89,100 | § 89,100

1} Perform reamed hole logs from 2,850 to 3,350 fest 1 5 45,000.00 1 40,5001 § 40,500 1 40,500 | 40,500

1{Perform all cement top temperature logs 1 s 45,000.00 1 40500 1 § 40,500 1 405001 § 40,500

k{Perform logs (including RTS) on the completed IW-2 0 $ 1 89.100 { § 89,100 1 89,100 | $ 88.100
10 |Collect and analyzo 10-foot cores betwoen 2,020 and 2,850 feet 5 8 27.000.00 | § 216,000 8 27.00000 | § 216,000
11 |Set up and perform wnflatable packer testing . s 12 27000001 $ 324,600 12 27.000.00 | $ 324,000 {Reduce Cora Qty by 1
12 |Perform all IW-2 Water Quality Testing and Analyses 1 e 100,00000 | § 1 90,000.00 | § 90,000 s P m;f‘ig';:‘l”'si‘;":’“’: ‘)‘" wa
13 |Set up and perform pressure test on 22-inch casing 1 £S S 120,00000 | § 120,600.00 1 10800600 | 3 108,000 1 108.000.00 { § 108.000
14 |Set up and perform pressure tsst on 13%-inch FRP tubing b1 i ;S s ;! 108,00000 { § 108,000 1 108,000.00 | § 108,000
15 |Dovelop IW-2 IS 5 4500000 | § 45000 1 4500000 | $ 45,000
16a |install Temp. Transducers & Monitor Injection Test ; 1 30.00000 | S 30.000 E::J until permanent facilitea in
16b |Add Booster Pump if needed for Injecuon Test 1 4000000 | & 40,000 {Applies If plant pumps insufficient




Youngquist Brothers LLC

City of Port St Lucie

NEGOTIATION DOCUMENT

Construction of Deep Injection Well #2 at the Prineville

Water Treatment Plant AS - BID AS -BID AS-BID 8.10.23 8.10.23 8.10.23 9.20.23 9.20.23 9.20.23
: Es | PROPOSED INITIAL REVISED | PROPOSED FINAL REVISED
ITEM DESCRIPTION QUANTITY | U/M UNIT PRICE TOTAL AMOUNT QUANTITY UNIT PRICE TOTAL 8.10.23 QUANTITY UNIT PRICE TOTAL 9.21.23 NOTES
16 |Setup and Perform Injoction Test of IW-2 : Sy 1 180,000.00 I’ J
e = T i [
17 |Welhead and Concrete Pad s 170.00000 { § 0 17000000 | § - $ S| 2 2cobe abwork deleted from
18 |Buried Piping, Valves and Fittings 1 s s 176.00000 | § 170.600.00 o 170,000.00 } § : s g 2\:;:;” of work deleted from
3 h T work deloted 1
19 |Sitework (Including Restoration) i ) 17(}.99000 $ 0 170,00000 | $ & $ S &:;::{W of wo oted from
20 |Eloctiical and Instrumentation Work bl 353.’0{10‘00? 3 0 353,00000 | $ . s @ C‘;:;:;W of work deleted from
SubTotal for Bass Bld itsm No. 1 - installation of Injection Well No. 2 Qriginal Bid tems 1-20 { § 18,355,300.00 | Totalltems 1-20 —> l $ 15,315,882.00 Totalitems 1-20 —> |§ 13,985,882.00
21 [Standby Time 360 HR 1§ 56000 | § 237,600.00 1 s 60000 | 600.00 | 1 is 600.00 | 600 00 |Qty & Pricer Reductiion
22 |Owners Contingancy 1 Ls s 50000000{S  500,000,00 3 ! $ 50000000 ‘ 500,000.00 { 1 l $  500,000.00 I s S| voleplo for Blyincresss. ADC,
Thi T work deleled 1
23 |Conduct Mechanical Integnity Testing of IW-1 1 s S 99,000.00 | § 99,000 00 0 ] $ 83910000 l x I o l ! Cc:t::(pa of wor e rom
24 |Construct Concrate Sidowalk & 15397800 |5 15397800 o l $ 15397800 { ;i ] o ] ‘ o et
: 5 Z FINAL PRICES REFLECT TOTAL
‘ l Totel Items 21- qu s ssosteo0 l I 21.24= l $  500,600.00 ] | 21-24= i 311141/ 500, 600.g0 JF SACRRICES REFLECTIO
ITEMS SHOWN BELOW. PRICE
7 iy el s REDUCTIONS AMORTIZED
[ I Total items 1-24] $ 19,345,678.00 ] l 1-24 = l $ 15816,482.00 l l 1-24 = l $ 14,486,482.00 ACROSS UNIT PRICES.
V.E. OPTIONS PRESENTED: DEDUCT OFFERED ACCEPTED DISPOSITION
4 |CONTRACT DURATION EXTENDED TO 900 DAYS S.C. / 960 s 1,000,000.00 | § 1,000.000.00 ACCEPTED Owner agrees to extend Contract duration to 900 days Substantial Esoxtgleﬁon + 60 days for Final Completion. Full Notice to proceed issued
DAYS F.C. ;s
Owner prefers YB to conduct and Monitor Injection Test using permanent pumps. Prices established for oversight {16a $30,000) & 8ooster
2 |ELIMINATE INJECTION TEST S 130,000.00 | § 60,000 MODIFIED Pumps (16b $40,000) if required [ Original offer was $130,000 from $180,000 } accepted changes add 30,000 + 40,000 resulting in net
$60,000 deduct from 8.10.23 offer.
3 |PROVIDE ADDITIONAL LAYDOWN AREA S 200.,000.00 | § 200,000.00 ACCEPTED Owner to privide additional laydown area ( parking lot ) for laydown of casings, matenials and supllies
4 |MUD & CUTTINGS DISPOSAL ( ON-SITE ) $ 200,000.00 § § - REJECTED  |owner to proivide on-site | for d | of driling mud and cuttings [ rejected }
5 |ELIMINATE ENGINEERS TRAILER $ 70,000.00 | § 70,000.00 ACCEPTED  |owner to provide space for Engineers work area
TOTAL VALUE ENGINEERING DEDUCT ACCEPTED ---- > $ 1,330,000.00 < —— <--- |Sayings to be accomplished by reductions in select line item prices, reflected in above 9.20.23 breakdown.




TEM DESCRIPTION urm [ FROPOSED | unir pRice S e
Base Bid Item No. 1 - Construction of Injection Well IW-2
1 [Mobilization , Demobilization, and General Requirements LS 1 $6,251,850.00 | $ 6,251,850.00
2 [Consideration-for-indemnif LS $ -
3 [Drill pilot hole from land surface to 3,350 feet FT 3350 $ 300.00 | $ 1,005,000.00
4 |Ream Pilot Hole
a|48-inch diameter - approximately 160 feet to 705 feet FT 545 $ 600.00 | $ 327,000.00
b|40-inch diameter - approximately 700 feet to 2,045 feet FT 1345 $ 180.00 | $ 242,100.00
¢|32-inch diameter - approximately 2,040 feet to 2,855 feet FT 815 $ 720.00 | $ 586,800.00
d|22-inch diameter - approximately 2,850 feet to 3,350 feet FT 480 $ 400.00 | $ 192,000.00
5 |Casing:
a|Fumish and install 48-inch carbon steel casing FT 160 $ 720.00 | $ 115,200.00
b|{Fumish and install 40-inch carbon steel casing FT 700 $ 600.00 | $ 420,000.00
¢|Fumish and install 32-inch carbon steel casing FT 2040 $ 180.00 | $ 367,200.00
d|Fumish and install 22-inch carbon steel casing FT 2850 $ 40000 % 1,140,000.00
6  |Fumish and install 13%-inch FRP injection tubing FT 2840 $ 550.00 | § 1,562,000.00
7 |Fumish and emplace ASTM C150, Type Il cement with additives CF 20000 3 13.00($% 260,000.00
8 |Fumish and emplace gravel cY 1 $ 432001 9% 432.00
3  |Geophysical Logging:
alPerform pilot hole logging from land surface to 170 fest LS 1 $ 40,500.00 9% 40,500.00
b|Perform pilot hole logging from 160 to 750 feet LS 1 $ 54,00000% 54,000.00
c|Perform reamed hole logging from 160 to 705 feet LS 1 $ 40,500.00 | $ 40,500.00
d|Perform pilot hole logging from 700 to 2,075 feet LS 1 $ 81,000.00 | $ 81,000.00
e|Perform reamed hole logs from 700 to 2,045 feet LS 1 $ 40,500.00 | $ 40,500.00
f{Perform pilot hole logging from 2,040 to 2,850 feet LS 1 $ 88,10000( % 89,100.00
g|Perform reamed hole logs from 2,040 to 2,855 feet LS 1 $ 40,500001( % 40,500.00
h|Perform pilot hole logging from 0 to 3,350 feet LS 1 $ 89,100.00| % 89,100.00
i|Perform reamed hole logs from 2,850 to 3,350 feet LS 1 $ 40,500.00( % 40,500.00
j|Perform all cement top temperature logs LS 1 $ 40,500.00| % 40,500.00
k|Perform logs (including RTS) on the completed IW-2 LS 1 $ 89,10000($ 89,100.00
10 |Collect and analyze 10-foot cores between 2,020 and 2,850 feet EA 8 $ 27,00000]% 216,000.00
11 |Set up and perform inflatable packer testing EA 12 $ 27,00000]| % 324,000.00
12 |Perform all IW-2 Water Quality Testing and Analyses LS 3 2.
13 |Set up and perform pressure test on 22-inch casing LS 1 $ 108,000.00| % 108,000.00
14 |Set up and perform pressure test on 13y%-inch FRP tubing LS 1 $ 108,000.00 | $ 108,000.00
15  |Develop W-2 LS 1 $ 45,000.00 | $ 45,000.00
16a |Install Temp. Transducers & Monitor Injection Test LS 1 $ 30,000.001|% 30,000.00
16b |Add Booster Pump if needed for Injection Test LS &) $ 40,000001|9% 40,000.00
SubTotal for Base Bid ltem No. 1 - Installation of Injection Well No. 2 Total tems 1-20 —-> $  13,985,882.00
OPTION ITEMS :
21 [Standby Time HR 1 $ 600.00 | $ 600.00
22 |Owners Contingency LS 1 $ 500,000.00 | $ 500,000.00
TOTAL ITEMS 21-24 = $ 500,600.00
TOTAL ITEMS 1-24 = $ 14,486,482.00

Contract #20230060




