
CITY OF PORT ST. LUCIE 
CONTRACT #20220032 

This CONTRACT executed this day of , 2022, by and between the CITY OF 
PORT ST. LUCIE, FLORIDA, a municipal corporation, duly organized under the laws of the State of Florida, 
hereinafter called "City", and FERREIRA CONSTRUCTION COMPANY, INC., 13000 SE Flora Avenue, Hobe 
Sound, Florida 33455, Telephone (772) 286-5123 Fax (772) 286-5139, hereinafter called "Contractor'' or 
"Proposer''. 

SECTION I 
RECITALS 

In consideration of the below agreements and covenants set forth herein, the parties agree as follows: 

WHEREAS, Contractor is licensed in the State of Florida; and 

WHEREAS, the City wishes to contract with a Contractor to provide the Scope of Services for the Port District 
-Park & Playground Infrastructure and Improvement Project based on the terms and subject to the conditions 
contained herein; and 

WHEREAS, Contractor is qualified, willing and able to provide the Scope of Services and products I services 
specified on the terms and conditions set forth herein; and 

WHEREAS, the City desires to enter into this Contract with Contractor to perform the Scope of Services and 
product I services specified and, with a commission amount to be paid as agreed upon below. 

NOW THEREFORE, in consideration of the premises and the mutual covenants herein name, the Parties 
agree as follows: 

The Recitals set forth above are hereby incorporated into this Contract and made a part of hereof for 
reference. 

SECTION II 
NOTICES 

All notices or other communications hereunder shall be in writing and shall be deemed duly given if delivered 
in person, sent by certified mail with return receipt request, email or fax and addressed as follows unless 
written notice of a change of address is given pursuant to the provisions of this Contract. 

Contractor: 

Contract #20220032 

John Ciabattari, Vice President 
Ferreira Construction Company, Inc. 
13000 SE Flora Avenue 
Hobe Sound, Florida 33455 
Telephone: 772-286-5123 Fax: 772-286-5139 
Email: jciabattari@ferreiraconstruction .com 
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City Contract Administrator: 

City Project Manager: 

Robyn Holder, CPPB 
Procurement Manager - Procurement Management Department 
121 SW Port St. Lucie Boulevard 
Port St. Lucie, FL 34984-5099 
772-871-5222 I FAX 772-871-7337 
E-mail: rholder@cityofpsl.com 

Jennifer Davis, Community Redevelopment Administrator 
City of Port St. Lucie 
121 SW Port St. Lucie Blvd 
Port St. Lucie, FL 34952 
Telephone 772-344-4342 
Email: JDavis@cityofpsl.com 

SECTION Ill 
DESCRIPTION OF SERVICES TO BE PROVIDED 

The specific work that the Contractor has agreed to perform pursuant to the Bid Specifications #20220032, The Port 
District- Park and Playground Infrastructure & Improvement Project including all Attachments, Addenda, Construction 
Plans, FOOT Specifications, and all other restrictions and requirements are incorporated by this reference. 

This is a very high-profile project, and the Contractor shall take all means necessary to ensure a successful, timely 
project. 

This project includes the construction of a City Park to be located on the Westmoreland site to include a playground 
and parking lot consisting of an over water stage and seating, paving and drainage, potable water, sanitary sewer, 
sheet pile retaining wall, kayak docks, landscaping, irrigation, CXT prefabricated restroom, and site lighting 
improvements. 

The Contractor shall provide all materials, supplies, labor and equipment necessary for the complete project as shown 
and described in the contract documents, bid specifications and project plan sets prepared by the following: 

• Civil Plan set prepared by Culpepper & Terpening, Inc. consisting of pages 1 -17. 
• Hardscape Plan set prepared by Lucido & Associates consisting of pages 1 -2. 
• Irrigation Plan set prepared by Lucido & Associates consisting of pages 1 - 8. 
• Landscape Plan set prepared by Lucido & Associates consisting of pages 1 - 5. 
• Lighting & Electrical Plan set prepared by Wojcieszak & Associates consisting of pages 1 - 4. 
• Playground Plan set prepared by Landscape DE consisting of pages 1 - 50. 
• Structure Plan set prepared by American Consulting Engineers consisting of pages 1 - 21. 

SECTION IV 
TIME OF PERFORMANCE 

The Contract Period start date will be and will terminate two hundred seventy (270) calendar 
days thereafter on . The Contractor will be required to commence work under this Contract 
within ten (1 0) calendar days after the start date identified in this Contract. In the event all work required in the bid 
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specifications has not been completed by the specified date, the Contractor agrees to provide work as authorized by 
the Project Manager until all work specified in the bid specifications has been rendered and accepted by the City. 

Written requests shall be submitted to the Project Manager for consideration of extension of completion time due to 
strikes, unavailable materials, or other similar causes over which the Contractor feels he has no control. Requests for 
time extensions shall be submitted immediately but in no event more than two (2) weeks upon occurrence of conditions, 
which, in the opinion of the contractor, warrant such an extension with reasons clearly stated and a detailed explanation 
given as to why the delays are considered to be beyond the Contractor's control. 

SECTIONV 
RENEWAL OPTION 

This section will not be utilized in this contract. 

SECTION VI 
COMPENSATION 

The total amount to be paid by the City to the Contractor is on a per unit price basis listed on Schedule "A" 
for a total amount of $9,909,022.94. Payments will be disbursed in the following manner. 

The Contract Sum- Work to be paid for on the basis of per unit prices: each, lump sum, linear feet, square 
yards, system, etc. 

Progress Payments- Within twenty (20) business days, the City shall pay the Contractor, the sum of money 
due each Progress Payment that is properly allocated to labor, materials and equipment incorporated in the 
work for the period covered in the application for progress payment. Retainage will be held at 5% from each 
progress payment. 

Acceptance and Final Pavment - Upon receipt of written notice that the work is ready for final inspection 
and acceptance, the City will promptly make such inspection. When City finds the work acceptable under 
the terms of the Contract and the Contract is fully performed the entire balance will be due the contractor and 
will be paid to the contractor within twenty (20) business days. Such final payment of the Contractor shall be 
subject to the covenants in the Contract's Standard Specifications and any liquidated damages will be 
assessed against the Contractor at that time. 

Before issuance of final payment, the Contractor shall submit evidence that all payrolls, material bills and 
other indebtedness connected with the work have been satisfied and paid in full. Final Release of Liens from 
all contractors, subcontractors, suppliers for materials and sub-subcontractors are to be attached to the final 
invoice. In lieu of Final Releases, the Contract may submit a Consent of Surety along with the Final Invoice. 
All manufacturer's warranty documents must be provided in the format requested by the City prior to final 
payment. 

Invoices for services shall be submitted one a month, by the tenth (10th) day of each month, and payments 
shall be made within twenty (20) business days unless Contractor has chosen to take advantage of the 
Purchasing Card Program, which guarantees payment within several days. Payments shall be made within 
twenty (20) business days of receipt of Contractor's valid invoice, provided that the invoice is accompanied 
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by adequate supporting documentation, including any necessary partial release of liens as described above, 
and is approved by the Project Manager as required under Section XVII of the Contract. 

No payment for projects involving improvements to real property shall be due until Contractor delivers to City 
a complete release of all claims arising out of the contract or receipts in full in lieu thereof, and an affidavit on 
his personal knowledge that the releases and receipts include labor and materials for which a lien could be 
filed. 

All invoices and correspondence relative to this Contract must contain the City's Contract number and 
Purchase Order number, detail of items with prices that correspond to the Contract, a unique invoice number 
and partial and final release of liens. 

All invoices are to be sent to the Project Manager and APNOTIFICATIONS@CITYOFPSL.COM. 

The contractor shall not be paid additional compensation for any loss or damage, arising out of the nature of 
the work, from the action of the elements, or from any delay or unforeseen obstruction or difficulties 
encountered in the performance of the work, or for any expenses incurred by or in consequence of the 
suspension or discontinuance of the work. 

In the event the City deems it expedient to perform work which has not been done by the Contractor as 
required by these Specifications, or to correct work which has been improperly and/or inadequately performed 
by the Contractor as required in these Specifications, all expenses thus incurred by the City, at the City's 
option, will be invoiced to the Contractor and/or deducted from payments due to the Contractor. Deductions 
thus made will not excuse the Contractor from other penalties and conditions contained in the Contract. 

All payments not made within the time specified by this section shall bear interest form 30 calendar days after 
the due date at the rate of one (1) percent per month on the unpaid balance. 

SECTION VII 
WORK CHANGES 

The City reserves the right to order work changes in the nature of additions, deletions or modifications without 
invalidating the Contract, and agrees to make corresponding adjustments in the contract price and time for 
completion. Any and all changes must be authorized by a written change order signed by the City's 
Purchasing Agent or his designee as representing the City. Work shall be changed and the contract price 
and completion time shall be modified only as set out in the written change order. Any adjustment in the 
contract price resulting in a credit or a charge to the City shall be determined by mutual agreement of the 
parties before starting the work involved in the change. Any dispute concerning work changes which is not 
resolved by mutual agreement shall be decided by the City Manager who shall reduce the decision to writing. 
The decision of the City shall be final and conclusive. 
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SECTION VIII 
CONFORMANCE WITH PROPOSAL 

It is understood that the materials and/or work required herein are in accordance with the proposal made by 
the Contractor pursuant to the Solicitation and Specifications on file in the Procurement Management 
Department of the City. All documents submitted by the Contractor in relation to said proposal, and all 
documents promulgated by the City for inviting proposals are, by reference, made a part hereof as if set forth 
herein in full. 

SECTION IX 
INDEMNIFICATION/HOLD HARMLESS 

Contractor agrees to indemnify, defend and hold harmless, the City, its officers, agents, and employees from, 
and against any and all claims, actions, liabilities, losses and expenses including, but not limited to, attorney's 
fees for personal, economic or bodily injury, wrongful death, loss of or damage to property, at law or in equity, 
which may arise or may be alleged to have risen from the negligent acts, errors, omissions or other wrongful 
conduct of Contractor, agents, laborers, subcontractors or other personnel entity acting under Contractor 
control in connection with the Contractor's performance of services under this Contract and to that extent 
Contractor shall pay such claims and losses and shall pay all such costs and judgments which may issue 
from any lawsuit arising from such claims and losses including wrongful termination or allegations of 
discrimination or harassment, and shall pay all costs and attorney's fees expended by the City in defense of 
such claims and losses including appeals. That the aforesaid hold-harmless Contract by Contractor shall 
apply to all damages and claims for damages of every kind suffered, or alleged to have been suffered, by 
reason of any of the aforesaid operations of Contractor or any agent laborers, subcontractors or employee 
of Contractor regardless of whether or not such insurance policies shall have been determined to be 
applicable to any of such damages or claims for damages. Contractor shall be held responsible for any 
violation of laws, rules, regulations or ordinances affecting in any way the conduct of all persons engaged in 
or the materials or methods used by Contractor on the work. This indemnification shall survive the termination 
of this Contract. 

SECTION X 
SOVEREIGN IMMUNITY 

Nothing contained in this Contract shall be deemed or otherwise interpreted as waiving the City's sovereign 
immunity protections existing under the laws of the State of Florida, or as increasing the limits of liability as 
set forth in Section 768.28, Florida Statutes. 

SECTION XI 
INSURANCE 

The Contractor shall, on a primary basis and at its sole expense, agree to maintain in full force and effect at 
all times during the life of this Contract, insurance coverage, limits, including endorsements, as described 
herein. The requirements contained herein, as well as City's review or acceptance of insurance maintained 
by Contractor are not intended to and shall not in any manner limit or qualify the liabilities and obligations 
assumed by Contractor under the Contract. 
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The parties agree and recognize that it is not the intent of the City of Port St. Lucie that any insurance 
policy/coverage that it may obtain pursuant to any provision of this Contract will provide insurance coverage 
to any entity, corporation, business, person, or organization, other than the City of Port St. Lucie and the City 
shall not be obligated to provide any insurance coverage other than for the City of Port St. Lucie or extend its 
sovereign immunity pursuant to Section 768.28, Florida Statutes, under its self-insured program. Any 
provision contained herein to the contrary shall be considered void and unenforceable by any party. This 
provision does not apply to any obligation imposed on any other party to obtain insurance coverage for this 
project, any obligation to name the City of Port St. Lucie as an additional insured under any other insurance 
policy, or otherwise protect the interests of the City of Port St. Lucie as specified in this Contract. 

1. Workers' Compensation Insurance & Employer's Liability: The Contractor shall agree to maintain 
Workers' Compensation Insurance & Employers' Liability in accordance with Section 440, Florida 
Statutes. Employers' Liability and must include limits of at least $100,000.00 each accident, 
$100,000.00 each disease/employee, $500,000.00 each disease/maximum. A Waiver of Subrogation 
endorsement shall be provided. Coverage shall apply on a primary basis. Should scope of work 
performed by Contractor qualify its employee for benefits under Federal Workers' Compensation 
Statute (example, U.S. Longshore & Harbor Workers Act or Merchant Marine Act), proof of 
appropriate Federal Act coverage must be provided. 

2. Commercial General Liability Insurance: The Contractor shall agree to maintain Commercial General 
Liability insurance issued under an Occurrence form basis, including Contractual liability, to cover the 
hold harmless agreement set forth herein, with limits of not less than: 

Each occurrence 
Personal/advertising injury 
Products/completed operations aggregate 
General aggregate 
Fire damage 
Medical expense 

$1,000,000 
$1,000,000 
$2,000,000 
$2,000,000 
$100,000 any 1 fire 
$10,000 any 1 person 

3. Additional Insured: An Additional Insured endorsement must be attached to the certificate of 
insurance and must include coverage for on-going and Completed Operations (should be ISO 
CG2037 & CG201 0) under the General Liability policy. Products & Completed Operations coverage 
to be provided for a minimum of five (5) years from the date of possession by City or completion of 
contract. Coverage is to be written on an occurrence form basis. Coverage shall apply on a primary 
and non-contributory basis. A per project aggregate limit endorsement should be attached. Defense 
costs are to be in addition to the limit of liability. A waiver of subrogation shall be provided in favor of 
the City. Coverage for the hazards of explosion, collapse and underground property damage (XCU) 
must also be included when applicable to the work performed. No exclusion for mold, silica or 
respirable dust or bodily injury/property damage arising out of heat, smoke, fumes, or hostile fire 
shall apply. Coverage shall extend to independent contractors and fellow employees. Contractual 
Liability is to be included. Coverage is to include a cross liability or severability of interests' provision 
as provided under the standard ISO form separation of insurers clause. 

Except as to Workers' Compensation and Employers' Liability, said Certificate(s) and policies shall 
clearly state that coverage required by the Contract has been endorsed to include the City of Port 
St. Lucie, a municipality of the State of Florida, its officers, agents and employees as Additional 
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Insured added to its Commercial General Liability policy and Business Auto policy. The name for 
the Additional Insured endorsement issued by the insurer shall read "City of Port St. Lucie, a 
municipality of the State of Florida, its officers, employees and agents and shall include 
Contract #20220032 - The Port District- Park and Playground Infrastructure & Improvement 
Project be listed as additionally insured." The Policies shall be specifically endorsed to provide 
thirty (30) day written notice to the City prior to any adverse changes, cancellation, or non-renewal 
of coverage thereunder. In the event that the statutory liability of the City is amended during the term 
of this Contract to exceed the above limits, the Contractor shall be required, upon thirty (30) days 
written notice by the City, to provide coverage at least equal to the amended statutory limit of liability 
of the City. Copies of the Additional Insured endorsements including Completed Operations 
coverage shall be attached to the Certificate of Insurance. 

4. Automobile Liability Insurance: The Contractor shall agree to maintain Business Automobile Liability 
at a limit of liability not less than $1,000,000.00 each accident covering any auto, owned, non-owned 
and hired automobiles. In the event, the Contractor does not own ani automobiles; the Business 
Auto Liability requirement shall be amended allowing Contractor to agree to maintain only Hired & 
Non-Owned Auto Liability. This amended requirement may be satisfied by way of endorsement to 
the Commercial General Liability, or separate Business Auto Coverage form. Certificate holder must 
be listed as additional insured. A waiver of subrogation shall be provided. Coverage shall apply on a 
primary non-contributory basis. 

5. Waiver of Subrogation: The Contractor shall agree by entering into this Contract to a Waiver of 
Subrogation for each required policy. When required by the insurer, or should a policy condition not 
permit an Insured to enter into a pre-loss Contract to waive subrogation without an endorsement 
then Contractor shall agree to notify the insurer and request the policy be endorsed with a Waiver of 
Transfer of Rights of Recovery Against Others, or its equivalent. This Waiver of Subrogation 
requirement shall not apply to any policy where a condition to the policy specifically prohibits such 
an endorsement, or voids coverage should Contractor enter into such a Contract on a pre-loss basis. 

6. Deductibles: All deductible amounts shall be paid for and be the responsibility of the Contractor for 
any and all claims under this Contract. Where an SIR or deductible exceeds $5,000, the City of Port 
St. Lucie reserves the right, but not obligation, to review and request a copy of the bidder's most 
recent annual report or audited financial statement. 

It shall be the responsibility of the Contractor to ensure that all independent contractors and/or subcontractors 
comply with the same insurance requirements as listed herein, including Products & Completed Operations 
coverage for a minimum of five (5) years from the date of possession by City or completion of contract. It will 
be the responsibility of the Contractor to obtain Certificates of Insurance from all contractors and 
subcontractors listing the City as an Additional Insured, without the language when required by written 
contract. If contractor, independent contractor or subcontractor maintain higher limits than the minimums 
shown above, the City requires and shall be entitled to coverage for the higher limits maintained by 
contractor/independent contractor/subcontractor. 

The Contractor may satisfy the minimum limits required above for either Commercial General Liability, 
Business Auto Liability, or Employers' Liability coverage under Umbrella or Excess Liability. The Umbrella or 
Excess Liability shall have an Aggregate limit not less than the highest "Each Occurrence" limit for either 
Commercial General Liability, Business Auto Liability, or Employers' Liability. When required by the insurer, 
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or when Umbrella or Excess Liability is written on Non-Follow Form," the City shall be endorsed as an 
"Additional Insured." 

The City, by and through its Risk Management Department, reserves the right, but not obligation, to review, 
modify, reject, or accept any required policies of insurance including limits, coverages or endorsements, 
herein from time to time throughout the term of this contract. All insurance carriers must have an AM Best 
rating of at least A: VII or better. 

Payment & Performance Bonds: The Contractor shall furnish an acceptable recorded Performance and 
Payment Bond complying with the statutory requirements set forth in Section 255.05, Florida Statutes, in the 
amount of one hundred (100%} percent of the Contract price. A fully authorize Surety, licensed by the State 
of Florida shall execute the Performance and Payment Bond. The Performance and Payment Bond shall 
remain in full force and effect a minimum of one (1} year after the work has been completed and final 
acceptance of the work is issued by the City. 

Should the Surety become irresponsible during the time the Contract is in force, the City may require 
additional and sufficient sureties and the Contractor shall furnish same to the satisfaction of the City within 
ten (1 0} days after written notice to do so. In default thereof, the Contract may be suspended as herein 
provided. 

A failure on the part of the contractor to execute the contract and/or punctually deliver the required insurance, 
and other documentation may be cause for annulment of the award. 

SECTION XII 
ACTS OF GOD 

The Contractor shall be responsible for all preparation of the site for Acts of God, including but not limited to; 
earthquake, flood, tropical storm, hurricane or other cataclysmic phenomenon of nature, rain, wind or other 
natural phenomenon of normal intensity, including extreme rainfall. No reparation shall be made to the 
Contractor for damages to the Work resulting from these Acts. The City is not responsible for any costs 
associated with pre or post preparations for any Acts of God. 

Emergencies -In the event of emergencies affecting the safety of persons, the work, or property, at the site 
or adjacent thereto, the Contractor, or his designee, without special instruction or authorization from the City, 
is obligated to act to prevent threatened damage, injury or loss. In the event such actions are taken, the 
Contractor shall promptly give to the City written notice and contact immediately by phone, of any significant 
changes in work or deviations from the Contract documents caused thereby, and if such action is deemed 
appropriate by the City a written authorization signed by the City covering the approved changes and 
deviations will be issued. 

SECTION XIII 
PROHIBITION AGAINST FILING OR MAINTAINING LIENS AND SUITS 

Subject to the laws of the State of Florida and of the United States, neither Contractor nor any Sub-Contractor 
supplier of materials, laborer or other person shall file or maintain any lien for labor or materials delivered in 
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the performance of this Contract against the City. The right to maintain such lien for any or all of the above 
parties is hereby expressly waived. 

SECTION XIV 
COMPLIANCE WITH LAWS 

The Contractor shall give all notices required by and shall otherwise comply with all applicable laws, 
ordinances, and codes and shall, at his own expense, secure and pay the fees and charges for all permits 
required for the performance of the Contract. All materials furnished and works done are to comply with all 
federal, state, and local laws and regulations. Contractor will comply with all requirements of 28 C.F.R. § 
35.151 . Contractors and Sub-Contractor, shall comply with § 119.0701 , Fla. Stat. The Contractor and Sub­
Contractor, are to allow public access to all documents, papers, letters, or other material made or received 
by the Contractor in conjunction with this Contract, unless the records are exempt from Art. I, § 24(aL Fla. 
Canst. and § 119.07(1 )(a), Fla. Stat. (2013). Pursuant to § 119.1 0(2)(a}. Fla. Stat., any person who willfully 
and knowingly violates any of the provisions of Ch. 119, Laws of Fla., commits a misdemeanor of the first 
degree, punishable as provided in § 775.082 and § 775.083 Fla. Stat. 

RECORDS 

The City of Port St. Lucie is a public agency subject to Chapter 119, Florida Statutes. The Contractor shall 
comply with Florida's Public Records Law. CONTRACTOR'S RESPONSIBILITY FOR COMPLIANCE WITH 
CHAPTER 119, FLORIDA STATUTES. Pursuant to Section 119.0701, F.S. 

Contractor agrees to comply with all public records laws, specifically to: 

Keep and maintain public records required by the City in order to perform the service; 

1. The timeframes and classifications for records retention requirements must be in accordance with 
the General Records Schedule GS1-SL for State and Local Government Agencies. 

2. During the term of the contract, the Contractor shall maintain all books, reports and records in 
accordance with generally accepted accounting practices and standards for records directly related to 
this contract. The form of all records and reports shall be subject to the approval of the City. 

3. Records include all documents, papers, letters, maps, books, tapes, photographs, films, sound 
recordings, data processing software, or other material, regardless of the physical form, 
characteristics, or means of transmission, made or received pursuant to law or ordinance or in 
connection with the transaction of official business with the City. Contractor's records under this 
Contract include but are not limited to, supplier/subcontractor invoices and contracts, project 
documents, meeting notes, emails and all other documentation generated during this Agreement. 

4. The Contractor agrees to make available to the City, during normal business hours all books of account, 
reports and records relating to this contract. 

5. A Contractor who fails to provide the public records to the City within a reasonable time may also be 
subject to penalties under Section 119.1 0, Florida Statutes. 

Contract #20220032 Page 9 of26 DRAFT 



Upon request from the City's custodian of public records, provide the public agency with a copy of the 
requested records or allow the records to be inspected or copied within a reasonable time at a cost that does 
not exceed the cost provided in this chapter or as otherwise provided by law. 

Ensure that public records that are exempt or confidential and exempt from public records disclosure 
requirements are not disclosed except as authorized by law for the duration of the contract term and following 
completion of the contract if the contractor does not transfer the records to the City. 

Upon completion of the contract, transfer, at no cost to the City, all public records in possession of the 
Contractor, or keep and maintain public records required by the City to perform the service. If the Contractor 
transfers all public records to the City upon completion of the contract, the Contractor shall destroy any 
duplicate public records that are exempt or confidential and exempt from public records disclosure 
requirements. If the Contractor keeps and maintains public records upon completion of the contract, the 
Contractor shall meet all applicable requirements for retaining public records. All records stored electronically 
must be provided to the City, upon request from the City's custodian of public records in a format that is 
compatible with the information technology systems of the City. 

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF 
CHAPTER 119, FLORIDA STATUTES, TO THE CONTRACTOR'S DUTY TO PROVIDE 
PUBLIC RECORDS RELATING TO THIS CONTRACT, CONTACT THE CUSTODIAN OF 
PUBLIC RECORDS AT: 

CITY CLERK 
121 SW Port St. Lucie Blvd. 

Port St. Lucie, FL 34984 
(772) 871 5157 

prr@cityofpsl.com 

SECTION XV 
SCRUTINIZED COMPANIES 

Section 287.135, Florida Statutes, prohibits agencies from contracting with companies, for goods or services 
over $1,000,000 that are on either the Scrutinized Companies with Activities in Sudan List or the Scrutinized 
Companies with Activities in the Iran petroleum Energy Sector List, or do any business with Cuba or Syria. 
Both lists are created pursuant to Section 215.473, Florida Statutes 
https://www.sbafla.com/fsb/Portals/FSB/Content/GiobaiGovemanceMandates/QuarterlvReports/Giobal Go 
vernance Mandates and Florida%20Statutes 2019 01 29.pdf?ver=2019-01-29-130006-790. 

SECTION XVI 
ADDITIONAL REQUIREMENTS 

In the event of any conflict between the terms and conditions, appearing on any purchase order issued 
relative to this Contract, and those contained in this Contract and the Specifications herein referenced, the 
terms of this Contract and Specifications herein referenced shall apply. 
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Implied Warranty of Merchantability - It is understood that the implied warranty of merchantability and 
fitness for the specified purpose are not disclaimed not withstanding any representation to the contrary. 

Warranty and Guarantee- All products furnished by the contractor shall be supplied with all warranties and 
guarantees of the manufacturer. All products must be warranted by the Contractor to be free of defects in 
workmanship and material for a period of not less than three hundred sixty-five (365) calendar days; said 
period to commence upon the date products are accepted by the City and Contractor has received final 
payment. 

Miscellaneous Testing- The contractor must agree to reimburse the City for any expenditure incurred by 
the City in the process of testing products supplied by the Contractor if said products prove to be defective 
and/or in other manners not in compliance with the specifications. Expenditures as defined therein shall 
include, but not limited to, the replacement value of products destroyed in testing, the cost paid by the City 
to testing laboratories and other entities utilized to provide tests, and the value of labor and materials 
expended by the City in the process of conducting the testing . Reimbursement of charges as specified herein 
shall not relieve the Contractor from other remedies. 

City's Public Relations Image - The Contractor's personnel shall at all times handle complaints and any 
public contact with due regard to the City's relationship with the public. Any personnel in the employ of the 
Contractor involved in the execution of work that is deemed to be conducting him/herself in an unacceptable 
manner shall be removed from the project at the request of the City Manager. 

Dress Code- All personnel in the employ of the Contractor(s) shall be appropriately attired. Employees 
engaged in the course of work shall wear company uniforms neat and clean in appearance, readily identifiable 
to all City employees and the public. No tee shirts with obscene pictures or writings will be allowed. 
Swimsuits, tank tops, shorts and sandals are also prohibited. Safety toed shoes shall be worn at all times. 

Patent Fees, Royalties, and Licenses -If the Contractor requires or desires to use any design, trademark, 
device, material or process covered by letters of patent or copyright, the Contractor and his surety shall 
indemnify and hold harmless the City from any and all claims for infringement in connection with the work 
agreed to be performed. The Contractor shall indemnify the City from any cost, expense, royalty or damage 
which the City may be obligated to pay by reason of any infringement at any time during the prosecution of 
or after completion of the work. 

Permits- The Contractor shall be responsible for obtaining all permits, licenses, certifications, etc., required 
by Federal, State, County, and Municipal laws, regulations, codes, and ordinances for the performance of 
the work required in these specifications and to conform with the requirements of said legislation. The 
Contractor shall be required to complete a W-9 Taxpayer Identification Form, provided with the City's 
contract, and return it with the signed contract and insurance documents 

Cooperative Purchasing Agreement - This contract may be expanded to include other governmental 
agencies provided a cooperative purchasing agreement exists or an inter-local agreement for joint purchasing 
exists between the City of Port St. Lucie and other public agencies. Contractor(s) may agree to allow other 
public agencies the same items at the same terms and conditions as this contract, during the period of time 
that this contract is in effect. Each political entity will be responsible for execution of its own requirements 
with the Contractor. 
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Discrepancies- If, in the course of performing work resulting from an award under this specification, the 
Contractor finds any discrepancy between the area defined in these specifications and the actual area where 
work is being performed, the Contractor shall discontinue work on the subject area and inform the City of the 
discrepancy. The Contractor shall thereafter proceed as authorized by the City who will document any 
modification to these specifications that City has authorized in writing as soon as possible. 

Permission to Use- The Contractor shall permit any portion of the new work, which is in suitable condition, 
to be used by the City for the purpose for which it was intended, provided such use does not hinder or make 
more expensive the work still to be done by the Contractor. 

Contractual Relations - The Contractor{s) are advised that nothing contained in the contract or 
specifications shall create any contractual relations between the City and Sub-Contractor of the Contractor{s). 

Labor and Equipment- The Contractor shall utilize experienced personnel who are thoroughly capable of 
performing the work assigned to them. The Contractor shall utilize proper equipment in good repair to 
perform assigned work. Failure on the part of the Contractor to furnish such labor or equipment shall be 
sufficient cause for annulment of any award resulting from these specifications. 

Standard Production Items - All products offered must be standard production items that have been 
available to the trade for a period of not less than two (2) years and are expected to remain available in future 
years. 

Storage and Stockpiling- All storage or stockpiling of tools or materials {i.e., lumber, pilings, etc.) shall be 
limited to uplands. Excess lumber, scrap wood, trash, garbage or other types of debris shall be removed 
from the project site upon completion of the work. 

Florida Produced Lumber- The Contractor agrees to comply with the provisions of Section 255.20, Florida 
Statutes, and as may be amended from time to time. 

Erosion and Sediment Control - The Contractor is responsible for all erosion and sediment control in 
accordance with all local, State and Federal regulatory agency guidelines. 

Water Resources - The Contractor shall not discharge without permit into waters of lakes, rivers, canals, 
waterways and ditches, any fuel, oils, bitumen's, garbage, sewage, or other materials which may be harmful 
to fish, wildlife, or vegetation, or that may be detrimental to outdoor recreation. The Contractor shall be 
responsible for investigating and complying with all applicable Federal, State and Local laws and regulations 
governing pollution of waters. All work under this Contract shall be performed in such a manner that 
objectionable conditions will not be created in waters through or adjacent to the project areas. 

Native Vegetation - No native vegetation shall be removed without written authorization and prior approval 
by the City. 

Sanitary Conditions - the Contractor shall be responsible to permit the City, its inspectors, and other 
authorized representative of the City to have access to all parts of the work, and to all materials intended for 
use in the work, and to all factories where such materials are manufactured, at all times. The above 
designated City personnel shall be permitted during said access to remove materials and make such 
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inspections, as they deem necessary. Materials submitted for approval will be inspected and passed upon 
as promptly as practical as will work in process. However, failure to reject defective work at the time it is 
done and/or failure to reject materials shall in no way prevent rejection at any time prior to final acceptance 
of the work authorized by the City. 

Foreman or Superintendent and Workmen- The Contractor shall at all times during progress of the work, 
have on site a competent foreman or superintendent with authority to act for him and to cooperate with the 
City. The Contractor shall provide competent, careful and reliable workmen engaged on special work, or 
skilled work, such as concrete bases, pavements, or structure, or in any trade, with sufficient experience in 
such work to perform it properly and satisfactorily and to operate the equipment involved. Provide workmen 
that shall make do and proper effort to execute the work in the manner prescribed in the Contract Documents. 

It is prohibited as a conflict of interest for a Contractor to subcontract with a consultant to perform Contractor 
Quality Control when the consultant is under contract with the City to perform work on any project described 
in the Contractor's contract with the City. Prior to approving a consultant for Contractor Quality Control, the 
Contractor shall submit to the City a certificate from the proposed consultant certifying that no conflict of 
interest exists. 

Adjustments - The Contractor shall be responsible to arrange with utility companies for any adjustment 
necessary to the valve boxes, manholes, or castings so that they will conform to the new grade after 
placement of the sidewalk. The Contractor shall also be responsible to identify and avoid damage to all 
utilities (publicly and privately owned) within the area where work is being performed. 

Exceptions to FOOT Standards -Weather days are defined as that the City will grant time extensions, on a day-to­
day basis, for delays caused by the effects of rain or other inclement weather conditions, related adverse soils or 
suspensions of operations that prevent the Contractor from working. No work requiring inspections I testing may be 
performed on days granted as weather days. If a Contractor claims a weather day, no work shall be performed. 

Conflicts- If there is a conflict between FOOT Specifications and the City's Specifications, the City Specifications will 
supersede. 

Damages - The Contractor shall be responsible for the charge and care of all work from damage by the 
elements or from any cause whatsoever until the City confirms in writing to the Contractor that said work is, 
"substantially complete" and/or "accepted". The Contractor shall be responsible until said written notice is 
received to repair and make good at their expense any such damage. 

Damage to Property - The Contractor shall preserve from damage all property along the line of work, or 
which is in the vicinity of or is in any way affected by the work, the removal, or destruction of which is not 
called for by the plans. This applies to public and private property, public and private utilities, trees, shrubs, 
crops, signs, monuments, fences, guardrail, pipe and underground structures, public highways, etc. 
whenever such property is damaged due to the activities of the Contractor, it shall be immediately restored 
to a condition equal to or better than existing before such damage or injury was done by the Contractor, and 
at the Contractor's expense. The Contractor's special attention is directed to protection of any geodetic 
monument, horizontal, vertical or property corner, located within the limits of construction. 

National Geodetic Vertical Datum 1929 (NGVD '29) or North American Vertical Datum 1988 (NAVD '88) 
monuments shall be protected. If in danger of damage, notify: 
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Geodetic Information Center 
6001 Executive Boulevard 

Rockville, MD 20852 
Attn: Maintenance Center (301) 443-8319 

City of Port St. Lucie vertical or horizontal datum shall also be protected. In case of damage or if relocation 
is needed, notify: 

City of Port St. Lucie 
Engineering Department 

121 SW Port St. Lucie Boulevard 
Port St. Lucie, FL 341984-5099 (772) 871-5175 

SECTION XVII 
INSPECTION AND CORRECTION OF DEFECTS 

In order to determine whether the required material has been delivered or the required work performed in 
accordance with the terms and conditions of the Contract documents, the Project Manager shall make 
inspection as soon as practicable after receipt from the Contractor of a Notice of Performance or delivery 
ticket. If such inspection shows that the required materials has been delivered and required work performed 
in accordance with terms and conditions of the Contract documents and that the material and work is entirely 
satisfactory, the Project Manager shall approve the invoice when it is received. Thereafter the Contractor 
shall be entitled to payment, as described in Section VI, if, on such inspection the Project Manager is not 
satisfied, he shall as promptly as practicable inform the parties hereto of the specific respects in which his 
findings are not favorable. Contractor shall then be afforded an opportunity if desired by him, to correct the 
deficiencies so pointed out at no additional charge to the City, and otherwise on terms and conditions 
specified by the Project Manager. Upon failure of the Contractor to perform the work in accordance with the 
Contract Documents, including any requirements with respect to the Schedule of Completion, and after five 
(5) days written notice to the Contractor, the City may, without prejudice to any other remedy he may have, 
correct such deficiencies. The Contractor shall be charged all costs incurred to correct deficiencies. Such 
examination, inspection, or tests made by the Project Manager, at any time, shall not relieve Contractor of 
his responsibility to remedy any deviation, deficiency, or defect. 

Authority - The Contractor is hereby informed that City inspectors are not authorized to alter, revoke, 
enlarge, or relax the provisions of these specifications. They are not authorized to approve or accept any 
portion of the completed work, or instructions contrary to the specifications. An inspector is placed on the 
project (or sent to the location of materials) to inspect materials being sued in the work and to observe the 
manner in which the work is being performed and to report the progress of the work to the City. The inspector 
shall have the authority to reject defective materials or suspend any work that is being improperly done 
subject to the final decision of the City. 

Notification- The Contractor shall be responsible to give twenty-four (24) hour notification to the City when 
field observations are required. 

Defective Work - All work and/or materials not meeting· the requirements of these specifications shall be 
deemed as defective by the City, and all such work and/or material, whether in place or not, shall be removed 
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immediately from the site of the work. All rejected materials that have been corrected shall not be used until 
the City has issued written approval to the Contractor. Without unnecessary delay and without any additional 
cost to the City, all work that has been rejected shall be remedied or removed and replaced in a manner 
acceptable to the City. If the contractor fails to promptly remove and properly dispose of rejected materials 
and/or work then replaces same immediately after being notified to do so, the City may employ labor to 
remove and replace such defective work and/or materials. All charges for replacement of defective materials 
and/or work shall be charged to the Contractor and may be deducted from any monies due to the Contractor 
or his Surety. 

Repair or Replacement- Should any defect appear during the warranty period, the Contractor shall, at their 
own expense, have repaired or replaced such item upon receipt of written notice from the City of said defect. 
Said repair or replacement must be accomplished within fourteen (14} calendar days after receipt of 
notification from the City of the defect. 

Deductions- In the event the City deems it expedient to perform work which has not been done by the 
Contractor as required by these Specifications, or to correct work which has been improperly and/or 
inadequately performed by the contractor as required in these ~pecifications, all expenses thus incurred by 
the City, in the City's option, will be invoiced to the Contractor and/or may be deducted from payments due 
to the Contractor. Deductions thus made will not excuse the Contractor from other penalties and conditions 
contained in the Contract. 

SECTION XVIII 
LICENSING 

Contractor warrants that he possesses all licenses and certifications necessary to perform required work and 
is not in violation of any laws. Contractor warrants that his license and certificates are current and will be 
maintained throughout the duration of the Contract. 

SECTION XIX 
SAFETY PRECAUTIONS 

Precaution shall be exercised at all times for the protection of persons, including employees, and property. 
The Contractor shall erect and maintain all necessary safeguards for the protection of the Contractor's 
employees and subcontractors, City personnel, and the general public; including, but not limited to, posting 
danger signs, and other warnings against hazards as is prudent and/or required by law to protect the public 
interest. All damage, injury or loss to persons and/or property caused, directly or indirectly, in whole or in 
part, by the Contractor's employees, or subcontractor(s}, or anyone directly or indirectly employed by said 
parties shall be remedied by the Contractor. The safety provisions of all applicable laws and building and 
construction codes shall be observed. 

Safety Data Sheets - The Contractor shall provide SDS's and description literature for each 
chemical/compound/mixture used in the performance of the Contract to the City before the 
commencement of any work. All SDS's shall be of the latest version and comply with 29 
CFR1910.1200. Hazardous products shall not be used except with prior approval of the City, and 
must be disposed of properly by the Contractor in accordance with U.S. Environmental Protection 
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Agency 40-CFR 260-265. The Contractor shall maintain and have readily accessible on-site a 
complete SDS book of all chemicals, compounds/mixtures used in the execution of the contract. 

Personal Protective Equipment (PPE) -All personnel are required to wear PPE in the process of 
the work including eye protection, hearing protection, respiratory protection as necessary, gloves, 
approved safety boots with steel or composite toes and any other PPE as necessary for the work. 

OSHA Compliance - Contractors must agree that the products furnished and application methods 
will comply with applicable provisions of the Williams-Steiger Occupational Safety and Health Act of 
1970. These requirements shall include all primary and refresher training mandated under the OSHA 
guidelines. 

Emergencies- In the event of emergencies affecting the safety of persons, the work, or property, 
at the site or adjacent thereto, the Contractor, or his/her designee, without special instruction or 
authorization from the City, is obligated to act, at his/her discretion, to prevent threatened damage, 
injury or loss. In the event such actions are taken, the Contractor shall promptly give to the Project 
Manager written notice of any significant changes in work or deviations from the Contract documents 
caused thereby, and if such action is deemed appropriate by the Project Manager a written 
authorization signed by the Project Manager covering the approved changes and deviations will be 
issued. Appropriate compensation adjustments may be approved, provided the cause of the 
emergency was beyond the control of the Contractor. 

SECTION XX 
ASSIGNMENT 

Contractor shall not delegate, assign or subcontract any part of the work under this Contract or assign any 
monies due him hereunder without first obtaining the written consent of the City. 

SECTION XXI 
TERMINATION, DELAYS AND LIQUIDATED DAMAGES 

Termination for Cause. The occurrence of any one or more of the following events shall constitute cause 
for the City to declare the Contractor in default of its obligations under the contract: 

I. The Contractor fails to deliver or has delivered nonconforming services or fails to perform, 
to the City's satisfaction, any material requirement of the Contract or is in violation of a 
material provision of the contract, including, but without limitation, the express warranties 
made by the Contractor; 

II. The Contractor fails to make substantial and timely progress toward performance of the 
contract; 

Ill. In the event the Contractor is required to be certified or licensed as a condition precedent to 
providing the Services, the revocation or loss of such license or certification may result in 
immediate termination of the contract effective as of the date on which the license or 
certification is no longer in effect; 

IV. The Contractor becomes subject to any bankruptcy or insolvency proceeding under federal 
or state law to the extent allowed by applicable federal or state law including bankruptcy 
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laws; the Contractor terminates or suspends its business; or the City reasonably believes 
that the Contractor has become insolvent or unable to pay its obligations as they accrue 
consistent with applicable federal or state law; 

V. The Contractor has failed to comply with applicable federal, state and local laws, rules, 
ordinances, regulations and orders when performing within the scope of the contract; 

VI. The Contractor has engaged in conduct that has or may expose the City to liability, as 
determined in the City's sole discretion; 

VII. The Contractor furnished any statement, representation or certification in connection with 
the contract, which is materially false, deceptive, incorrect or incomplete. 

Notice of Default. If there is a default event caused by the Contractor, the City shall provide written notice 
to the Contractor requesting that the breach or noncompliance be remedied within the period of time specified 
in the City's written notice to the Contractor. If the breach or noncompliance is not remedied within the period 
of time specified in the written notice, the City may: 

I. Immediately terminate the contract without additional written notice(s); and/or 
II. Enforce the terms and conditions of the contract and seek any legal or reasonable remedies; 

and/or 
Ill. Procure substitute services from another source and charge the difference between the 

contract and the substitute contract to the defaulting Contractor 

Termination for Convenience. The City, in its sole discretion, may terminate this contract at any time without 
cause, by providing at least sixty (60) days' prior written notice to Contractor. Any such termination shall be 
accomplished by delivery in writing of a notice to Contractor. Following termination without cause, the 
Contractor shall be entitled to compensation upon submission of invoices and proper proof of claim, for 
services provided under the contract to the City up to the time of termination, pursuant to Florida law. 

Liquidated Damages for Delays. If material is not provided or work is not completed within the time 
stipulated in this Contract, including any extensions of time for excusable delays as herein provided, the 
Contractor shall provide to the City three thousand seven hundred fifty six ($3,756.00) dollars as fixed, agreed 
and liquidated damages for each calendar day of delay until the work is completed. The Contractor and his 
sureties shall be jointly and severally liable to the City for the amount thereof. 

SECTION XXII 
LAW, VENUE AND WAIVER OF JURY TRIAL 

This Contract is to be construed as though made in and to be performed in the State of Florida and is to be 
governed by the laws of Florida in all respects without reference to the laws of any other state or nation. The 
venue of any action taken to enforce this Contract shall be in St. Lucie County, Florida. 

The Parties to this Contract hereby freely, voluntarily and expressly, waive their respective rights to trial by 
jury on any issues so triable after having the opportunity to consult with an attorney. 
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SECTION XXIII 
APPROPRIATION APPROVAL 

The Contractor acknowledges that the City of Port St Lucie's performance and obligation to pay under this 
Contract is contingent upon an annual appropriation by the City Council. The Contractor agrees that, in the 
event such appropriation is not forthcoming, this Contract may be terminated by the City and that no charges, 
penalties or other costs shall be assessed. 

SECTION XXIV 
CONFLICT OF INTEREST 

The City hereby acknowledges that the Contractor may be performing professional services for private 
developers within the Treasure Coast area. Should a conflict of interest arise between providing services to 
the City and/or other clients, the Contractor shall terminate its relationship with the other client to resolve the 
conflict of interest. The City Manager shall determine whether a conflict of interest exists. At the time of each 
Project Proposal the Contractor shall disclose all of its Treasure Coast clients and related Scope of Work. 

SECTION XXV 
PROHIBITION AGAINST CONTINGENT FEES 

The Contractor warrants that he or she has not employed or retained any company or person, other than a 
bona fide employee working solely for the Contractor to solicit or secure this Contract and that he or she has 
not paid or agreed to pay any person, company, corporation, individual, or firm, other than a bona fide 
employee working solely for the Contractor any fee, commission, percentage, gift, or other consideration 
contingent upon or resulting from the award or making of this Contract. 

SECTION XXVI 
ATTORNEY'S FEES 

If this matter is placed in the hands of an attorney for collection, or in the event suit or action is instituted by 
the City to enforce any of the terms or conditions of the Contract, Contractor shall pay to the City, in such suit 
or action in both trial court and appellate court, the City's costs, and reasonable attorney's fees for the 
anticipated cost of collection and judgment enforcement. 

SECTION XXVII 
CODE OF ETHICS 

Contractor warrants and represents that its employees will abide by any applicable provisions of the State of 
Florida Code of Ethics in Chapter 112.311 et seq .. Florida Statutes, and Code of Ethics Ordinances in Section 
9.14 of the City of Port St. Lucie Code. 
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SECTION XXVIII 
POLICY OF NON-DISCRIMINATION 

Contractor shall not discriminate against any person in its operations, activities or delivery of services under 
this Contract. Contractor shall affirmatively comply with all applicable provisions of federal, state and local 
equal employment laws and shall not engage in or commit any discriminatory practice against any person 
based on race, age, religion, color, gender, sexual orientation, national origin, marital status, physical or 
mental disability, political affiliation or any other factor which cannot be lawfully used as a basis for service 
delivery. 

SECTION XXIX 
SEVERABILITY 

The Parties to this Contract expressly agree that it is not their intention to violate any public policy, statutory 
or common law rules, regulations, or decisions of any governmental or regulatory body. If any provision of 
this Contract is judicially or administratively interpreted or construed as being in violation of any such policy, 
rule, regulation, or decision, the provision, sections, sentence, word, clause, or combination thereof causing 
such violation will be inoperative (and in lieu thereof there will be inserted such provision, section, sentence, 
word, clause, or combination thereof as may be valid and consistent with the intent of the Parties under this 
Contract) and the remainder of this Contract, as amended, will remain binding upon the Parties, unless the 
inoperative provision would cause enforcement of the remainder of this Contract to be inequitable under the 
circumstances. 

SECTION XXX 
AUDITS 

The Contractor shall maintain books, records and documents in accordance with generally accepted 
accounting principles and procedures and which sufficiently and properly document and calculate all charges 
billed to the City throughout the term of the Contract for a period of at least seven (7) years following the date 
of final payment or completion of any required audit, whichever is later. Records to be maintained include 
both financial records and service records. The Contractor shall permit the City's authorized auditor or any 
authorized representative of the State, and where federal funds are involved, the Comptroller General of the 
United States, or any other authorized representative of the United States government, to access and 
examine, audit, excerpt and transcribe any directly pertinent books, documents, papers, electronic or optically 
stored and created records or other records of the Contractor relating to orders, invoices or payments or any 
other documentation or materials pertaining to the Contract, wherever such records may be located during 
normal business hours. The Contractor shall not impose a charge for audit or examination of the Contractor's 
books and records. If an audit discloses incorrect billings or improprieties, the City reserves the right to charge 
the Contractor for the cost of the audit and appropriate reimbursement. Evidence of criminal conduct will be 
turned over to the proper authorities. 
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SECTION XXXI 
ENTIRE AGREEMENT 

The written terms and provisions of this Contract shall supersede any and all prior verbal or written statements 
of any official or other representative of the City. Such statements shall not be effective or be construed as 
entering into, or forming a part of, or altering in any manner whatsoever, this Contract or Contract documents. 

(Balance of page left intentionally blank) 
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IN WITNESS WHEREOF, the parties have executed this contract, the day and year first above written. 

CITY OF PORT ST. LUCIE FLORIDA 

By: ----------­
Purchasing Agent 

:~H~~NC 
'7' Authorized Representative 

/ / 
NOTARIZATION AS TO AUTHORIZED REPRESENTATIVE'S EXECUTION 

STATE OF FLORIDA 

COUNTY OF l\~O.r-b n 

) 
) ss 

) 

The foregoing instrument was acknowledged before me by 'ft] physical presence or [ ] online notariza~IJ 
this 2 5 +"' day of t\/\0.'-\ , 20~ by .l o'nn &Bb n-ttG.t\ who is !;' J 
personally known to me, or who has [ ] produced the following identification: 

Cecilia Rose Hein 
.~~.~~- NOTARY PUBLIC 

f. sTATE OF FLORIDA 
. ..,..__...Jo.~o~:.~. Comm# GG343610 

,q;<o Expires 6/29/2023 
NO l SEI\L/C'T AIJIP 

Contract #20220032 

Signature of Notary Public 

Print Name of Notary Public 
Notary Public, State of Florida 
My Commission expires: v J :Z. q l acc2. ~ 
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SCHEDULE "A" 

LINE# ITEM NO. DESCRIPTION UNIT ESTIMATED UNIT PRICE PROJECT COST 
QUANTITY 

1 101-1A MOBILIZATION/GENERAL LS 1 $ 605,000.00 $ 605,000.00 
CONDITIONS/BONDS 

2 101-1B PRE-CONSTRUCTION VIDEO LS 1 $ 1,430.50 $ 1,430.50 

3 101-1C CONSTRUCTION SURVEY LS 1 $ 79,049.80 $ 79,049.80 
LAYOUT & RECORD 
DRAWINGS 

4 102-1 MAINTENANCE OF TRAFFIC LS 1 $ 31,005.50 $ 31,005.50 

5 104-10-3 SEDIMENT BARRIER LF 2600 $ 1.60 $ 4,160.00 
6 104-11 FLOATING TURBIDITY LF 430 $ 15.50 $ 6,665.00 

BARRIER 
7 104-15 SOIL TRACKING PREVENTION EA 1 $ 6,260.90 $ 6,260.90 

DEVICE 
8 104-18 INLET PROTECTION SYSTEM EA 14 $ 258.00 $ 3,612.00 
9 110-1-1 CLEARING & GRUBBING AC 6.4 $ 7,752.70 $ 49,617.28 
10 110-3 REMOVAL OF EXISTING LS 1 $ 83,803.60 $ 83,803.60 

STRUCTURES 
11 110-4-10 REMOVAL OF EXISTING SY 1900 $ 15.70 $ 29,830.00 

PAVEMENT 
12 120-1 EXCAVATION CY 500 $ 9.70 $ 4,850.00 
13 120-6 EMBANKMENT CY 34390 $ 26.80 $ 921,652.00 
14 160-4 TYPE B STABILIZATION (12" SY 9604 $ 7.90 $ 75,871.60 

THICK) (INCLUDING FUTURE 
BUILDING PAD) 

15 285-706 OPTIONAL BASE GROUP 06 SY 6482 $ 19.70 $ 127,695.40 
(8" THICK) 

16 334-1-13A SUPERPAVE ASPHALTIC TON 490 $ 155.20 $ 76,048.00 
CONCRETE SP 9.5 (1.5" 
THICK} 

17 334-1-13B SUPERPAVE ASPHALTIC TON 25 $ 536.50 $ 13,412.50 
CONCRETE SP 12.5 ASPHALT 
BASE {6" THICK) 

18 400-0-11 CONC CLASS NS, GRAVITY CY 169 $ 1,068.50 $ 180,576.50 
WALL WITH STEEL 

19 400-4-8 CONC CLASS IV, BULKHEAD CY 49.4 $ 1,203.30 $ 59,443.02 
20 425-1-521 INLET DT BOTTOM TYPE C, < EA 4 $ 2,964.30 $ 11,857.20 

10' 
21 425-1-559A INLET DT BOTTOM TYPE E, EA 2 $ 2,115.80 $ 4,231.60 

MODIFY (CORE FOR PIPE) 
22 425-1-559B INLET DT BOTTOM TYPE E, EA 1 $ 2,456.60 $ 2,456.60 

MODIFY {RAISE TOP) 
23 425-1-559C MODIFY CONTROL EA 1 $ 3,544.10 $ 3,544.10 

STRUCTURE 
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24 430-175- PIPE CULVERT, RCP, 18" LF 423 $ 105.00 $ 44,415.00 
118 ROUND 

25 430-175- PIPE CULVERT, RCP, 24" LF 143 $ 166.80 $ 23,852.40 
124 ROUND 

26 440-1-20 UNDERDRAIN TYPE II LF 110 $ 111.30 $ 12,243.00 
27 455-133-3A SHEET PILING, F&l, SF 8952 $ 36.60 $ 327,643.20 

PERMANENT 
28 455-133-3B REINFORCING STEEL, LB 2859 $ 4.60 $ 13,151.40 

BULKHEAD 
29 455-2 12" DIAMETER TREATED LF 540 $ 9.00 $ 4,860.00 

LUMBER PILING (FLOATING 
DOCKS) 

30 470-1 BOARDWALK (OVER WATER) SF 3,168 $ 77.30 $ 244,886.40 
(WOODEN PILING 
COMPOSITE DECK) 

31 515-2312 ALUMINUM RAILING - LF 170 $ 164.00 $ 27,880.00 
BOARDWALK 

32 520-1-10 CONCRETE CURB & GUTTER, LF 450 $ 28.10 $ 12,645.00 
TYPEF 

33 520-2-4 CONCRETE CURB, TYPE D LF 1985 $ 15.50 $ 30,767.50 
34 520-2-8 CONCRETE CURB, TYPE RA LF 150 $ 24.40 $ 3,660.00 
35 520-2-102 CONCRETE CURB, HEADER LF 277 $ 26.80 $ 7,423.60 

(12" WIDE) 
36 522-1A CONCRETE SIDEWALK/PADS I SY 3250 $ 66.30 $ 215,475.00 

4" THICK 
37 522-1B CONCRETE SIDEWALK/PADS , SY 1420 $ 264.40 $ 375,448.00 

4" THICK (PATTERNED) 
38 526-1-1 PAVERS, ARCHITECTURAL, SY 875 $ 108.20 $ 94,675.00 

ROADWAY 
39 527-2 DETECTABLE WARNING SF 296 $ 47.70 $ 14,119.20 
40 570-1-2 PERFORMANCE TURF-SOD SY 14300 $ 3.30 $ 47,190.00 
41 580-1-1 LANDSCAPE COMPLETE - LS 1 $ 130,308.00 $ 130,308.00 

SMALL PLANTS 
42 580-1-2 LANDSCAPE COMPLETE - LS 1 $ 100,163.40 $ 100,163.40 

LARGE PLANTS 
43 590-70 IRRIGATION SYSTEM LS 1 $ 144,140.90 $ 144,140.90 
44 635-2-12A PULL & SPLICE BOX (F&I) (24" EA 38 $ 1,412.70 $ 53,682.60 

x 36") CAMERA SYSTEM 
45 635-2-12B PULL & SPLICE BOX (F&I) (24" EA 46 $ 1,412.70 $ 64,984.20 

x36") POWER 
46 700-1-11A SINGLE POST SIGN F&l, AS 10 $ 447.10 $ 4,471.00 

GROUND MOUNT, UP TO 12SF 
(HC SIGN) 

47 700-1-11 B SINGLE POST SIGN F&l, AS 7 $ 506.70 $ 3,546.90 
GROUND MOUNT, UP TO 12SF 
(STOP) 

48 700-1-11C SINGLE POST SIGN F&l, AS 2 $ 506.70 $ 1,013.40 
GROUND MOUNT, UP TO 12SF 
(ONE WAY) 
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49 700-1-110 SINGLE POST SIGN F&l, AS 2 $ 506.70 $ 1,013.40 
GROUND MOUNT, UP TO 12SF 
(KEEP RIGHT ARROW) 

50 711-11-100 THERMOPLASTIC, STD, LF 3575 $ 1.20 $ 4,290.00 
WHITE, SOLID, 6" 

51 711-11-125 THERMOPLASTIC, STD, LF 92 $ 7.10 $ 653.20 
WHITE, SOLID, 24" 

52 711-11-160 THERMOPLASTIC, STD, BLUE, EA 10 $ 447.10 $ 4,471.00 
HANDICAPPED MESSAGE 
(COMPLETE) 

53 711-11-170 THERMOPLASTIC, STD, EA 4 $ 89.40 $ 357.60 
WHITE, ARROW 

54 711-11-200 THERMOPLASTIC, STD, LF 160 $ 1.20 $ 192.00 
YELLOW, SOLID, 6" 

55 715-1-112 CONDUCTOR (F&I) LF 23400 $ 1.10 $ 25,740.00 
(INSULATED) (NO. 10) 

56 715-1-113 CONDUCTOR (F&I) LF 11470 $ 1.80 $ 20,646.00 
(INSULATED) (NO.8) 

57 715-1-114 CONDUCTOR (F&I) LF 11110 $ 2.40 $ 26,664.00 
(INSULATED) (N0.6) 

58 715-1-115 CONDUCTOR (F&I) LF 3280 $ 3.40 $ 11,152.00 
(INSULATED) (N0.4) 

59 715-1-119 CONDUCTOR (F&I) LF 3600 $ 10.70 $ 38,520.00 
(INSULATED) (NO. 3/0) 

60 715-2-115 2" CONDUIT (F&I) LF 340 $ 12.60 $ 4,284.00 
(UNDERBOARDWALK, PVC 
SCHED. 80) 

61 715-2-116A 2" CONDUIT (F&I) (IN LF 10780 $ 5.20 $ 56,056.00 
TRENCH}(CAMERASYSTEM) 

62 715-2-116B 2" CONDUIT (F&I) (IN LF 17485 $ 5.60 $ 97,916.00 
TRENCH)(LIGHTING & 
POWER) 

63 715-11- LUMINAIRE (F&I) EA 4 $ 2,501.10 $ 10,004.40 
119A (BOARDWALK} 

64 715-11- LUMINAIRE (F&I) (STREET EA 34 $ 3,916.10 $ 133,147.40 
119B LIGHT) 

65 715-14-11 PULL BOX (F&I) (BOARDWALK) EA 5 $ 530.50 $ 2,652.50 
66 715-14-14 PULL BOX (F&I) (INGROUND EA 48 $ 886.90 $ 42,571.20 

MOUNT) 
67 715-516- LIGHTING POLE COMPLETE EA 4 $ 5,699.50 $ 22,798.00 

116A (F&I )(BOARDWALK) 
68 715-516- LIGHTING POLE COMPLETE EA 34 $ 3,937.60 $ 133,878.40 

116B (F&I }(STREET LIGHT) 
69 0715 POLE MOUNTED EA 34 $ 320.70 $ 10,903.80 

RECEPTICALS 
70 715-7-11 ELECTRICAL SERVICE & EA 1 $ 50,820.20 $ 50,820.20 

RISER (See Electrical Riser 
Sheet E2) 

71 715-7 ELECTRICAL POWER EA 2 $ 6,345.70 $ 12,691.40 
PEDESTAL 
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72 1050- UTILITY PIPE, F&l, 6" PVC LF 58 $ 104.00 $ 6,032.00 
31206A WATER MAIN 

73 1050- UTILITY PIPE, F&l, 6" PVC LF 180 $ 94.60 $ 17,028.00 
31206B SANITARY SEWER LINE 

74 1050-31208 UTILITY PIPE, F&l, 8" PVC LF 818 $ 99.40 $ 81,309.20 
SANITARY SEWER MAIN 

75 1050-41201 UTILITY PIPE, F&l, 1" LF 790 $ 18.30 $ 14,457.00 
POL YETHELENE WATER LINE 

76 1050-41202 UTILITY PIPE, F&l, 2" LF 270 $ 27.80 $ 7,506.00 
POL YETHELENE WATER LINE 

77 1050-42202 UTILITY PIPE, F&l, 2" HOPE LF 320 $ 46.40 $ 14,848.00 
FORCE MAIN 

78 1055 UTILITY FITIING TON 1 $ 14,254.20 $ 14,254.20 
79 1055-31706 UTILITY PIPE & FITIING, F&l, AS 4 $ 1,174.00 $ 4,696.00 

6" SANITARY CLEANOUT 
80 1060-11- UTILITY STRUCTURE EA 6 $ 11,676.60 $ 70,059.60 

212 SANITARY MANHOLE, 6' -12' 
81 1080-21100 UTILITY FIXTURE, F&l, 1" AS 1 $ 2,053.40 $ 2,053.40 

METER ASSMBL Y & RPZ 
82 1080-21102 UTILITY FIXTURE, F&l, 2" AS 1 $ 6,113.80 $ 6,113.80 

METER ASSMBL Y & RPZ 
83 1080-23100 UTILITY FIXTURE, F&l, 1" AS 1 $ 1,525.30 $ 1,525.30 

TAPPING SADDLE 
84 1080- UTILITY FIXTURE, F&l, 2" AS 1 $ 5,273.00 $ 5,273.00 

23102A TAPPING SADDLE (WATER) 
85 1080- UTILITY FIXTURE, F&l, 2" AS 1 $ 5,273.00 $ 5,273.00 

23102B TAPPING SADDLE (SEWER) 
86 1080-23106 UTILITY FIXTURE, F&l, 6" x 8" AS 1 $ 9,589.50 $ 9,589.50 

TAPPING VALVE & SLEEVE 
87 1080-2400 UTILITY FIXTURE, F&l, 1" EA 5 $ 1,227.67 $ 6,138.35 

GATE VALVE ASSEMBLY 
88 1080-2402 UTILITY FIXTURE, F&l, 2" EA 1 $ 1,710.30 $ 1,710.30 

GATE VALVE ASSEMBLY 
89 1080-2406 UTILITY FIXTURE, F&l, 6" EA 1 $ 2,194.94 $ 2,194.94 

GATE VALVE ASSEMBLY 
90 1080-25102 UTILITY FIXTURE, F&l, 1" EA 2 $ 2,673.30 $ 5,346.60 

BLOW-OFF ASSEMBLY 
91 1080- UTILITY FIXTURE, F&l, 1-1/2" AS 2 $ 1,346.10 $ 2,692.20 

25102A HOSE BIB 
92 1080-32112 FIXTURE - SAMPLE POINT, F&l EA 5 $ 2,363.40 $ 11,817.00 
93 1501-1 GRINDER STATION, LS 1 $ 111,174.90 $ 111,174.90 

COMPLETE 
94 1644-112- FIRE HYDRANT, F&l, AS 1 $ 11,619.20 $ 11,619.20 

06 COMPLETE 
95 2000-1 ALUMINUM GANGWAY (4' x EA 1 $ 20,041 .70 $ 20,041.70 

30'} 
96 2000-2 FLOATING DOCK SYSTEM SF 320 $ 115.80 $ 37,056.00 

(KAYAK) 
97 2000-3 BENCH EA 10 $ 5,168.00 $ 51 ,680.00 
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98 2000-4 WASTE RECEPTACLE EA 10 $ 2,571.90 .$ 25,719.00 
99 2000-5 BIKE RACK EA 2 $ 1,333.20 $ 2,666.40 
100 2000-6 PET WASTE STATION EA 4 $ 2,678.20 $ 10,712.80 
101 2000-7 RAIN GARDEN - COMPLETE LS 1 $ 114,803.15 $ 114,803.15 
102 2000-8 BANYAN TREE WELL LS 1 $ 9,931.80 $ 9,931.80 
103 2000-9 TERRACE SEATING LF 290 $ 90.00 $ 26,100.00 
104 2000-10 PAVILION LS 2 $ 31,505.20 $ 63,010.40 
105 2000-11 WHEEL STOPS EA 80 $ 104.90 $ 8,392.00 
106 2000-12 DOUBLE TRASH DUMPSTER - LS 1 $ 89,409.30 $ 89,409.30 

COMPLETE 
107 2000-13 RESTROOM - COMPLETE LS 1 $ 10,743.60 $ 10,743.60 
108 2000-14 FPL POWER (ALLOWANCE) LS 1 $ 50,000.00 $ 50,000.00 
109 2000-15 PIONEER PARK LS 1 $ 3,879,904.60 $ 3,879,904.60 

PLAYGROUND COMPLETE 

110 GRAND TOTAL - $ 9,909,022.94 
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