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CITY OF PORT ST. LUCIE 
CONTRACT #20220040 

 
 

This CONTRACT executed this _____________ day of ___________, 2022, by and between the CITY OF 
PORT ST. LUCIE, FLORIDA, a municipal corporation, duly organized under the laws of the State of Florida, 
hereinafter called “City”, and FELIX ASSOCIATES OF FLORIDA, INC., 8528 SW Kansas Avenue, Stuart, 
Florida 34997, Telephone (772) 220-2722 Fax (772) 220-2728, hereinafter called “Contractor” or “Proposer”.  
 

SECTION I 
RECITALS 

 
In consideration of the below agreements and covenants set forth herein, the parties agree as follows: 
 
WHEREAS, Contractor is licensed in the State of Florida; and 
 
WHEREAS, the City wishes to contract with a Contractor to provide the construction services for the Glades 
to Tradition Reuse Water Main Project based on the terms and subject to the conditions contained herein; 
and 
 
WHEREAS, Contractor is qualified, willing and able to provide the Scope of Services and products / services 
specified on the terms and conditions set forth herein; and 

 
WHEREAS, the City desires to enter into this Contract with Contractor to perform the Scope of Services and 
product / services specified and, with a commission amount to be paid as agreed upon below. 

 
NOW THEREFORE, in consideration of the premises and the mutual covenants herein name, the Parties 
agree as follows:  
 
The Recitals set forth above are hereby incorporated into this Contract and made a part of hereof for 
reference. 
  

SECTION II 
NOTICES 

 
All notices or other communications hereunder shall be in writing and shall be deemed duly given if delivered 
in person, sent by certified mail with return receipt request, email or fax and addressed as follows unless 
written notice of a change of address is given pursuant to the provisions of this Contract. 
 
Contractor:    Benjamin Miller, Vice President 
    Felix Associates of Florida, Inc. 
    8528 SW Kansas Avenue 
    Stuart, Florida 34997 
    Telephone: 772-220-2722 Fax: 772-220-2728 
    Email: bmiller@felixassociates.net 
     
  

mailto:bmiller@felixassociates.net
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City Contract Administrator: Robyn Holder, CPPB 
Procurement Agent I - Procurement Management Department 
121 SW Port St. Lucie Boulevard 
Port St. Lucie, FL 34984-5099 
772-871-5222 / FAX 772-871-7337 
E-mail: rholder@cityofpsl.com  
 

City Project Manager:  John Eason, PE 
    Utility Systems Department 

City of Port St. Lucie 
  900 SE Ogden Lane 
  Port St. Lucie, FL   34983 
  Telephone 772-873-6487 
  Email: jeason@cityofpsl.com  

SECTION III 
DESCRIPTION OF SERVICES TO BE PROVIDED 

 
The specific work that the Contractor has agreed to perform pursuant to the Bid Specifications #20220040, Glades to 
Tradition Reuse Water Main Construction Project including all Attachments, Addenda, Technical Specifications, and 
Construction Plans prepared by Holtz Consulting Engineers, Inc. (consisting of pages 1-25), and all other restrictions 
and requirements are incorporated by this reference. 

 
The project includes the installation of approximately 12,200 linear feet of new 24-inch reuse water main pipe from the 
end of the existing reuse water main near Glades Cut-off Road and in an existing easement and ending near the 
existing City of Port St. Lucie Glades Wastewater Booster Pump Station in Tradition Boulevard right-of-way. This length 
includes approximately 9,200 linear feet of 24-inch C-900 reuse water main pipe installed via open-cut and 3,00 linear 
feet of 24-inch DR-11 HDPE reuse water main pipe by horizontal directional drill method. In addition, approximately 
660 linear feet of 36-inch C-900 wastewater force main is included at the north end of the project. This project is to 
include all fittings, valves, appurtenances, and pipe associated with the installation of the horizontal drill in addition to 
all fittings, valves, appurtenances, and pipe associated with the open-cut installation of the C-900 PVC reuse water 
and forces mains, connections to the existing reuse water and force mains, and obtaining of any required permits. All 
testing services and restoration services are to be included. 
 

 
SECTION IV 

TIME OF PERFORMANCE 
 
The Contract Period start date will be ____________________ and will terminate three hundred thirty (330) calendar 
days thereafter on ____________________.  The Contractor will be required to commence work under this Contract 
within ten (10) calendar days after the start date identified in this Contract.  In the event all work required in the bid 
specifications has not been completed by the specified date, the Contractor agrees to provide work as authorized by 
the Project Manager until all work specified in the bid specifications has been rendered and accepted by the City. 
 
Written requests shall be submitted to the Project Manager for consideration of extension of completion time due to 
strikes, unavailable materials, or other similar causes over which the Contractor feels he has no control.  Requests for 
time extensions shall be submitted immediately but in no event more than two (2) weeks upon occurrence of conditions, 
which, in the opinion of the contractor, warrant such an extension with reasons clearly stated and a detailed explanation 
given as to why the delays are considered to be beyond the Contractor’s control. 

mailto:rholder@cityofpsl.com
mailto:jeason@cityofpsl.com
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SECTION V 

RENEWAL OPTION 
 
This section will not be utilized in this contract. 
 

SECTION VI 
COMPENSATION 

 
The total amount to be paid by the City to the Contractor is on a per unit price basis listed on Schedule “A” 
for a total amount of $4,994,936.00.  Payments will be disbursed in the following manner. 
 
The Contract Sum – Work to be paid for on the basis of per unit prices: each, lump sum, linear feet, square 
yards, system, etc. 
 
Progress Payments – Within twenty (20) business days, the City shall pay the Contractor, the sum of money 
due each Progress Payment that is properly allocated to labor, materials and equipment incorporated in the 
work for the period covered in the application for progress payment.  Retainage will be held at 5% from each 
progress payment.   
 
Acceptance and Final Payment – Upon receipt of written notice that the work is ready for final inspection 
and acceptance, the City will promptly make such inspection.  When City finds the work acceptable under 
the terms of the Contract and the Contract is fully performed the entire balance will be due the contractor and 
will be paid to the contractor within twenty (20) business days.  Such final payment of the Contractor shall be 
subject to the covenants in the Contract’s Standard Specifications and any liquidated damages will be 
assessed against the Contractor at that time. 
 
Before issuance of final payment, the Contractor shall submit evidence that all payrolls, material bills and 
other indebtedness connected with the work have been satisfied and paid in full.  Final Release of Liens from 
all contractors, subcontractors, suppliers for materials and sub-subcontractors are to be attached to the final 
invoice.  In lieu of the Final Release, the Contract may submit a Consent of Surety along with the Final 
Invoice. All manufacturer’s warranty documents must be provided in the format requested by the City prior to 
final payment. 
 
Invoices for services shall be submitted one a month, by the tenth (10th) day of each month, and payments 
shall be made within twenty (20) business days unless Contractor has chosen to take advantage of the 
Purchasing Card Program, which guarantees payment within several days.  Payments shall be made within 
twenty (20) business days of receipt of Contractor’s valid invoice, provided that the invoice is accompanied 
by adequate supporting documentation, including any necessary partial release of liens as described above, 
and is approved by the Project Manager as required under Section XVII of the Contract. 
 
No payment for projects involving improvements to real property shall be due until Contractor delivers to City 
a complete release of all claims arising out of the contract or receipts in full in lieu thereof, and an affidavit on 
his personal knowledge that the releases and receipts include labor and materials for which a lien could be 
filed. 
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All invoices and correspondence relative to this Contract must contain the City’s Contract number and 
Purchase Order number, detail of items with prices that correspond to the Contract, a unique invoice number 
and partial and final release of liens. 
 
All invoices are to be sent to: Project Manager. 
 
The contractor shall not be paid additional compensation for any loss or damage, arising out of the nature of 
the work, from the action of the elements, or from any delay or unforeseen obstruction or difficulties 
encountered in the performance of the work, or for any expenses incurred by or in consequence of the 
suspension or discontinuance of the work. 
 
In the event the City deems it expedient to perform work which has not been done by the Contractor as 
required by these Specifications, or to correct work which has been improperly and/or inadequately performed 
by the Contractor as required in these Specifications, all expenses thus incurred by the City, at the City’s 
option, will be invoiced to the Contractor and/or deducted from payments due to the Contractor.  Deductions 
thus made will not excuse the Contractor from other penalties and conditions contained in the Contract. 
 
All payments not made within the time specified by this section shall bear interest form 30 calendar days after 
the due date at the rate of one (1) percent per month on the unpaid balance. 

 
 

SECTION VII 
WORK CHANGES 

 
The City reserves the right to order work changes in the nature of additions, deletions or modifications without 
invalidating the Contract, and agrees to make corresponding adjustments in the contract price and time for 
completion.  Any and all changes must be authorized by a written change order signed by the City’s 
Purchasing Agent or his designee as representing the City.  Work shall be changed and the contract price 
and completion time shall be modified only as set out in the written change order.  Any adjustment in the 
contract price resulting in a credit or a charge to the City shall be determined by mutual agreement of the 
parties before starting the work involved in the change.  Any dispute concerning work changes which is not 
resolved by mutual agreement shall be decided by the City Manager who shall reduce the decision to writing.  
The decision of the City shall be final and conclusive. 

 
SECTION VIII 

CONFORMANCE WITH PROPOSAL 
 
It is understood that the materials and/or work required herein are in accordance with the proposal made by 
the Contractor pursuant to the Solicitation and Specifications on file in the Procurement Management 
Department of the City.  All documents submitted by the Contractor in relation to said proposal, and all 
documents promulgated by the City for inviting proposals are, by reference, made a part hereof as if set forth 
herein in full. 
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SECTION IX 
INDEMNIFICATION/HOLD HARMLESS 

 
Contractor agrees to indemnify, defend and hold harmless, the City, its officers, agents, and employees from, 
and against any and all claims, actions, liabilities, losses and expenses including, but not limited to, attorney’s 
fees for personal, economic or bodily injury, wrongful death, loss of or damage to property, at law or in equity, 
which may arise or may be alleged to have risen from the negligent acts, errors, omissions or other wrongful 
conduct of Contractor, agents, laborers, subcontractors or other personnel entity acting under Contractor 
control in connection with the Contractor’s performance of services under this Contract and to that extent 
Contractor shall pay such claims and losses and shall pay all such costs and judgments which may issue 
from any lawsuit arising from such claims and losses including wrongful termination or allegations of 
discrimination or harassment, and shall pay all costs and attorney’s fees expended by the City in defense of 
such claims and losses including appeals. That the aforesaid hold-harmless Contract by Contractor shall 
apply to all damages and claims for damages of every kind suffered, or alleged to have been suffered, by 
reason of any of the aforesaid operations of Contractor or any agent laborers, subcontractors or employee 
of Contractor regardless of whether or not such insurance policies shall have been determined to be 
applicable to any of such damages or claims for damages. Contractor shall be held responsible for any 
violation of laws, rules, regulations or ordinances affecting in any way the conduct of all persons engaged in 
or the materials or methods used by Contractor on the work. This indemnification shall survive the termination 
of this Contract.  

 
SECTION X 

SOVEREIGN IMMUNITY 
 
Nothing contained in this Contract shall be deemed or otherwise interpreted as waiving the City’s sovereign 
immunity protections existing under the laws of the State of Florida, or as increasing the limits of liability as 
set forth in Section 768.28, Florida Statutes.  

 
SECTION XI 
INSURANCE 

 
The Contractor shall, on a primary basis and at its sole expense, agree to maintain in full force and effect at 
all times during the life of this Contract, insurance coverage, limits, including endorsements, as described 
herein.  The requirements contained herein, as well as City's review or acceptance of insurance maintained 
by Contractor are not intended to and shall not in any manner limit or qualify the liabilities and obligations 
assumed by Contractor under the Contract. 
The parties agree and recognize that it is not the intent of the City of Port St. Lucie that any insurance 
policy/coverage that it may obtain pursuant to any provision of this Contract will provide insurance coverage 
to any entity, corporation, business, person, or organization, other than the City of Port St. Lucie and the City 
shall not be obligated to provide any insurance coverage other than for the City of Port St. Lucie or extend its 
sovereign immunity pursuant to Section 768.28, Florida Statutes, under its self-insured program. Any 
provision contained herein to the contrary shall be considered void and unenforceable by any party. This 
provision does not apply to any obligation imposed on any other party to obtain insurance coverage for this 
project, any obligation to name the City of Port St. Lucie as an additional insured under any other insurance 
policy, or otherwise protect the interests of the City of Port St. Lucie as specified in this Contract. 

http://www.leg.state.fl.us/Statutes/index.cfm?App_mode=Display_Statute&Search_String=&URL=0700-0799/0768/Sections/0768.28.html
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1. Workers’ Compensation Insurance & Employer’s Liability:  The Contractor shall agree to maintain 

Workers' Compensation Insurance & Employers' Liability in accordance with Section 440, Florida 
Statutes. Employers’ Liability and must include limits of at least $100,000.00 each accident, 
$100,000.00 each disease/employee, $500,000.00 each disease/maximum. A Waiver of Subrogation 
endorsement shall be provided. Coverage shall apply on a primary basis. Should scope of work 
performed by Contractor qualify its employee for benefits under Federal Workers’ Compensation 
Statute (example, U.S. Longshore & Harbor Workers Act or Merchant Marine Act), proof of 
appropriate Federal Act coverage must be provided. 

 
2. Commercial General Liability Insurance:  The Contractor shall agree to maintain Commercial General 

Liability insurance issued under an Occurrence form basis, including Contractual liability, to cover the 
hold harmless agreement set forth herein, with limits of not less than: 

 
Each occurrence    $1,000,000 
Personal/advertising injury   $1,000,000 
Products/completed operations aggregate $2,000,000 
General aggregate    $2,000,000 
Fire damage     $100,000 any 1 fire 
Medical expense    $10,000   any 1 person 

 
3.  Additional Insured:  An Additional Insured endorsement must be attached to the certificate of 

insurance and must include coverage for on-going and Completed Operations (should be ISO 
CG2037 & CG2010) under the General Liability policy. Products & Completed Operations coverage 
to be provided for a minimum of five (5) years from the date of possession by City or completion of 
contract. Coverage is to be written on an occurrence form basis.  Coverage shall apply on a primary 
and non-contributory basis. A per project aggregate limit endorsement should be attached. Defense 
costs are to be in addition to the limit of liability. A waiver of subrogation shall be provided in favor of 
the City. Coverage for the hazards of explosion, collapse and underground property damage (XCU) 
must also be included when applicable to the work performed. No exclusion for mold, silica or 
respirable dust or bodily injury/property damage arising out of heat, smoke, fumes, or hostile fire 
shall apply. Coverage shall extend to independent contractors and fellow employees. Contractual 
Liability is to be included. Coverage is to include a cross liability or severability of interests’ provision 
as provided under the standard ISO form separation of insurers clause.  

 
Except as to Workers' Compensation and Employers' Liability, said Certificate(s) and policies shall 
clearly state that coverage required by the Contract has been endorsed to include the City of Port 
St. Lucie, a municipality of the State of Florida, its officers, agents and employees as Additional 
Insured added to its Commercial General Liability policy and Business Auto policy.  The name for 
the Additional Insured endorsement issued by the insurer shall read "City of Port St. Lucie, a 
municipality of the State of Florida, its officers, employees and agents and shall include 
Contract #20220040 – Glades to Tradition Reuse Water Main Construction Project be listed 
as additionally insured.”. The Policies shall be specifically endorsed to provide thirty (30) day 
written notice to the City prior to any adverse changes, cancellation, or non-renewal of coverage 
thereunder. In the event that the statutory liability of the City is amended during the term of this 
Contract to exceed the above limits, the Contractor shall be required, upon thirty (30) days written 
notice by the City, to provide coverage at least equal to the amended statutory limit of liability of the 
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City.  Copies of the Additional Insured endorsements including Completed Operations coverage shall 
be attached to the Certificate of Insurance.  

 
4. Automobile Liability Insurance:  The Contractor shall agree to maintain Business Automobile Liability 

at a limit of liability not less than $1,000,000.00 each accident covering any auto, owned, non-owned 
and hired automobiles.  In the event, the Contractor does not own any automobiles; the Business 
Auto Liability requirement shall be amended allowing Contractor to agree to maintain only Hired & 
Non-Owned Auto Liability.  This amended requirement may be satisfied by way of endorsement to 
the Commercial General Liability, or separate Business Auto Coverage form. Certificate holder must 
be listed as additional insured. A waiver of subrogation shall be provided. Coverage shall apply on a 
primary non-contributory basis. 

5. Waiver of Subrogation:  The Contractor shall agree by entering into this Contract to a Waiver of 
Subrogation for each required policy.  When required by the insurer, or should a policy condition not 
permit an Insured to enter into a pre-loss Contract to waive subrogation without an endorsement 
then Contractor shall agree to notify the insurer and request the policy be endorsed with a Waiver of 
Transfer of Rights of Recovery Against Others, or its equivalent. This Waiver of Subrogation 
requirement shall not apply to any policy where a condition to the policy specifically prohibits such 
an endorsement, or voids coverage should Contractor enter into such a Contract on a pre-loss basis. 

 
6. Deductibles:  All deductible amounts shall be paid for and be the responsibility of the Contractor for 

any and all claims under this Contract. Where an SIR or deductible exceeds $5,000, the City of Port 
St. Lucie reserves the right, but not obligation, to review and request a copy of the bidder’s most 
recent annual report or audited financial statement. 

 
It shall be the responsibility of the Contractor to ensure that all independent contractors and/or subcontractors 
comply with the same insurance requirements as listed herein, including Products & Completed Operations 
coverage for a minimum of five (5) years from the date of possession by City or completion of contract.  It will 
be the responsibility of the Contractor to obtain Certificates of Insurance from all contractors and 
subcontractors listing the City as an Additional Insured, without the language when required by written 
contract.  If contractor, independent contractor or subcontractor maintain higher limits than the minimums 
shown above, the City requires and shall be entitled to coverage for the higher limits maintained by 
contractor/independent contractor/subcontractor. 
 
The Contractor may satisfy the minimum limits required above for either Commercial General Liability, 
Business Auto Liability, or Employers’ Liability coverage under Umbrella or Excess Liability.  The Umbrella or 
Excess Liability shall have an Aggregate limit not less than the highest "Each Occurrence" limit for either 
Commercial General Liability, Business Auto Liability, or Employers’ Liability.  When required by the insurer, 
or when Umbrella or Excess Liability is written on Non-Follow Form," the City shall be endorsed as an 
"Additional Insured." 

The City, by and through its Risk Management Department, reserves the right, but not obligation, to review, 
modify, reject, or accept any required policies of insurance including limits, coverages or endorsements, 
herein from time to time throughout the term of this contract. All insurance carriers must have an AM Best 
rating of at least A:VII or better.   
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Payment & Performance Bonds: The Contractor shall furnish an acceptable recorded Performance and 
Payment Bond complying with the statutory requirements set forth in Section 255.05, Florida Statutes, in the 
amount of one hundred (100%) percent of the Contract price.  A fully authorize Surety, licensed by the State 
of Florida shall execute the Performance and Payment Bond.  The Performance and Payment Bond shall 
remain in full force and effect a minimum of one (1) year after the work has been completed and final 
acceptance of the work is issued by the City. 

Should the Surety become irresponsible during the time the Contract is in force, the City may require 
additional and sufficient sureties and the Contractor shall furnish same to the satisfaction of the City within 
ten (10) days after written notice to do so.  In default thereof, the Contract may be suspended as herein 
provided. 

A failure on the part of the contractor to execute the contract and/or punctually deliver the required insurance, 
and other documentation may be cause for annulment of the award. 

 SECTION XII 
ACTS OF GOD 

 
The Contractor shall be responsible for all preparation of the site for Acts of God, including but not limited to; 
earthquake, flood, tropical storm, hurricane or other cataclysmic phenomenon of nature, rain, wind or other 
natural phenomenon of normal intensity, including extreme rainfall. No reparation shall be made to the 
Contractor for damages to the Work resulting from these Acts. The City is not responsible for any costs 
associated with pre or post preparations for any Acts of God. 

 
Emergencies – In the event of emergencies affecting the safety of persons, the work, or property, at the site 
or adjacent thereto, the Contractor, or his designee, without special instruction or authorization from the City, 
is obligated to act to prevent threatened damage, injury or loss.  In the event such actions are taken, the 
Contractor shall promptly give to the City written notice and contact immediately by phone, of any significant 
changes in work or deviations from the Contract documents caused thereby, and if such action is deemed 
appropriate by the City a written authorization signed by the City covering the approved changes and 
deviations will be issued.  

 
SECTION XIII 

PROHIBITION AGAINST FILING OR MAINTAINING LIENS AND SUITS 
 
Subject to the laws of the State of Florida and of the United States, neither Contractor nor any Sub-Contractor 
supplier of materials, laborer or other person shall file or maintain any lien for labor or materials delivered in 
the performance of this Contract against the City.  The right to maintain such lien for any or all of the above 
parties is hereby expressly waived. 

 
SECTION XIV 

COMPLIANCE WITH LAWS 
 
The Contractor shall give all notices required by and shall otherwise comply with all applicable laws, 
ordinances, and codes and shall, at his own expense, secure and pay the fees and charges for all permits 
required for the performance of the Contract.  All materials furnished and works done are to comply with all 
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federal, state, and local laws and regulations.  Contractor will comply with all requirements of 28 C.F.R. § 
35.151.  Contractors and Sub-Contractor, shall comply with § 119.0701, Fla. Stat.  The Contractor and Sub-
Contractor,  are to allow public access to all documents, papers, letters, or other material made or received 
by the Contractor in conjunction with this Contract, unless the records are exempt from Art. I, § 24(a), Fla. 
Const. and § 119.07(1)(a), Fla. Stat. (2013).  Pursuant to § 119.10(2)(a), Fla. Stat., any person who willfully 
and knowingly violates any of the provisions of Ch. 119, Laws of Fla., commits a misdemeanor of the first 
degree, punishable as provided in § 775.082 and § 775.083 Fla. Stat. 

RECORDS  

The City of Port St. Lucie is a public agency subject to Chapter 119, Florida Statutes.  The Contractor shall 
comply with Florida’s Public Records Law. CONTRACTOR’S RESPONSIBILITY FOR COMPLIANCE WITH 
CHAPTER 119, FLORIDA STATUTES. Pursuant to Section 119.0701, F.S. 

Contractor agrees to comply with all public records laws, specifically to: 

 Keep and maintain public records required by the City in order to perform the service;   

1. The timeframes and classifications for records retention requirements must be in accordance with 
the General Records Schedule GS1-SL for State and Local Government Agencies. 
 

2. During the term of the contract, the Contractor shall maintain all books, reports and records in 
accordance with generally accepted accounting practices and standards for records directly related to 
this contract. The form of all records and reports shall be subject to the approval of the City. 
 

3. Records include all documents, papers, letters, maps, books, tapes, photographs, films, sound 
recordings, data processing software, or other material, regardless of the physical form, 
characteristics, or means of transmission, made or received pursuant to law or ordinance or in 
connection with the transaction of official business with the City. Contractor’s records under this 
Contract include but are not limited to, supplier/subcontractor invoices and contracts, project 
documents, meeting notes, emails and all other documentation generated during this Agreement. 
 

4. The Contractor agrees to make available to the City, during normal business hours all books of account, 
reports and records relating to this contract.  
 

5. A Contractor who fails to provide the public records to the City within a reasonable time may also be 
subject to penalties under Section 119.10, Florida Statutes. 

 Upon request from the City’s custodian of public records, provide the public agency with a copy of the 
requested records or allow the records to be inspected or copied within a reasonable time at a cost that does 
not exceed the cost provided in this chapter or as otherwise provided by law.   

 Ensure that public records that are exempt or confidential and exempt from public records disclosure 
requirements are not disclosed except as authorized by law for the duration of the contract term and following 
completion of the contract if the contractor does not transfer the records to the City.   

https://www.ecfr.gov/cgi-bin/retrieveECFR?gp=1&SID=279cc3d5fed8188dfe8fa3220d720677&ty=HTML&h=L&mc=true&r=PART&n=pt28.1.35#se28.1.35_1151
https://www.ecfr.gov/cgi-bin/retrieveECFR?gp=1&SID=279cc3d5fed8188dfe8fa3220d720677&ty=HTML&h=L&mc=true&r=PART&n=pt28.1.35#se28.1.35_1151
http://www.leg.state.fl.us/statutes/index.cfm?mode=View%20Statutes&SubMenu=1&App_mode=Display_Statute&Search_String=119.0701&URL=0100-0199/0119/Sections/0119.0701.html
http://www.leg.state.fl.us/statutes/index.cfm?submenu=3#A1S24
http://www.leg.state.fl.us/statutes/index.cfm?submenu=3#A1S24
http://www.leg.state.fl.us/statutes/index.cfm?mode=View%20Statutes&SubMenu=1&App_mode=Display_Statute&Search_String=119.10&URL=0100-0199/0119/Sections/0119.10.html
http://www.leg.state.fl.us/statutes/index.cfm?App_mode=Display_Statute&Search_String=119.10&URL=0700-0799/0775/Sections/0775.082.html
http://www.leg.state.fl.us/statutes/index.cfm?App_mode=Display_Statute&Search_String=119.10&URL=0700-0799/0775/Sections/0775.083.html
https://dos.myflorida.com/library-archives/records-management/general-records-schedules/
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 Upon completion of the contract, transfer, at no cost to the City, all public records in possession of the 
Contractor, or keep and maintain public records required by the City to perform the service.  If the Contractor 
transfers all public records to the City upon completion of the contract, the Contractor shall destroy any 
duplicate public records that are exempt or confidential and exempt from public records disclosure 
requirements.  If the Contractor keeps and maintains public records upon completion of the contract, the 
Contractor shall meet all applicable requirements for retaining public records.  All records stored electronically 
must be provided to the City, upon request from the City’s custodian of public records in a format that is 
compatible with the information technology systems of the City. 
 
IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF 
CHAPTER 119, FLORIDA STATUTES, TO THE CONTRACTOR’S DUTY TO PROVIDE 
PUBLIC RECORDS RELATING TO THIS CONTRACT, CONTACT THE CUSTODIAN OF 
PUBLIC RECORDS AT: 
  

CITY CLERK 
121 SW Port St. Lucie Blvd. 

Port St. Lucie, FL 34984 
(772) 871 5157 

prr@cityofpsl.com 
 

SECTION XV 
SCRUTINIZED COMPANIES 

 
Section 287.135, Florida Statutes, prohibits agencies from contracting with companies, for goods or services over 
$1,000,000 that are on either the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies 
with Activities in the Iran petroleum Energy Sector List, or do any business with Cuba or Syria.  Both lists are created 
pursuant to Section 215.473, Florida Statutes 
https://www.sbafla.com/fsb/Portals/FSB/Content/GlobalGovernanceMandates/QuarterlyReports/Global_Governance
_Mandates_and_Florida%20Statutes_2019_01_29.pdf?ver=2019-01-29-130006-790. 
 

 
SECTION XVI 

ADDITIONAL REQUIREMENTS 
 
In the event of any conflict between the terms and conditions, appearing on any purchase order issued 
relative to this Contract, and those contained in this Contract and the Specifications herein referenced, the 
terms of this Contract and Specifications herein referenced shall apply. 
 
Implied Warranty of Merchantability – It is understood that the implied warranty of merchantability and 
fitness for the specified purpose are not disclaimed not withstanding any representation to the contrary. 
 
Warranty and Guarantee – All products furnished by the contractor shall be supplied with all warranties and 
guarantees of the manufacturer.  All products must be warranted by the Contractor to be free of defects in 
workmanship and material for a period of not less than three hundred sixty-five (365) calendar days; said 

mailto:prr@cityofpsl.com
http://www.leg.state.fl.us/statutes/index.cfm?App_mode=Display_Statute&URL=0200-0299/0287/Sections/0287.135.html
http://www.leg.state.fl.us/statutes/index.cfm?App_mode=Display_Statute&Search_String=&URL=0200-0299/0215/Sections/0215.473.html
https://www.sbafla.com/fsb/Portals/FSB/Content/GlobalGovernanceMandates/QuarterlyReports/Global_Governance_Mandates_and_Florida%20Statutes_2019_01_29.pdf?ver=2019-01-29-130006-790
https://www.sbafla.com/fsb/Portals/FSB/Content/GlobalGovernanceMandates/QuarterlyReports/Global_Governance_Mandates_and_Florida%20Statutes_2019_01_29.pdf?ver=2019-01-29-130006-790
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period to commence upon the date products are accepted by the City and Contractor has received final 
payment. 
 
Miscellaneous Testing – The contractor must agree to reimburse the City for any expenditure incurred by 
the City in the process of testing products supplied by the Contractor if said products prove to be defective 
and/or in other manners not in compliance with the specifications.  Expenditures as defined therein shall 
include, but not limited to, the replacement value of products destroyed in testing, the cost paid by the City 
to testing laboratories and other entities utilized to provide tests, and the value of labor and materials 
expended by the City in the process of conducting the testing.  Reimbursement of charges as specified herein 
shall not relieve the Contractor from other remedies. 
 
City’s Public Relations Image – The Contractor’s personnel shall at all times handle complaints and any 
public contact with due regard to the City's relationship with the public.  Any personnel in the employ of the 
Contractor involved in the execution of work that is deemed to be conducting him/herself in an unacceptable 
manner shall be removed from the project at the request of the City Manager. 

 
Dress Code – All personnel in the employ of the Contractor(s) shall be appropriately attired.  Employees 
engaged in the course of work shall wear company uniforms neat and clean in appearance, readily identifiable 
to all City employees and the public.  No tee shirts with obscene pictures or writings will be allowed.  
Swimsuits, tank tops, shorts and sandals are also prohibited.  Safety toed shoes shall be worn at all times. 

 
Patent Fees, Royalties, and Licenses – If the Contractor requires or desires to use any design, trademark, 
device, material or process covered by letters of patent or copyright, the Contractor and his surety shall 
indemnify and hold harmless the City from any and all claims for infringement in connection with the work 
agreed to be performed.  The Contractor shall indemnify the City from any cost, expense, royalty or damage 
which the City may be obligated to pay by reason of any infringement at any time during the prosecution of 
or after completion of the work. 
 
Permits - The Contractor shall be responsible for obtaining all permits, licenses, certifications, etc., required 
by Federal, State, County, and Municipal laws, regulations, codes, and ordinances for the performance of 
the work required in these specifications and to conform with the requirements of said legislation.  The 
Contractor shall be required to complete a W-9 Taxpayer Identification Form, provided with the City’s 
contract, and return it with the signed contract and insurance documents 
 
Cooperative Purchasing Agreement - This contract may be expanded to include other governmental 
agencies provided a cooperative purchasing agreement exists or an inter-local agreement for joint purchasing 
exists between the City of Port St. Lucie and other public agencies.  Contractor(s) may agree to allow other 
public agencies the same items at the same terms and conditions as this contract, during the period of time 
that this contract is in effect.  Each political entity will be responsible for execution of its own requirements 
with the Contractor. 
 
Discrepancies – If, in the course of performing work resulting from an award under this specification, the 
Contractor finds any discrepancy between the area defined in these specifications and the actual area where 
work is being performed, the Contractor shall discontinue work on the subject area and inform the City of the 
discrepancy.  The Contractor shall thereafter proceed as authorized by the City who will document any 
modification to these specifications that City has authorized in writing as soon as possible. 
 



Contract #20220040 Page 12 of 22 FINAL 
 

Permission to Use – The Contractor shall permit any portion of the new work, which is in suitable condition, 
to be used by the City for the purpose for which it was intended, provided such use does not hinder or make 
more expensive the work still to be done by the Contractor. 

 
Contractual Relations – The Contractor(s) are advised that nothing contained in the contract or 
specifications shall create any contractual relations between the City and Sub-Contractor of the Contractor(s). 
 
Labor and Equipment – The Contractor shall utilize experienced personnel who are thoroughly capable of 
performing the work assigned to them.  The Contractor shall utilize proper equipment in good repair to 
perform assigned work.  Failure on the part of the Contractor to furnish such labor or equipment shall be 
sufficient cause for annulment of any award resulting from these specifications. 
 
Standard Production Items - All products offered must be standard production items that have been 
available to the trade for a period of not less than two (2) years and are expected to remain available in future 
years. 
 
Storage and Stockpiling – All storage or stockpiling of tools or materials (i.e., lumber, pilings, etc.) shall be 
limited to uplands.  Excess lumber, scrap wood, trash, garbage or other types of debris shall be removed 
from the project site upon completion of the work. 
 
Florida Produced Lumber – The Contractor agrees to comply with the provisions of Section 255.20, Florida 
Statutes, and as may be amended from time to time. 
 
Erosion and Sediment Control – The Contractor is responsible for all erosion and sediment control in 
accordance with all local, State and Federal regulatory agency guidelines. 
 
Water Resources – The Contractor shall not discharge without permit into waters of lakes, rivers, canals, 
waterways and ditches, any fuel, oils, bitumen’s, garbage, sewage, or other materials which may be harmful 
to fish, wildlife, or vegetation, or that may be detrimental to outdoor recreation.  The Contractor shall be 
responsible for investigating and complying with all applicable Federal, State and Local laws and regulations 
governing pollution of waters.  All work under this Contract shall be performed in such a manner that 
objectionable conditions will not be created in waters through or adjacent to the project areas. 
 
Native Vegetation – No native vegetation shall be removed without written authorization and prior approval 
by the City. 
 
Sanitary Conditions – the Contractor shall be responsible to permit the City, its inspectors, and other 
authorized representative of the City to have access to all parts of the work, and to all materials intended for 
use in the work, and to all factories where such materials are manufactured, at all times.  The above 
designated City personnel shall be permitted during said access to remove materials and make such 
inspections, as they deem necessary.  Materials submitted for approval will be inspected and passed upon 
as promptly as practical as will work in process.  However, failure to reject defective work at the time it is 
done and/or failure to reject materials shall in no way prevent rejection at any time prior to final acceptance 
of the work authorized by the City. 
 
Foreman or Superintendent and Workmen – The Contractor shall at all times during progress of the work, 
have on site a competent foreman or superintendent with authority to act for him and to cooperate with the 
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City.  The Contractor shall provide competent, careful and reliable workmen engaged on special work, or 
skilled work, such as concrete bases, pavements, or structure, or in any trade, with sufficient experience in 
such work to perform it properly and satisfactorily and to operate the equipment involved.  Provide workmen 
that shall make do and proper effort to execute the work in the manner prescribed in the Contract Documents. 
 
It is prohibited as a conflict of interest for a Contractor to subcontract with a consultant to perform Contractor 
Quality Control when the consultant is under contract with the City to perform work on any project described 
in the Contractor’s contract with the City.  Prior to approving a consultant for Contractor Quality Control, the 
Contractor shall submit to the City a certificate from the proposed consultant certifying that no conflict of 
interest exists. 
 
Adjustments – The Contractor shall be responsible to arrange with utility companies for any adjustment 
necessary to the valve boxes, manholes, or castings so that they will conform to the new grade after 
placement of the sidewalk.   The Contractor shall also be responsible to identify and avoid damage to all 
utilities (publicly and privately owned) within the area where work is being performed. 
 
Exceptions to FDOT Standards – Weather days are defined as that the City will grant time extensions, on a day-to-
day basis, for delays caused by the effects of rain or other inclement weather conditions, related adverse soils or 
suspensions of operations that prevent the Contractor from working. No work requiring inspections / testing may be 
performed on days granted as weather days. If a Contractor claims a weather day, no work shall be performed.  
 
Conflicts – If there is a conflict between FDOT Specifications and the City’s Specifications, the City Specifications will 
supersede.  
 
Damages – The Contractor shall be responsible for the charge and care of all work from damage by the 
elements or from any cause whatsoever until the City confirms in writing to the Contractor that said work is, 
“substantially complete” and/or “accepted”.  The Contractor shall be responsible until said written notice is 
received to repair and make good at their expense any such damage. 
 
Damage to Property – The Contractor shall preserve from damage all property along the line of work, or 
which is in the vicinity of or is in any way affected by the work, the removal, or destruction of which is not 
called for by the plans.  This applies to public and private property, public and private utilities, trees, shrubs, 
crops, signs, monuments, fences, guardrail, pipe and underground structures, public highways, etc.  
whenever such property is damaged due to the activities of the Contractor, it shall be immediately restored 
to a condition equal to or better than existing before such damage or injury was done by the Contractor, and 
at the Contractor’s expense.  The Contractor’s special attention is directed to protection of any geodetic 
monument, horizontal, vertical or property corner, located within the limits of construction. 
 
National Geodetic Vertical Datum 1929 (NGVD ’29) or North American Vertical Datum 1988 (NAVD ’88) 
monuments shall be protected.  If in danger of damage, notify: 

 
Geodetic Information Center 
6001 Executive Boulevard 

Rockville, MD  20852 
Attn: Maintenance Center (301) 443-8319 
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City of Port St. Lucie vertical or horizontal datum shall also be protected.  In case of damage or if relocation 
is needed, notify: 

 
City of Port St. Lucie 

Engineering Department 
121 SW Port St. Lucie Boulevard 

Port St. Lucie, FL  341984-5099 (772) 871-5175 
 

SECTION XVII 
INSPECTION AND CORRECTION OF DEFECTS 

 
In order to determine whether the required material has been delivered or the required work performed in 
accordance with the terms and conditions of the Contract documents, the Project Manager shall make 
inspection as soon as practicable after receipt from the Contractor of a Notice of Performance or delivery 
ticket.  If such inspection shows that the required materials has been delivered and required work performed 
in accordance with terms and conditions of the Contract documents and that the material and work is entirely 
satisfactory, the Project Manager shall approve the invoice when it is received.  Thereafter the Contractor 
shall be entitled to payment, as described in Section VI, if, on such inspection the Project Manager is not 
satisfied, he shall as promptly as practicable inform the parties hereto of the specific respects in which his 
findings are not favorable.  Contractor shall then be afforded an opportunity if desired by him, to correct the 
deficiencies so pointed out at no additional charge to the City, and otherwise on terms and conditions 
specified by the Project Manager.  Upon failure of the Contractor to perform the work in accordance with the 
Contract Documents, including any requirements with respect to the Schedule of Completion, and after five 
(5) days written notice to the Contractor, the City may, without prejudice to any other remedy he may have, 
correct such deficiencies.  The Contractor shall be charged all costs incurred to correct deficiencies.  Such 
examination, inspection, or tests made by the Project Manager, at any time, shall not relieve Contractor of 
his responsibility to remedy any deviation, deficiency, or defect. 
 
Authority – The Contractor is hereby informed that City inspectors are not authorized to alter, revoke, 
enlarge, or relax the provisions of these specifications.  They are not authorized to approve or accept any 
portion of the completed work, or instructions contrary to the specifications.  An inspector is placed on the 
project (or sent to the location of materials) to inspect materials being sued in the work and to observe the 
manner in which the work is being performed and to report the progress of the work to the City.  The inspector 
shall have the authority to reject defective materials or suspend any work that is being improperly done 
subject to the final decision of the City. 
 
Notification – The Contractor shall be responsible to give twenty-four (24) hour notification to the City when 
field observations are required. 
 
Defective Work – All work and/or materials not meeting the requirements of these specifications shall be 
deemed as defective by the City, and all such work and/or material, whether in place or not, shall be removed 
immediately from the site of the work.  All rejected materials that have been corrected shall not be used until 
the City has issued written approval to the Contractor.  Without unnecessary delay and without any additional 
cost to the City, all work that has been rejected shall be remedied or removed and replaced in a manner 
acceptable to the City.  If the contractor fails to promptly remove and properly dispose of rejected materials 
and/or work then replaces same immediately after being notified to do so, the City may employ labor to 
remove and replace such defective work and/or materials.  All charges for replacement of defective materials 
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and/or work shall be charged to the Contractor and may be deducted from any monies due to the Contractor 
or his Surety. 
 
Repair or Replacement – Should any defect appear during the warranty period, the Contractor shall, at their 
own expense, have repaired or replaced such item upon receipt of written notice from the City of said defect.  
Said repair or replacement must be accomplished within fourteen (14) calendar days after receipt of 
notification from the City of the defect. 
 
Deductions – In the event the City deems it expedient to perform work which has not been done by the 
Contractor as required by these Specifications, or to correct work which has been improperly and/or 
inadequately performed by the contractor as required in these Specifications, all expenses thus incurred by 
the City, in the City’s option, will be invoiced to the Contractor and/or may be deducted from payments due 
to the Contractor.  Deductions thus made will not excuse the Contractor from other penalties and conditions 
contained in the Contract. 
 

SECTION XVIII 
LICENSING 

 
Contractor warrants that he possesses all licenses and certifications necessary to perform required work and 
is not in violation of any laws.  Contractor warrants that his license and certificates are current and will be 
maintained throughout the duration of the Contract. 
 
 

SECTION XIX 
SAFETY PRECAUTIONS 

 
Precaution shall be exercised at all times for the protection of persons, including employees, and property.  
The Contractor shall erect and maintain all necessary safeguards for the protection of the Contractor’s 
employees and subcontractors, City personnel, and the general public; including, but not limited to, posting 
danger signs, and other warnings against hazards as is prudent and/or required by law to protect the public 
interest.  All damage, injury or loss to persons and/or property caused, directly or indirectly, in whole or in 
part, by the Contractor’s employees, or subcontractor(s), or anyone directly or indirectly employed by said 
parties shall be remedied by the Contractor.  The safety provisions of all applicable laws and building and 
construction codes shall be observed. 
 

Safety Data Sheets – The Contractor shall provide SDS’s and description literature for each 
chemical/compound/mixture used in the performance of the Contract to the City before the 
commencement of any work.  All SDS’s shall be of the latest version and comply with 29 
CFR1910.1200.  Hazardous products shall not be used except with prior approval of the City, and 
must be disposed of properly by the Contractor in accordance with U.S. Environmental Protection 
Agency 40-CFR 260-265.  The Contractor shall maintain and have readily accessible on-site a 
complete SDS book of all chemicals, compounds/mixtures used in the execution of the contract. 
 
Personal Protective Equipment (PPE) – All personnel are required to wear PPE in the process of 
the work including eye protection, hearing protection, respiratory protection as necessary, gloves, 
approved safety boots with steel or composite toes and any other PPE as necessary for the work. 
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OSHA Compliance – Contractors must agree that the products furnished and application methods 
will comply with applicable provisions of the Williams-Steiger Occupational Safety and Health Act of 
1970.  These requirements shall include all primary and refresher training mandated under the OSHA 
guidelines. 
 
Emergencies – In the event of emergencies affecting the safety of persons, the work, or property, 
at the site or adjacent thereto, the Contractor, or his/her designee, without special instruction or 
authorization from the City, is obligated to act, at his/her discretion, to prevent threatened damage, 
injury or loss.  In the event such actions are taken, the Contractor shall promptly give to the Project 
Manager written notice of any significant changes in work or deviations from the Contract documents 
caused thereby, and if such action is deemed appropriate by the Project Manager a written 
authorization signed by the Project Manager covering the approved changes and deviations will be 
issued.  Appropriate compensation adjustments may be approved, provided the cause of the 
emergency was beyond the control of the Contractor. 

 
SECTION XX 

ASSIGNMENT 
 
Contractor shall not delegate, assign or subcontract any part of the work under this Contract or assign any 
monies due him hereunder without first obtaining the written consent of the City. 

 
SECTION XXI 

TERMINATION, DELAYS AND LIQUIDATED DAMAGES 
 

Termination for Cause.   The occurrence of any one or more of the following events shall constitute cause 
for the City to declare the Contractor in default of its obligations under the contract: 
 

I. The Contractor fails to deliver or has delivered nonconforming services or fails to perform, 
to the City’s satisfaction, any material requirement of the Contract or is in violation of a 
material provision of the contract, including, but without limitation, the express warranties 
made by the Contractor;   

II. The Contractor fails to make substantial and timely progress toward performance of the 
contract; 

III. In the event the Contractor is required to be certified or licensed as a condition precedent to 
providing the Services, the revocation or loss of such license or certification may result in 
immediate termination of the contract effective as of the date on which the license or 
certification is no longer in effect; 

IV. The Contractor becomes subject to any bankruptcy or insolvency proceeding under federal 
or state law to the extent allowed by applicable federal or state law including bankruptcy 
laws; the Contractor terminates or suspends its business; or the City reasonably believes 
that the Contractor has become insolvent or unable to pay its obligations as they accrue 
consistent with applicable federal or state law; 

V. The Contractor has failed to comply with applicable federal, state and local laws, rules, 
ordinances, regulations and orders when performing within the scope of the contract;  

VI. The Contractor has engaged in conduct that has or may expose the City to liability, as 
determined in the City’s sole discretion; 
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VII. The Contractor furnished any statement, representation or certification in connection with 
the contract, which is materially false, deceptive, incorrect or incomplete. 

 
Notice of Default.  If there is a default event caused by the Contractor, the City shall provide written notice 
to the Contractor requesting that the breach or noncompliance be remedied within the period of time specified 
in the City’s written notice to the Contractor.  If the breach or noncompliance is not remedied within the period 
of time specified in the written notice, the City may:   

 
I. Immediately terminate the contract without additional written notice(s); and/or 
II. Enforce the terms and conditions of the contract and seek any legal or reasonable remedies; 

and/or 
III. Procure substitute services from another source and charge the difference between the 

contract and the substitute contract to the defaulting Contractor 
 
Termination for Convenience. The City, in its sole discretion, may terminate this contract at any time without 
cause, by providing at least sixty (60) days' prior written notice to Contractor.  Any such termination shall be 
accomplished by delivery in writing of a notice to Contractor. Following termination without cause, the 
Contractor shall be entitled to compensation upon submission of invoices and proper proof of claim, for 
services provided under the contract to the City up to the time of termination, pursuant to Florida law.  
 
Liquidated Damages for Delays.  If material is not provided or work is not completed within the time 
stipulated in this Contract, including any extensions of time for excusable delays as herein provided, the 
Contractor shall provide to the City two thousand ($2,000.00) dollars as fixed, agreed and liquidated damages 
for each calendar day of delay until the work is completed. The Contractor and his sureties shall be jointly 
and severally liable to the City for the amount thereof. 

 
SECTION XXII 

LAW, VENUE AND WAIVER OF JURY TRIAL 
 

This Contract is to be construed as though made in and to be performed in the State of Florida and is to be 
governed by the laws of Florida in all respects without reference to the laws of any other state or nation.  The 
venue of any action taken to enforce this Contract shall be in St. Lucie County, Florida.   
 
The Parties to this Contract hereby freely, voluntarily and expressly, waive their respective rights to trial by 
jury on any issues so triable after having the opportunity to consult with an attorney. 

 
 

SECTION XXIII 
APPROPRIATION APPROVAL 

 
The Contractor acknowledges that the City of Port St Lucie’s performance and obligation to pay under this 
Contract is contingent upon an annual appropriation by the City Council.  The Contractor agrees that, in the 
event such appropriation is not forthcoming, this Contract may be terminated by the City and that no charges, 
penalties or other costs shall be assessed. 
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SECTION XXIV 

CONFLICT OF INTEREST 
 

The City hereby acknowledges that the Contractor may be performing professional services for private 
developers within the Treasure Coast area. Should a conflict of interest arise between providing services to 
the City and/or other clients, the Contractor shall terminate its relationship with the other client to resolve the 
conflict of interest. The City Manager shall determine whether a conflict of interest exists. At the time of each 
Project Proposal the Contractor shall disclose all of its Treasure Coast clients and related Scope of Work. 
 

SECTION XXV 
PROHIBITION AGAINST CONTINGENT FEES 

 
The Contractor warrants that he or she has not employed or retained any company or person, other than a 
bona fide employee working solely for the Contractor to solicit or secure this Contract and that he or she has 
not paid or agreed to pay any person, company, corporation, individual, or firm, other than a bona fide 
employee working solely for the Contractor any fee, commission, percentage, gift, or other consideration 
contingent upon or resulting from the award or making of this Contract. 

 
 

SECTION XXVI 
ATTORNEY'S FEES 

 
If this matter is placed in the hands of an attorney for collection, or in the event suit or action is instituted by 
the City to enforce any of the terms or conditions of the Contract, Contractor shall pay to the City, in such suit 
or action in both trial court and appellate court, the City’s costs, and reasonable attorney's fees for the 
anticipated cost of collection and judgment enforcement. 

 
 

SECTION XXVII 
CODE OF ETHICS 

 
Contractor warrants and represents that its employees will abide by any applicable provisions of the State of 
Florida Code of Ethics in Chapter 112.311 et seq., Florida Statutes, and Code of Ethics Ordinances in Section 
9.14 of the City of Port St. Lucie Code. 
 

SECTION XXVIII 
POLICY OF NON-DISCRIMINATION 

 
Contractor shall not discriminate against any person in its operations, activities or delivery of services under 
this Contract.  Contractor shall affirmatively comply with all applicable provisions of federal, state and local 
equal employment laws and shall not engage in or commit any discriminatory practice against any person 
based on race, age, religion, color, gender, sexual orientation, national origin, marital status, physical or 
mental disability, political affiliation or any other factor which cannot be lawfully used as a basis for service 
delivery. 
 

http://www.leg.state.fl.us/statutes/index.cfm?mode=View%20Statutes&SubMenu=1&App_mode=Display_Statute&Search_String=112.311&URL=0100-0199/0112/Sections/0112.311.html
https://library.municode.com/fl/port_st._lucie/codes/code_of_ordinances?nodeId=CHPOSTLUFL_ARTIXPOCI_S9.14COET
https://library.municode.com/fl/port_st._lucie/codes/code_of_ordinances?nodeId=CHPOSTLUFL_ARTIXPOCI_S9.14COET
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SECTION XXIX 
SEVERABILITY 

 
The Parties to this Contract expressly agree that it is not their intention to violate any public policy, statutory 
or common law rules, regulations, or decisions of any governmental or regulatory body. If any provision of 
this Contract is judicially or administratively interpreted or construed as being in violation of any such policy, 
rule, regulation, or decision, the provision, sections, sentence, word, clause, or combination thereof causing 
such violation will be inoperative (and in lieu thereof there will be inserted such provision, section, sentence, 
word, clause, or combination thereof as may be valid and consistent with the intent of the Parties under this 
Contract) and the remainder of this Contract, as amended, will remain binding upon the Parties, unless the 
inoperative provision would cause enforcement of the remainder of this Contract to be inequitable under the 
circumstances.  

 
 

SECTION XXX 
AUDITS 

 
The Contractor shall establish and maintain a reasonable accounting system that enables the City to readily 
identify the Contractor’s assets, expenses, costs of goods, and use of funds throughout the term of the 
Contract for a period of at least seven (7) years following the date of final payment or completion of any 
required audit, whichever is later.  Records shall include, but not be limited to, accounting records, written 
policies and procedures; subcontract files (including proposals of successful and unsuccessful bidders, bid 
recaps, etc.); all paid vouchers including those for out‐of‐pocket expenses; other reimbursement supported 
by invoices; ledgers; cancelled checks; deposit slips; bank statements; journals; original estimates; 
estimating work sheets; contract amendments and change order files; backcharge logs and supporting 
documentation; insurance documents; payroll documents; timesheets; memoranda; and correspondence. 
The Contractor shall permit the City’s authorized auditor or any authorized representative of the State, and 
where federal funds are involved, the Comptroller General of the United States, or any other authorized 
representative of the United States government, to access and examine, audit, excerpt and to make copies 
of all books, documents, papers, electronic or optically stored and created records or other records relating 
or pertaining to this Contract kept by or under the control of the Contractor, including, but not limited to those 
kept by the Contractor, its employees, agents, assigns, successors, and subcontractors. Such records shall 
be made available to the City during normal business hours at the Contractor’s office or place of business. 
The Contractor shall not impose a charge for audit or examination of the Contractor’s books and records. If 
an audit discloses incorrect billings or improprieties, the City reserves the right to charge the Contractor for 
the cost of the audit and appropriate reimbursement. Any adjustments and/or payments that must be made 
as a result of any such audit or inspection of the Contractor’s invoices and/or records shall be made within a 
reasonable amount of time (not to exceed 90 days) from presentation of the City’s findings to the Contractor. 
Evidence of criminal conduct will be turned over to the proper authorities. 
 
The Contractor shall ensure the City has these rights with Contractor’s employees, agents, assigns, 
successors, and subcontractors, and the obligations of these rights shall be explicitly included in any 
subcontracts or agreements formed between the Contractor and any subcontractors to the extent that those 
subcontracts or agreements relate to fulfillment of the Contractor’s obligations to the City. 
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SECTION XXXI 
FORCE MAJEURE 

 
Any deadline provided for in this Contract may be extended, as provided in this paragraph, if the deadline is 
not met because of one of the following conditions occurring with respect to that particular project or parcel: 
fire, strike, explosion, power blackout, earthquake, volcanic action, flood, war, civil disturbances, terrorist 
acts, hurricanes and acts of God. When one of the foregoing conditions interferes with contract performance, 
then the party affected may be excused from performance on a day-for-day basis to the extent such party’s 
obligations relate to the performance so interfered with; provided, the party so affected shall use reasonable 
efforts to remedy or remove such causes of non-performance. The party so affected shall not be entitled to 
any additional compensation by reason of any day-for-day extension hereunder. 

 
 

SECTION XXXII 
ENTIRE AGREEMENT 

 
The written terms and provisions of this Contract shall supersede any and all prior verbal or written statements 
of any official or other representative of the City.   Such statements shall not be effective or be construed as 
entering into, or forming a part of, or altering in any manner whatsoever, this Contract or Contract documents. 

 
 
 
 
 
 
 

(Balance of page left intentionally blank) 
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SCHEDULE “A” 
 
 
 

LINE 
# 

DESCRIPTION UNIT QUAN. UNIT PRICE TOTAL 
AMOUNT 

1 Mobilization/Demobilization and General 
Conditions 

LS 1   $    150,000.00   $    150,000.00  

2 Clearing and Grubbing LS 1   $      20,500.00   $      20,500.00  
3 Record Drawings LS 1   $      16,000.00   $      16,000.00  
4 24-Inch DR-11 HDPE Reuse WM (HDD) LF 3,000   $           275.00   $    825,000.00  
5 36-Inch C-900 PVC Wastewater FM LF 660   $           600.00   $    396,000.00  
6 30-Inch C-900 PVC Reuse WM LF 20   $           750.00   $      15,000.00  
7 24-Inch C-900 PVC Reuse WM LF 9,200   $           295.00   $ 2,714,000.00  
8 16-Inch C-900 PVC Reuse WM LF 20   $           135.00   $        2,700.00  
9 8-Inch C-900 PVC Reuse WM LF 20   $           120.00   $        2,400.00  
10 24-Inch Gate Valve and Valve Box EA 17   $      25,000.00   $    425,000.00  
11 16-Inch Gate Valve and Valve Box EA 1   $      12,000.00   $      12,000.00  
12 8-Inch Gate Valve and Valve Box EA 1   $        5,000.00   $        5,000.00  
13 Connect to Existing 30" Reuse Water Main EA 1   $      10,000.00   $      10,000.00  
14 Connect to Existing 36" Wastewater Force 

Main 
EA 1   $      10,000.00   $      10,000.00  

15 Ductile Iron Fittings (Reuse WM) TN 7.2   $      18,000.00   $    129,600.00  
16 Ductile Iron Fittings (Wastewater FM) TN 0.5   $      40,000.00   $      20,000.00  
17 24-Inch PVC to HDPE Transition Fittings EA 8   $        5,000.00   $      40,000.00  
18 2-Inch ARV Assembly EA 13   $        9,000.00   $    117,000.00  
19 Bollards EA 48   $           900.00   $      43,200.00  
20 Wire Reinforced Concrete Pad (6'X26'X6") SY 20   $           145.00   $        2,900.00  
21 Asphalt Driveway SY 45.1   $           110.00   $        4,961.00  
22 Remove / Replace 4' Barbed Wire Fence (25 

LF) 
EA 2   $           500.00   $        1,000.00  

23 Seed and Mulch SY 20,500   $               1.35   $      27,675.00  
24 Miscellaneous Restoration LS 1   $        5,000.00   $        5,000.00  
 

25 
        

TOTAL  
 

 $ 4,994,936.00  
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