



Florida Department of Transportation

RON DESANTIS
GOVERNOR

3400 West Commercial Boulevard
Fort Lauderdale, FL 33309

JARED W. PERDUE, P.E.
SECRETARY

05/27/2025 | 11:39 AM EDT

Mr. Colt Schwerdt, P.E.
Director, City Engineer
City of Port Saint Lucie
121 SW Port St. Lucie Blvd.
Port St. Lucie, Florida 34984
Email: cschwerdt@cityofpsl.com

Dear Mr. Schwerdt:

RE: Bid Concurrence for FM# 448998-1-58-01 / G3624/ S.W. Kestor Drive, from S.W. Darwin Boulevard to S.W. Becker Road.

The Department is in receipt of the Agency's recommendation to award the above-referenced project. The bid tabulation documents award to the lowest responsive, responsible bidder. The Agency was responsible for the pre-qualification criteria used for the prospective bidders, with the understanding that the evaluation was based on the contractor's ability to perform the work, experience, personnel, equipment, financial resources, and performance record.

Based on the information provided, FDOT concurs with the Agency's selection of **M&M Asphalt Maintenance, Inc. D/B/A All County Paving**, with a total base bid amount of **\$ 1,797,000.00**. The low bidder is not suspended or debarred as confirmed with the System of Award Management <https://sam.gov/content/status-tracker>

The following items are considered non-eligible for payment:

<u>Item#</u>	<u>Description</u>	<u>Quantity/ Unit</u>	<u>Total Amount</u>
101-1B	Pre-Construction Video	1/LS	\$ 1,500.00
1080-215-A	Utility Fixture, Water Meter Box, Adjust	19/EA	\$ 17,100.00
1080-215-B	Utility Fixture, Valve Box, Adjust	18/EA	\$ 7,200.00
1644-700	Fire Hydrant, Adjust & Modify	6/EA	\$ 33,000.00
Total			\$ 58,800.00

Only eligible items can be reimbursed up to the amount programmed of **\$737,378.00** for construction. Be advised, negotiations with the contractor are not permitted during the award or execution period of the contracting process. Any changes to the contract to bid items or quantities must be requested in writing and approved by the Department.

Please provide the Department a copy of the contract between the Agency and the contractor for final review prior to execution. The Agency must create the construction contract screens and upload the executed construction contract in GAP prior to scheduling a pre-construction meeting. All Change Orders must be approved by the Department prior to execution.

Page 2 of 2

Mr. Colt Schwerdt, P.E., Director/City Engineer

FM# 448998-1-58-01

Please feel free to contact me should you have any questions. I can be reached at 954-777-4585 or via email to Helen.James@dot.state.fl.us.

Sincerely,

DocuSigned by:

Helen James

4A57384433DD4B2...

Helen James, P.E.

Program Administration Engineer

Program Management Office – District Four

HJ:wc

cc:

Emily Seitter-City of Port St. Lucie, Responsible Charge

Hyacinth Williams-FDOT District Construction

Leonard Smith-FDOT District Construction

Sharon Singh Hagyan-FDOT District Construction

Ronald Arcalas, P.E.- FDOT Materials Lab

Chloann Lawrence / Diego Velazquez-FDOT Operations Center

D4 Work Program-FDOT Program Management