


E-BID #20230073
ADDENDUM #10 - Dated 7/25/2023
RHABILITATION / MODIFICATIONS TO SWW-1 WATER CONTROL
STRUCTURE PROJECT
COST WORK SHEET - SCHEDULE A

Company Name: E & W Mechanical Contracting

ITEM NO.	DESCRIPTION	UNIT	ESTIMATED QUANTITY	UNIT COST	PROJECT COST
1	MOBILIZATION	LS	1	\$ 24,020.85	\$ 24,020.85
2	MAINTENANCE OF TRAFFIC (MOT)	LS	1	\$ 16,800.00	\$ 16,800.00
3	PRE AND POST CONSTRUCTION VIDEO	LS	1	\$ 3,500.00	\$ 3,500.00
4	CONSTRUCTION STAKING AND RECORD DRAWINGS	LS	1	\$ 20,750.00	\$ 20,750.00
5	STAKED SILT FENCE	LF	240	\$ 9.62	\$ 2,308.80
6	FLOATING TURBIDITY BARRIER	LF	400	\$ 16.00	\$ 6,400.00
7	SOIL TRACKING PREVENTION DEVICE	EA	1	\$ 10,500.00	\$ 10,500.00
8	CLEARING AND GRUBBING	AC	3	\$ 4,250.00	\$ 10,625.00
9A	REGULAR EXCAVATION	CY	60	\$ 100.00	\$ 6,000.00
9B	CHANNEL EXCAVATION	CY	200	\$ 293.00	\$ 58,600.00
10	EMBANKMENT	CY	210	\$ 92.50	\$ 19,425.00
11	DEWATERING OPERATIONS - COMPLETE (w/ Coffor Dam)	LS	1	\$ 94,500.00	\$ 94,500.00
12	REMOVAL OF EXISTING STRUCTURES/DEMOLITION	LS	1	\$ 12,863.00	\$ 12,863.00
13	FURNISH AND INSTALL 30" CORRUGATED HDPE PIPE	LF	187	\$ 183.00	\$ 34,221.00
14	RIP-RAP DITCH LINING w/ BEDDING STONE & FILTER FABRIC	SY	300	\$ 136.00	\$ 40,800.00
15A	FENCING, TYPE B - 6' WITH VINYL COATING	LF	240	\$ 87.90	\$ 21,096.00
15B	FENCE GATE - TYPE B, DOUBLE - 12' WIDE	EA	2	\$ 2,500.00	\$ 5,000.00
16A	2" UNDERGROUND CONDUIT, F&I	LF	6,444	\$ 12.50	\$ 80,550.00
16B	2" UNDER PAVEMENT CONDUIT, F&I	LF	30	\$ 75.00	\$ 2,250.00
16C	FIBER OPTIC CABLE 96F, SM, LT, UG, w/ TRACE WIRE F&I	LF	3,222	\$ 7.75	\$ 24,970.50
16D	PULL & SPLICE BOX, FIBER OPTIC, 17"x30"x30", F&I	EA	5	\$ 5,712.00	\$ 28,560.00
16E	PULL & SPLICE BOX, FIBER OPTIC, 30"x48"x30", F&I	EA	3	\$ 9,250.00	\$ 27,750.00
16F	FIBER OPTIC DELINEATORS	EA	11	\$ 500.00	\$ 5,500.00
17A	30" ACTUATOR GATES & MOUNTING BRACKETS	AS	2	\$ 34,387.50	\$ 68,775.00
17B	SCADA CONTROL PANEL & CABINET - AUTOMATIC GATES	EA	1	\$ 78,690.00	\$ 78,690.00
18A	12" 45 DEGREE COUCH ANGLE PUMP, MOTOR & SCADA CONTROL PANEL/CAB	AS	1	\$ 81,131.00	\$ 81,131.00
18B	12" A1-39B STEEL PIPE w/ 12" FLAP GATE & PUMP SUPPORTS	AS	1	\$ 40,635.00	\$ 40,635.00
19A	CONCRETE POLE 22' - CAMERA MOUNT	EA	1	\$ 16,882.00	\$ 16,882.00
19B	CAMERA ASSEMBLY, (SONY HD 720 P) (F&I)	EA	1	\$ 3,500.00	\$ 3,500.00
20A	SERVICE POLE 12' TYPE P-II	EA	1	\$ 2,000.00	\$ 2,000.00
20B	ELECTRIC SERVICE DISCONNECT, F&I, POLE MOUNT	AS	1	\$ 42,836.50	\$ 42,836.50
20C	ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER BY CONTRACTOR	AS	1	\$ 19,049.00	\$ 19,049.00
21	PERFORMANCE TURF, SOD	SY	960	\$ 7.10	\$ 6,816.00
22	MODIFY AND REHABILITATE EXISTING STRUCTURE	LS	1	\$ 7,350.00	\$ 7,350.00
23	CATWALK COMPLETE	LS	1	\$ 24,000.00	\$ 24,000.00
				BID TOTAL	\$ 948,654.65
	ALTERNATE BID ITEM				
25	CONTROL STRUCTURE TYPE H > 10' (5' x 10')	EA	1	\$ 36,500.00	\$ 36,500.00

Contractor's Signature:  #####
Contractor's Name (Printed): John Earman
Contractor's Phone Number: 777-473-8554
Contractor's Email Address: ewmechanicalcontracting@gmail.com

Listed from most recent first

Project number 1

Project name: Moorehen Marsh Low Energy Aquatic Plant System

Description and Size: Nutrient removal system for surface water destined for the Indian River Lagoon (IRL). Funded by a FDEP grant (\$10M), developed, and supervised by Indian River County Public Works, engineering by Kimberly-Horn, General Contractor Allen Masonry and Concrete, mechanical work by E&W Mechanical Contracting (\$2M). Built on 70 acres, adjacent to the Main relief canal (influent source) and downstream receiver of effluent. Eight scrubbers populated with water lettuce, supplied water by 1-60 hp submersible pump, and 1-40hp submersible pump, approximately 3,000 gpm. Complete automation system, bar screen, underground distribution piping (24" DI). Gravity discharge (weir at the far end of each of the scrubbers) back to the main relief canal. The water lettuce is to be periodically harvested and the sequestered nutrients transported to the Landfill. The effluent is designed to be lower in nutrient concentration due to the plant sequestration.

Location: Indian River County, Florida

Owners Representative:

Richard Reichenbach, Project Engineer

Indian River County

Public Works

772-226-4340

rreichenbach@ircgov.com

Value of Total Contract: \$10,000,000

Date of Completion: 2/20/2023

Firm's percentage of Contract: 20%

Number of Change Orders: 0

Value of Change Orders: 0

Was the Project Completed on schedule: no

Was the Project completed within budget: yes

Project 2

Project name: Venture Properties Industrial Park, Fire Pump

Description and Size: Emergency Standby Fire Pump Station, diesel powered, lake fed, 1,200 gpm@140 psi connected to underground 10" C-900 pipe and hydrants for the fire protection of an Industrial Park.

Location: Martin County, Florida

Owners Representative:

Devin Wheaton

Treasure Coast General Contractors

772-201-5426

treasurecoastgc@gmail.com

Value of Total Contract: \$50,000(labor only)

Date of Completion: 6/15/2023

Firm's percentage of Contract: 100%

Number of Change Orders: 0

Value of Change Orders: 0

Was the Project Completed on schedule: yes

Was the Project completed within budget: yes

Project number 3

Project name: City of Cape Canaveral Wastewater Treatment Plant Emergency Bypass Pump

Description and Size: Standalone, diesel powered, headworks bypass pump to prevent the headworks structure from overflowing during storm events.

Location: Brevard County, Florida

Owners Representative:

Jeff Ratliff, Capital Projects Director

City of Cape Canaveral

321-868-1220 ext.221

CapitalProjects@cityofcapecanaveral.org

Value of Total Contract: \$600,000

Date of Completion: 2/20/2022

Firm's percentage of Contract: 100

Number of Change Orders: 0

Value of Change Orders: 0

Was the Project Completed on schedule: yes

Was the Project completed within budget: yes

Project 4:

Project name: St. Andrews Towers hurricane Michael repairs Panama City, Fl.

Description and Size: St. Andrews Towers was a 14 story, 236-unit condominium that lost two exterior walls, indoor partition walls, the HVAC system, water pumps, electrical systems, roof, and flooring, to storm damage. Our task was to repair/replace the potable water, fire pumps, chilled water system, hot water(heating) system and replace 200 individual fan coil units. Hydronic piping and equipment.

Location: Bay County, Florida

Owners Representative:

Benchmark St. Andrews Towers Assoc. LP

Mark DellaBovi,

716-833-4986 ext 334

mtdellabovi@benchmarkgrp.com

Value of Total Contract: \$1,800,000

Date of Completion: 2/20/2021

Firm's percentage of Contract: 100%

Number of Change Orders: 0

Value of Change Orders: 0

Was the Project Completed on schedule: yes

Was the Project completed within budget: yes

Project 5

Project name: VBHS Districtwide Chilled water plant

Description and Size: Plan, design, budget, obtain cost neutral financing, engineering, contracting, and Board(SDIRC) approval for a 1,600-ton chilled water plant that serves buildings in a 4-block area of Vero Beach. Underground piping includes 8 round crossings, multiple governmental agencies. Both supply and return lines to all buildings and connections/BAS and SCADA controls, 20 vfd's/pumps up to 140 hp, two chillers, one chiller with a magnetic levitating compressor shaft(s).

Location: Indian River County, Florida

Owners Representative:

John Earman, Director of the Physical Plant, SDIRC

Owners Representative

772-473-8554

Contractor:

Midstate Mechanical, Bob Fields, President

772-473-1208

bob@midstatemech.com

Value of Total Contract: \$14,000,000

Date of Completion: 2/20/2018

Firm's percentage of Contract: 100%

Number of Change Orders: 0

Value of Change Orders: 0

Was the Project Completed on schedule: yes

Was the Project completed within budget: yes

Project Management Plan

		E&W Staffing
1	Receive Recommendation of Award	
2	Start submittal preparation	1
3	Contract Award	
4	Take site video, call for utility locates	1
5	Apply for Building Department Permits	1
6	Apply for Electric Service	1
7	Apply for address, install Address signage	1
8	Install silt fence, soil tracking prevention	2
9	Install security fence	vendor
10	Install turbidity barrier	2
11	Tree removal	vendor
12	stump removal/grubbing	2+trucks
13	Install Cofferdamn	4
14	install dewatering pump	4
15	install test plugs in leeward side pipes	2
16	Install pair of pipes, backfill/test	3
17	Install pump discharge pipe to waterstop	
18	Install Rip rap	
19	move plugs to new pipe	2
20	Install fiber conduit system	3
21	move coffer damn/pump to other side	4
22	Install pair of pipes, backfill/test	3
23	Install pump discharge pipe to waterstop	3
24	Install walkway pillings/stilling well	3
25	install catwalk	2
26	Install gates/rehab wetwell	3
27	finish grade	2
28	sod slopes	vendor
29	rough in ug electric and controls conduits	vendor
30	install walkway grates	2
31	remove coffer damn	4
32	remove turbidity barriers/soil trap	4
33	finish sod	vendor
34	install fence/signage	vendor
35	remove plugs	2
36	install electric meter	vendor
37	final inspections/survey	1
38	documentation and verification	1
39	Owner training	1
40	Closeout documents	1
41	warranty letter	1
42	1 year walk thru	1

Project Schedule

7/25/2023	Bid
8/25/2023	Award
9/1/2023	Notice to Proceed
9/2/2023	Apply for Permit (separate Clearing Permit), address
9/3/2023	Submittals/order coffer damn
10/2/2023	Release long lead items take video/locates install NPDS devices/security fence, construction sign/turbidity barriers remove trees and stumps
11/2/2023	Permits, install first pair of pipes, discharge pipes(partial)
11/15/2023	Install rip rap
12/1/2023	move to the other side, install pipes/columns/ stilling well/rip rap/pump/walkw
1/1/2023	rough in fiber, electric, instrumentation conduits/rehab wet well
2/1/2023	grade/sod/remove coffer damn/ turbidity barrier/gates
3/1/2023	install fence/signage/trim out electric/controls
4/1/2023	final inspections/documentation/closeout docs
5/1/2023	Owner training

AIA Document A310™ – 2010

Bid Bond

CONTRACTOR:
(Name, legal status and address)
E & W MECHANICAL CONTRACTING LLC

1720 Copenhagen Road
Fort Pierce, FL 34945

OWNER:
(Name, legal status and address)
City of Port St. Lucie
121 SW Port St. Lucie Blvd. Building A, Room 390
Port St. Lucie, FL 34984

BOND AMOUNT: (5%) Five Percent of Amount Bid

PROJECT:
(Name, location or address, and Project number, if any)
E-Bid Number: 20230073, Rehabilitation / Modification to SWW-1 Water Control Structure
Port St. Lucie, FL

SURETY:
(Name, legal status and principal place of business)

United Fire & Casualty Company
PO Box 73909
Cedar Rapids, IA 52407-3909

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this 25th day of July 2023

E & W MECHANICAL CONTRACTING LLC

(Principal) _____ *(Seal)*

(Witness)


(Witness) Sophia Golecki

(Title)
United Fire & Casualty Company

(Surety) _____ *(Seal)*
(Title) Gloria A. Richards, Attorney-in-Fact
& Florida Licensed Resident Agent

CAUTION: You should sign an original AIA Contract Document, on which this text appears in RED. An original assures that changes will not be obscured. Inquiries: (407) 786-7770



UNITED FIRE & CASUALTY COMPANY, CEDAR RAPIDS, IA
 UNITED FIRE & INDEMNITY COMPANY, WEBSTER, TX
 FINANCIAL PACIFIC INSURANCE COMPANY, LOS ANGELES, CA
 CERTIFIED COPY OF POWER OF ATTORNEY
 (original on file at Home Office of Company – See Certification)

Inquiries: Surety Department
 118 Second Ave SE
 Cedar Rapids, IA 52401

KNOW ALL PERSONS BY THESE PRESENTS, That United Fire & Casualty Company, a corporation duly organized and existing under the laws of the State of Iowa; United Fire & Indemnity Company, a corporation duly organized and existing under the laws of the State of Texas; and Financial Pacific Insurance Company, a corporation duly organized and existing under the laws of the State of California (herein collectively called the Companies), and having their corporate headquarters in Cedar Rapids, State of Iowa, does make, constitute and appoint

KIM E. NIV, JEFFREY W. REICH, SUSAN L. REICH, TERESA L. DURHAM, GLORIA A. RICHARDS, LISA A. ROSELAND, SONJA AMANDA FLOREE HARRIS, CHERYL A. FOLEY, ROBERT P. O'LINN, SARAH K. O'LINN, EMILY J. GOLECKI, NATHAN K. REICH, EACH INDIVIDUALLY

their true and lawful Attorney(s)-in-Fact with power and authority hereby conferred to sign, seal and execute in its behalf all lawful bonds, undertakings and other obligatory instruments of similar nature provided that no single obligation shall exceed \$ 100,000,000.00 and to bind the Companies thereby as fully and to the same extent as if such instruments were signed by the duly authorized officers of the Companies and all of the acts of said Attorney, pursuant to the authority hereby given and hereby ratified and confirmed.

The Authority hereby granted is continuous and shall remain in full force and effect until revoked by United Fire & Casualty Company, United Fire & Indemnity Company, and Financial Pacific Insurance Company.

This Power of Attorney is made and executed pursuant to and by authority of the following by law duly adopted by the Boards of Directors of United Fire & Casualty Company, United Fire & Indemnity Company, and Financial Pacific Insurance Company.

"Article VI – Surety Bonds and Undertakings"

Section 2. Appointment of Attorney-in-Fact. "The President or any Vice President, or any other officer of the Companies may, from time to time, appoint by written certificates attorneys-in-fact to act in behalf of the Companies in the execution of policies of insurance, bonds, undertakings and other obligatory instruments of like nature. The signature of any officer authorized hereby, and the Corporate seal, may be affixed by facsimile to any power of attorney or special power of attorney or certification of either authorized hereby: such signature and seal, when so used, being adopted by the Companies as the original signature of such officer and the original seal of the Companies, to be valid and binding upon the Companies with the same force and effect as though manually affixed. Such attorneys-in-fact, subject to the limitations set forth in their respective certificates of authority shall have full power to bind the Companies by their signature and execution of any such instruments and to attach the seal the Companies thereto. The President or any Vice President, the Board of Directors or any other officer of the Companies may at any time revoke all power and authority previously given to any attorney-in-fact.

IN WITNESS WHEREOF, the COMPANIES have each caused these presents to be signed by its vice president and its corporate seal to be hereto affixed this

24th day of January, 2023




UNITED FIRE & CASUALTY COMPANY
 UNITED FIRE & INDEMNITY COMPANY
 FINANCIAL PACIFIC INSURANCE COMPANY

By: *Dennis J. Richmann*
 Vice President

State of Iowa, County of Linn, ss:

On 24th day of January, 2023, before me personally came Dennis J. Richmann

to me known, who being by me duly sworn, did depose and say; that he resides in Cedar Rapids, State of Iowa; that he is a Vice President of United Fire & Casualty Company, a Vice President of United Fire & Indemnity Company, and a Vice President of Financial Pacific Insurance Company the corporations described in and which executed the above instrument; that he knows the seal of said corporations; that the seal affixed to the said instrument is such corporate seal; that it was so affixed pursuant to authority given by the Board of Directors of said corporations and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said corporations



Judith A. Jones
 Notary Public
 My commission expires: 4/23/2024

I, Mary A. Bertsch, Assistant Secretary of United Fire & Casualty Company and Assistant Secretary of United Fire & Indemnity Company, and Assistant Secretary of Financial Pacific Insurance Company, do hereby certify that I have compared the foregoing copy of the Power of Attorney and affidavit, and the copy of the Section of the bylaws and resolutions of said Corporations as set forth in said Power of Attorney, with the ORIGINALS ON FILE IN THE HOME OFFICE OF SAID CORPORATIONS, and that the same are correct transcripts thereof, and of the whole of the said originals, and that the said Power of Attorney has not been revoked and is now in full force and effect.

In testimony whereof I have hereunto subscribed my name and affixed the corporate seal of the said Corporations this 25th day of July, 2023



By: *Mary A. Bertsch*
 Assistant Secretary,
 UF&C & UF&I & FPIC

Ron DeSantis, Governor

Melanie S. Griffin, Secretary



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD

THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

WHEATON, DEVIN THOMAS

E & W MECHANICAL CONTRACTING LLC
1720 COPENHAVER RD
FORT PIERGE FL 34945

LICENSE NUMBER: CGC1532884

EXPIRATION DATE: AUGUST 31, 2024

Always verify licenses online at MyFloridaLicense.com



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.

Ron DeSantis, Governor



Melanie S. Griffin, Secretary



**STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION**

CONSTRUCTION INDUSTRY LICENSING BOARD

THE MECHANICAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES



EARMAN, JOHN DEWITT
E & W MECHANICAL CONTRACTING LLC
885 44TH COURT
VERO BEACH FL 32966

LICENSE NUMBER: CMC1250760

EXPIRATION DATE: AUGUST 31, 2024

Always verify licenses online at MyFloridaLicense.com



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.

**CONTRACTOR'S GENERAL INFORMATION WORKSHEET/QUESTIONNAIRE
E-Bid #20230073 – ATTACHMENT E**

It is understood and agreed that the following information is to be used by the City to determine the qualifications of prospective Contractor to perform the work required. The Contractor waives any claim against the City that might arise with respect to any decision concerning the qualifications of the Contractor.

The undersigned attests to the truth and accuracy of all statements made on this questionnaire. Also, the undersigned hereby authorizes any public official, Engineer, Surety, bank, material or equipment manufacturer, or distributor, or any person, firm or corporation to furnish the City any pertinent information requested by the City deemed necessary to verify the information on this questionnaire.

Dated at 1720 Copenhaver Road., Ft. Pierce, FL 34945, this 31 day of July, 2023
(Location)

Name of Organization/Contractor: E & W Mechanical Contracting, LLC

By: John Earman Managing Partner
Name and Title

1. Corporation, Partnership, Joint Venture, Individual or other? _____

2. Firm's name and main office address, telephone and fax numbers

Name: E & W Mechanical Contracting, LLC

Address: 1720 Copenhaver Road., Ft. Pierce, FL 34945

Telephone Number: 772-473-8554

Fax Number: _____

3. Contact person: John Earman Email: ewmechanicalcontracting@gmail.com

4. Firm's previous names (if any). N/A

5. How many years has your organization been in business? 1

6. Has your firm ever received a cure notice from a government entity? () Yes (✓) No
If yes, please explain: _____

7. **ADDENDUM ACKNOWLEDGMENT** - Bidder acknowledges that the following addenda have been received and are included in its proposal/bid:

Addendum Number	Date Issued	Addendum Number	Date Issued
Addendums 1-11 Acknowledged			

- 8. **Provide a Detailed Project Management Plan for the project. This is a mandatory document.**
- 9. **Provide the Proposed Project Schedule. This is a mandatory document.**
- 10. **List five (5) water control structure rehabilitation / modification projects (can be new construction) similar to this project completed by your firm along with a brief description of project, location of project, client name, client phone number, value of contract, your firm's percentage of the total contract value, as well as the number of change orders and the total change order value.**

Project Number 1

Project Name: See attached list for completed projects

Description & size:

Location:

Client Name, Phone Number & Email:

Value of Total Contract:

Date of Completion:

Firm's Percentage of Total Contract:

Number of Change Orders:

Value of Change Orders:

Was Project Completed on Schedule:

Was Project Completed within Budget?

Project Number 2

Project Name:

Description & size:

Location:

Client Name, Phone Number & Email:

Value of Total Contract:

Date of Completion:

Firm's Percentage of Total Contract:

Number of Change Orders:

Value of Change Orders:

Was Project Completed on Schedule:

Was Project Completed within Budget?

Project Number 3

Project Name:

Description & size:

Location:

Client Name, Phone Number & Email:

Value of Total Contract:

Date of Completion:

Firm's Percentage of Total Contract:

Number of Change Orders:

Value of Change Orders:

Was Project Completed on Schedule:

Was Project Completed within Budget?

Project Number 4

Project Name:

Description & size:

Location:

Client Name, Phone Number & Email:

Value of Total Contract:

Date of Completion:

Firm's Percentage of Total Contract:

Number of Change Orders:

Value of Change Orders:

Was Project Completed on Schedule:

Was Project Completed within Budget?

Project Number 5

Project Name:

Description & size:

Location:

Client Name, Phone Number & Email:

Value of Total Contract:

Date of Completion:

Firm's Percentage of Total Contract:

Number of Change Orders:

Value of Change Orders:

Was Project Completed on Schedule:

Was Project Completed within Budget?

- 11. List subcontractors and major material suppliers for the project. Include telephone numbers. Insert additional sheets if necessary. **Attach all licenses and certifications that qualify them to perform the work.**

Electro Design Engineering, Inc 813-621-0121

MWI Pumps 954-834-1056

Golden Harvest Slide Gates 863-835-0952

R.K Contractors, Inc 772-201-5298

Adron Fence 772-216-0999

- 12. **Provide a Project Management Plan / Project Approach to the project. Include number of personnel assigned to the project. This is a Mandatory Document.**

- 13. **Provide a Proposed Project Schedule. This is a Mandatory Document.**

- 14. Has the Contractor or any principals of the applicant organization failed to qualify as a responsible Contractor; refused to enter into a contract after an award has been made; failed to complete a contract during the past five (5) years or been declared to be in default in any contract or been assessed liquidated damages in the last five (5) years? List the name of project, location, client, engineer, date and reason. Use additional pages if needed.

Total Number of Projects where Failure to Complete Work Occurred: N/A

Project Number 1

Project Name:

Project Location:

Client Name and Phone Number:

Engineer Name and Phone Number:

Date:

Reason:

Insert additional projects if needed.

- 15. Has the Contractor or any of its principals ever been declared bankrupt or reorganized under Chapter 11 or put into receivership?

Yes ()

No (✓)

If yes, please explain:

- 16. List any lawsuits pending or completed within the past five (5) years involving the corporation, partnership or individuals with more than ten percent (10 %) interest:

None

(N/A is not an acceptable answer - insert lines if needed)

17. List any judgments from lawsuits in the last five (5) years:


None

(N/A is not an acceptable answer - insert lines if needed)

18. List any criminal violations and/or convictions of the Proposer and/or any of its principals:

None

(N/A is not an acceptable answer - insert lines if needed)


Signature


Title



E&WCO-1

OP ID: NC

CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
07/31/2023

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Kearns Agency of Florida Inc. P O Box 1849 Jensen Beach, FL 34958 Richard H. Martiniuk 772-334-5822		CONTACT NAME: Richard H. Martiniuk PHONE (A/C, No, Ext): 772-334-5822 E-MAIL ADDRESS: Richard@kearnsinsgroup.com FAX (A/C, No): 772-334-0940	
INSURED E & W Contracting LLC 1720 Copenhagen Rd Fort Pierce, FL 34945		INSURER(S) AFFORDING COVERAGE INSURER A : Accelerant Specialty Insurance INSURER B : INSURER C : INSURER D : INSURER E : INSURER F :	
		NAIC # 16890	

COVERAGES **CERTIFICATE NUMBER:** **REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input checked="" type="checkbox"/> CLAIMS-MADE <input type="checkbox"/> OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input type="checkbox"/> PROJECT <input type="checkbox"/> LOC OTHER:			S0031GL000069	01/10/2023	01/10/2024	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 100,000 MED EXP (Any one person) \$ 5,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMPROP AGG \$ 2,000,000
	AUTOMOBILE LIABILITY <input type="checkbox"/> ANY AUTO OWNED AUTOS ONLY <input type="checkbox"/> HIRED AUTOS ONLY <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> NON-OWNED AUTOS ONLY						COMBINED SINGLE LIMIT (Ea accident) \$ BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$
	<input type="checkbox"/> UMBRELLA LIAB <input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> OCCUR <input type="checkbox"/> CLAIMS-MADE DED RETENTION S						EACH OCCURRENCE \$ AGGREGATE \$
	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) Y/N <input type="checkbox"/> N/A If yes, describe under DESCRIPTION OF OPERATIONS below						PER STATUTE OTH-ER E L EACH ACCIDENT \$ E L DISEASE - EA EMPLOYEE \$ E L DISEASE - POLICY LIMIT \$

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

CERTIFICATE HOLDER CITYPSL City of Port St. Lucie 121 SW Port St. Lucie Blvd. Port St. Lucie, FL 34984	CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE Richard H. Martiniuk
---	---

NOTICE TO ALL PROPOSERS

To ensure fair consideration is given for all Proposers, it must be clearly understood that upon release of the proposal and during the proposal process, firms and their employees of related companies as well as paid or unpaid personnel acting on their behalf shall not contact or participate in any type of contact with City employees, department heads or elected officials, up to and including the Mayor and City Council. The "Cone of Silence" is in effect for this solicitation from the date the solicitation is advertised on DemandStar, until the time an award decision has been approved by City Council and fully executed by all parties. Information about the Cone of Silence can be found under the City of Port St. Lucie Ordinance 20-15, Section 35.13. Contact with anyone other than the Issuing Officer may result in the vendor being disqualified. All contact must be coordinated through Ms. Robyn Holder, Issuing Officer, for the procurement of these services.


All questions regarding this Solicitation are to be submitted in writing to Robyn Holder, Procurement Manager with the Procurement Management Department via e-mail holder@cityofpsl.com, or by phone 772-344-4293. Please reference the Solicitation number on all correspondence to the City.

All questions, comments and requests for clarification must reference the Solicitation number on all correspondence to the City. Any oral communications shall be considered unofficial and non-binding.

Only written responses to written communication shall be considered official and binding upon the City. The City reserves the right, at its sole discretion, to determine appropriate and adequate responses to the written comments, questions, and requests for clarification.

**NOTE: All addendums and/or any other correspondence before bid close date (general information, question and responses) to this solicitation will be made available exclusively through the DemandStar's Website for retrieval. All notice of intent to award documentation will be published on the City Clerk's Website. Proposers are solely responsible for frequently checking these websites for updates to this solicitation.*

I understand and shall fully comply with all requirements of City of Port. St. Lucie Ordinance 20-15, Section 35.13.

Typed Name: John Earman
Signed: 
Company and Job Title: E & W Mechanical Contracting, LLC Managing Partner
Date: 7/31/23



"A City for All Ages"


**E-BID #20230073
CONTRACTOR'S CODE OF ETHICS**

The City of Port St Lucie ("City), through its Procurement Management Department ("Procurement Management Department") is committed to a procurement process that fosters fair and open competition, is conducted under the highest ethical standards and enjoys the complete confidence of the public. To achieve these purposes, Procurement Management Department requires each vendor who seeks to do business with the City to subscribe to this Contractor's Code of Ethics.

- ◆ A Contractor's bid or proposal will be competitive, consistent and appropriate to the bid documents.
- ◆ A Contractor will not discuss or consult with other Vendors intending to bid on the same contract or similar City contract for the purpose of limiting competition. A Vendor will not make any attempt to induce any individual or entity to submit or not submit a bid or proposal.
- ◆ Contractor will not disclose the terms of its bids or proposal, directly or indirectly, to any other competing Vendor prior to the bid or proposal closing date.
- ◆ Contractor will completely perform any contract awarded to it at the contracted price pursuant to the terms set forth in the contract.
- ◆ Contractor will submit timely, accurate and appropriate invoices for goods and/or services actually performed under the contract.
- ◆ Contractor will not offer or give any gift, item or service of value, directly or indirectly, to a City employee, City official, employee family member or other vendor contracted by the City.
- ◆ Contractor will not cause, influence or attempt to cause or influence, any City employee or City Official, which might tend to impair his/her objectivity or independence of judgment; or to use, or attempt to use, his/her official position to secure any unwarranted privileges or advantages for that Vendor or for any other person.
- ◆ Contractor will disclose to the City any direct or indirect personal interests a City employee or City official holds as it relates to a Vendor contracted by the City.
- ◆ Contractor must comply with all applicable laws, codes or regulations of the countries, states and localities in which they operate. This includes, but is not limited to, laws and regulations relating to environmental, occupational health and safety, and labor practices. In addition, Contractor

must require their suppliers (including temporary labor agencies) to do the same. Contractor must conform their practices to any published standards for their industry. Compliance with laws, regulations and practices include, but are not limited to the following:

- Obtaining and maintaining all required environmental permits. Further, Contractor will endeavor to minimize natural resource consumption through conservation, recycling and substitution methods.
- Providing workers with a safe working environment, which includes identifying and evaluating workplace risks and establishing processes for which employee can report health and safety incidents, as well as providing adequate safety training.
- Providing workers with an environment free of discrimination, harassment and abuse, which includes establishing a written antidiscrimination and anti-bullying/harassment policy, as well as clearly noticed policies pertaining to forced labor, child labor, wage and hours, and freedom of association.

Name of Organization/Proposer E & W Mechanical Contracting, LLC
Signature 
Printed Name and Title John Earman Managing Partner

Date 7/31/23

DISCLAIMER: This Code of Ethics is intended as a reference and procedural guide to contractors. The information it contains should not be interpreted to supersede any law or regulation, nor does it supersede the applicable contractor contract. In the case of any discrepancies between it and the law, regulation(s) and/or contractor contract, the law, regulatory provision(s) and/or vendor contract shall prevail.

**CITY OF PORT ST. LUCIE, FLORIDA
SEALED BID NO. 20230073**

TRENCH SAFETY ACT COMPLIANCE STATEMENT

Project Location: Various Locations

Instructions:

Chapter 90-96 of the Laws of Florida requires all Contractors' engaged by The City of Port St. Lucie, Florida to comply with Occupational Safety and Health Administration Standard 29 C.F.R. s. 1926.650 Subpart P. All prospective Contractors are required to sign the compliance statement and provide compliance cost information where indicated below. The costs for complying with the Trench Safety Act must be incorporated into this project's base bid.

Certify this form in the presence of a notary public or other officer authorized to administer oaths.

Certification

1. I understand that Chapter 90-96 of the Laws of Florida (The Trench Safety Act) requires me to comply with OSHA Standard 29 C.F.R. s. 1926.650 Subpart P. I will comply with The Trench Safety Act and I will design and provide trench safety systems at all trench excavations in excess of five feet in depth for this project.

2. The estimated cost imposed by compliance with The Trench Safety Act will be:

0.00 Dollars (Written) (Figures)


3. The amount listed above has been included within the Base Bid.

Certified: E & W Mechanical Contracting, LLC
(Company-Contractor)

By: John Earman Managing Partner
(President's Signature)
(President's Typed or Printed Name)

Sworn to and subscribed before me in St. Lucie County, Florida on the day of July 31, 2023.

C. L. Hayes
NOTARY PUBLIC



E-Verify Form

Supplier/Consultant acknowledges and agrees to the following:

1. Shall utilize the U.S. Department of Homeland Security's E-Verify system to verify the employment eligibility of all new employees hired by the Supplier/Consultant during the term of the contract; and
2. Shall expressly require any subcontractors performing work or providing services pursuant to the state contract to likewise utilize the U.S. Department of Homeland Security's E-Verify system to verify the employment eligibility of all new employees hired by the subcontractor during the contract term.

E-Verify Company Identification Number Applied- Pending

Date of Authorization _____

Name of Contractor E & W Mechanical Contracting, LLC

Name of Project Rehab/Mod to SWW-1 Water Control Structure

Solicitation Number (If Applicable) 20230073

I hereby declare under penalty of perjury that the foregoing is true and correct.

Executed on July 31st, 2023 in Ft. Pierce (city), FL (state).

[Signature]
Signature of Authorized Officer


John Earman managing partner
Printed Name and Title of Authorized Officer or Agent

SUBSCRIBED AND SWORN BEFORE ME

ON THIS THE 31st DAY OF July, 2023.

NOTARY PUBLIC [Signature]

My Commission Expires: 3/15/27



NON-COLLUSION AFFIDAVIT
Solicitation 20230073

State of Florida

County of St. Lucie

John Earman, being first duly sworn, disposes and says that:
(Name/s)

1. They are managing partner E & W Mechanical Contracting the Proposer that
(Title) (Name of Company)

has submitted the attached PROPOSAL;

2. He is fully informed respecting the preparation and contents of the attached proposal and of all pertinent circumstances respecting such PROPOSAL;

3. Such Proposal is genuine and is not a collusive or sham Proposal;

4. Neither the said Proposer nor any of its officers, partners, owners, agents, representatives, employees or parties in interest, including this affiant, has in any way colluded, conspired, connived or agreed, directly or indirectly with any other Proposer, firm or person to submit a collusive or sham Proposal in connection with the contract for which the attached proposal has been submitted or to refrain from proposing in connection with such Contract or has in any manner, directly or indirectly, sought by agreement or collusion or communication or conference with any other Proposer, firm or person to fix the price or prices in the attached Proposal or of any other Proposer, or to secure through any collusion, conspiracy, connivance or unlawful agreement any advantage against the City of Port St. Lucie or any person interested in the proposed Contract; and

5. The price or prices quoted in the attached Proposal are fair and proper and are not tainted by any collusion, conspiracy, connivance or unlawful agreement on the part of the Proposer or any of its agents, representatives, owners, employees, or parties in interest, including this affiant.

(Signed) John Earman

(Title) managing partner

STATE OF FLORIDA }
COUNTY OF ST. LUCIE } SS:


The foregoing instrument was acknowledged before me this (Date) JUN 31st, 2023

by: John Farman who is personally known to me or who has produced
DL as identification and who did (did not) take an oath.

Commission No. HH 333852

Notary Print: C. Hayes

Notary Signature: C Hayes




DRUG-FREE WORKPLACE FORM
E-Bid # 20230073

The undersigned Contractor in accordance with Florida Statute 287.087 hereby certifies that
E & W Mechanical Contracting, LLC does:
(Name of Business)

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for violations of such prohibition.
2. Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may be imposed upon employees for drug abuse violations.
3. Give each employee engaged in providing the commodities or contractual services that are under proposal a copy of the statement specified in subsection (1).
4. In the statement specified in subsection (1), notify the employees that, as a condition of working on the commodities or contractual services that are under proposal, the employee will abide by the terms of the statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 Florida Statutes or of any controlled substance law of the United States or any state, for a violation occurring in the workplace no later than five (5) days after such conviction.
5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program if such is available in the employee's community, by any employee who is so convicted.
6. Make a good faith effort to continue to maintain a drug-free workplace through implementation of this section.

As the person authorized to sign the statement, I certify that this firm complies fully with the above requirements.



Bidder's Signature
7/31/2023

Date:

**Request for Taxpayer
 Identification Number and Certification**

Give Form to the requester. Do not send to the IRS.

Go to www.irs.gov/FormW9 for instructions and the latest information.

1 Name (as shown on your income tax return). Name is required on this line. do not leave this line blank
E & W Mechanical Contracting LLC

2 Business name/disregarded entity name, if different from above

3 Check appropriate box for federal tax classification of the person whose name is entered on line 1. Check only one of the following seven boxes:

Individual/sole proprietor or single-member LLC C Corporation S Corporation Partnership Trust/estate

Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=Partnership) ← **S**

Note: Check the appropriate box in the line above for the tax classification of the single-member owner. Do not check LLC if the LLC is classified as a single-member LLC that is disregarded from the owner unless the owner of the LLC is another LLC that is not disregarded from the owner for U.S. federal tax purposes. Otherwise, a single-member LLC that is disregarded from the owner should check the appropriate box for the tax classification of its owner.

Other (see instructions) [#]

4 Exemptions (codes apply only to certain entities, not individuals; see instructions on page 3):
 Exempt payee code (if any): _____
 Exemption from FATCA reporting code (if any): _____
(Applies to accounts maintained outside the U.S.)

5 Address (number, street, and apt. or suite no.) See instructions.
1720 Copenhaver Road

6 City, state, and ZIP code
Ft. Pierce, FL 34945

7 List account number(s) here (optional)

Requester's name and address (optional)

Print or type. See specific instructions on page 3.

Part I Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid backup withholding. For individuals, this is generally your social security number (SSN). However, for a resident alien, sole proprietor, or disregarded entity, see the instructions for Part I, later. For other entities, it is your employer identification number (EIN). If you do not have a number, see *How to get a TIN*, later.

Note: If the account is in more than one name, see the instructions for line 1. Also see *What Name and Number To Give the Requester* for guidelines on whose number to enter.

Social security number

			-			-					
--	--	--	---	--	--	---	--	--	--	--	--

OR

Employer identification number

8	8	-	2	1	0	5	7	0	6
---	---	---	---	---	---	---	---	---	---

Part II Certification

Under penalties of perjury, I certify that:

- The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me); and
- I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am no longer subject to backup withholding; and
- I am a U.S. citizen or other U.S. person (defined below); and
- The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part II, later.

Sign Here Signature of U.S. person *[Handwritten Signature]* Date *03/08/23*

General Instructions

Section references are to the Internal Revenue Code unless otherwise noted.

Future developments. For the latest information about developments related to Form W-9 and its instructions, such as legislation enacted after they were published, go to www.irs.gov/FormW9.

Purpose of Form

An individual or entity (Form W-9 requester) who is required to file an information return with the IRS must obtain your correct taxpayer identification number (TIN) which may be your social security number (SSN), individual taxpayer identification number (ITIN), adoption taxpayer identification number (ATIN), or employer identification number (EIN), to report on an information return the amount paid to you, or other amount reportable on an information return. Examples of information returns include, but are not limited to, the following:

- Form 1099-INT (interest earned or paid)

- Form 1099-DIV (dividends, including those from stocks or mutual funds)
 - Form 1099-MISC (various types of income, prizes, awards, or gross proceeds)
 - Form 1099-B (stock or mutual fund sales and certain other transactions by brokers)
 - Form 1099-S (proceeds from real estate transactions)
 - Form 1099-K (merchant card and third party network transactions)
 - Form 1098 (home mortgage interest), 1098-E (student loan interest), 1098-T (tuition)
 - Form 1099-C (canceled debt)
 - Form 1099-A (acquisition or abandonment of secured property)
- Use Form W-9 only if you are a U.S. person (including a resident alien), to provide your correct TIN.
- If you do not return Form W-9 to the requester with a TIN, you might be subject to backup withholding. See What is backup withholding, later.

JOHN D. EARMAN, CMC, OPMP, ASCS

885 44th Court

Vero Beach, Fl 32966

772-473-8554

Crackerjohn1735@yahoo.com (personal)

jearman@eeandg.com (work)

PROJECT MANAGER, MECHANICAL CONTRACTOR, DIRECTOR

Photos of Completed projects

2003-2010

**Indian River County
School Board, Central
Energy Plants and Thermal
Energy Storage.**

Multiple Sites: Indian
River Academy, Glendale
Elementary, Pelican
Island Elementary,
Sebastian Elementary,
Citrus Elementary,
Sebastian River Middle
School, Fellsmere
Elementary.

Responsibilities:
Superintendent/Project
Manager

Estimated value: \$35M



JOHN D. EARMAN, CMC, OPMP, ASCS

885 44th Court

Vero Beach, Fl 32966

772-473-8554

Crackerjohn1735@yahoo.com (personal)

jearman@eeandg.com (work)

PROJECT MANAGER, MECHANICAL CONTRACTOR, DIRECTOR



JOHN D. EARMAN, CMC, OPMP, ASCS

885 44th Court

Vero Beach, Fl 32966

772-473-8554

Crackerjohn1735@yahoo.com (personal)

jeanmar@eeandg.com (work)

PROJECT MANAGER, MECHANICAL CONTRACTOR, DIRECTOR



JOHN D. EARMAN, CMC, OPMP, ASCS

885 44th Court

Vero Beach, Fl 32966

772-473-8554

Crackerjohn1735@yahoo.com (personal)

jearman@eeandg.com (work)

PROJECT MANAGER, MECHANICAL CONTRACTOR, DIRECTOR



JOHN D. EARMAN, CMC, OPMP, ASCS

885 44th Court


Vero Beach, Fl 32966

772-473-8554

Crackerjohn1735@yahoo.com (personal)

jearman@eeandg.com (work)

PROJECT MANAGER, MECHANICAL CONTRACTOR, DIRECTOR




JOHN D. EARMAN, CMC, OPMP, ASCS

885 44th Court
Vero Beach, Fl 32966
772-473-8554

Crackerjohn1735@yahoo.com (personal)
jeaman@eeandg.com (work)

PROJECT MANAGER, MECHANICAL CONTRACTOR, DIRECTOR



JOHN D. EARMAN, CMC, OPMP, ASCS

885 44th Court

Vero Beach, Fl 32966

772-473-8554

Crackerjohn1735@yahoo.com (personal)

jeaman@eeandg.com (work)

PROJECT MANAGER, MECHANICAL CONTRACTOR, DIRECTOR

Completed General Contracting projects

Sea Oaks Tennis Club house and Villa renovations



JOHN D. EARMAN, CMC, OPMP, ASCS

885 44th Court

Vero Beach, Fl 32966

772-473-8554

Crackerjohn1735@yahoo.com (personal)

jeanmar@eeandg.com (work)

PROJECT MANAGER, MECHANICAL CONTRACTOR, DIRECTOR

Indian River Estates

ACLF- New Chapel, \$1.2M



JOHN D. EARMAN, CMC, OPMP, ASCS

885 44th Court

Vero Beach, Fl 32966

772-473-8554

Crackerjohn1735@yahoo.com (personal)

jearman@eeandg.com (work)

PROJECT MANAGER, MECHANICAL CONTRACTOR, DIRECTOR

2011

**Indian River County
Utilities, Operations
Center/Warehouse/Regional
Waste Water Repump
Station.**

4100 43rd Ave, Vero
Beach, Fl.

Warehouse, outside
storage, office building,
2-30' wet
wells/pumps/odor control.

Responsibilities:
Superintendent/Project
Manager

Estimated value: \$12M



JOHN D. EARMAN, CMC, OPMP, ASCS

885 44th Court
Vero Beach, Fl 32966

772-473-8554

Crackerjohn1735@yahoo.com (personal)

jeaman@eeandg.com (work)

PROJECT MANAGER, MECHANICAL CONTRACTOR, DIRECTOR



JOHN D. EARMAN, CMC, OPMP, ASCS

885 44th Court

Vero Beach, Fl 32966

772-473-8554

Crackerjohn1735@yahoo.com (personal)

jearman@eeandg.com (work)

PROJECT MANAGER, MECHANICAL CONTRACTOR, DIRECTOR

2012

**Indian River County
Utilities, Biosolids
Dewatering Facility**

904 74 Avenue S.W., Vero
Beach, Florida

Septage, Sewage, Sludge,
Grease receiving and
processing facility.

Receiving equipment to
remove grit and rags
(Lakeside), positive
aeration (3 tanks-CIP),
centrifuge, cake
disposal(landfill), 250K
gal GST, centrate and
leachate alum treatment
and storage, pumping to
treatment plant.

AB/Wonderware/DFS

Automation and telemetry.

Office building.

Responsibilities:

Superintendent/Project
Manager

Estimated value: \$10M



JOHN D. EARMAN, CMC, OPMP, ASCS

885 44th Court

Vero Beach, Fl 32966

772-473-8554

Crackerjohn1735@yahoo.com (personal)

jearman@eeandg.com (work)

PROJECT MANAGER, MECHANICAL CONTRACTOR, DIRECTOR



JOHN D. EARMAN, CMC, OPMP, ASCS

885 44th Court

Vero Beach, Fl 32966

772-473-8554

Crackerjohn1735@yahoo.com (personal)

jearman@eeandg.com (work)

PROJECT MANAGER, MECHANICAL CONTRACTOR, DIRECTOR



JOHN D. EARMAN, CMC, OPMP, ASCS

885 44th Court

Vero Beach, Fl 32966

772-473-8554

Crackerjohn1735@yahoo.com (personal)

jearman@eeandg.com (work)

PROJECT MANAGER, MECHANICAL CONTRACTOR, DIRECTOR



JOHN D. EARMAN, CMC, OPMP, ASCS

885 44th Court

Vero Beach, Fl 32966

772-473-8554

Crackerjohn1735@yahoo.com (personal)

jeaman@eeandg.com (work)

PROJECT MANAGER, MECHANICAL CONTRACTOR, DIRECTOR



JOHN D. EARMAN, CMC, OPMP, ASCS

885 44th Court

Vero Beach, Fl 32966

772-473-8554

Crackerjohn1735@yahoo.com (personal)

jearman@eeandg.com (work)

PROJECT MANAGER, MECHANICAL CONTRACTOR, DIRECTOR

2013

Indian River County Utilities, Reuse Repump Station

5600 77th Street, Vero
Beach, Florida

3M gal. GST, 3,000 gpm
pumps (3) on VFD's,
AB/Wonderware/DFS
Automation and telemetry.
Prefabricated pump
station.

Responsibilities:
Superintendent/Project
Manager

Estimated value: \$3.5M



JOHN D. EARMAN, CMC, OPMP, ASCS

885 44th Court

Vero Beach, Fl 32966

772-473-8554

Crackerjohn1735@yahoo.com (personal)

jearman@eeandg.com (work)

PROJECT MANAGER, MECHANICAL CONTRACTOR, DIRECTOR



JOHN D. EARMAN, CMC, OPMP, ASCS

885 44th Court


Vero Beach, Fl 32966

772-473-8554

Crackerjohn1735@yahoo.com (personal)

jeanmar@eeandg.com (work)

PROJECT MANAGER, MECHANICAL CONTRACTOR, DIRECTOR



JOHN D. EARMAN, CMC, OPMP, ASCS

885 44th Court


Vero Beach, Fl 32966

772-473-8554

Crackerjohn1735@yahoo.com (personal)

jearman@eeandg.com (work)

PROJECT MANAGER, MECHANICAL CONTRACTOR, DIRECTOR



JOHN D. EARMAN, CMC, OPMP, ASCS

885 44th Court

Vero Beach, Fl 32966

772-473-8554

Crackerjohn1735@yahoo.com (personal)

jearman@eeandg.com (work)

PROJECT MANAGER, MECHANICAL CONTRACTOR, DIRECTOR

2014-2017

**Indian River County
School Board, Vero Beach
Districtwide Central
Energy Plant.**

1625 20th Ave. Vero
Beach, Florida

1600 ton chilled water
loop serving the cooling
needs of Vero Beach High
School, The performing
Arts Center, The Citrus
Bowl, and The Freshman
Learning Center.

Underground HDPE piping
and pumps serving 4 city
blocks, directional bores
under major roadways.

Chillers (2), pumps (3-
100 hp), cooling towers
(2), Johnson Controls.

Responsibilities: Owners
representative, Concept
creation, design team
manager, Project
presentations to the
public and Board, funding
facilitator, design
coordinator, construction
oversight.

Estimated value: \$14M

JOHN D. EARMAN, CMC, OPMP, ASCS

885 44th Court

Vero Beach, Fl 32966

772-473-8554

Crackerjohn1735@yahoo.com (personal)

jeanmar@eeandg.com (work)

PROJECT MANAGER, MECHANICAL CONTRACTOR, DIRECTOR



JOHN D. EARMAN, CMC, OPMP, ASCS

885 44th Court

Vero Beach, Fl 32966

772-473-8554

Crackerjohn1735@yahoo.com (personal)

jeaman@eandg.com (work)

PROJECT MANAGER, MECHANICAL CONTRACTOR, DIRECTOR



JOHN D. EARMAN, CMC, OPMP, ASCS

885 44th Court

Vero Beach, Fl 32966

772-473-8554

Crackerjohn1735@yahoo.com (personal)

jearman@eandg.com (work)

PROJECT MANAGER, MECHANICAL CONTRACTOR, DIRECTOR



JOHN D. EARMAN, CMC, OPMP, ASCS

885 44th Court

Vero Beach, Fl 32966

772-473-8554

Crackerjohn1735@yahoo.com (personal)

jeaman@eeandg.com (work)

PROJECT MANAGER, MECHANICAL CONTRACTOR, DIRECTOR



JOHN D. EARMAN, CMC, OPMP, ASCS

885 44th Court

Vero Beach, Fl 32966

772-473-8554

Crackerjohn1735@yahoo.com (personal)

jeaman@eeandg.com (work)

PROJECT MANAGER, MECHANICAL CONTRACTOR, DIRECTOR



JOHN D. EARMAN, CMC, OPMP, ASCS

885 44th Court

Vero Beach, Fl 32966

772-473-8554

Crackerjohn1735@yahoo.com (personal)

jeaman@eeandg.com (work)

PROJECT MANAGER, MECHANICAL CONTRACTOR, DIRECTOR

JOHN D. EARMAN, CMC, OPMP, ASCS

885 44th Court

Vero Beach, Fl 32966

772-473-8554

Crackerjohn1735@yahoo.com (personal)

jearman@eeandg.com (work)

PROJECT MANAGER, MECHANICAL CONTRACTOR, DIRECTOR

2018-2020

**Benchmark Property
Management, St Andrews
Towers Disaster Recovery
new HVAC system.**

25 Harrison Ave. Panama
City, Florida

Remove and Install new
Cooling tower, triplex
pump station, riser
piping, and fan coil
units, in 14 story
condominium.

Responsibilities:

Mechanical Contracting
services

Estimated value: \$1.8M



JOHN D. EARMAN, CMC, OPMP, ASCS

885 44th Court

Vero Beach, Fl 32966

772-473-8554

Crackerjohn1735@yahoo.com (personal)

jeaman@eeandg.com (work)

PROJECT MANAGER, MECHANICAL CONTRACTOR, DIRECTOR



JOHN D. EARMAN, CMC, OPMP, ASCS

885 44th Court
Vero Beach, Fl 32966
772-473-8554
Crackerjohn1735@yahoo.com (personal)
jeaman@eeandg.com (work)

PROJECT MANAGER, MECHANICAL CONTRACTOR, DIRECTOR



JOHN D. EARMAN, CMC, OPMP, ASCS

885 44th Court

Vero Beach, Fl 32966

772-473-8554

Crackerjohn1735@yahoo.com (personal)

jeaman@eeandg.com (work)

PROJECT MANAGER, MECHANICAL CONTRACTOR, DIRECTOR



JOHN D. EARMAN, CMC, OPMP, ASCS

885 44th Court


Vero Beach, Fl 32966

772-473-8554

Crackerjohn1735@yahoo.com (personal)

jeaman@eeandg.com (work)

PROJECT MANAGER, MECHANICAL CONTRACTOR, DIRECTOR



JOHN D. EARMAN, CMC, OPMP, ASCS

885 44th Court

Vero Beach, Fl 32966

772-473-8554

Crackerjohn1735@yahoo.com (personal)

jeaman@eeandg.com (work)

PROJECT MANAGER, MECHANICAL CONTRACTOR, DIRECTOR



2020-2021

City of Cape Canaveral

Central WasteWater

Treatment Plant

Emergency Bypass Pump



NASA-Artimus Project

Launch Pad 39B Fire Pump

Replacement Project



JOHN D. EARMAN, CMC, OPMP, ASCS

885 44th Court

Vero Beach, Fl 32966

772-473-8554

Crackerjohn1735@yahoo.com (personal)

jearman@eeandg.com (work)

PROJECT MANAGER, MECHANICAL CONTRACTOR, DIRECTOR

References

Terry Sutherd, Director
of Operations, Indian
River County Utilities
772-226-3400

Richard Meckes, Manager,
Waste Water Operations,
Indian River County
Utilities
772-226-3400

Fred Trippensee, Sales
Representative, Lakeside
Equipment Corp.

Bob Fields, President,
Mid State Mechanical
772-567-3102

Brad Schuh, President,
Summit Construction
772-794-2099