ADDENDUM #4 - E-BID #20240055 SW PORT ST. LUCIE BLVD. & SW CAMEO BLVD. INTERSETION IMPROVEMENTS COST WORK SHEET

5/14/2024 COMPANY NAME:M&M Asphalt Maintainence dba All County Paving

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	ITEM COST
101-1	MOBILIZATION/GENERAL CONDITIONS/BONDS	LS	1	\$ 125,000.00	\$ 125,000.00
102-1	MAINTENANCE OF TRAFFIC	LS	1	\$ 104,237.25	\$ 104,237.2
104-10-3	SEDIMENT BARRIER	LF	1,100	\$	\$ 5,995.0
104-15	SOILS TRACKING DEVICE	EA	1	\$ ACTION II III AND A CONCERN MODEL COMMISSION AND A	\$ 3,250.0
104-18	INLET PROTECTION SYSTEM	EA	16	\$	\$ 1,600.0
110-1	CLEARING & GRUBBING	AC	0.67	\$ CONTRACTOR DESCRIPTION OF THE PROPERTY OF THE	\$ 44,890.0
110-4-10	REMOVE EXISTING CONCRETE & ASPHALT PAVEMENT	SY EA	3306	\$ 14.50 150.00	\$ 47,937.00 \$ 300.00
110-7A 120-1	MAILBOX ADJUST/RELOCATE REGULAR EXCAVATION	CY	1,453	\$	\$ 53,034.50
	EMBANKMEN'T	CY	166	\$	
120-6 160-4	TYPE B STABILIZATION (12" THICK)	SY	3,928	\$ 	\$ 8,300.00 \$ 73,650.00
285-710	OPTIONAL BASE, BASE GROUP 09 (LBR 100)(10" THICK)	SY	3,733	\$	\$ 108,257.00
334-1-13A	SUPERPAVE ASPHALTIC CONC. TRAFFIC C (SP-12.5) (2" THICK)	TON	410.6	\$ 185.00	\$ 75,961.00
334-1-13B	SUPERPAVE ASPHALTIC CONC. TRAFFIC C (SP-9.5) (1" THICK)	TON	144.7	\$ 210.00	\$ 30,387.00
337-7-81	ASPHALTIC CONC. FRICTION COURSE, TRAFFIC C (FC-12.5) (1.5" THICK)	TON	91.0	\$	\$ 24,752.00
425-1-521	INLETS, DITCH BOTTOM, TYPE C, >10'	EA	2	\$ 6,710.00	\$ 13,420.00
425-1-529	INLETS, DITCH BOTTOM, TYPE C, >10', MODIFY	EA	1	\$ 7,700.00	\$ 7,700.00
425-1-910	INLETS, GUTTER, CLOSED FLUME	EA	3	\$ 11,500.00	\$ 34,500.00
430-174-115	PIPE CULVERT, HPPP, ROUND, 15"	LF	225	\$ 240.00	\$ 54,000.00
430-982-123	MITERED END SECTION, OPTIONAL, ROUND, 15"	EA	2	\$ 5,400.00	\$ 10,800.00
520-1-10	CONCRETE CURB & GUTTER, TYPE F	LF	900	\$ 42.50	\$ 38,250.00
520-5-21	TRAFFIC SEPARATOR CONCRETE TYPE II, 4' WIDE	LF	210	\$ 64.00	\$ 13,440.00
520-5-22	TRAFFIC SEPARATOR CONCRETE TYPE II, 6' WIDE	LF	444	\$ 80.00	\$ 35,520.00
522-1	CONCRETE SIDEWALK - 4" THICK	SY	384	\$ 90.00	\$ 34,560.00
522-2	CONCRETE DRIVEWAY - 6" THICK	SY	207	\$ 119.00	\$ 24,633.00
527-2	DETECTABLE WARNINGS	SF	48	\$ 58.00	\$ 2,784.00
570-1-2	PERFORMANCE TURF, SOD	SY	2,580	\$ 10.00	\$ 25,800.00
630-2-11	CONDUIT, F&I, OPEN TRENCH	LF	180	\$ 23.65	\$ 4,257.00
630-2-12	CONDUIT, F&I, DIRECTIONAL BORE	LF	840	\$ 40.50	\$ 34,020.00
632-7-1	SIGNAL CABLE, NEW, F&I, PER INTERSECTION	PI	1	\$ 18,500.00	\$ 18,500.00
632-7-6	SIGNAL CABLE, REMOVE, INTERSECTION	PI	1	\$ 2,600.00	\$ 2,600.00
634-4-600	SPAN WIRE ASSEMBLY, REMOVE, INTERSECTION	PI	1	\$ 3,900.00	\$ 3,900.00
635-2-11A	PULL & SPLICE BOX (13" x 24")	EA	7	\$ 2,100.00	\$ 14,700.00
635-2-11B	PULL & SPLICE BOX (17" x 30")	EA	4	\$ 2,500.00	\$ 10,000.00
639-3-11	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	EA	1	\$ 1,450.00	\$ 1,450.00
639-6-1	ELECTRICAL SERVICE, TRANSFER, F&I (TRANSFER EXISTING SERVICE TO NEW CONTROLLEI	EA	1	\$ 4,550.00	\$ 4,550.00
641-2-80	PRESTRESSED CONCRETE POLE, REMOVE COMPLETE	EA	2	\$ 9,000.00	\$ 18,000.00
646-1-11	ALUMINUM SIGNAL POLE, PEDESTAL	EA	8	\$ 3,400.00	\$ 27,200.00
646-1-60	ALUMINUM SIGNAL POLE, REMOVE	EA	6	\$ 650.00	\$ 3,900.00
649-21-6	STEEL MAST ARM ASSEMBLY, F&I, 50'	EA	2	\$ 84,000.00	\$ 168,000.00
649-21-10	STEEL MAST ARM ASSEMBLY, F&I, 60'	EA	2	\$ 93,500.00	\$ 187,000.00
650-1-34	VEH TRAFFIC SIGNAL, F&I, POLYCARBON, 3 SECTION, 1 WAY	EA	6	\$ 2,100.00	\$ 12,600.00
650-1-36	VEH TRAFFIC SIGNAL, F&I, POLYCARBON, 4 SECTION, 1 WAY	EA	4	\$ 2,500.00	\$ 10,000.00
650-1-39	VEH TRAFFIC SIGNAL, F&I, POLYCARBON, 5 SECTION CLUSTER, 1 WAY	EA	2	\$ 3,100.00	6,200.00
653-1-11	PEDESTRIAN SIGNAL, F&I, LED COUNT, 1 WAY	EA	8	\$ 1,150.00	\$ 9,200.00
660-4-11	OPTICAL VEHICLE DETECTION SYSTEM, F&I, CABINET EQUIPMENT (ITERIS EDGE)	EA	1	\$ 8,900.00	\$ 8,900.00
660-4-12	OPTICAL VEHICLE DETECTORS (ITERIS EDGE)	EA	4	\$ 10,500.00	\$ 42,000.00
665-1-11	PEDESTRIAN DETECTOR, F&I, STANDARD	EA	8	\$ 335.00	2,680.00
670-5-110	TRAFFIC CONTROL ASSEMBLY, F&I, NEMA	AS	1	\$ 61,900.00	\$ 61,900.00
676-1600	TRAFFIC CONTROL ASSEMBLY, REMOVE	AS	1	\$ 950.00	950.00
682-1-133	CCTV CAMERA, BOSCH AUTODOME	EA	1	\$ 7,700.00	
684-1-11	MANAGED MULTILAYER ETHERNET SWITCH, F&I	EA	1	\$ 6,600.00	
685-1-13	UNINTERUPTABLE POWER SUPPLY, F&I	EA	1	\$ 13,500.00	
700-5-22	INTERNALLY ILLUMINATED SIGN OM, 12 - 18 SF	EA	4	\$ 4,400.00	
715-5-31	LUMINAIRE & BRACKET ARM, F&I, ON MAST ARM	EA	2	\$ 3,700.00	
700-1-11A	SINGLE POST SIGN, F&I GM, < 12 SF (ONE WAY)	EA	2	\$ 440.00	
700-1-11B	SINGLE POST SIGN, F&I GM, < 12 SF (KEEP RIGHT)	EA	3	\$ 440.00	
700-1-50	SINGLE POST SIGN, RELOCATE	EA_	44	\$ 285.00	
700-2-50	MULTI-POST SIGN, RELOCATE (NEIGHBORHOOD)	EA	1	\$ 275.00	
700-3-101A	SIGN PANEL, F&I GM, < 12 SF (R10-3)	EA	8	\$ 130.00	
700-3-101B	SIGN PANEL, F&I GM, < 12 SF (LEFT TURN YIELD YELLOW FLASHING ARROW)	EA	4	\$ 975.00	
706-3	RETRO-REFLECTIVE/RAISED PAVEMENT MARKERS	EA	214	\$ 5.50	
711-11-121	THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	LF	1,945	\$ 1.65	
711-11-123	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	LF	780	\$ 4.50	
711-11-125	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" THERMOPLASTIC, STANDARD, WHITE, ARROW	LF EA	1,236	\$ 6.50 S	
711-11-170	THERMOPLASTIC, STANDARD, WHITE, ARROW THERMOPLASTIC STANDARD, VELLOW, SOLID 6"	LF	10 3,060	\$ 1.75	1.000.000.000
711-11-221	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 6" THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	LF	3,060 270	\$ 5.50	
1080-24106	UTILITY FIXTURE - VALVE ASSEMBLY, F&I, WM - ADJUST	EA	1	\$ 770.00	
1080-24106	UTILITY FIXTURE - VALVE ASSEMBLY, F&I, WM - ADJUST UTILITY FIXTURE - VALVE ASSEMBLY, F&I, FM - ADJUST	EA	5	\$ 770.00	
1644-112-06		EA		\$ 6,500.00	
	FIRE HYDRANT ASSEMBLY ADJUST		1	\$ 2,400.00	
2000-1	HONDA EU 3000I GENERATOR SIGNAL FIBER OPTIC & ELECTRONIC ITEMS PER NOTE 38	EA LS	1	\$ 42,900.00	
2000-2					

ATTACHMENT E - E-BID #20240055

6.

If yes, please explain:

CONTRACTOR'S GENERAL INFORMATION WORKSHEET/QUESTIONNAIRE E-Bid #20240055 – ATTACHMENT E

It is understood and agreed that the following information is to be used by the City to determine the qualifications of prospective Contractor to perform the work required. The Contractor waives any claim against the City that might arise with respect to any decision concerning the qualifications of the Contractor.

The undersigned attests to the truth and accuracy of all statements made on this questionnaire. Also, the undersigned hereby authorizes any public official, Engineer, Surety, bank, material or equipment manufacturer, or distributor, or any person, firm or corporation to furnish the City any pertinent information requested by the City deemed necessary to verify the information on this questionnaire.

to verify the information on this questionnaire.
Dated at 1190 SW 10 Th STILLT, Delvay BCH, FL, this day of, 2024 (Location)
Name of Organization/Contractor: M&M asphalt Maintenauct INC., DIBIA All Counter Paving
By: KINNETH Goldberg PRESident Name and Title
1. Corporation, Partnership, Joint Venture, Individual or other?
2. Firm's name and main office address, telephone and fax numbers
Name: M&M asphalt Maintenance inc., DIBIAAU Counter Paving Address: 1180 SW 10TM STYLLT, Delroy Beach, 71 33444
Telephone Number: 501-588-0949 Fax Number: 501-588-2140
3. Contact person: Kenylett Goldberg Email: Public Wolks a) All County Paving.
4. Firm's previous names (if any). NA
5. How many years has your organization been in business? 5 cals

7. **ADDENDUM ACKNOWLEDGMENT** - Bidder acknowledges that the following addenda have been received and are included in its proposal/bid:

Has your firm ever received a cure notice from a government entity? () Yes () No

Addendum Number	Date Issued	Addendum Number	Date Issued
01	05/01/2024		
02	05/14/2024		
03	05/16/2024		
04	05/16/2024		

ATTACHMENT E - E-BID #20240055

- 8. Project Management Plan / Project Approach for the project to include identifying all key personnel to be assigned to the project. This is a mandatory document. Place See Attacked.
- 9. Proposed Project Schedule. This is a mandatory document.
- 10. List five (5) intersection improvement / traffic calming / signal modification construction projects similar to this project completed by your firm along with a brief description of project, location of project, client name, client phone number, value of contract, your firm's percentage of the total contract value, as well as the number of change orders and the total change order value.

Project Number 1
Project Name: NW 20th STILLT & SPANISH RIVER BIND
Description: Milling, RESURFACING, PAVEMENT MARKINGS AND
INSTALLING GATEN BIKE LANES PER FOOT STANDARDS and
SPECIFICATIONS.
Location: NW 20TM ST (FROM EIRIO (anal to DiviE Hwy & Spanish River Blue
Client Name, Phone Number & Email: Clecio DE SA 561-416-3429 CdESAWCI. boca - RATOU
Value of Total Contract: \$852,331.52
Date of Completion: 912/2023
Firm's Percentage of Total Contract: Q0'/,
Number of Change Orders:
Value of Change Orders: # 197, 55le, 08
Was Project Completed on Schedule: YES
Was Project Completed within Budget? VES
Project Number 2
Project Name: Task-188 Meadows Way Improvements
Description: Improvements To Meadows Way to Include
Resufacing, Sidewalks and TRAFFIC Calming.
- Company to the second
Location: Meadows Way E. Lyfoluxo Road, Boynton Beach.
Client Name, Phone Number & Email: Carl Frumenti/ 5lel-742-6238 Trumenti Carl Frumenti (Del -742-6238 Trumenti Carl Frumenti)
Value of Total Contract: \$ 155, 447,80
Date of Completion: 02/01/ 2024
Firm's Percentage of Total Contract: 95 //.
Number of Change Orders: 1
Value of Change Orders: \$ 15, 768.00
Was Project Completed on Schedule: YES
Was Project Completed within Budget?
Project Number 3
Project Name: FT. Landerdale Annual Contract To# 20

ATTACHMENT E - E-BID #20240055
Description: Milling, Paving, Traffic Calming, and Conclude
Sidewalk Repairs
Location: Misc Streets THroughout City of IT Lauderdale.
Client Name, Phone Number & Email: Jean Ramond 954-828-4507 / JERAMOND
Value of Total Contract: \$ 737, D94, 47
Date of Completion: 2 20 2023
Firm's Percentage of Total Contract: $Q0^{\circ}/$,
Number of Change Orders:
Value of Change Orders:
Was Project Completed on Schedule: VES
Was Project Completed within Budget? VES
Project Number 4
Project Name: WOH 37 Have Hill Rd
Description: Mulery, Resercaciny, and Traffic Calminy
From N. Harrillell Rd, Korbull Rd to 45th STIECT)
Location: N. Lavertill Rd (From Rochuck Rd to 45th STREET) Wife
Client Name, Phone Number & Email: Holly Skew 561-233-3962/ Hg Skew a PBCgov. olg
Value of Total Contract: \$ \(\psi_3\), \(\theta 72.32\)
Date of Completion: 11 27 2023
Firm's Percentage of Total Contract: oo'/.
Number of Change Orders:
Value of Change Orders: \$33,872.32
Was Project Completed on Schedule: VES
Was Project Completed within Budget?
Project Number 5
Project Name: TOWN OF LANDANIA RESULTATION Y 2023
Description: Muling, Paying, Payement Marking, and tradic Calmeing
Location: MISC STRUTS THroughout town of Landaua
11.000
Client Name, Phone Number & Email: EDDIE CROCKETT 5161-540-57163 ELPOCKETT a Landau. Value of Total Contract: \$ 275,872.50
Date of Completion: $04/07/2023$
Firm's Percentage of Total Contract: $Qo'/$,
Number of Change Orders: N
Value of Change Orders:

	ATTACHMENT E - E-BID #20240055 Was Project Completed on Schedule:
	Was Project Completed on Schedule: VES Was Project Completed within Budget? VES
11.	List subcontractors and major material suppliers for the project. Include telephone numbers. Insert additional sheets if necessary. Attach all licenses and certifications that qualify them to perform the work. April 1 Dive Hafic Control - Mot - 407 - 578 - 5431
,	Atlas Mappiny & Survey by - As Buits & Survey 561-640-4069 Thinity Striping - Pavement Markings - 954-931-3168 Kobles Concrete - Concrete - 561-723-9536
12.	Has the Contractor or any principals of the applicant organization failed to qualify as a responsible Contractor; refused to enter into a contract after an award has been made; failed to complete a contract during the past five (5) years or been declared to be in default in any contract or been assessed liquidated damages in the last five (5) years? List the name of project, location, client, engineer, date and reason. Use additional pages if needed. Total Number of Projects where Failure to Complete Work Occurred:
	Project Number 1
	Project Name:
	Project Location:
	Client Name and Phone Number:
	Engineer Name and Phone Number:
	Date:
	Reason:
	Insert additional projects if needed.
3.	Has the Contractor or any of its principals ever been declared bankrupt or reorganized under Chapter 11 or put into receivership? Yes () No ()
	If yes, please explain:
4.	List any lawsuits pending or completed within the past five (5) years involving the corporation, partnership or individuals with more than ten percent (10 %) interest:

	ATTACHMENT E - E-BID #20240055
	ATTACHMENT E - E-BID #20240055 Dease See AHACH LIST
	(N/A is not an acceptable answer - insert lines if needed)
15.	List any judgments from lawsuits in the last five (5) years:
	(N/A is not an acceptable answer - insert lines if needed)
16.	List any criminal violations and/or convictions of the Proposer and/or any of its principals:
	(N/A is not an acceptable answer - insert lines if needed)
	Petsident
	Signature Title

NOTICE TO ALL PROPOSERS

To ensure fair consideration is given for all Proposers, it must be clearly understood that upon release of the proposal and during the proposal process, firms and their employees of related companies as well as paid or unpaid personnel acting on their behalf shall not contact or participate in any type of contact with City employees, department heads or elected officials, up to and including the Mayor and City Council. The "Cone of Silence" is in effect for this solicitation from the date the solicitation is advertised on DemandStar, until the time an award decision has been approved by City Council and fully executed by all parties. Information about the Cone of Silence can be found under the City of Port St. Lucie Ordinance 20-15, Section 35.13. Contact with anyone other than the Issuing Officer may result in the vendor being disqualified. All contact must be coordinated through Ms. Robyn Holder, Issuing Officer, for the procurement of these services.

All questions regarding this Solicitation are to be submitted in writing to Robyn Holder, Procurement Manager with the Procurement Management Department via e-mail rholder@cityofpsl.com, or by phone 772-344-4293. Please reference the Solicitation number on all correspondence to the City.

All questions, comments and requests for clarification must reference the Solicitation number on all correspondence to the City. Any oral communications shall be considered unofficial and non-binding.

Only written responses to written communication shall be considered official and binding upon the City. The City reserves the right, at its sole discretion, to determine appropriate and adequate responses to the written comments, questions, and requests for clarification.

*NOTE: All addendums and/or any other correspondence before bid close date (general information, question and responses) to this solicitation will be made available exclusively through the <u>DemandStar's Website</u> for retrieval. All notice of intent to award documentation will be published on the <u>City Clerk's Website</u>. Proposers are solely responsible for frequently checking these websites for updates to this solicitation.

I understand and shall fully comply with all requirements of City of Port. St.

Typed Name: Kenneth diology g

Signed:

Company and Job Title: MEM Ashalf Manhenauct Inc DIBLATI County Paviny Princeton

Date: 05/14/2024



"A City for All Ages"

E-BID #20240055 CONTRACTOR'S CODE OF ETHICS

The City of Port St Lucie ("City), through its Procurement Management Department ("Procurement Management Department") is committed to a procurement process that fosters fair and open competition, is conducted under the highest ethical standards and enjoys the complete confidence of the public. To achieve these purposes, Procurement Management Department requires each vendor who seeks to do business with the City to subscribe to this Contractor's Code of Ethics.

- ♦ A Contractor's bid or proposal will be competitive, consistent and appropriate to the bid documents.
- A Contractor will not discuss or consult with other Vendors intending to bid on the same contract or similar City contract for the purpose of limiting competition. A Vendor will not make any attempt to induce any individual or entity to submit or not submit a bid or proposal.
- Contractor will not disclose the terms of its bids or proposal, directly or indirectly, to any other competing Vendor prior to the bid or proposal closing date.
- Contractor will completely perform any contract awarded to it at the contracted price pursuant to the terms set forth in the contract.
- Contractor will submit timely, accurate and appropriate invoices for goods and/or services actually performed under the contract.
- ♦ Contractor will not offer or give any gift, item or service of value, directly or indirectly, to a City employee, <u>City official</u>, employee family member or other vendor contracted by the City.
- Contractor will not cause, influence or attempt to cause or influence, any City employee or City Official, which might tend to impair his/her objectivity or independence of judgment; or to use, or attempt to use, his/her official position to secure any unwarranted privileges or advantages for that Vendor or for any other person.
- Contractor will disclose to the City any direct or indirect personal interests a City employee or City official holds as it relates to a Vendor contracted by the City.
- Contractor must comply with all applicable laws, codes or regulations of the countries, states and localities in which they operate. This includes, but is not limited to, laws and regulations relating to environmental, occupational health and safety, and labor practices. In addition, Contractor

ATTACHMENT E - E-BID #20240055

must require their suppliers (including temporary labor agencies) to do the same. Contractor must conform their practices to any published standards for their industry. Compliance with laws, regulations and practices include, but are not limited to the following:

- Obtaining and maintaining all required environmental permits. Further, Contractor will endeavor to minimize natural resource consumption through conservation, recycling and substitution methods.
- o Providing workers with a safe working environment, which includes identifying and evaluating workplace risks and establishing processes for which employee can report health and safety incidents, as well as providing adequate safety training.
- O Providing workers with an environment free of discrimination, harassment and abuse, which includes establishing a written antidiscrimination and anti-bullying/harassment policy, as well as clearly noticed policies pertaining to forced labor, child labor, wage and hours, and freedom of association.

Name of Organization/Proposer MEMasphat Maintenance inc DIBIA All County You) 1/X
Signature	a
Printed Name and Title HOLDER HOLDERY Plesident	
Date 05/14/2024	

DISCLAIMER: This Code of Ethics is intended as a reference and procedural guide to contractors. The information it contains should not be interpreted to supersede any law or regulation, nor does it supersede the applicable contractor contract. In the case of any discrepancies between it and the law, regulation(s) and/or contractor contract, the law, regulatory provision(s) and/or vendor contract shall prevail.

CITY OF PORT ST. LUCIE, FLORIDA SEALED BID NO. <u>20240055</u>

TRENCH SAFETY ACT COMPLIANCE STATEMENT

Project Location: Various Locations

Instructions:

1.

Chapter 90-96 of the Laws of Florida requires all Contractors' engaged by The City of Port St. Lucie, Florida to comply with Occupational Safety and Health Administration Standard 29 C.F.R. s. 1926.650 Subpart P. All prospective Contractors are required to sign the compliance statement and provide compliance cost information where indicated below. The costs for complying with the Trench Safety Act must be incorporated into this project's base bid.

Certify this form in the presence of a notary public or other officer authorized to administer oaths.

Certification

I understand that Chapter 90-96 of the Laws of Florida (The Trench Safety Act) requires me

NOTARY PUBLIC

MAUREEN NORTON
Notary Public - State of Florida
Commission # HH 449208
My Comm. Expires Jan 8, 2028
Bonded through National Notary Assn.

E-Verify Form

Supplier/Consultant acknowledges and agrees to the following:

- Shall utilize the U.S. Department of Homeland Security's E-Verify system to verify the employment eligibility of all new employees hired by the Supplier/Consultant during the term of the contract; and
- Shall expressly require any subcontractors performing work or providing services pursuant to the state contract to likewise utilize the U.S.
 Department of Homeland Security's E-Verify system to verify the employment eligibility of all new employees hired by the subcontractor during the contract term.

E-Verify Company Identification Number	652026
Date of Authorization	3/14/2013
Name of Contractor	MEM asphal Mainlevauce inc DIBIA All Counter Pavix
Name of Project	SW PORT 51 Wie Blud & SW Carner Blud Interestion
Solicitation Number (If Applicable)	Bid# 20240055
I hereby declare under penalty of perjury th	at the foregoing is true and correct.
Executed on May,	13, 2024 in Delray Beach (city), 76 (state).
Signature of Authorized Officer	Kennieth Goldberg President Printed Name and Title of Authorized Officer or Agent
SUBSCRIBED AND SWORN BEFORE ME	
ON THIS THE 20" DAY OF MAY	2021. MAIDEEN NORTON
NOTARY PUBLIC Mauser	MAUREEN NORTON Notary Public - State of Florida Commission # HH 449208 My Comm. Expires Jan 8, 2028 Bonded through National Jan 8, 2028
My Commission Expires:	2028 Bonded through National Notary Assn.

NON-COLLUSION AFFIDAVIT Solicitation 20240055

State of		<u> </u>
County of $\frac{2}{\sqrt{2}}$	alm Beach	_}
Kenneth	Goldberg	, being first duly sworn, disposes and says that:
1. They	(Name/s) are President c	MGM apha 4 Maintereadce Tuc the Proposer that
	(Title)	(Name of Company)
has submitted	the attached PROPOSAL;	
	fully informed respecting the imstances respecting such PR	preparation and contents of the attached proposal and of all OPOSAL;
3. Such	Proposal is genuine and is not	a collusive or sham Proposal;
employees or agreed, directl in connection proposing in co or collusion or in the attached	parties in interest, including ly or indirectly with any other F with the contract for which onnection with such Contract communication or conference Proposal or of any other Propogreement any advantage again	ry of its officers, partners, owners, agents, representatives, this affiant, has in any way colluded, conspired, connived or Proposer, firm or person to submit a collusive or sham Proposal the attached proposal has been submitted or to refrain from or has in any manner, directly or indirectly, sought by agreement with any other Proposer, firm or person to fix the price or prices oser, or to secure through any collusion, conspiracy, connivance nst the City of Port St. Lucie or any person interested in the
collusion, cons	spiracy, connivance or unlawf	cached Proposal are fair and proper and are not tainted by any oul agreement on the part of the Proposer or any of its agents, es in interest, including this affiant.

STATE OF FLORIDA } COUNTY OF ST. LUCIE} SS:	
The foregoing instrument was acknowledged before	ore me this (Date) 2014 May, 2024
by: KENNETH GOLDBERG	who is personally known to me or who has produced
8	as identification and who did (did not) take an oath.
Commission No	
Notary Print: MADREEN NOTTON	
Notary Signature: Notary Signature:	
Notary Com OFF My Con	MAUREEN NORTON Public - State of Florida Imission # HH 449203 Inm. Expires Jan 8, 2028 Ingh National Notary Assn.

DRUG-FREE WORKPLACE FORM E-Bid # 20240055

The undersigned Contractor in accordance with Florida Statute 287.087 hereby certifies that

MEM WPha H M and Lance in a Dibla All Course Javay does:

(Name of Business)

- 1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for violations of such prohibition.
- 2. Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may be imposed upon employees for drug abuse violations.
- 3. Give each employee engaged in providing the commodities or contractual services that are under proposal a copy of the statement specified in subsection (1).
- 4. In the statement specified in subsection (1), notify the employees that, as a condition of working on the commodities or contractual services that are under proposal, the employee will abide by the terms of the statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 Florida Statutes or of any controlled substance law of the United States or any state, for a violation occurring in the workplace no later than five (5) days after such conviction.
- 5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program if such is available in the employee's community, by any employee who is so convicted.
- 6. Make a good faith effort to continue to maintain a drug-free workplace through implementation of this section.

As the person authorized to sign the statement, I certify that this firm complies fully with the above requirements.

Bidder's Signature

Date:




Proposed Project Schedule

M&M Asphalt Maintenance Inc., d/b/a All County Paving
Office 561-588-0949 | Fax 561-588-2140 | 1180 SW 10th Street, Delray Beach, FL 33444
Office 407-610-8069 | Fax 407-380-2001| 6648 Old Cheney Highway Unit D, Orlando, FL 32807

LICENSED, BONDED, INSURED, FDOT CERTIFIED

General Contractor: CGC1527974





Project Management Plan

M&M Asphalt Maintenance Inc., d/b/a All County Paving
Office 561-588-0949 | Fax 561-588-2140 | 1180 SW 10th Street, Delray Beach, FL 33444
Office 407-610-8069 | Fax 407-380-2001| 6648 Old Cheney Highway Unit D, Orlando, FL 32807

LICENSED, BONDED, INSURED, FDOT CERTIFIED

General Contractor: CGC1527974

RUDOLPH POLSELLI

561-373-2995 ■■■ rpolsellijr@yahoo.com

SENIOR MANAGEMENT EXECUTIVE

Heavy Highway / Civil Construction & Construction Management

"I literally grew up in the business and understand the complexity and depth of every role – more importantly,
I know what it takes to be successful in this industry"

- → Third-generation construction executive with deep love of the heavy construction business and extensive, hands-on experience and deep industry knowledge spanning 30-plus years.
- → **Highly innovative and well versed** in construction practices and experienced with DOT, municipal, civic and public construction projects up to \$450M; managed teams of 1200+ employees: Alt.bidding process & Hard Bid
- → Unmatched ability to anticipate industry trends, recognize potential risks and proactively implement changes.
- → Repeatedly recognized for excellence in work performance—entrusted with key business and profit growth initiatives. Has completed 2 successful Corporate "Turn Around's"
- → Proven to be pivotal contributor and critical employee in fast-paced, high-pressure business situations. Held management roles with ENR 100's, Tutor Perini and Primoris Services

Management & Leadership Expertise

Strategic Planning | Construction Management | Major DOT, Civil & Public Construction Projects
Contract Administration | Project & Cost Estimating | Project Management | Team Leadership | Cost Containment
Construction Operations | Multi-Site Operations | P&L Management | Construction Codes | Union & Labor Relations
Safety Regulations | Polices & Procedures | Process & Efficiency Improvement | Capital & Operation Budgets
Labor Efficiency | Contract Negotiations | Vendor Management | Quality Assurance | Design Build/ P3

EXTENSIVE INDUSTRY EXPERIENCE & EXPERTISE

	eavy Civil Division Manager &M Asphalt All County Paving –Delray Beach Fl	Aug 2023- Current
Ma	anaging All Operations and P& L Responsibility for the Heavy Civil Division	
	Day to Day Management of all aspects of Construction	
	Including Estimating, Project Management, Contract administration, Construction, and Acco	ounting
	Recognizing issues such as Claims and working with the Project team to submit such Claim	ns
	Working with project teams on work plans, scheduling along with Operational Improvements	3
	Working with the Bonding Company and Customers to build a better relationship	
٥	perations Manager	Aug 2010 lan 2022
0	perations manager	Aug 2018-Jan 2023
	eavy Civil Inc -Pompano Beach Fl	Aug 2016-Jan 2023
He		Aug 2016-Jan 2023
He	eavy Civil Inc -Pompano Beach Fl	Aug 2016-Jan 2023
He Ma	eavy Civil Inc -Pompano Beach Fl anaging Operational Improvements	Aug 2016-Jan 2023
He Ma □	eavy Civil Inc -Pompano Beach FI anaging Operational Improvements Overseeing all areas of operations	
He Ma □	eavy Civil Inc –Pompano Beach FI enaging Operational Improvements Overseeing all areas of operations Including Estimating, Project Management, Contract administration and Construction	ıs
He Ma	eavy Civil Inc –Pompano Beach FI anaging Operational Improvements Overseeing all areas of operations Including Estimating, Project Management, Contract administration and Construction Recognizing issues such as Claims and working with the Project team to submit such Claim	ıs
He Ma	eavy Civil Inc –Pompano Beach FI enaging Operational Improvements Overseeing all areas of operations Including Estimating, Project Management, Contract administration and Construction Recognizing issues such as Claims and working with the Project team to submit such Claim Working with project teams on work plans and finding the most efficient way to build the pro	ıs
Ma	eavy Civil Inc –Pompano Beach FI anaging Operational Improvements Overseeing all areas of operations Including Estimating, Project Management, Contract administration and Construction Recognizing issues such as Claims and working with the Project team to submit such Claim Working with project teams on work plans and finding the most efficient way to build the pro Mange day to day operations of the company	ıs

	rector of Operational Improvements/ Area Operations Manager chry Construction Corp – San Antonio, TX / Charlotte, NC	Oct 2016-August 2018						
Ma	anaging Operational Improvements							
	Overseeing all areas of operations in the Heavy Civil Unit in NC/SC							
	□ Including Estimating, Project Management, Contract administration and Construction							
	Recognizing issues such as Claims and working with the Project team to submit such C	Claims						
	Working with project teams on work plans and finding the most efficient way to build the	e project						
	Sit on the Executive Team corporately to decide what projects to bid, productivity and n	nethods and Margins						
	Worked on both Hard Bid and Alt. Delivery projects in Texas, NC, SC.							
	Helped mentor and teach younger managers on Estimating and Project Management a	nd overall Efficiency						
	CE PRESIDENT of TEXAS OPERATIONS	Oct 2015-Oct2016						
Jai	mes Construction Group/ Primoris Services (a public co.) – Houston, TX							
Re	sponsible for Managing all Divisional Operations in Texas							
	Complete P&L responsibility of a \$ 300mill / Yr. Heavy Civil Program with 5 Division and	d a \$ 1Bill Backlog						
	Managed 5 Divisions including 4 Heavy Civil Units a Quarry, an Asphalt Plant and 4 Co	ncrete Plants						
	Turned a profit in 4 Divisions in 2016 that previously lost money in 2015							
	Managed over 1200 employees on 20 Projects Ranging from \$ 5 Mill to \$450 Mill							
	Brought in top level talent from around the country to execute and manage the work pro	perly including Estimating						
	Handled all top level meetings and had the final say with owners & governmental agence	cies						
	Negotiated all JV agreements and had final say on Design Build Submittal Packages							
	CE PRESIDENT / DIVISION MANAGER xas Sterling Construction Co (a public co.) – Houston, TX	2015-2015						
Re	sponsible for managing all Divisional Operations							
	Complete P&L responsibility of a \$ 200mill / Yr. Business Unit							
	Implemented new policy's and procedures in all area's including safety & estimating							
	Turned a profit for the first time in 22 quarters with in the first 5 months							
	Managed over 500 employees on 30 active jobs							
	Brought in top level talent from around the country to manage work properly							
	Handled all top level meetings and had the final say with owners & Texdot.							
	Signed and negotiated all contracts and worked closely with the bonding company							

	Tuge Times
	R PROJECT MANAGER tor Perini Civil East (a public co.) – Jessup, MD
Re	sponsible for managing large heavy highway projects in the \$ 150 Mill + Range
	Manage the day to day construction and fiscal operations of a large project
	Manage and keeping current all costs, forecasts, projections and budgets
	Train and mentor numerous young engineers
	Coordinating liaison between contractor and the owner as far as change orders, schedules and target dates
	Attend weekly progress meetings with both the owner and sub-contractors
	Manage numerous Civil and Structural crews and all subcontractors.
	Develop budgets and cash flow analysis for project along with monthly updates.
	t DESIGN BUILD CONSTRUCTION MANAGER rman Construction Company – Annapolis Junction, MD
	sponsible for managing large design build projects in the Mid-Atlantic Region from RFQ until construction; ther maging the final design and construction field teams.
	Analyze all aspects of design build job to make an accurate risk assessment of the project prior to RFQ and present findings to ownership.
	High level involvement in preparing technical portion of bid and identifying best means to build the project.
	Assist proposal writers in preparing RFQ and RFP.
	Coordinating liaison between design team and estimating team to prepare the best possible bid.
	Attend proprietary meetings and question and answer sessions with owners.
	After bid award, managed the design team and led plan and constructability reviews meetings.
	Employed the proper field team to construct project and identified all equipment and manpower needs including sub-contractors and suppliers to complete project.
	Develop budgets and cash flow analysis for project along with monthly updates.
PR	ESIDENT 2000 to 2012
Ba	rrier Wall of South Florida, Inc. HHWY Const.– Palm Beach Gardens, FL
froi	eated and brought strategic vision and operation plan to fruition, building new, heavy highway Construction Company on the ground up. Garnered contracts with DOT and other major government contractors throughout state of Florida. cruited, trained and managed entire staff of 100+ employees.
	Maximized existing relationships and strategically targeted government contractors to rapidly secure lucrative concrete, underground, and highway construction contracts.
	Propelled sales to \$10 Million by year 3

VP OF OPERATIONS / DIVISION MANAGER 1994 to 2000

and maintain high quality of production and customer service.

Florida Curbing Inc. (Division of Wicklund Holdings) HHWY Const. - Ft. Lauderdale, FL

Recruited to streamline and merge two corporate acquisitions into one cohesive construction company. Established solid operating, financial and reporting infrastructure; and developed standard procedures, policies and systems. Recruited and built world-class team of 200 employees.

Pioneered innovative processes, work systems and internal operations to drive continuous process improvement

☐ Managed effective operations and daily management of highway Construction Company, including large underground utilities and road building divisions.

R	T	H		\cap	T	P	H	T	0	T	S	FI	T	T
T	·	ו ע	יע	V	ш.	L	11			L	0	انا		4

Page 4

Positioned company for dramatic growth and increased profitability/bottom-line performance by expanding and
strengthening customer base and enhancing internal productivity and efficiency.

- □ Prepared all corporate forecasts and project budgets, assisted with annual 10Ks and Qs and handled all bonding and insurance requirements.
- ☐ Guided efficiency improvement initiatives throughout company in areas of policies and procedures, field productions, vendor payments and project planning.

SENIOR PROJECT MANAGER | ESTIMATOR

1992 to 1994

Community Asphalt (division of OHL Group) - Miami, FL

Estimated and managed major DOT projects up to \$50M, handled up 5 to 10 projects at a time. Prepared estimates, contracts, documents, correspondence, budgets and reports. Worked with engineers and negotiated optimal terms with subcontractors and vendors.

- □ Coordinated engineering and construction project schedules to ensure completion within estimated timeframe and funding parameters.
- □ Handled material purchases, prepared subcontractor agreements, and verified accuracy of change orders and agenda items.
- □ Developed cost estimates and risk assessments; tracked labor, equipment, materials and overhead costs for successfully awarded contracts.

DIRECTOR OF GRADING OPERATIONS | PROJECT MANAGER | ESTIMATOR 1992

1988 to

Pavex Corporation (division of The Vecellio Group) - Pompano Beach, FL

Recruited to estimate and manage numerous DOT, municipal, public, and airport projects ranging from \$1M to \$20M in value. Quickly promoted and eventually directed all grading projects, up to 15 at a time. Interfaced with estimating department on project bids, plans and budgets. Supervised 100+ employees including project managers, superintendents and general superintendent. Reported directly to president.

- □ Estimated more than 100 DOT projects and managed full project scope including plans, specifications, change orders, contracts, progress schedules, labor, materials, and equipment.
- □ Worked on largest, single project for the company valued at \$15M and secured large bonus by implementing maximum efficiency and cost control strategies.

ESTIMATOR | GENERAL SUPERINTENDANT

1984 to 1988

RTP Inc/ Polselli & Angelucci - Philadelphia, PA

Advanced through increasingly responsible roles in company and subsequently promoted to project manager. Oversaw all aspects of major DOT projects throughout PA, NJ, DE and MD. Negotiated with labor unions, prime contractors, subcontractors and DOT.

EDUCATION

Business with minor in Financial Management, Jacksonville University

Hold Florida Competency License's in 6 Counties

HERBERT L. MILLER

Project Manager / Project Superintendent 6112 NW 22nd Street Margate, Florida 33063 (954) 478-6474 – HMCMC17@gmail.com

CAREER SUMMARY

I have 17 years of experience in the construction industry. I am currently working as a Project Manager for All County Paving.

I am well versed in all phases of facilities management and new construction work procedures. I am a skilled and experienced, hands-on manager with a proven background in all disciplines and a recognized ability to manage a number of diversified activities simultaneously. I am a people-oriented manager who combines communication, technical and analytical skills to consistently produce high quality results.

RESPONSIBILITIES PROJECT MANAGER

- Perform takeoff for civil estimating
- Procurement and review of material submittals
- Review and approve subcontract agreements
- Lead and communicate with on-site supervisors, subcontractors & vendors to assist them in working to the project schedule.
- Direct & coordinate day-to-day activities to insure work is being done as per required schedule & specifications.
- Coordinate site testing and inspection efforts
- Generate & maintain project schedules
- Conduct quality inspections as per the approved submittals
- Review safety reports & take necessary action if required
- Review 4- week look ahead schedule prepared by Project engineer & submit it to the Owner
- Attend all schedule & management meetings necessary to monitor & manage the project
- Manage work force payroll hours & handle equipment rentals
- Review the work performed at the end of each month & prepare payment requisition.
- Computer skills in Outlook, Excel, Word, Project.

WORK EXPERIENCE

DOUGLAS PARK REMEDIATION

PROJECT MANAGER – (2017)

• \$ 7 million Remediation of Miami Park containing arsenic materials. Site Preparation, grading, building and pavement demolition, construction of concrete and asphalt pavement, base course, pavement markings, air field lighting, electrical communication duct banks, storm drainage, underground water and sanitary sewer services, landscaping, fencing and sports field modifications.

FORT LAUDERDALE INTERNATIONAL AIRPORT PROJECT MANAGER – (2014 – 2016)

• \$38 million Terminal 4 Expansion Project: Site Preparation, grading, building and pavement demolition, construction of concrete and asphalt pavement, base course, pavement markings, air field lighting, electrical communication duct banks, storm drainage, underground water and sanitary sewer services, landscaping, fencing and retaining walls.

CITY OF MIAMI

PROJECT MANAGER / SUPERINTENDENT – (2008 – 2014)

- \$35 million job order contract work for repair and renovation to various roadway projects. The jobs consisted of "horizontal" and "vertical" projects including, but not limited to, fire stations, park renovations, intersection improvements, storm water drainage, and roadway improvements.
- City of Homestead SW 4th Street Roadway Improvements
 This project consisted new concrete, pavers, landscaping, irrigation, milling, and paving.
- City Of Tamarac NW 108th Avenue Drainage Improvements
 This project consisted new concrete, pavers, landscaping, irrigation, and drainage installation
- **City of Miami** Museum Park \$9 million

 This project consisted of new drainage, restroom building, parking lot, pavers, concrete walkways, concrete wave walls, landscaping, irrigation, and electrical lighting.
- **City Of Fort Lauderdale** –NW 14th Street Improvements
 This project consisted of new drainage, concrete, milling, paving, landscaping, striping, and signage.
- City of Miami Greenway Roadway Improvements
 This project consisted of new drainage, concrete, milling, paving, landscaping, striping, and signage.
- **City of Homestead** Mowry Drive (SW 320th Street) Improvements
 This project consisted of the conversion of Mowry Drive (SW 320rd Street), from SW 152nd Ave. to SW 157th Ave., from a 2-lane to 4-lane road.
- Abrika Pharmaceutical, Sunrise, Florida; \$4 million, 22,000 sf. design/build lab and clean room build out. Position: Project Superintendent.
- NABI Biopharmaceutical, Boca Raton, Florida; \$20 million, 32,000 sf. design/build buildout of clean room manufacturing area and equipment installation. Position: Project Superintendent.
- Andrx Pharmaceutical, Davie, Florida; \$18 million, 140,000 sf. design/build clean room production facility with a 42,000 sf. equipment platform. Position: Project Superintendent.

EDUCATION (1997 - 2000)

• Tallahassee Community College
A.S. Business Administration & Management

LICENSES & CERTIFICATIONS

- OSHA 30 Hour
- Maintenance of Traffic DOT
- Asphalt Paving Level 1, State of Florida
- Effective Construction Management, State of Florida



STATE OF FLORIDA

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD

THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

SPADA, ROBERTG

1180 SOUTHWEST 10TH STREET DELRAY BEACH FL 33444

LICENSE NUMBER: CGC1534510

EXPIRATION DATE: AUGUST 31, 2024

Always verify licenses online at MyFloridaLicense.com

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.







List of ongoing Lawsuits

2022	502022-CA-012662	Palm Beach	Auto Negligence
2023	502023CA-011622XXXXMB	Palm Beach	Negligence-Slip and Fall
2022	CACE-22-007904	Broward	Negligence-Slip and Fall
2023	CACE-23-010221	Hillsborough	Negligence-Slip and Fall

M&M Asphalt Maintenance Inc., d/b/a All County Paving
Office 561-588-0949 | Fax 561-588-2140 | 1180 SW 10th Street, Delray Beach, FL 33444
Office 407-610-8069 | Fax 407-380-2001| 6648 Old Cheney Highway Unit D, Orlando, FL 32807

LICENSED, BONDED, INSURED, FDOT CERTIFIED

General Contractor: CGC1527974

TGARRIDO

ACORD

CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY) 4/30/2024

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER	CONTACT Teresa Garrido					
Collinsworth, Alter, Fowler & French, LLC 15050 NW 79th Court	PHONE (A/C, No, Ext): (305) 822-7800 FAX (A/C, No): (305)	362-2443				
Suite 200	E-MAIL ADDRESS: tgarrido@caffllc.com					
Miami Lakes, FL 33016	INSURER(S) AFFORDING COVERAGE	NAIC#				
	INSURER A : Executive Risk Indemnity Inc.	35181				
INSURED	INSURER B : Federal Insurance Company					
M & M Asphalt Maintenance, Inc. DBA All County Paving	INSURER C: Landmark American Ins Co	33138				
1180 SW 10th Street	INSURER D : Nationwide Insurance Company of America					
Delray Beach, FL 33444	INSURER E : AGCS Marine Insurance Co					
	INSURER F:					

COVERAGES	CERTIFICATE NUMBER:		REVISION NUMBER:
THIS IS TO	CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOWHAVE	BEEN ISSUED	TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
CERTIFICATI	NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED B	ANY CONTRA	ACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
EXCLUSIONS	S AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN	REDUCED BY	PAID CLAIMS.
NSR	ADDI SUBR	DOLICY EEE	DOLLOV EVD

INSR LTR		ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP	LIMIT	rs
Α	X COMMERCIAL GENERAL LIABILITY CLAIMS-MADE X OCCUR			54326687	4/30/2024	4/30/2025	EACH OCCURRENCE DAMAGE TO RENTED PREMISES (Ea occurrence)	s 1,000,0 s 100,0
							MED EXP (Any one person)	\$ 5,0
							PERSONAL & ADV INJURY	s 1,000,0
	GEN'L AGGREGATE LIMIT APPLIES PER:						GENERAL AGGREGATE	\$ 2,000,0
	POLICY X PRO-						PRODUCTS - COMP/OP AGG	\$ 2,000,0
_	OTHER:							\$ 1,000,0
В	AUTOMOBILE LIABILITY						COMBINED SINGLE LIMIT (Ea accident)	\$ 1,000,00
	X ANY AUTO SCHEDULED			54326686	4/30/2024	4/30/2025	BODILY INJURY (Per person)	s
	AUTOS ONLY AUTOS							s
	X HIRED AUTOS ONLY X NON-OWNED AUTOS ONLY						PROPERTY DAMAGE (Per accident)	s
_								s
С	UMBRELLA LIAB X OCCUR						EACH OCCURRENCE	\$ 5,000,00
	X EXCESS LIAB CLAIMS-MADE		ľ	APP92618219	4/30/2024	4/30/2025	AGGREGATE	\$ 5,000,00
	DED RETENTION \$							S
D	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY						X PER OTH-	
	ANY PROPRIETOR/PARTNER/EXECUTIVE N N	N/A		WCC343255A	4/30/2024	4/30/2025	E.L. EACH ACCIDENT	s 1,000,00
	(Mandatory in NH)						E.L. DISEASE - EA EMPLOYEE	s 1,000,00
	If yes, describe under DESCRIPTION OF OPERATIONS below						E.L. DISEASE - POLICY LIMIT	s 1,000,00
E	Leased/Rented		ı	VIXI9307982453896	4/30/2024	4/30/2025	\$5k Deductible	500,00

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

CERTIFICATE HOLDER	CANCELLATION			
PROOF OF INSURANCE ONLY	SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.			
	AUTHORIZED REPRESENTATIVE			

Form W-9

(Rev. October 2018)
Department of the Treasury
Internal Revenue Service

Request for Taxpayer Identification Number and Certification

► Go to www.irs.gov/FormW9 for instructions and the latest information.

Give Form to the requester. Do not send to the IRS.

micorna	40 to WWW.#3.907/10/11/09 10/ 11	isductions and the latest informatio	n. I			
	1 Name (as shown on your income tax return). Name is required on this line;					
	2 Business name/disregarded entity name, if different from above	NCE INC				
	DBA ALL GOUNTY PAVING					
page 3.	Check appropriate box for federal tax classification of the person whose natifollowing seven boxes.		certain entities, not individuals; see instructions on page 3):			
s o	☐ Individual/sole proprietor or ☐ C Corporation ☑ S Corporation single-member LLC	n L Partnership L Trust/esta	122			
/Pe	The state of the s		Exempt payee code (if any)			
or th	Limited liability company. Enter the tax classification (C=C corporation, Note: Check the appropriate box in the line above for the tax classification).					
Print or type. Specific Instructions on page	LLC if the LLC is classified as a single-member LLC that is disregarded another LLC that is not disregarded from the owner for U.S. federal tax is disregarded from the owner sor bould check the appropriate box for the	from the owner unless the owner of the LLC	is			
eci	☐ Other (see instructions) ►		(Applies to accounts maintained outside the U.S.)			
S	5 Address (number, street, and apt. or suite no.) See instructions.	Requester's na	ame and address (optional)			
See	1180 SW 10TH STREET					
	6 City, state, and ZIP code					
	DELRAY BEACH, FL 33444 7 List account number(s) here (optional)					
	- List assessing manufacturing (appropriate)					
Pari	Taxpayer Identification Number (TIN)					
Enter y	your TIN in the appropriate box. The TIN provided must match the na	me given on line 1 to avoid Socia	l security number			
backur	o withholding. For individuals, this is generally your social security by	mher (SSN) However for a				
entities	nt alien, sole proprietor, or disregarded entity, see the instructions for s, it is your employer identification number (EIN). If you do not have a	number, see How to get a	- -			
TIN, lat	ter.	or				
Note: I	If the account is in more than one name, see the instructions for line are To Give the Requester for guidelines on whose number to enter.	. Also see What Name and Emplo	oyer identification number			
varribe	in to give the nequester for guidelines on whose number to enter.		-150511112			
Part	II Certification	61	1-1151915141412			
THE PERSON NAMED IN	penalties of perjury, I certify that:					
	number shown on this form is my correct taxpayer identification num	her for I am waiting for a number to h	a isoland to make and			
2. I am Serv	not subject to backup withholding because: (a) I am exempt from baice (IRS) that I am subject to backup withholding as a result of a failuinger subject to backup withholding; and	ckup withholding, or (b) I have not bee	en notified by the Internal Revenue			
3. I am	a U.S. citizen or other U.S. person (defined below); and	6				
I. The I	FATCA code(s) entered on this form (if any) indicating that I am exem	pt from FATCA reporting is correct.				
cquisit other th	ation instructions. You must cross out item 2 above if you have been ne re failed to report all interest and dividends on your tax return. For real estion or abandonment of secured property, cancellation of debt, contribution in the certification, but an interest and dividends, you are not required to sign the certification, but are the certification, but are the certification of the	tate transactions, item 2 does not apply	r. For mortgage interest paid,			
Sign Here	Signature of U.S. person ►	Date▶	11912024			
	eral Instructions	 Form 1099-DIV (dividends, includ funds) 	ing those from stocks or mutual			
section oted.	references are to the Internal Revenue Code unless otherwise	Form 1099-MISC (various types of proceeds)	of income, prizes, awards, or gross			
elated	developments. For the latest information about developments to Form W-9 and its instructions, such as legislation enacted	 Form 1099-B (stock or mutual fur transactions by brokers) 	nd sales and certain other			
	ey were published, go to <i>www.irs.gov/FormW9</i> .	• Form 1099-S (proceeds from real	estate transactions)			
urp	ose of Form	Form 1099-K (merchant card and third party network transactions)				
forma	ridual or entity (Form W-9 requester) who is required to file an tion return with the IRS must obtain your correct taxpayer	 Form 1098 (home mortgage interesting) 1098-T (tuition) 	est), 1098-E (student loan interest),			
SSN), i	ation number (TIN) which may be your social security number ndividual taxpayer identification number (ITIN), adoption	• Form 1099-C (canceled debt)				
axpaye	r identification number (ATIN), or employer identification number	Form 1099-A (acquisition or aband	1			
mount	report on an information return the amount paid to you, or other reportable on an information return. Examples of information	Use Form W-9 only if you are a U.S. person (including a resident alien), to provide your correct TIN.				
eturns i	include, but are not limited to, the following. 1099-INT (interest earned or paid)		the requester with a TIN, you might See What is backup withholding,			

Document A310 TM - 2010

Conforms with The American Institute of Architects AIA Document 310

Bid Bond

CONTRACTOR:

(Name, legal status and address)

M & M Asphalt Maintenance, Inc. DBA All County Paving

1180 SW 10th Street

Delray Beach, FL 33444

OWNER:

(Name, legal status and address)

City of Port St. Lucie

121 SW Port St. Lucie Blvd.

Port St. Lucie, FL 34984

BOND AMOUNT: \$ 5%

SURETY:

(Name, legal status and principal place of business)

The Gray Casualty & Surety Company

P.O. Box 6202

Metairie, LA 70009-6202

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

Five Percent of Amount Bid

PROJECT:

(Name, location or address, and Project number, if any)

SW Port St. Lucie Blvd. & SW Cameo Blvd. Intersection Improvements, Bid No. 20240055

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and scaled this 14th day of May, 2024

(Witness)

(Witness) Rita Lazarides

M & M Asphalt Maintenance, Inc. DBA All County Paving
(Principal) (Seal)

(Title) FresidnT

The Gray Casualty & Surety Company

(Surety)

(Seal)

Ву:

(Title) Kevin Wojtowicz

Attorney-in-Fact

THE GRAY INSURANCE COMPANY THE GRAY CASUALTY & SURETY COMPANY

GENERAL POWER OF ATTORNEY

Bond Number: Bid Bond

Principal: M&M Asphalt Maintenance, Inc. d/b/a All County Paving

Project: SW Port St. Lucie Blvd. & SW Cameo Blvd. Intersection Improvements, Bid No. 20240055

KNOW ALL BY THESE PRESENTS, THAT The Gray Insurance Company and The Gray Casualty & Surety Company, corporations duly organized and existing under the laws of Louisiana, and having their principal offices in Metairie, Louisiana, do hereby make, constitute, and appoint: Kevin Wojtowicz, Jessica Reno, Edwin T. Collins, IV, Devin Phillips, Christian Collins, and Laura D. Mosholder of St. Petersburg, Florida jointly and severally on behalf of each of the Companies named above its true and lawful Attorney(s)-in-Fact, to make, execute, seal and deliver, for and on its behalf and as its deed, bonds, or other writings obligatory in the nature of a bond, as surety, contracts of suretyship as are or may be required or permitted by law, regulation, contract or otherwise, provided that no bond or undertaking or contract of suretyship executed under this authority shall exceed the amount of \$25,000,000,000.

This Power of Attorney is granted and is signed by facsimile under and by the authority of the following Resolutions adopted by the Boards of Directors of both The Gray Insurance Company and The Gray Casualty & Surety Company at meetings duly called and held on the 26th day of June, 2003.

"RESOLVED, that the President, Executive Vice President, any Vice President, or the Secretary be and each or any of them hereby is authorized to execute a power of Attorney qualifying the attorney named in the given Power of Attorney to execute on behalf of the Company bonds, undertakings, and all contracts of surety, and that each or any of them is hereby authorized to attest to the execution of such Power of Attorney, and to attach the seal of the Company; and it is

FURTHER RESOLVED, that the signature of such officers and the seal of the Company may be affixed to any such Power of Attorney or to any certificate relating thereto by facsimile, and any such Power of Attorney or certificate bearing such facsimile signature or facsimile seal shall be binding upon the Company now and in the future when so affixed with regard to any bond, undertaking or contract of surety to which it is attached.

IN WITNESS WHEREOF, The Gray Insurance Company and The Gray Casualty & Surety Company have caused their official seals to be hereinto affixed, and these presents to be signed by their authorized officers this 4th day of November, 2022.

SEAL By:

By: Michael T. Gray

President
The Gray Insurance Company

Cullen S. Piske President

The Gray Casualty & Surety Company



State of Louisiana

S

Parish of Jefferson

On this 4th day of November, 2022, before me, a Notary Public, personally appeared Michael T. Gray, President of The Gray Insurance Company, and Cullen S. Piske, President of The Gray Casualty & Surety Company, personally known to me, being duly sworn, acknowledged that they signed the above Power of Attorney and affixed the seals of the companies as officers of, and acknowledged said instrument to be the voluntary act and deed, of their companies.



Leigh Anne Henican Notary Public Notary ID No. 92653 Orleans Parish, Louisiana

Leigh Anne Henican

Notary Public, Parish of Orleans State of Louisiana My Commission is for Life

I, Mark S. Manguno, Secretary of The Gray Insurance Company, do hereby certify that the above and forgoing is a true and correct copy of a Power of Attorney given by the companies, which is still in full force and effect. IN WITNESS WHEREOF, I have set my hand and affixed the seals of the Company this 14th day of May , 2024

Mark Mangans

I, Leigh Anne Henican, Secretary of The Gray Casualty & Surety Company, do hereby certify that the above and forgoing is a true and correct copy of a Power of Attorney given by the companies, which is still in full force and effect. IN WITNESS WHEREOF, I have set my hand and affixed the seals of the Company this 14th day of May , 2024 .

Leigh Jame Henican



