


Please direct bond verifications to surety@intactinsurance.com

This Power of Attorney expires
January 31, 2025

Notary Public

STATE OF MINNESOTA
HENNEPIN COUNTY

By

Resolved:  That the signature of an Authorized Officer, the signature of the Secretary or the Assistant Secretary, and the Company seal may be affixed by
facsimile to any power of attorney or to any certificate relating thereto appointing an Attorney-in-Fact for purposes only of executing and sealing any bond,
undertaking, recognizance or other written obligation in the nature thereof, and any such signature and seal where so used, being hereby adopted by the Company
as the original signature of such officer and the original seal of the Company, to be valid and binding upon the Company with the same force and effect as though
manually affixed.

Resolved:  That the President, any Senior Vice President or Vice-President (each an “Authorized Officer”) may execute for and in behalf of the Company any and
all bonds, recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof, and affix the seal of the Company thereto; and that the
Authorized Officer may appoint and authorize an Attorney-in-Fact to execute on behalf of the Company any and all such instruments and to affix the Company
seal thereto; and that the Authorized Officer may at any time remove any such Attorney-in-Fact and revoke all power and authority given to any such Attorney-in-
Fact.

Resolved:  That the Attorney-in-Fact may be given full power and authority to execute for and in the name and on behalf of the Company any and all bonds,
recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof, and any such instrument executed by any such Attorney-in-Fact shall
be as binding upon the Company as if signed and sealed by an Authorized Officer and, further, the Attorney-in-Fact is hereby authorized to verify any affidavit
required to be attached to bonds, recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof.

KNOW ALL MEN BY THESE PRESENTS, that ATLANTIC SPECIALTY INSURANCE COMPANY, a New York corporation with its  principal office in Plymouth,
Minnesota, does hereby constitute and appoint:  Jorge L. Bracamonte, Jessie Sloan, Karla Tomaszewski, each individually if there be more than one named, its true and
lawful Attorney-in-Fact, to make, execute, seal and deliver, for and on its behalf as surety, any and all bonds, recognizances, contracts of indemnity, and all other writings
obligatory in the nature thereof; provided that no bond or undertaking executed under this authority shall exceed in amount the sum of: unlimited and the execution of such
bonds, recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof in pursuance of these presents, shall be as binding upon said Company as if
they had been fully signed by an authorized officer of the Company and sealed with the Company seal.  This Power of Attorney is made and executed by authority of the
following resolutions adopted by the Board of Directors of ATLANTIC SPECIALTY INSURANCE COMPANY on the twenty-fifth day of September, 2012:

Power of Attorney

This power of attorney is signed and sealed by facsimile under the authority of the following Resolution adopted by the Board of Directors of ATLANTIC SPECIALTY
INSURANCE COMPANY on the twenty-fifth day of September, 2012:

Signed and sealed.  Dated____________ day of _____________, _____.

IN WITNESS WHEREOF, ATLANTIC SPECIALTY INSURANCE COMPANY has caused these presents to be signed by an Authorized Officer and the seal of the Company
to be affixed this twenty-seventh day of April, 2020.

Paul J. Brehm, Senior Vice President

Kara Barrow, Secretary

On this twenty-seventh day of April, 2020, before me personally came Paul J. Brehm, Senior Vice President of ATLANTIC SPECIALTY INSURANCE COMPANY, to me
personally known to be the individual and officer described in and who executed the preceding instrument, and he acknowledged the execution of the same, and being by me
duly sworn, that he is the said officer of the Company aforesaid, and that the seal affixed to the preceding instrument is the seal of said Company and that the said seal and the
signature as such officer was duly affixed and subscribed to the said instrument by the authority and at the direction of the Company.

I, the undersigned, Secretary of ATLANTIC SPECIALTY INSURANCE COMPANY, a New York Corporation, do hereby certify that the foregoing power of attorney is in full
force and has not been revoked, and the resolutions set forth above are now in force.

1st August 2024



Melanie S. Griffin, SecretaryRon DeSantis, Governor

STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD
THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE

PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

LARES MONCADA, LUIS ALBERTO

Do not alter this document in any form.

RJ ENGINEERING CONSTRUCTION CORP

LICENSE NUMBER: CGC1533697
EXPIRATION DATE:  AUGUST 31, 2024

This is your license. It is unlawful for anyone other than the licensee to use this document.

2101 VISTA PARK, SUITE 133
WEST PALM BEACH      FL 33411

Always verify licenses online at MyFloridaLicense.com

https://www.myfloridalicense.com/LicenseDetail.asp?SID=&id=c6b81cee61e3b655c5eb3e76decb82b9


Project Management Plan
By RJ Engineering Construction Corp

Tulip Blvd. & College Park Road Intersection Improvements

- Project will be overseen by the Project Manager and Project SuperIntendent, and followed
according to the project schedule.

Project Manager : Raquel Naim
(resume attached)

Project SuperIntendent: Luis Lares
(resume attached)

- Please refer to the project schedule (attached).



PROJECT SCHEDULE

Cos Wksht # Activity Timeline
1 MOBILIZATION 1st month
2 CONSTRUCTION VIDEO 1st month
3 SURVEY STAKING & RECORD DRAWINGS 1st month
4 MAINTENANCE OF TRAFFIC (INCL. PEDESTRIAN M.O.T.) 1st month
5 SEDIMENT BARRIER (HAY BALES) 1st month
6 STAKED TURBIDITY BARRIER 1st month
7 SOILS TRACKING DEVICE 2nd month
8 INLET PROTECTION SYSTEM 2nd month
9 CLEARING & GRUBBING 2nd month

10 REMOVAL OF EXISTING CONCRETE 2nd month
11 MAILBOX, MAINTAIN AND RELOCATE 2nd month
12 REGULAR EXCAVATION 3rd month
13 EMBANKMENT 3rd month
14 TYPE B STABILIZATION (12" THICK) 3rd month
15 OPTIONAL BASE, BASE GROUP 09 (LBR 100)(10" THICK) 3rd month
21 INLETS, CURB, TYPE P-4, (REPLACE EXISTING INLET) 4th month
22 INLETS, CURB, TYPE P-5, (REPLACE EXISTING INLET) 4th month
23 INLETS, GUTTER, CLOSED FLUME 4th month
24 YARD DRAIN 4th month
25 MODIFY EXISTING DRAINAGE STRUCTURE (MANHOLE TOP) 4th month
26 MANHOLE, P-7 <10' 4th month
27 MANHOLE, ADJUST TOP 4th month
28 PIPE CULVERT, HPPP, ROUND, 15" 5th month
29 PIPE CULVERT, CAP, ROUND, 15" 5th month
30 PIPE CULVERT, RCP, ELLIPTICAL 12" x 18" 5th month
31 MITERED END SECTION, OPTIONAL, ROUND, 15" 5th month
32 CONCRETE CLASS NS, GRAVITY WALL (WITH REINFORCING STEEL) 4th month
34 CONCRETE CURB & GUTTER, TYPE F 4th month



35 CONCRETE CURB, TYPE D 4th month
36 TRAFFIC SEPARATOR CONCRETE TYPE I, 4' WIDE 4th month
37 CONCRETE SIDEWALK - 4" THICK 4th month
38 CONCRETE SIDEWALK - 6" THICK 5th month
70 2" CONDUIT, F&I, DIRECTIONAL BORE 6th month
71 PULL BOX (F&I) 13" x 24" COVER, F&I 6th month
72 PULL BOX (F&I) 13" x 24" COVER - ADJUST 6th month
73 JUNCTION BOX, RELOCATE (POWER TO LIFT STATION) 6th month
74 ELECTRICAL POWER SERVICE, RELOCATE, UNDERGROUND (STREET LIGHT) 6th month
75 LIGHTING CONDUCTORS, F&I, INSULATED 6th month
76 LIGHT POLE COMPLETE, F&I, ALUMINUM, 30' 6th month
77 LIGHT POLE COMPLETE, REMOVE WOODEN POLE & LUMINAIR 6th month
80 VEH TRAFFIC SIGNAL, RELOCATE 6th month
81 TRAFFIC CONTROLLER, MODIFY 6th month
82 UTILITY FIXTURE - VALVE ASSEMBLY, F&I, WM - ADJUST 6th month
83 UTILITY FIXTURE - VALVE ASSEMBLY, F&I, GM - ADJUST 6th month
84 UTILITY FIXTURE - VALVE ASSEMBLY, F&I, FM - ADJUST 6th month
85 FIRE HYDRANT ASSEMBLY ADJUST 6th month
16 SUPERPAVE ASPHALTIC CONC. TRAFFIC C (SP-12.5) (2" THICK) 7th month
17 SUPERPAVE ASPHALTIC CONC. TRAFFIC C (SP-9.5) (1" THICK) 7th month
18 SUPERPAVE ASPHALTIC CONC. TRAFFIC C (SP-12.5) (3" THICK) (SPEED TABLE) 7th month
43 SINGLE POST SIGN, F&I GM, < 12 SF (STOP)(R1-1) w/ STREET NAME BLADES 8th Month
44 SINGLE POST SIGN, F&I GM, < 12 SF (SPEED LIMIT 25 MPH)(R2-1) 8th Month
45 SINGLE POST SIGN, F&I GM, < 12 SF (RIGHT LANE MUST TURN RIGHT)(R3-7R) 8th Month
46 SINGLE POST SIGN, F&I GM, < 12 SF (RIGHT TURN ONLY)(R3-5R) 8th Month
47 SINGLE POST SIGN, F&I GM, < 12 SF (TURNING LANE MUST YIELD TO PEDESTRIANS)(R10-15) 8th Month
48 SINGLE POST SIGN, F&I GM, < 12 SF (KEEP RIGHT)(R4-7) 8th Month
49 SINGLE POST SIGN, F&I GM, < 12 SF (ONE WAY)(R6-1) 8th Month
50 SINGLE POST SIGN, F&I GM, < 12 SF (SPEED TABLE/20 MPH)(W17-01 & W13-1P) 8th Month
51 SINGLE POST SIGN, F&I GM, < 12 SF (SPEED TABLE/AHEAD)(W17-01 & W16-9P) 8th Month
52 SINGLE POST SIGN, F&I GM, < 12 SF (RAISED CROSSWALK/15 MPH)(W17-01 & W13-1P) 8th Month
53 SINGLE POST SIGN, F&I GM, < 12 SF (PEDESTRIAN CROSSING/AHEAD)(W11-2 & W16-9P) 8th Month



54 SINGLE POST SIGN, F&I GM, < 12 SF (PEDESTRIAN CROSSING/ARROW)(W11-2 & W16-7P) 8th Month
55 SINGLE POST SIGN, RELOCATE 8th Month
56 SINGLE POST SIGN, REMOVE 8th Month
57 PEDESTRIAN HYBRID BEACON, SOLAR, F&I, COMPLETE W/SIGNS (PEDESTRIAN CROSSING/ARROW) 8th Month
58 RETRO-REFLECTIVE/RAISED PAVEMENT MARKERS 8th Month
59 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" 8th Month
60 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" 8th Month
61 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" 8th Month
62 THERMOPLASTIC, STANDARD, WHITE, 6", SKIP (10' - 6') 8th Month
63 THERMOPLASTIC, STANDARD, WHITE, 6", SKIP (2' - 2') 8th Month
64 THERMOPLASTIC, STANDARD, WHITE, MESSAGE (ONLY) 8th Month
65 THERMOPLASTIC, STANDARD, WHITE, MESSAGE (TABLE CHEVRONS) 8th Month
66 THERMOPLASTIC, STANDARD, WHITE, ARROW 8th Month
67 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 6" 8th Month
68 THERMOPLASTIC, STANDARD, YELLOW, SKIP, (2' - 2') 8th Month
69 THERMOPLASTIC, SREMOVE EXISTING PAVEMENT MARKINGS - SURFACE TO REMAIN 8th Month
39 PATTERNED PAVEMENT - VEHICULAR AREAS (STAMPED CONCRETE) 8th Month
40 PATTERNED PAVEMENT - NON-VEHICULAR AREAS (STAMPED CONCRETE) 8th Month
41 DETECTABLE WARNINGS 8th Month
42 PERFORMANCE TURF, SOD 8th Month
33 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 8th Month



3689	Miramontes	Circle	
Wellington,	FL.	33414	

(561)	324-2423	
www.engeconconstruction.com	

engeconconstruction@gmail.com	

RAQUEL A. NAIM 

PROFILE 19	years’	experience	in	the	building	and	heavy	civil	construction	industry.	

Experience	in	Project	Management,	Project	Engineering	and	Cost	Estimating.	Construction	Manager	of	
multiple	site	development,	roadway,	bridge,	drainage,	and	utilities.	

Establishment	of	project	objectives,	estimating,	scheduling,	ensure	quality	control	and	contract	
compliance,	coordination	of	field	personnel,	subcontractors,	and	material	suppliers,	maintain	project	
budget	and	track	owner	billings.	

Ability	to	direct	complex	projects	from	concept	to	fully	operational	status.	

Ability	to	communicate	with	owner	as	well	as	government	agencies,	subcontractors,	
personnel	regarding	project	issues.	

EDUCATION UNIVERISTY OF FLORIDA 

Bachelor	Degree	in	Civil	Engineering	Science,	Bachelor	in	Construction	Management,	Bachelor	in	
Business	

RELEVANT 
EXPERIENCE & 

ACCOMPLISHMENT
S 

MANAGEMENT/ SUPERVISION 

Sandalfoot	Blvd.	and	SR7	&	SW	3rd	St.	and	SR7	Bridge	Replacements	–	
Drainage,	Utilities,	Signalization,	New	bridges,	Asphalt	Pavement,	
Earthwork	–	PBC	Boca	Raton,	Florida	

Road	Resurfacing	–	Milling	&	Resurfacing,	Replacing	Limerock	Base,	Rebuilding	Curb	
Ramps,	Installing	Underdrain	–	Village	of	Royal	Palm	Beach,	Florida	

NW	Bayshore	Blvd.	&	NW	Selvitz	Rd.	Intersection	Improvements	Project	–	
Roundabout,	Drainage,	Sidewalk	–	Port	St.	Lucie,	Florida	

Airport	Access	Road	Improvements,	Phases	1-3	–	Roadway,	Concrete	Sidewalk,	
Drainage,	Utilities,	Culverts	-	Vero	Beach,	Florida	

NW	California	Blvd.	&	NW	University	Blvd.	Intersection	Improvement	Project	–	
Roundabout,	Sidewalk	-	Port	St.	Lucie,	Florida	

Tamarind	Ave.	Beautification	(Palm	Beach	Lakes	Blvd.	to	25th	St.),	Milling,	Resurfacing	and	
Paving	-	West	Palm	Beach,	Florida	

Savona	Blvd.	Sidewalk	and	Bridge	(Gatlin	Blvd.	south	to	Paar	Dr.),	Sidewalk,	Clearing	and	Grubbing,	
Concrete,	Earthwork,	Drainage	-	Port	St.	Lucie,	Florida															

T5500	SR5	From	Volco	Road	to	North	City	Limits,	Milling,	Resurfacing	and	Paving	-	FDOT	
Brevard	County,	Florida	

E8N07	Okeechobee	Blvd.	SB	Ramp	Improvement	/Exit	99,	Paving	and	Resurfacing	-	Palm	
Beach,	Florida	

Clematis	St.	Improvements	(Tamarind	Ave.	to	Sapodilla	Ave.),	Paving	and	Resurfacing	-	West	
Palm	Beach,	Florida	

Ocean	Avenue	Bridge	Lantana,	Utilities	-	Palm	Beach,	Florida		
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Three	Lakes	WMA	-	Osceola,	Florida	

Snook	Island	Public	Use	Facilities	-	Palm	Beach,	Florida	

Boca	Raton	Airport	Rehabilitation,	Milling,	Resurfacing	and	Paving	-	Boca	Raton,	Florida	

George	Bush	Intermediate	Bridge	–	Delray	Beach,	Florida	

Engineered	Homes	at	The	Villages	–	D.R.	Horton	-	Orlando,	Florida	

Stonebridge	Reserve	Townhomes/	Condominiums	–	Pulte	Homes,	Utilities	-	Orlando,	Florida	

Baldwin	Park	Condominiums	–	Centerline	Homes,	Utilities	-	Orlando,	Florida	

Lee	Vista	Park	Homes	–	D.R.	Horton	-	Orlando,	Florida	

Site	Development	at	Outlaw	Lakes	–	Imperial	Development	Corp.-	Ocala,	Florida	

Lakes	of	Windermere	Single	Family	Homes	-	Orlando,	Florida	

Eagle	Reserve	Single	Family	Homes	–	Lennar	Homes	-	Clermont,	Florida	

Viscaya	Single	Family	Homes,	Utilities	-	Orlando,	Florida	

Oak	Hammock	Single	Family	Homes/	Townhouses/	Condos	-	Kissimmee,	Florida	

Renovations	to	Downtown	Museum	-	Orlando,	Florida	

Lake	Nona	Reserve	Buildings,	Utilities	-	Orlando,	Florida	

I-75/	Pines	Boulevard	Interchange,	Utilities,	Milling	and	Resurfacing	-	Pembroke	Pines,	
Florida	

Road	Widening	John	Young	Parkway,	Milling	and	Resurfacing	-	Orlando,	Florida	

ESTIMATING/	PURCHASING	
Bidding	FDOT,	County	and	City	Projects	in	South	Florida,	Schools	and	Commercial	Buildings.	

Scheduling	for	various	projects.	

Quantity	Take-off,	Subcontractor	Bidding,	Contract	Development.	

Cost	Control,	permitting,	and	site	inspections.	

 PRESIDENT/ OWNER, ENGECON CONSTRUCTION INC., LAKE WORTH, FL.                  2008-PRESENT	
Management	of	site	development	projects	and	roadway	and	bridge	construction.	

LEAD ESTIMATOR, BERGERON LAND DEV. INC., FORT LAUDERDALE, FL.                            2007-2008	
Estimating	Heavy/	Civil	Construction	Projects	FDOT	and	County.	

DIRECTOR/ OWNER, ORTIZ CONSTRUCTION CO., FL.                                                              2006-2007	
Construction	Estimating,	Contract	Negotiation.	

Subcontractor	hiring	and	Commercial	Business	Development.	

Building/	Residential	Construction	Projects.	

Site	Development	including	roadway.	

PURCHASING MANAGER/ ESTIMATOR, PULTE HOLMES                                                       2004-2006	
Residential	and	Commercial	Building	Construction	Take	off.	

Subcontractor	Bidding	and	Hiring,	Contract	Development.	

Supervision	of	House	Cost	Control,	Rebates	and	Specification	Program.	

PROJECT MANAGER, JOHNSON BROTHERS                                                                              2002-2004	
Estimating	and	take	off	of	Site	Development	Project.	

Bidding	Subcontractors,	Creating	of	scope	of	work	and	specification.	

Site	Inspection	and	dealing	with	the	City	inspector	in	the	field.	
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Worked	at	Liaison	between	City,	Universal	Studios	of	Orlando	and	Contractor.	

Road	and	Underground	work	for	the	City	of	Orlando	and	Osceola	County.	

ESTIMATOR, TURNER CONSTRUCTION                                                                                      2000-2002	
Estimating	Commercial	Building	Construction	Cost.	Take	off	for	Bidding	Process,	Creation	of	
Vendor	List.	

 



Luis A. Lares Moncada

Civil Engineer / Sr. Project Manager / CGC #1525707
1268 Pinetta Circle. Wellington FL 33414
(786)239-0637 / engluislares@gmail.com

SUMMARY

Seasoned professional with 17+ years of experience in the construction industry backed by solid credentials, a
proven history of reaching goals and providing excellent results under pressure. Reliable manager who is able to
focus and make business decisions in a timely manner using experience and skills to drive teams and collaborators
to increase process efficiency and improve project outcomes. Utilizes problem solving and interpersonal skills to
source solutions with clients, contractors and owners to push forward for the betterment of the business.

AREAS OF EXPERTISE

Project Management Construction Scheduling Certified General Contractor (FL)

Cross-Functional fluency Estimating and Purchasing Multi-project coordination

Reports & Presentation Financial Management Project Permitting and Inspection

CORE COMPETENCIES

Director of Operations
RJ Engineering Construction Corp / West Palm Beach FL / Jan 2022 to Present

● Created project proposals/development plans. Initiated and completed contract preparation and negotiations.
● Served as liaison between Owners / Architects / Subcontractors and Vendors.
● Created Construction Buyout, Cost analysis and Scheduled models for owners and Contractors.
● Coordinated Development, Preconstruction and Construction activities for Multifamily and Commercial

projects. Responsibilities included Pre engineering, Value Engineering, project planning, budgeting and
construction.

● Reviewed and approved project documentation consisting of CD’s, RFI’s, and submittals with exceptional
attention to detail.

● Responsible for processing all subcontractor contractual documents, bidding and purchase orders for the
company residential and commercial projects (Townhouses, multilevel condominiums, Mix Used Residential)

● Reviewed and approved change orders, scope of service, design models and final audits.
● Identified clients and cultivated effective relationships with existing and potential key clients, customers and

contractors to develop new business.
● Daily Oversee of construction trades such as Site Development, Shell, Electrical, Plumbing, Drywall, Paint,

Carpentry, Framing, Concrete, Roofing.
● Manage weekly project meetings, status projects and publish progress reports and trend forecasts.
● Conveyed and delivered QA/QC data including punch lists and quality control.
● Coordinated activities for several disciplines on Multifamily and Commercial PreCon and Construction

projects with various scopes of services.

Sr. Project Manager
GLENEWINKEL Construction Company / Fort Lauderdale FL / Jan 2021- Jan 2022

Owner / Certified General Contractor
Latorre Construction LLC / Wellington FL / 2017- to Present

Sr. Project Manager
TELESCO Construction / Miami FL / July 2020- Jan 2021

Sr. Project Manager
Cornerstone Group - Brookstone Construction / Hollywood FL / March 2019- May 2020 (COVID-19)



Luis A. Lares Moncada

Civil Engineer / Sr. Project Manager / CGC #1525707
1268 Pinetta Circle. Wellington FL 33414
(786)239-0637 / engluislares@gmail.com

Project Manager
Kaufman Lynn Construction / Delray Beach FL / 2017-2019

Project Consultant / Sr. Project Manager
Draper & Associates / Ft-Lauderdale FL / 2015-2017

● Develop processes and provide project construction management and scheduling services for clients in South
Florida (east/west coast), NY - Manhattan/Brooklyn, Texas - College Station, and Georgia - Atlanta for a
variety of commercial projects including multifamily and mixed use residential, hospitality, health and Sport
venues such as the new Atlanta Falcons/Mercedes Benz Stadium $1.6 Bn.

● Provided owners representation services, schedule construction management and support for graphical
conversions of project schedules into P6 or Microsoft Project schedules.

● Managed over 800 million dollars in projects for the year 2015-2017

Regional Project Manager
MFC Remodels Inc. / Miami, FL / 2012 – 2014
● Responsible for processing subcontractor contractual documents, bidding and purchase orders for the company

residential and commercial projects (Dominos Pizza, Red Lobsters, LongHorn, California Pizza Kitchen)
● Managed Construction activities for Commercial projects. Responsibilities included Pre engineering, Value

Engineering, project planning, budgeting and construction.
● Oversee construction trades such as, Electrical, Plumbing, Drywall, Paint, Carpentry, Framing, Concrete,

Roofing.
Sr. Construction Project Manager
Georgia Department of Transportation / Atlanta, GA / 2008- 2012

● Supervised simultaneous DOT infrastructure projects including highway construction, bridge maintenance or
replacements, Asphalt Resurfacing, Traffic Signals Replacements, Interstate HOV and HOT lanes Design, New
Road Construction, Material testing, and geotechnical Studies

● Oversaw and assisted with Administration and Accounting for project budgeting and expenses of state and
federal assigned funds range from $500k to $230mm within the Gwinnett County in the State of Georgia

● Responsible for directly managing , training, overseeing and coordinating more than 50 employees and
contractors, engineering technicians, maintenance crews. Reported inspections progress. Also,
reviewed/approved structural drawings, work orders and invoices.

● Extensive work as a DOT liaison to minimize project impact with members and employees of City Councils,
EPA, FHA, Residential and Commercial Owners.

EDUCATION
● Aspen University, MBA with a concentration in Project Management / expected graduation Dec. 2023
● Kennesaw State University (former SPSU), B.S Civil Engineer / Marietta, Georgia 2004-2007
● Santa Maria University, Associate degree in Civil Engineering and Management /Venezuela 2001- 2003

SKILLS & CERTIFICATIONS
Fully Bilingual Spanish & English PROCORE advanced
Road Safety Certification by FHWA Field Concrete Technician certified by GADOT
Construction and Worksite Traffic Control certified by GADOT Erosion Control Level IA, certified by GSWCC
Visio / MicroStation V8 / AUTOCAD Primavera Scheduling P6 / MSP
Estimating Smartbid and Planswift REDTEAM

REFERENCES:
Available upon request



CONTRACTOR’S GENERAL INFORMATION WORKSHEET/QUESTIONNAIRE 
E-Bid #20240085 – ATTACHMENT F

It is understood and agreed that the following information is to be used by the City to determine the qualifications 
of prospective Contractor to perform the work required. The Contractor waives any claim against the City that might 
arise with respect to any decision concerning the qualifications of the Contractor. 

The undersigned attests to the truth and accuracy of all statements made on this questionnaire. Also, the undersigned 
hereby authorizes any public official, Engineer, Surety, bank, material or equipment manufacturer, or distributor, or 
any person, firm or corporation to furnish the City any pertinent information requested by the City deemed necessary 
to verify the information on this questionnaire. 

Dated at________________________________________, this______ day of             , 2024 
(Location) 

Name of Organization/Contractor:_____________________________________________ 

By:________________________________________________
          Name and Title 

1. Corporation, Partnership, Joint Venture, Individual or other? _______________________

2. Firm's name and main office address, telephone and fax numbers

Name: 
Address: 

Telephone Number: 
Fax Number: 

3. Contact person: _________________________________ Email: _____________________

4. Firm's previous names (if any). ______________________________________________

5. How many years has your organization been in business? _________ 

6. Has your firm ever received a cure notice from a government entity?  (  ) Yes    (  ) No
If yes, please explain: ________________________________________________________
__________________________________________________________________________
__________________________________________________________________________

7. ADDENDUM ACKNOWLEDGMENT - Bidder acknowledges that the following addenda have been
received and are included in its proposal/bid:

Addendum Number Date Issued Addendum Number Date Issued 

E-BID #20240085

Page 1 of 13

West Palm Beach

RJ Engineering Construction Corp

Luis Lares - Director of Operations

Corporation

RJ Engineering Construction Corp

2101 Vista Parkway, suite 133, West Palm Beach, FL 33411

(561) 939-4848

n/a

Luis Lares - Director of Operations rjengineeringfl@gmail.com

No former names

2 years



07/17/20241



8. Project Management Plan / Project Approach for the project to include identifying all key personnel to be
assigned to the project. This is a mandatory document.

9. Proposed Project Schedule. This is a mandatory document.

10. List five (5) intersection improvement / traffic calming / signal modification construction projects similar to
this project completed by your firm along with a brief description of project, location of project, client name,
client phone number, value of contract, your firm’s percentage of the total contract value, as well as the
number of change orders and the total change order value.

Project Number 1 
Project Name: 
Description: 

Location: 
Client Name, Phone Number & Email: 
Value of Total Contract: 
Date of Completion: 
Firm’s Percentage of Total Contract: 
Number of Change Orders: 
Value of Change Orders: 
Was Project Completed on Schedule: 
Was Project Completed within Budget? 

Project Number 2 
Project Name: 
Description: 

Location: 
Client Name, Phone Number & Email: 
Value of Total Contract: 
Date of Completion: 
Firm’s Percentage of Total Contract: 
Number of Change Orders: 
Value of Change Orders: 
Was Project Completed on Schedule: 
Was Project Completed within Budget? 

Project Number 3 
Project Name: 

E-BID #20240085
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Driveway remodeling and Wall demolition

Private job

Infinity Construction / 786-389-3166 / Santinacho.gc@gmail.com

$128,830.00

Sep 2022

0

$0

Yes

Yes

Weston, FL

Road clearing and turn lane Improvements

Private job (residential)

247 Development Corp / 954-665-6051 / 247brian@gmail.com

$57,934.00

n/a

March 2023

Davie, FL

n/a

0

$0

Yes

Yes

Private job (residential)



Description: 

Location: 
Client Name, Phone Number & Email: 
Value of Total Contract: 
Date of Completion: 
Firm’s Percentage of Total Contract: 
Number of Change Orders: 
Value of Change Orders: 
Was Project Completed on Schedule: 
Was Project Completed within Budget? 

Project Number 4 
Project Name: 
Description: 

Location: 
Client Name, Phone Number & Email: 
Value of Total Contract: 
Date of Completion: 
Firm’s Percentage of Total Contract: 
Number of Change Orders: 
Value of Change Orders: 
Was Project Completed on Schedule: 
Was Project Completed within Budget? 

Project Number 5 
Project Name: 
Description: 

Location: 
Client Name, Phone Number & Email: 
Value of Total Contract: 
Date of Completion: 
Firm’s Percentage of Total Contract: 
Number of Change Orders: 
Value of Change Orders: 

E-BID #20240085
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Home remodeling, and driveway construction

West Palm Beach, FL

Dynamic Trackers LLC / 786-759-2865 / DynamicTrackers@gmail.com

June 2023

$53,467.00

40%

0

$0

Yes

Yes

Sidewalk reconstruction and landscaping

Private job

Infinity Construction / 786-389-3166 / Santinacho.gc@gmail.com

$102,978.00

70%

Dec 2023

0

$0

Yes

Yes

Hollywood, FL

Roof replacement and parking lot renovations

Private

All Florida Roofing & Construction / 786 587-3810/
info@roofingandconstructions.com

Boca Raton, FL

$89,537.00

60%

February 2024

0

$0



Was Project Completed on Schedule: 
Was Project Completed within Budget? 

11. List subcontractors and major material suppliers for the project. Include telephone numbers.  Insert additional
sheets if necessary. Attach all licenses and certifications that qualify them to perform the work.

12. Has the Contractor or any principals of the applicant organization failed to qualify as a responsible
Contractor; refused to enter into a contract after an award has been made; failed to complete a contract during
the past five (5) years or been declared to be in default in any contract or been assessed liquidated damages
in the last five (5) years?  List the name of project, location, client, engineer, date and reason. Use additional
pages if needed.

Total Number of Projects where Failure to Complete Work Occurred: _____________ 

Project Number 1 
Project Name: 
Project Location: 
Client Name and Phone Number: 
Engineer Name and Phone Number: 
Date: 
Reason: 

Insert additional projects if needed. 

13. Has the Contractor or any of its principals ever been declared bankrupt or reorganized under Chapter
11 or put into receivership?

Yes (    ) No (    ) 

If yes, please explain: 
___________________________________________________________________________________
___________________________________________________________________________________
___________________________________________________________________________________ 

14. List any lawsuits pending or completed within the past five (5) years involving the corporation,
partnership or individuals with more than ten percent (10 %) interest:

E-BID #20240085
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0



Johnson-Davis Incorporated (Underground) / (561) 588-1170 / attached license

Trinity Striping (Striping) / (561) 248-9984 / attached LBTR

Paving Lady (Asphalt) / (561) 572-2600 / attached license

Roland E Rollins Prof Land Surveyor (Survey) / (772) 873-4700 / attached LBTR\

Acme Barricades (MOT) / (954) 321-8205 / attached certificate

Yes

Yes





Melanie S. Griffin, SecretaryRon DeSantis, Governor

STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD
THE UNDERGROUND UTILITY & EXCAVATION CO HEREIN IS CERTIFIED UNDER THE

PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

CRYER, WILLIAM CLARK CLIFFORD

Do not alter this document in any form.

JOHNSON - DAVIS INCORPORATED

LICENSE NUMBER: CUC1225299
EXPIRATION DATE:  AUGUST 31, 2026

This is your license. It is unlawful for anyone other than the licensee to use this document.

604 HILLBRATH DRIVE
LANTANA              FL 33462

Always verify licenses online at MyFloridaLicense.com

ISSUED: 05/22/2024

https://www.myfloridalicense.com/LicenseDetail.asp?SID=&id=eabb1cd2693e8b57f345c5977399c244
https://www.myfloridalicense.com/LicenseDetail.asp?SID=&id=eabb1cd2693e8b57f345c5977399c244










Certificate:

608707
Issued: 04/18/2023

Expires: 04/14/2027

Instructor:M. H

Roger Mastrapa Diaz

Has Completed a FDOT Approved Temporary Traffic

Control: Advanced Course. 

Training Provider: 
myTTConline

83 Geneva Dr. Ste. 621394

Oviedo, FL 32762

Ph: 407-901-0206 

Verify this Certificate at www.motadmin.com.

https://www.motadmin.com


ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

INSR ADDL SUBR
LTR INSD WVD

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER POLICY EFF POLICY EXPTYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

EACH OCCURRENCE $
DAMAGE TO RENTEDCLAIMS-MADE OCCUR $PREMISES (Ea occurrence)

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $
PRO-POLICY LOC PRODUCTS - COMP/OP AGGJECT 

OTHER: $
COMBINED SINGLE LIMIT

$(Ea accident)
ANY AUTO BODILY INJURY (Per person) $
OWNED SCHEDULED

BODILY INJURY (Per accident) $AUTOS ONLY AUTOS
HIRED NON-OWNED PROPERTY DAMAGE

$AUTOS ONLY AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE
CLAIMS-MADE AGGREGATE $

DED RETENTION $
PER OTH-
STATUTE ER

E.L. EACH ACCIDENT

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMITDESCRIPTION OF OPERATIONS below

INSURER(S) AFFORDING COVERAGE NAIC #

COMMERCIAL GENERAL LIABILITY

Y / N
N / A

(Mandatory in NH)

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION    DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE WITH THE POLICY PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.    NOTWITHSTANDING  ANY  REQUIREMENT,  TERM  OR  CONDITION  OF  ANY  CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,  THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

THIS  CERTIFICATE  IS  ISSUED  AS  A  MATTER  OF  INFORMATION  ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE  DOES  NOT  AFFIRMATIVELY  OR  NEGATIVELY  AMEND,  EXTEND  OR  ALTER  THE  COVERAGE  AFFORDED  BY THE POLICIES
BELOW.    THIS  CERTIFICATE  OF  INSURANCE  DOES  NOT  CONSTITUTE  A  CONTRACT  BETWEEN  THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT:    If  the  certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If  SUBROGATION  IS  WAIVED,  subject  to  the  terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION.  All rights reserved.ACORD 25 (2016/03)

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

$

$

$

$

$

The ACORD name and logo are registered marks of ACORD

4/12/2024

41297

RJ Engineering Construction Corp
2101 Vista Parkway
Suite 133
West Palm Beach, FL 33411

A 1,000,000

X X CPS7976570 4/11/2024 4/11/2025 100,000
5,000

1,000,000
2,000,000
2,000,000

Subj to $5m Cap

Certificate holder is included as an Additional Insured for ongoing and completed operations on the General Liability when required by written contract. 
Waiver of subrogation applies to General Liability when required by written contract. Cancellation applies as per policy terms and conditions.

RJ Engineering Construction Corp
2101 Vista Parkway
Suite 133
West Palm Beach, FL 33411

RJENGIN-01 KKENNEDY

CAL Risk Management
23 Eganfuskee Street
Suite 102
Jupiter, FL 33477

Debbie Mullin

dmullin@calllc.com

Scottsdale Insurance Company

X
X

X



Date

CERTIFICATE OF LIABILITY INSURANCE 3/8/2024

Plymouth Insurance AgencyProducer: This Certificate is issued as a matter of information only and confers no 
rights upon the Certificate Holder.  This Certificate does not amend, extend 
or alter the coverage afforded by the policies below.

2739 U.S. Highway 19 N.

Holiday, FL  34691

(727) 938-5562 Insurers Affording Coverage NAIC #

Insurer A: Lion Insurance Company 11075
Insured: South East Personnel Leasing, Inc. & Subsidiaries

Insurer B:
2739 U.S. Highway 19 N.

Insurer C:
Holiday, FL  34691

Insurer D:

Insurer E:

Coverages

The policies of insurance listed below have been issued to the insured named above for the policy period indicated.  Notwithstanding any requirement, term or condition of any contract or other document 

with respect to which this certificate may be issued or may pertain, the insurance afforded by the policies described herein is subject to all the terms, exclusions, and conditions of such policies.  Aggregate 

limits shown may have been reduced by paid claims.

Policy Effective 
Date (MM/DD/YY)

Policy Expiration 
Date(MM/DD/YY)

INSR 

LTR

ADDL 

INSRD
LimitsType of Insurance Policy Number

GENERAL LIABILITY Each Occurrence $

Commercial General Liability
Damage to rented premises (EA 

occurrence)Claims Made Occur $

Med Exp $

Personal Adv Injury $

General aggregate limit applies per:
General Aggregate $

Policy Project LOC

Products - Comp/Op Agg $

AUTOMOBILE LIABILITY Combined Single Limit

(EA Accident) $
Any Auto

Bodily Injury
All Owned Autos

(Per Person) $
Scheduled Autos

Bodily Injury
Hired Autos

(Per Accident) $
Non-Owned Autos

Property Damage

(Per Accident)
$

EXCESS/UMBRELLA LIABILITY Each Occurrence

Occur Claims Made Aggregate

Deductible

A Workers Compensation and 

Employers' Liability

X WC Statu-
tory Limits

OTH-
ERWC 71949 01/01/2024 01/01/2025

E.L. Each Accident $1,000,000
Any proprietor/partner/executive officer/member 
excluded? NO E.L. Disease - Ea Employee $1,000,000

If Yes, describe under special provisions below.
E.L. Disease - Policy Limits $1,000,000

Other Lion Insurance Company is A.M. Best Company rated A (Excellent).  AMB # 12616

Descriptions of Operations/Locations/Vehicles/Exclusions added by Endorsement/Special Provisions: Client ID: 96-65-228

Coverage only applies to active employee(s) of South East Personnel Leasing, Inc. & Subsidiaries that are leased to the following "Client Company": 

RJ Engineering Construction Corp

Coverage only applies to injuries incurred by South East Personnel Leasing, Inc. & Subsidiaries active employee(s)
Coverage does not apply to statutory employee(s) or independent contractor(s) of the Client Company or any other entity.
A list of the active employee(s) leased to the Client Company can be obtained by emailing a request to certificates@lioninsurancecompany.com

, while working in: FL.

Project Name:  

ISSUE 03-08-24 (BP)

Begin  Date: 2/12/2024

CERTIFICATE HOLDER CANCELLATION

Should any of the above described policies be cancelled before the expiration date thereof, the issuing 

insurer will endeavor to mail 30 days written notice to the certificate holder named to the left, but failure to 

do so shall impose no obligation or liability of any kind upon the insurer, its agents or representatives.

THE COMMONS VISTA PARK LLC

2101 VISTA PARKWAY

WEST PALM BEACH,  FL  33411
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CERTIFICATE OF LIABILITY INSURANCE
DATE (MM/DD/YYYY)

PRODUCER CONTACT 
NAME: 

PHONE 
(A/C, No, Ext): 

FAX 
(A/C, No):

E-MAIL 
ADDRESS: 

INSURER(S) AFFORDING COVERAGE NAIC #

INSURER A : 

INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

INSR 
LTR

ADDL 
INSD

SUBR 
WVDTYPE OF INSURANCE

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY

OTHER:

PRO- 
JECT LOC

AUTOMOBILE LIABILITY

ANY AUTO

OWNED 
AUTOS ONLY

HIRED 
AUTOS ONLY

SCHEDULED 
AUTOS

NON-OWNED 
AUTOS ONLY

UMBRELLA LIAB

EXCESS LIAB

OCCUR

CLAIMS-MADE

DED RETENTION $

WORKERS COMPENSATION 
AND EMPLOYERS' LIABILITY
ANYPROPRIETOR/PARTNER/EXECUTIVE 
OFFICER/MEMBEREXCLUDED?
(Mandatory in NH) 
If yes, describe under 
DESCRIPTION OF OPERATIONS below

Y/N

N / A

POLICY NUMBER
POLICY EFF POLICY EXP 

(MM/DD/YYYY) (MM/DD/YYYY) LIMITS

$ 

$ 

$ 

$ 

$ 

$ 

$

EACH OCCURRENCE 
DAMAGE TO RENTED 

MED EXP (Any one person) 

PERSONAL & ADV INJURY 

GENERAL AGGREGATE 

PRODUCTS - COMP/OP AGG 

PREMISES (Ea occurrence) 

$ 

$ 

$ 

$ 

$

COMBINED SINGLE LIMIT 

PROPERTY DAMAGE 

BODILY INJURY (Per person) 

(Ea accident) 

BODILY INJURY (Per accident) 

$ 

$ 

$

AGGREGATE 

EACH OCCURRENCE 

E.L. EACH ACCIDENT 

INSURED

$

$

$E.L. DISEASE - POLICY LIMIT 

E.L. DISEASE - EA EMPLOYEE

PER 
STATUTE

OTH- 
ER

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

CERTIFICATE HOLDER CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03) The ACORD name and logo are registered marks of ACORD

© 1988-2015 ACORD CORPORATION. All rights reserved.

(Per accident) 

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS 
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES 
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED 
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. 
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on 
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD 
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, 
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE

THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN

ACCORDANCE WITH THE POLICY PROVISIONS.

progressivecommercial@email.progressive.com

03/05/2024

1-800-444-4487

RJ Engineering and Construction Corp 
2101 Vista Pkwy Suit#133 
West Palm Beach, FL 33411

RJ Engineering and Construction Corp 
2101 Vista Pkwy Suit#133 
West Palm Beach, FL 33411

Progressive Commercial Lines Customer and Agent Servicing

511449658729715902D030524T195619 

Progressive Insurance 
PO Box 94739, Cleveland, OH 44101

Progressive Express Insurance Company 10193

A X 978285909N N 03/04/2024 03/04/2025

1,000,000 

A 978285909N N 03/04/2024 03/04/2025

See ACORD 101 for additional coverage details. $

mailto:progressivecommercial@email.progressive.com
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Progressive Insurance

978285909

Progressive Express Insurance Company 10193

RJ Engineering and Construction Corp 
2101 Vista Pkwy Suit#133 
West Palm Beach, FL 33411

03/04/2024

AGENCY CUSTOMER ID:

LOC #:

ADDITIONAL REMARKS SCHEDULE Page of 

AGENCY

POLICY NUMBER

CARRIER NAIC CODE

NAMED INSURED

EFFECTIVE DATE: 

ADDITIONAL REMARKS

THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,

FORM NUMBER: 25 FORM TITLE: Certificate of Liability Insurance

1 1

Additional Coverages
Insurance coverage(s) Limits……………………………………………………………………………………………………………………………………………………………………………………
Personal Injury Protection $10,000 w/$0 Ded - Named Insured Only ……………………………………………………………………………………………………………………………………………………………………………………
Uninsured Motorist -Nonstacked $10,000/$20,000

Liability coverage may not apply to all scheduled vehicles.

ACORD 101 (2008/01) 
The ACORD name and logo are registered marks of ACORD

© 2008 ACORD CORPORATION. All rights reserved. 











CONTRACTOR’S CODE OF ETHICS 

The City of Port St Lucie (“City), through its Procurement Management Department (“Procurement 
Management Department”) is committed to a procurement process that fosters fair and open competition, is 
conducted under the highest ethical standards and enjoys the complete confidence of the public. To achieve 
these purposes, Procurement Management Department requires each vendor who seeks to do business with 
the City to subscribe to this Contractor’s Code of Ethics.  

♦ A Contractor’s bid or proposal will be competitive, consistent and appropriate to the bid
documents.

♦ A Contractor will not discuss or consult with other Vendors intending to bid on the same contract
or similar City contract for the purpose of limiting competition. A Vendor will not make any
attempt to induce any individual or entity to submit or not submit a bid or proposal.

♦ Contractor will not disclose the terms of its bids or proposal, directly or indirectly, to any other
competing Vendor prior to the bid or proposal closing date.

♦ Contractor will completely perform any contract awarded to it at the contracted price pursuant to
the terms set forth in the contract.

♦ Contractor will submit timely, accurate and appropriate invoices for goods and/or services
actually performed under the contract.

♦ Contractor will not offer or give any gift, item or service of value, directly or indirectly, to a City
employee, City official, employee family member or other vendor contracted by the City.

♦ Contractor will not cause, influence or attempt to cause or influence, any City employee or City
Official, which might tend to impair his/her objectivity or independence of judgment; or to use,
or attempt to use, his/her official position to secure any unwarranted privileges or advantages for
that Vendor or for any other person.

♦ Contractor will disclose to the City any direct or indirect personal interests a City employee or
City official holds as it relates to a Vendor contracted by the City.

♦ Contractor must comply with all applicable laws, codes or regulations of the countries, states and
localities in which they operate. This includes, but is not limited to, laws and regulations relating
to environmental, occupational health and safety, and labor practices. In addition, Contractor

E-BID #20240085
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RJ ENGINEERING CONSTRUCTION CORP


	20230094 - Contractor's General Information Worksheet & Questionnaire
	CONTRACTOR’S GENERAL INFORMATION WORKSHEET/QUESTIONNAIRE
	E-Bid #20230094 – ATTACHMENT E
	Name of Organization/Contractor:_____________________________________________

	20230074 - Cone of Silence and E-Bid Communication Document
	20230094 - Contractor's Code of Ethics
	20230094 - Trench Safety Act
	20230074  - E-Verify Form
	20230074- Non-Collusion Affidavit
	20230074 -Drug Free Workplace Form

