## City of Port St. Lucie Procurement Management Division

## E-Bid #20220028 Tabulation Report Remove and Replace 8,000 Gallon Diesel Fuel Tank at Southport Booster Station

		Bid Opening: April 28, 2022 @		JF Petroleum Group		SPATCO Energy Solutions		All Florida Contracting	
		ITEM DESCRIPTION	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
1	Booster pump Station site including all	ent to install 2500 gallons above ground double wall-fire guard temporary standby diesel fuel tank on the the necessary supply and return piping system connection to existing 250 gallons day tank and all the nts (during replacement of existing 8000 gallons tank). Diesel fuel supplied by the City.	1	\$ 11,000.00	\$ 11,000.00	\$ 12,750.00	\$ 12,750.00	\$ 22,948.00	\$ 22,948.00
2	Station to Glades Booster pump station of existing 8000 gallons tank and two fu	nish all labor, materials and equipment to remove & transport 4000 gallons diesel fuel from existing 8000 gallons tank at Southport Booster Pump ion to Glades Booster pump station and remaining 2500 gallons to be stored in temporary standby tank at the site including pressure clean inside xisting 8000 gallons tank and two fuel piping lines at Southport Booster Pump Station prior to removal and dispose away from the site.		\$ 7,500.00	\$ 7,500.00	\$ 8,750.00	\$ 8,750.00	\$ 24,308.00	\$ 24,308.00
3	8000 gallons tank to a day tank), steel-a boxes at Southport Booster Pump Statio			\$ 45,250.00	\$ 45,250.00	\$ 19,500.00	\$ 19,500.00	\$ 42,858.00	\$ 42,858.00
4	rnish all labor, materials and equipment to remove & dispose away existing 2500 Gallons above ground diesel fuel tank and 300 gallons day tank om 2500 gallons tank to 300 gallons day tank-generator).two above ground-underground supply and return pipes, steel-aluminum ladder & atform, disconnecting-removal & disposal of electrical panels-wirings-conduits, junction boxes from Southport WWTP site Including drilling Four 4-inch diameter holes on existing concrete containment wall at WWTP site.			\$ 21,500.00	\$ 21,500.00	\$ 21,250.00	\$ 21,250.00	\$ 30,358.00	\$ 30,358.00
5	Concrete Pad including two (2) 1 1/2" st generator's building), aluminum platform	nish all labor, materials and equipment to Install new 8000 gallons above ground fireguard diesel fuel cylindrical tank on existing 12" Thick nerete Pad including two (2) 1 1/2" steel A53 piping supply & return fuel piping lines (from new 8000 gallons tank to a day tank inside terator's building), aluminum platform-handrail-stairs-ladder and support aluminum fuel line support railing, including applying and obtaining all necessary City, FDEP and Palm Beach County Resource management Permitting Requirements and all the appurtenance.		\$ 177,873.55	\$ 177,843.55	\$ 245,064.50	\$ 245,064.50	\$ 199,439.00	\$ 199,439.00
6		ent to install new electrical panels with breaker, junction boxes, electrical wirings, communication wirings, 50 quired for a new 8000 gallons diesel fuel tank, including applying and obtaining all the necessary City, FDEF quirements and all the appurtenance.		\$ 16,458.00	\$ 16,458.00	\$ -	\$ -	\$ 27,392.00	\$ 27,392.00
	TOTAL AMOUNT				\$ 279,551.55		\$ 307,314.50		\$ 347,303.00
1		Acknowledge all addenda.		Yes		Yes		Yes	
2	Submitted original bid bond.			Yes		Yes		Yes	
3	Copy of current insurance.			No		Yes		Yes	
4	Review & Accept all City terms & conditions.			Yes		Yes		Yes	
5	Submitted all licenses to perform the work.			Yes		Yes		Yes	
6		Submitted all the required forms.		Yes		Yes		Yes	
7	Listed all subcontractors.			Yes		N/A		Yes	
8	Listed projects similar to this one.			Yes		Yes		Yes	
9	Filed Bankruptcy?			No		No		No	
10		Any law suits?		No		No		No	
11		Any criminal violations?		No		No		No	
12	Accepts Visa?  Discount using Visa?			No No	-	Yes		No No	
13	Submitted the Vendor Code of Ethics.			No Yes	-	No Yes		No Yes	
15	Submitted the Vendor Code of Ethics.  Submitted W-9			Y es No	-	Y es No		Yes	
13		Submitted W-9  Submitted Non-collusion				Yes		Yes	
17		Local Vendor Preference		Yes No	-	No		No	
1 /		Local vendoi i fereferec		110		110		110	
	Number of E-Bids received: 4								
	Number of Planholders: 21								
	Number of Potential Bidders: 1221								
	Number of Non-Responsive Bids: 1								