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Purchase Requisition Request

PORT ST. LUCIE POLICE DEPARTMENT

Budget Approval Authority

Division pgéer 2/05

(52X

Object Ccée 5641 2
. Tim Bordt

Requestor Name Lt. Keith Boham on behal

Requisition Date 10/15/2025
Date Needed By ASAP

/A

Company Name Emergency Vehicles, Inc

Contact Person Lee Potter

Contact Person E-mail: lee@evi-fl.com

Company Address 705 13th Street

City, State, Zip Lake Park, FL 33403-2303

Phone Number (561)

335-3376

Does this company accept VISA? XYES —NO

Grant Funded __ YES

X NO If YES, Project String

Is the item on State of FL Contract? X YES _ NO |If YES, list Contract# H-GAC Contract No. FS12-23

Note: City policy requires (1) written quote for any purchase up to $9,999.99 and (3) written quotes and/or Demand
Star or a Current Contract for any total purchase over $10,000 to $74,999.99. Any total purchase over $75,000
requires a Competitive Solicitation processed by the Procurement Management Department.

Attach all documents with exact specifications for all items

I:qe‘;n ltem Description Qty. Cost Shipping TOTAL
2026 Fort Transit 350 HD Cargo Van EVI SWAT
1.| Transport/Support Unit Conversion 1 $189,615.00 $189,615.00
2.
Total Cost $189,615.00

. Coynrier  wirw Capt S) fetle
. Bupetted Timewrr 2/05

@99/

. BuDferEN  Aptount V4 00, 000-00

¢« UPOATED  QRUO7E

Frnwilrz VI /S o//&%f’




Keith Boham

From: Lee Potter <lee@evi-fl.com>

Sent: Wednesday, October 15, 2025 2:04 PM

To: Keith Boham; Brian D. Boice; Matthew Reynolds

Subject: Re: EVI Formal Proposal | CAD Drawings | Quotation-Line Sheet - SWAT Support Unit

Good Afternoon,

The price to add the roof mounted Coleman A/C unit with a wall mounted thermostat and upgrade the
landline connection from 20 amp to 30 amp is $4,325.00.

We can add these and make the other changes we discussed at the preconstruction conference
which will be a credit.

Let me know if you have any other questions.

Thank you,

Loe Fotdor

Regional Sales Manager

Emergency Vehicles, Inc. | www.evi-fl.com

705 13th Street | Lake Park, FL 33403-2303

(cell) 561-685-0077 | Lee@evi-fl.com

{direct) 561-335-3376 | (toll free) 800-848-6652 x206 | (fax) 561-848-6658

Please click here to review EVI on Google!

Confidentiality Notice: "This communication, including any attachments, is intended only for the person or entity to which
it is addressed and may contain confidential and/or privileged information. If you are not the intended recipient, any
retransmission, dissemination, distribution, disclosing, copying, or using any of this information is strictly prohibited. If
you received this communication in error, please contact the sender immediately and delete or destroy the material in its

entirety."”

A Please consider the environment before printing this email.

From: Lee Potter <lee@evi-fl.com>

Sent: Wednesday, October 15, 2025 7:57 AM

To: Keith Boham <kboham@cityofpsl.com>; Brian D. Boice <bboice@cityofpsl.com>
Subject: EVI Formal Proposal | CAD Drawings | Quotation-Line Sheet - SWAT Support Unit

Good Morning Gentleman,

Attached to this email is the EVI formal proposal, CAD drawings and the quotation-line sheet we are
proposing to the Port St Lucie Police Department. Listed on our formal proposal is our optional pre-
pay to help lower the overall price of the unit.

Let me know if you have any questions.



Proposal

To:

Emergency Vehicles, Inc.

Building Custom Emergency Vehicles Since 1971!
Team Approach | Value Engineering

October 14, 2025
PSLPD SWAT-0001

Date:

Port St. Lucie Police Department

Quote No.:
Lee Potter, Regional Sales Manager

121 SW Port St. Lucie Boulevard

Submitted By:
(lee a evi-fl com)

Port St. Lucie, Florida 34984

Authorized By™ é } @CC ceee g

We hereby propose to furnish to you the following unit(s) and equipment to be builﬁ/n accordance with )Ié attached
specifications. Acceptance of this proposal shall be deemed as approved of all terms herein. We reserve the right

to withdraw this proposal if not accepted within the timeframe specified below.

Qty. Description Unit Price Extension

| 2026 Ford Transit 350 HD Cargo Van S 55,567.00 S 55,567.00

l EVI SWAT Transport/Support Unit Conversion $ 129,723.00 $129,723.00

H-GAC Contract No. FS12-23
* This proposal does not include Federallv-Mandated Tarif] Surcharge, which are not
known at this ime

I Sub-Total | S 185,290.00 $ 185,290.00

F.0.B. LAKE PARK, FLORIDA Taxes .00
Price valid until: December 13, 2025 TOTAL | § 185,290.00

Terms of Payment: Van portion ($55,567.00) payable upon receipt of van at EVI Factory. Balance due

at time of pick-up and/or acceptance, or no later than 15 days of completion, whichever occurs first.

Option &

Optional Discount with Prepayment

Prepay

Percentage Amount Savings

New Cost

(Excluding Taxes)

1 50% $ 92,645.00 $ 973.00 $184,317.00
2 75% $138,968.00 $1,668.00 $183,622.00
3 90% $ 166,761.00 $2,085.00 $ 183,205.00
4 100% $182,927.00 $2,363.00 $182,927.00

Savings are based on receiving pre-payment with contract/purchase order
If a performance bond is required, add 311.00 per thousand to our proposal price

TERMS AND CONDITIONS

e Late Payment Charges: 18% APR or maximum legal finance charge starts 30 days from date of completion.
e Certificate of Origin (if applicable) will be issued upon receipt of payment in full.

DELIVERY SCHEDULE: Production will be scheduled upon receipt of van and/or timely receipt of approved
construction drawings at the Company’s factory location in Palm Beach County, Florida. Your SWAT
Transport/Support Unit shall be completed in 60 to 80 working days from production start.

EVI PROPOSAL - PAGE 1 0f 2
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705 13" Street | Lake Park, FL 33403-2303
Tel: 800-848-6652 | Fax: 561-848-6658 | sales@evi-fl.com | www.evi-fl.com



WARRANTY: Company warrants the new emergency vehicle against defective workmanship and materials. See
attached warranty statements for specific coverage and procedure.

CONTINGENCIES: Company shall have no liability to Buyer for any loss or damage arising directly or indirectly
from any delay in delivery due to strikes, inability to obtain materials, fires, accidents, or any other cause beyond

the Company’s control.

DISCLAIMER OF CONSEQUENTIAL DAMAGES: Company expressly disclaims any liability for
consequential or incidental damages which may be sustained by Buyer, including but not limited to those arising
from the use, inability to use, maintenance or repair of the emergency vehicle, whether under theories of breach of
expressed or implied warranty, negligence, strict liability or otherwise.

CANCELLATION: This contract is subject to cancellation by Buyer only upon payment to Company of
reasonable cancellation charges, which shall take into account expenses already incurred and commitments made
by Company and Company’s anticipated profit. This contract is subject to cancellation by seller if major
components, for example chassis, cannot be obtained within 12 months from date of contract. Any monies prepaid

by buyer will be refunded.

PREPAYMENT / PROGRESS PAYMENTS: Due to the custom, one of a kind, buyer specific design, and dollar
amount of the project the seller may require progress payments.

TARIFF / SURCHARGES: Our proposal is based on the latest available pricing from our vendors. Any substantial
tariff and/or surcharge fees added on the vendor invoice for major components will be documented and submitted

for payment at time of final invoicing.

LIQUIDATION DAMAGES: Buyer and Seller agree that if the Buyer requests the work on the vehicle to be
temporarily halted or suspended, for any reason that damages would be difficult to ascertain. Therefore, the parties
agree to liquidated damages of $100.00 per day to compensate the Company for expenses, damages and

administration.

SEVERABILITY: If any part hereof is contrary to, prohibited by, or deemed invalid under applicable state laws
or regulations, such provision shall be deemed inapplicable and deemed omitted to the extend so contrary,
prohibited or invalid, but the remainder shall not be invalidated and shall be given effect so far as possible.

CHOICE OF LAWS: This proposal shall be construed according to the Laws of the State of Florida. The parties
agree that all actions leading up to the formation and execution of this contract occurred with the State of Florida,
and that venue for any dispute shall be Palm Beach County, Florida.

PERFORMANCE BOND: When required, the performance bond shall guarantee performance to the attached
specifications and shall remain in effect for a period not exceeding one (1) year after the apparatus is completed and
accepted by the Buyer.

SHORTAGES: In case of the inability to obtain non-essential component(s) in a timely manner, the Company
will complete the unit for your inspection and acceptance. Company will install the shorted component(s) at your
facility as soon as they become available. Company will require payment at time of delivery and acceptance, minus
a negotiated holdback until all shortages are resolved. Company will issue a clean MSO upon receiving partial
payment at time of acceptance.

SUBSTITUTION OF COMPONENT(S): If certain component(s) are not available due to being discontinued or
cannot be obtained in a reasonable period of time, the Company will contact you for approval of a substitute or
deletion of the component(s) and the related cost.

WORK REQUESTED TO BE DONE LOCALLY: I[f you require additional work to be completed by a third
party, not the Company, after the unit is completed such as; transferring equipment from your old unit onto the new
unit, special equipment to be installed, graphics, etc., the Company will require you to inspect and accept the unit
at the Company’s factory once it completes its portion. Company will arrange for the additional work to be
completed by the third party, per your request. Company will require a partial payment, previously negotiated, for
the work completed and issue a clean MSO once it’s received. The balance will be due upon delivery of the unit to
your facility.

EVI PROPOSAL - PAGE 2 OF 2
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QUOTATION I Emergency Vehicles, Inc. ]

Port St. Lucie Police Department
Lt. Brian Boice

121 S.W. Port St. Lucie Bivd.
Port St. Lucie, FL 34984

(772) 871-5173
bboice@cityofpsl.com

aRaE

Quote No: PSLPD_SWAT-0001
10/15/2025 Page 1
DESCRIPTION

AE-01-0020 112026 FORD TRANSIT 350 HD CARGO VAN - EXTENDED LENGTH | HIGH-ROOF
-- 148" Wheelbase | Extended Length

-- Blue Metallic Exterior #FT

-- Vinyl Front Floor Covering

-- Gray Interior

-- 3.5L EccoBoost V6 Gas Engine | 310HP with 400 Ib.-ft. Torque
-- Dual Heavy Duty AGM Batteries

-- Heavy Duty Dual Alternators - 250-Amps Each

-- 10-Speed Automatic Transmission with Select-Shift
-- 205/75R16C BSW All-Season Tires (DRW)

-- 16" Silver Steel Wheels with Exposed Lug Nuts

-- Spare Tire and Wheel

-- 3.73 Ratio - Limited Slip

-- Sliding Passenger Side Door

-- Tinted Front Glass

-- 11,000 Pound GVWR

-- Front and Rear A/C

-- Rear View Camera

-- Short Arm, Power Mirrors with Turn Signals

-- Vinyl Sun Visors

-- Front Map Lights

-- AM/FM Stereo with Audio Input Jack

-- Dark Palazzo Gray Vinyl Seats

-- (2) Additional Keys

-- (1) Owner’'s Manual Booklet

== FORD TRANSIT 350 | SRT UTILITY VEHICLE ==

BA-00-0000 CHASSIS PREPARATION - GENERAL

BF-05-08LP 2 | PAIR OF 90 DEGREE FOLDING HITCH(ES) FOR PLATFORM(S)
-- For side platforms

-

BF-05-09LP 2 | SIDE REAR PLATFORM STEP(S) WITH GRID INSERT(S) - FORD TRANSIT
BF-05-10LP 11 REMOVABLE REAR STEP PLATFORM WITH GRID INSERT - FORD TRANSIT
Size:
-- Approx. 84" wide x 24" deep
Note:

-- Shall include two (2) rear receiver hitches for stability

BF-05-11LP 1| PAIR OF LUVERNE GRIP STEP SIDE PLATFORM RUNNING BOARDS - FORD TRANSIT
-- Black powder coated




10/15/2025
PART NO

CD-40-K0O1M

CD-40-K02L

DB-55-1000

DF-04-2024

DF-20-0032

DF-28-0108

GA-CV-3500
GB-00-005B
GB-10-005B
GB-10-026F
GB-12-005A
GB-12-0250
GB-16-0250
GB-16-025I

HB-03-03LP

HB-07-002M

HC-09-002M
HC-30-0100
HB-12-002M

HB-03-0305

QTY

B NI YIS NP G W e N = Y

6

DESCRIPTION

-- For exterior grab rails

KNURLED GRAB RAIL(S) - MEDIUM
Location:
-- Two (2) on the rear of the of the van and to be thru-bolted

KNURLED GRAB RAIL(S) - LARGE
Location:
-- One (1) in the pasenger side and two (2) on the driver's side of the van - to be thru-bolted

TURTLE TILE COVERING FOR COMPARTMENT FLOORS - Up to 25" Deep
Color:
-- Black

SLIDEMASTER ROLL-OUT TRAY/STEEL SLIDES: Up to 24" Deep - 700# w/120% Extension
Location:

-- Under streetside workstation for explosives box to be stored

Depth:

- 23"

|-- IMS PUSH/PULL LOCK - 3-RAIL (100% EXTENSION)
|-- BLACK POWDER COATED SLIDES (3-RAIL)
INTERIOR PACKAGE; CARGO VAN
|-- VAN BODY INSULATION
|-- VAN BODY INTERIOR SUB-FLOOR
|-- LONSEAL VINYL FINISH FLOOR - COIN DESIGN
|-- AISLE WALLS - EMBOSSED FIBERGLASS REINFORCED PLASTIC (LIGHT GRAY)
|- VAN BODY SUB-WALLS - 1/4"
|-- VAN BODY SUB-CEILING
|- VAN BODY FINISH CEILING - EMBOSSED FIBERGLASS REINFORCED PLASTIC
Color:
-- Off-white

3/16" (.188") PERMANENT OVERHEAD SHELF - RAPTOR COATED
Location:
-- Over curbside squad bench

OVERHEAD STORAGE CABINET(S) - ALUMINUM (UP TO 48")
Location:
-- Above streetside workstation/workbench

|-- PORCELAIN MAGNETIC DRY/ERASE LOCKING DOOR FOR CABINETS/CLOSETS
|-- SOUTHCO #M1-41-8 STAINLESS STEEL "D" DOOR LATCHES
MEDIUM STORAGE CABINET(S) - ALUMINUM (UP TO 48")
Location:
-- Three (3) streetside side interior of van

|- 3/16" (.188") ADJUSTABLE SHELVES FOR INTERIOR CABINET(S)
Location:
-- Two (2) in each of the storage cabinets




10/15/2025 Page 3

DB-55-1100 1 |-- TURTLE TILE COVERING FOR COMPARTMENT SHELVES/TRAYS
Color:
-- Black
DB-55-1101 9 |-- REGULAR | UP TO 25" DEEP
HB-03-0205 3 |-- HEAVY DUTY INTERIOR CABINET SHELF TRACKS
Location:
-- One (1) set in each storage cabinet
HC-07-002M 3| |- ROLL-UP "ANODIZED" LOCKING DOOR(S) FOR CABINETS/CLOSETS I
HB-33-0200 1] HEAVY DUTY LOCKING INTERIOR DRAWER(S) - ALUMINUM (UP TO 24")
Location:
-- One (1) in the bottom of the mid storage cabinet
HD-00-0A10 1|1 SQUAD BENCH WITH LIFT-UP LIDS - CORDURA
HD-02-0A01 3| |- PERSON SEATING CAPACITY
HD-03-1500 1 |-- SQUAD BENCH HOLD-OPEN DEVICES
HF-00-K01S 4 | KNURLED OVERHEAD GRAB RAIL(S) - SMALL
Location:
-- Rear section of the van - two (2) vertical and two (2) horizontal
Note:
-- To be thru bolted for added strength
HF-00-K03L 1| KNURLED OVERHEAD GRAB RAIL(S) - LARGE
Location:
-- One (1) above the rear curbside squad bench
Note:
-- To be thru bolted for added strength
HF-12-0205 2 | PORCELAIN STEEL MAGNETIC DRY/ERASE BOARD(S) - (S)
Location:
-- One (1) on each of the rear doors where the windows would have been located
HG-04-005A 1| WORK STATION(S) | UP TO 24" WIDE
Location:
-- Front streetside interior of van + to be a work bench
HG-17-0500 4| CORIAN COUNTER TOP UPGRADE (SQ FT)
HK-00-0014 1| NAME BRAND 24" HDTV MONITOR(S)
Location: I
-- Wall mounted by the front workstation
HK-00-0276 1| ARTICULATING LOCKING WALL MOUNT | 17" - 43" DISPLAY
IA-05-0S00 11 12-VOLT ELECTRICAL SYSTEM
IA-05-8040 1 |-- SAFETY DISCONNECT
IA-06-30LP 1] WALL MOUNTED SWITCH PANEL(S)
--Switch panel to be by side entry door {
IA-10-0500 1] SWITCH LABEL PACKAGE
L SRR




10/15/2025
PART NO

IC-00-1000
ID-03-0002

IE-10-0055
IF-00-0400

IF-00-5600

IF-06-0013

IH-00-1015

1J-01-0000
JC-00-0011

JC-10-4002
JC-20-0202
KB-00-0000

LB-10-0508
LB-16-1500
LB-25-2040
RF-05-0115
RF-80-0020
SD-03-1020
SD-06-1020
SD-60-0032
SD-99-0020
TA-02-0400
TA-08-0200
T8-10-1022
TC-10-0208
TC-10-020R
TC-16-0012

TC-16-0022
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DESCRIPTION
WHELEN #60CREGCS RED/WHITE LED INTERIOR DOME LIGHT(S) W/SWITCH
Location:
-- Interior ceiling of the van

BACK-UP ALARM WITH MOMENTARY CUT-OFF SWITCH

FIRST ALERT #SCO7CN COMBINATION SMOKE/CARBON MONOXIDE ALARM - BATTERY
OPERATED

MODIFY REAR A/C UNIT WITH DUCTED (6) SEPARATE OUTLETS

COAXIAL WIRING FOR ANTENNA WITH MOUNTING BASE

Location:

-- Roof the van and terminate in the front area of the van by the driver and passenger seats

WIRING FOR FUTURE RADIO(S)
-~ Includes 12V circuit 20 amp breaker, #12 battery switched red wire and a battery direct ground lug

HDMI AUDIO/VIDEO CABLE & INLET(S) - WALL TO MONITOR / TV (DIRECT)
Location:
-- Wall mounted by the front workstation and to be wired to the 24" HDTV monitor

KUSSMAUL #091-264-010-038-1 DUAL USB-A&C EZ MOUNT ASSEMBLY W/ 12V ACCESSORY
ouTP

Location:

-- Wall mounted by the front workstation

INSTALLATION OF CUSTOMER'S RADIO(S)

12 VOLT #091-85-12 LOW VOLTAGE ALARM & LIGHT (NFPA)
Location:

-- Front dash mounted + labeled

IGNITION CONTROLLED 200 AMP CONTINUOUS DUTY SOLENOID
ELECTRONIC THROTTLE DEVICE - FORD TRANSIT IDLE

PROGRESSIVE DYNAMICS #PD1620A 2000W INVERTER W/ REMOTE PANEL
Remote Panel Location:

-- By front streetside workstation

INTELI-POWER #PD9380 120V TO 12V CONVERTER/CHARGER(S) | 80 AMP

HOUSEHOLD 15 AMP INTERIOR RECEPTACLE(S) - DUPLEX

KUSSMAUL #091-55-20-120 20A SUPER L/L INLET W/AUTO-EJECT GRAY

WHELEN #295SSA1 FULL FUNCTION SIREN SYSTEM (REMOTE HEAD) - SINGLE TONE
WHELEN #SA315P 100 WATT SIREN SPEAKER

WHELEN #M62SLB EZ SUPER-LED® SCENELIGHT(S) w/ BLACK FLANGE - SIDE

WHELEN #M62SLB EZ SUPER-LED® SCENELIGHT(S) w/ BLACK FLANGE - REAR

WHELEN #M6P 158 15-DEGREE ANGLES SURFACE MOUNT HOUSING(S) - BLACK
REVERSE RELAY FOR REAR SCENE LIGHTS

WHELEN #SSFPOS HEADLIGHT FLASHER

VANNER #9860GCPE ELECTRONIC LED FLASHER UNIT

WHELEN AVENGER #AVC21RB SUPER LED DASH LIGHT | RED/BLUE

WHELEN #TLIB ION T-SERIES SUPER LED WARNING LIGHT(S) - BLUE w/ BLACK FLANGE
WHELEN #TLIR ION T-SERIES SUPER LED WARNING LIGHT(S) - RED w/ BLACK FLANGE
WHELEN #M6BCS SERIES SUPER-LED WARNING LIGHT(S) - BLUE - CLEAR LENS -STEADY
BURN

WHELEN #M6RCS SERIES SUPER-LED WARNING LIGHT(S) - RED - CLEAR LENS -STEADY
BURN




10/15/2025
PART NO
WA-90-0050
WA-95-0050
WA-95-0055
WB-05-16LP
ZA-00-0002
ZC-00-0002
ZC-05-001A
ZC-05-005B
ZD-00-000A
ZD-00-0008
ZD-00-000C
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DESCRIPTION
BODY MANUFACTURER'S MANUAL(S)

[-- WIRING MANUAL(S)

|- WIRING MANUAL(S) - ELECTRONIC FORMAT

OVERALL HEIGHT/LENGTH/GVWR PLATE
CHASSIS RELATED EXPENSES
ADMINISTRATIVE

|-- 12-MONTH / 12,000 MILE CONVERSION/UPFIT WARRANTY

|-- 5-YEAR / 60,000 MILE LIMITED ELECTRICAL WARRANTY

|-- FACTORY LIAISON | PROJECT COORDINATOR

|-- ENGINEERING/PRE-CONSTRUCTION REVIEW

|-- IN-HOUSE PRE-DELIVERY / DETAILING / INSPECTION [10.01.25]




