

**ADDENDUM #3**  
**E-BID #20220112**  
**Western Raw Water Main Construction Project**  
**Cost Work Sheet - Schedule "A"**

Company Name: Accurate Drilling Systems, Inc

<b>Item No</b>	<b>Description</b>	<b>Est.Qty</b>	<b>Unit</b>	<b>Unit Price</b>	<b>Total Price</b>
<b>A.</b>	<b>General Conditions</b>				
1	General Conditions (Bonds, Insurance, etc.)	1	LS	\$ 87,500.00	\$ 87,500.00
2	Mobilization /Demolition	1	LS	\$ 243,000.00	\$ 243,000.00
3	Maintenance of Traffic	1	LS	\$ 5,000.00	\$ 5,000.00
		<b>Subtotal, Item A</b>			<b>\$ 335,500.00</b>
<b>B.</b>	<b>Raw Water Main Extension</b>				
1	PVC DR18				
a.	30-inch	3,020	LF	\$ 479.00	\$ 1,446,580.00
b.	24-inch	3,850	LF	\$ 289.00	\$ 1,112,650.00
c.	16-inch	800	LF	\$ 194.75	\$ 155,800.00
d.	12-inch	340	LF	\$ 121.75	\$ 41,395.00
2	Gate Valves and Valve Boxes				
a.	30-inch	3	EA	\$ 51,153.00	\$ 153,459.00
b.	24-inch	4	EA	\$ 26,910.00	\$ 107,640.00
c.	16-inch	2	EA	\$ 11,100.00	\$ 22,200.00
d.	12-inch	2	EA	\$ 5,355.00	\$ 10,710.00
3	D.I. Fittings	22,300	LBS	\$ 19.15	\$ 427,045.00
4	Directional Bores (w/2-2" HDPE DR11 conduits)				\$ -
a.	30-inch DR21 DIPS FPVC (I-95)	5,680	LF	\$ 668.00	\$ 3,794,240.00
b.	30-inch DR21 DIPS FPVC (Conserv. Easmt')	740	LF	\$ 620.50	\$ 459,170.00
5	ARV Assembly	3	EA	\$ 11,160.00	\$ 33,480.00
6	Connection to Existing				
a.	JEA WTP	1	LS	\$ 33,855.00	\$ 33,855.00
7	Conduit and Pull Boxes				
a.	2" Sch 40 PVC	7,720	LF	\$ 7.00	\$ 54,040.00
b.	Concrete Pull Boxes	20	EA	\$ 1,925.00	\$ 38,500.00
8	Miscellaneous Items				
a.	Clearing and Grubbing	1	LS	\$ 77,256.00	\$ 77,256.00

**ADDENDUM #3**  
**E-BID #20220112**  
**Western Raw Water Main Construction Project**  
**Cost Work Sheet - Schedule "A"**

Company Name: Accurate Drilling Systems, Inc

Item No	Description	Est.Qty	Unit	Unit Price	Total Price
b.	Fence Removal/Re-Install @ JEA WTP	1	LS	\$ 12,210.00	\$ 12,210.00
c.	Fill Material And Compaction	1,300	CY	\$ 21.00	\$ 27,300.00
d.	Unsuitable Material	1,000	CY	\$ 35.75	\$ 35,750.00
e.	Sample Points	10	EA	\$ 2,085.00	\$ 20,850.00
f.	Remove and Replace 12"x18" Mitered End Sect.	1	LS	\$ 11,688.00	\$ 11,688.00
9	Miscellaneous Restoration				
a.	Asphalt Driveway (JEA WTP)	90	SY	\$ 407.00	\$ 36,630.00
b.	Asphalt Roadway (LTC Parkway)	95	SY	\$ 386.00	\$ 36,670.00
c.	Asphalt Driveways (LTC Parkway/Amazon Ent.)	100	SY	\$ 263.00	\$ 26,300.00
d.	5ft Concrete Sidewalk	60	LF	\$ 184.00	\$ 11,040.00
e.	Bahia Sod	4,500	SY	\$ 3.70	\$ 16,650.00
f.	Seed and Mulch	13,800	SY	\$ 1.00	\$ 13,800.00
g.	Type F Curb and Gutter	160	LF	\$ 32.00	\$ 5,120.00
h.	Swale Regrading (West of I95)	2,000	LF	\$ 9.30	\$ 18,600.00
i.	Swale Regrading (LTC Parkway)	1	LS	\$ 13,655.00	\$ 13,655.00
j.	Swale Regrading (JEA WTP)	1	LS	\$ 9,100.00	\$ 9,100.00
				<b>Subtotal, Item B</b>	<b>\$ 8,263,383.00</b>
				<b>TOTAL BASE BID (Item A and B)</b>	<b>\$ 8,598,883.00</b>
<b>C.</b>	<b>Alternate Bid Item No. 1</b>				
1	Directional Bores (w/2-2" HDPE DR11 conduits)				
a.	36-inch DR11 IPS HDPE (I-95)	5,680	LF	620	\$ 3,521,600.00
b.	36-inch DR11 IPS HDPE (Conserv. Easm't)	740	LF	571.1	\$ 422,614.00
				<b>Subtotal A1</b>	<b>\$ 3,944,214.00</b>
<b>D.</b>	<b>Alternate Bid Item No. 2</b>				
1	Directional Bores (w/2-2" HDPE DR11 conduits)				
a.	36-inch DR11 IPS HDPE (Wetlands)	2,655	LF	521.5	\$ 1,384,582.50
b.	36-inch DR11 IPS HDPE (I-95)	2,974	LF	517	\$ 1,537,558.00
				<b>Subtotal A2</b>	<b>\$ 2,922,140.50</b>

**ADDENDUM #3**  
**E-BID #20220112**  
**Western Raw Water Main Construction Project**  
**Cost Work Sheet - Schedule "A"**

Company Name: Accurate Drilling Systems, Inc

<b>Item No</b>	<b>Description</b>	<b>Est.Qty</b>	<b>Unit</b>	<b>Unit Price</b>	<b>Total Price</b>
<b>E.</b>	<b>Alternate Bid Item No. 3</b>				
1	Directional Bores (w/2-2" HDPE DR11 conduits)				
a.	30-inch DR21 DIPS FPVC (Wetlands)	2,655	LF	481.5	\$ 1,278,382.50
b.	30-inch DR21 DIPS FPVC (I-95)	2,974	LF	475	\$ 1,412,650.00
				<b>Subtotal A3</b>	<b>\$ 2,691,032.50</b>
<b>F.</b>	<b>Additive Alternate Bid Items</b>				
1	Pigging Stations				
a.	Station No. 1	1	LS	118070	\$ 118,070.00
b.	Station No. 2	1	LS	147475	\$ 147,475.00
c.	Station No. 2A	1	LS	147475	\$ 147,475.00
d.	Station No. 3	1	LS	147475	\$ 147,475.00
e.	Station No. 4	1	LS	149475	\$ 149,475.00
f.	Station No. 5	1	LS	387300	\$ 387,300.00
2	Gate Valves and Valve Boxes				
a.	24-inch (Sht C-6 - Pig Station No. 1)	1	EA	26850	\$ 26,850.00
b.	30-inch (Sht C-13 - Pig Station No. 2)	1	EA	51155	\$ 51,155.00
c.	30-inch (Sht C-44 - Pig Station No. 2A)	1	EA	51153	\$ 51,153.00
d.	30-inch (Sht C-24 - Pig Station No. 3)	1	EA	51153	\$ 51,153.00
e.	30-inch (SHT C-29 - Pig Station No. 4)	1	EA	51153	\$ 51,153.00
f.	30-inch (SHT C-41 - Pig Station No. 5)	1	EA	51153	\$ 51,153.00
				<b>Subtotal, Item F</b>	<b>\$ 1,379,887.00</b>

**Total Bid Summaries with Alternate and Additive Bid Items**

1 Total Bid for Item A+ Item B + Item F	\$ 9,978,770.00
2 Total Bid for Item A+ Item B (excluding Item B4a & Item B4b) + Item C	\$ 8,289,687.00
3 Total Bid for Item A+ Item B (excluding Item B4a & Item B4b) + Item C + Item F	\$ 9,669,574.00

**ADDENDUM #3**  
**E-BID #20220112**  
**Western Raw Water Main Construction Project**  
**Cost Work Sheet - Schedule "A"**

Company Name: Accurate Drilling Systems, Inc

<u>Item No</u>	<u>Description</u>	<u>Est.Qty</u>	<u>Unit</u>	<u>Unit Price</u>	<u>Total Price</u>
4	Total Bid for Item A+ Item B (excluding Item B4a & Item B4b) + Item D + Item C.1.b				\$ 7,690,227.50
5	Total Bid for Item A+ Item B (excluding Item B4a & Item B4b) + Item D + Item F + Item C.1.b				\$ 9,070,114.50
6	Total Bid for Item A+ Item B (excluding Item B4a) + Item E				\$ 7,495,675.50
7	Total Bid for Item A+ Item B (excluding Item B4a) + Item E + Item F				\$ 8,875,562.50

**CONTRACTOR'S GENERAL INFORMATION WORKSHEET/QUESTIONNAIRE**  
**E-Bid #20220112 – ATTACHMENT H**

It is understood and agreed that the following information is to be used by the City to determine the qualifications of prospective Contractor to perform the work required. The Contractor waives any claim against the City that might arise with respect to any decision concerning the qualifications of the Contractor.

The undersigned attests to the truth and accuracy of all statements made on this questionnaire. Also, the undersigned hereby authorizes any public official, Engineer, Surety, bank, material or equipment manufacturer, or distributor, or any person, firm or corporation to furnish the City any pertinent information requested by the City deemed necessary to verify the information on this questionnaire.

Dated at 49N Industrial Loop, LaBelle, FL 33935, this 16th day of November, 2022  
(Location)

Name of Organization/Contractor: Accurate Drilling Systems, Inc

By: Mario Acevedo-President  
Name and Title

1. Corporation, Partnership, Joint Venture, Individual or other? Corporation

2. Firm's name and main office address, telephone and fax numbers

Name: Accurate Drilling Systems, Inc

Address: 49 N Industrial Loop

LaBelle, FL 33935

Telephone Number: 786-717-2913

Fax Number: 863-674-0912

3. Contact person: Daniel Fernandez Email: daniel@accuratedrilling.com

4. Firm's previous names (if any). N/A

5. How many years has your organization been in business? 25 Years

6. Has your firm ever received a cure notice from a government entity? ( ) Yes (x) No  
If yes, please explain: \_\_\_\_\_

7. **ADDENDUM ACKNOWLEDGMENT** - Bidder acknowledges that the following addenda have been received and are included in its proposal/bid:

Addendum Number	Date Issued	Addendum Number	Date Issued
1 (One)	11/08/2022		
2(Two)	11/16/2022		
3 (Three)	11/18/2022-Revised Cost Work Sheet		


8. Provide a Detailed Project Management Plan for the project. This is a mandatory document.
9. Provide the Proposed Project Schedule. This is a mandatory document.
10. List five (5) raw water main construction projects similar to this project completed by your firm along with a brief description of project, location of project, client name, client phone number, value of contract, your firm's percentage of the total contract value, as well as the number of change orders and the total change order value.

**Project Number 1**

Project Name: Osprey Ave Utility and Roadway Improvements
Description & size: Horizontal Directional Drilled New 30" HDPE under Osprey Ave- A busy Collector road
Location: Sarasota, FL
Client Name, Phone Number & Email: Bill Riebe, 941-263-6161, bill.riebe@sarasotafl.gov
Value of Total Contract: \$ 3.4 M
Date of Completion: 03/2021
Firm's Percentage of Total Contract: 85%
Number of Change Orders: None
Value of Change Orders: None
Was Project Completed on Schedule: Yes
Was Project Completed within Budget? Yes

**Project Number 2**

Project Name: Subsequeous Sewer Force Main Replacement
Description & size: Installation of 24" Sanitary Sewer Force Main
Location: Naples, FL
Client Name, Phone Number & Email: David Morgan, 239-213-4706, dmorgan@naplesgov.com
Value of Total Contract: \$1,825,504.00
Date of Completion: 02/2022
Firm's Percentage of Total Contract: 100 %
Number of Change Orders: None
Value of Change Orders: None
Was Project Completed on Schedule: Yes

Was Project Completed within Budget? Yes

**Project Number 3**

**Project Name:** Golden Gem Road Potable Water Main, Reclaimed WM and Sewer FM

**Description & size:**

Construction of a New 16" and 18" Potable/Drinking WM, New 30" RWM and 12" Sewer FM

**Location:** City of Apopka, FL

**Client Name, Phone Number & Email:** Naret Teran, PE, 407-703-1731, nteran@apopka.net

**Value of Total Contract:** \$866,456.00 (Labor Only. Materials purchased directly by the City)

**Date of Completion:** 08/2022

**Firm's Percentage of Total Contract:** 100 %

**Number of Change Orders:** 2

**Value of Change Orders:** \$81,848.00

**Was Project Completed on Schedule:** Yes

**Was Project Completed within Budget?** Yes

**Project Number 4**

**Project Name:** Harbour Drive Force Main Replacement

**Description & size:**

Replace 3,352 LF of 12" Asbestos Cement Sanitary Sewer FM located on Harbour Dr from US 41

**Location:** Naples, FL

**Client Name, Phone Number & Email:** David Morgan, 239-213-4706, dmorgan@naplesgov.com

**Value of Total Contract:** \$ 650,000.00

**Date of Completion:** 12/2021

**Firm's Percentage of Total Contract:** 100 %

**Number of Change Orders:** None

**Value of Change Orders:** None

**Was Project Completed on Schedule:** Yes

**Was Project Completed within Budget?** Yes

**Project Number 5**

**Project Name:** FGUA Transmission project

**Description & size:**

Install and Supply 15,760 LF of 24" DIP Irrigation Main-Open Cut; 4,610 LF of 30" HDPE Via HDD and Fiber Optic conduit

**Location:** Cape Coral, FL



Client Name, Phone Number & Email:	Jody R. Daubengerger, 239-242-3440, jdaubenb@capecoral.net
Value of Total Contract:	\$9,067,139.67
Date of Completion:	10/2020
Firm's Percentage of Total Contract:	100 %
Number of Change Orders:	None
Value of Change Orders:	None
Was Project Completed on Schedule:	Yes
Was Project Completed within Budget?	Yes

11. List subcontractors and major material suppliers for the project. Include telephone numbers. Insert additional sheets if necessary. **Attach all licenses and certifications that qualify them to perform the work.**

Concrete Restoration-----	Mosley & Son Construction-----	772-287-6962
Density Testoing-----	Universal Engineering Sciences---	302-249-8434 Ext 1022
As-Built/Survey-----	Betsy Lindsay, Inc-----	772-286-5753
HDPE-----	ISCO Industries Inc-----	813-433-3384
Materials-----	Core & Main-----	239-334-1997
HDD-----	Self Perform	
Sodding & Seeding-----	Agricultural Land Services, Inc----	561-732-6105
Testing-----	Self Perform	

12. Has the Contractor or any principals of the applicant organization failed to qualify as a responsible Contractor; refused to enter into a contract after an award has been made; failed to complete a contract during the past five (5) years or been declared to be in default in any contract or been assessed liquidated damages in the last five (5) years? List the name of project, location, client, engineer, date and reason. Use additional pages if needed.

Total Number of Projects where Failure to Complete Work Occurred:	None
Project Number 1	N/A
Project Name:	
Project Location:	
Client Name and Phone Number:	
Engineer Name and Phone Number:	
Date:	
Reason:	

Insert additional projects if needed.



13. Has the Contractor or any of its principals ever been declared bankrupt or reorganized under Chapter 11 or put into receivership?

Yes ( )

No ( x )

If yes, please explain:

N/A

14. List any lawsuits pending or completed within the past five (5) years involving the corporation, partnership or individuals with more than ten percent (10 %) interest:

None

(N/A is not an acceptable answer - insert lines if needed)

15. List any judgments from lawsuits in the last five (5) years:


None

(N/A is not an acceptable answer - insert lines if needed)

16. List any criminal violations and/or convictions of the Proposer and/or any of its principals:

None

(N/A is not an acceptable answer - insert lines if needed)



Signature

Mario Acevedo

President

Title

# Document A310™ – 2010

Conforms with The American Institute of Architects AIA Document 310

## Bid Bond

### CONTRACTOR:

(Name, legal status and address)

Accurate Drilling Systems, Inc.  
49 N. Industrial Loop Building B  
LaBelle, FL 33935

### SURETY:

(Name, legal status and principal place of business)

Berkley Insurance Company  
475 Steamboat Road  
Greenwich, CT 06830

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

### OWNER:

(Name, legal status and address)

City of Port St. Lucie  
121 SW Port St. Lucie Blvd.,  
Port St. Lucie, FL 34984

**BOND AMOUNT:** \$ 5%

Five Percent of Amount Bid

### PROJECT:

(Name, location or address, and Project number, if any)

Western Raw Water Main Construction Project

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to said statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be deemed as a statutory bond and not as a common law bond.

Signed and sealed this 30th day of November, 2022

(Witness)

DANIEL FERNANDEZ

(Witness)

Samantha Ortiz

Accurate Drilling Systems, Inc.

(Principal)

(Seal)

By:

(Title) MARLO ACEVEDO - President

Berkley Insurance Company

(Surety)

(Seal)

By:

(Title) Charles J. Nielson Attorney-in-Fact

Surety Phone No. 973-775-5021



POWER OF ATTORNEY  
BERKLEY INSURANCE COMPANY  
WILMINGTON, DELAWARE

NOTICE: The warning found elsewhere in this Power of Attorney affects the validity thereof. Please review carefully.

KNOW ALL MEN BY THESE PRESENTS, that BERKLEY INSURANCE COMPANY (the "Company"), a corporation duly organized and existing under the laws of the State of Delaware, having its principal office in Greenwich, CT, has made, constituted and appointed, and does by these presents make, constitute and appoint: *Charles J. Nielson; Charles D. Nielson; Joseph P. Nielson; or Jarrett Merlucci of Acrisure, LLC dba Nielson, Hoover & Company of Miami Lakes, FL* its true and lawful Attorney-in-Fact, to sign its name as surety only as delineated below and to execute, seal, acknowledge and deliver any and all bonds and undertakings, with the exception of Financial Guaranty Insurance, providing that no single obligation shall exceed **One Hundred Million and 00/100 U.S. Dollars (U.S.\$100,000,000.00)**, to the same extent as if such bonds had been duly executed and acknowledged by the regularly elected officers of the Company at its principal office in their own proper persons.

This Power of Attorney shall be construed and enforced in accordance with, and governed by, the laws of the State of Delaware, without giving effect to the principles of conflicts of laws thereof. This Power of Attorney is granted pursuant to the following resolutions which were duly and validly adopted at a meeting of the Board of Directors of the Company held on January 25, 2010:

**RESOLVED**, that, with respect to the Surety business written by Berkley Surety, the Chairman of the Board, Chief Executive Officer, President or any Vice President of the Company, in conjunction with the Secretary or any Assistant Secretary are hereby authorized to execute powers of attorney authorizing and qualifying the attorney-in-fact named therein to execute bonds, undertakings, recognizances, or other suretyship obligations on behalf of the Company, and to affix the corporate seal of the Company to powers of attorney executed pursuant hereto; and said officers may remove any such attorney-in-fact and revoke any power of attorney previously granted; and further

**RESOLVED**, that such power of attorney limits the acts of those named therein to the bonds, undertakings, recognizances, or other suretyship obligations specifically named therein, and they have no authority to bind the Company except in the manner and to the extent therein stated; and further

**RESOLVED**, that such power of attorney revokes all previous powers issued on behalf of the attorney-in-fact named; and further

**RESOLVED**, that the signature of any authorized officer and the seal of the Company may be affixed by facsimile to any power of attorney or certification thereof authorizing the execution and delivery of any bond, undertaking, recognizance, or other suretyship obligation of the Company; and such signature and seal when so used shall have the same force and effect as though manually affixed. The Company may continue to use for the purposes herein stated the facsimile signature of any person or persons who shall have been such officer or officers of the Company, notwithstanding the fact that they may have ceased to be such at the time when such instruments shall be issued.

IN WITNESS WHEREOF, the Company has caused these presents to be signed and attested by its appropriate officers and its corporate seal hereunto affixed this 25th day of March, 2020.



Attest:

By

*Ira S. Lederman*  
Ira S. Lederman  
Executive Vice President & Secretary

Berkley Insurance Company

By

*Jeffrey M. Hafter*  
Jeffrey M. Hafter  
Senior Vice President

STATE OF CONNECTICUT )  
COUNTY OF FAIRFIELD ) ss:

Sworn to before me, a Notary Public in the State of Connecticut, this 25th day of March, 2020, by Ira S. Lederman and Jeffrey M. Hafter who are sworn to me to be the Executive Vice President and Secretary, and the Senior Vice President, respectively, of Berkley Insurance Company.

MARIA C RUNDBAKEN  
NOTARY PUBLIC  
CONNECTICUT  
MY COMMISSION EXPIRES  
APRIL 30, 2024

*Maria C. Rundbaken*  
Notary Public, State of Connecticut

**CERTIFICATE**

I, the undersigned, Assistant Secretary of BERKLEY INSURANCE COMPANY, DO HEREBY CERTIFY that the foregoing is a true, correct and complete copy of the original Power of Attorney; that said Power of Attorney has not been revoked or rescinded and that the authority of the Attorney-in-Fact set forth therein, who executed the bond or undertaking to which this Power of Attorney is attached, is in full force and effect as of this date.

Witness my hand and seal of the Company, this 30th day of November, 2022.



*Vincent P. Forte*  
Vincent P. Forte



Western RAW Water Main  
Port St Lucie Utility Systems  
Bid #20220112


### **PROJECT APPROACH SUMMARY**

The Western RAW Water Main (Bid #20220112) will be constructed for the Port St. Lucie Utility Systems and consist of approximately 2,600 LF of 30" PVC pipe, 3,780 LF of 24" PVC pipe, 800 LF of 16" PVC pipe, 340 LF of 12" PVC pipe, with (2) 30" fusible PVC directional bores (w/ 2-2" HDPE DR 11 conduits) One drill is 5,680 LF and the other is 740 LF. A 2" PVC Sch 40 conduit and pullboxes will also be installed with the raw water main. The project will be bid with multiple alternatives for the direction drills including substituting FPVC with HDPE and splitting the 5,680 LF drill into two separate drills.

The 30" horizontal directional drills will be completed first. This work will be performed by ADS and coordinated with FDOT. During or after these drills, ADS will mobilize an open-cut crew and begin on the west end of the project. 24", 16", and 12" mains will be installed west of I-95 through an abandoned orange grove. This area will require some grading and embankment to level the final grade through the farrows and ditches of the orange grove and will be restored with seed and mulch. The area east of I-95 to LTC Parkway is along a berm and through a drainage easement. This area will also be restored with seed and mulch. The 30" RAW Water Main will then run parallel with an existing 6" FM along the west right-of-way of LTC Parkway. This section will cross multiple driveways of the Amazon Site. These crossings will be coordinated with Amazon and be kept in a working condition. This area will be restored with bahia sod.

The LTC Parkway crossing will be coordinated with the City of Port St. Lucie and Amazon will be notified. ADS will consult with an MOT specialist following the NTP to prepare MOT plans for submittal. Additionally, ADS will provide a Certified Traffic Supervisor and Certified Flaggers. Crossing the east side of LTC right-of-way and into the JEA Water Treatment Plant will require close coordination with PSL Utilities and Plant Operators due to the temporary fence construction, driveway crossing and multiple utility conflicts.

Once the entire pipeline is installed, then the system could then be pigged and flushed then pressure tested. Full restoration of the project would commence from east to west and run concurrent with bacteriological testing and as-builts. Once the system has been fully tested and reviewed by the Health Department, then the City can blowoff residual chlorine in the line from the plant to Sample #1 at STA 0+00.







"A City for All Ages"

## Solicitation Addendum Form


<b>Solicitation Number:</b> 20220112	<b>Solicitation Title:</b> Western Raw Water Main Construction Project
Issuing Officer: Robyn Holder, CPPB	Solicitation Initially Posted to Internet: See DemandStar
eMail Address: rholder@cityofpsl.com	Telephone: 772-344-4293
Addendum Number: 1	Date: 11/8/2022

**THE BID OPENING DATE HAS BEEN EXTENDED TO NOVEMBER 30, 2022 AT 3:00 PM.**

**THE LOCATION OF THE OPENING HAS NOT BEEN CHANGED.**

Note: In the event of a conflict between previously released information and the information contained herein, the latter shall control.

Please let us know of any questions.

  
NARIO ACEVEDO - PRESIDENT

Cordially,  
Robyn Holder,  
CPPB





"A City for All Ages"

## Solicitation Addendum Form

Solicitation Number: 20220112	Solicitation Title: Western Raw Water Main Construction Project
Issuing Officer: Robyn Holder, CPPB	Solicitation Initially Posted to Internet: See DemandStar
eMail Address: rholder@cityofpsl.com	Telephone: 772-344-4293
Addendum Number: 2	Date: 11/16/2022

### Questions:

1. Question: If the raw water main can be shifted to avoid conflicts with the existing oak trees, then what is the minimum required separation from the force main?

Response: We need to maintain 6ft face to face, so the RWM can be shifted as long as that spacing is maintained.

2. Question: Is existing drainage within grove area to be maintained? Are the canals blocked?

Response: The farming operation no longer exists, so the farm irrigation ditches can be filled as shown on the plans, and pipes that were connected to other ditches to the north can be plugged/removed as noted on the plans.

3. Question: Can LTC Parkway be closed and detoured for pipe installation?

Response: No road closures. We need to keep one-lane of LTC Parkway open, so the RWM is be installed across one-lane at a time. A MOU is required.

4. Question: It is assumed that the oak trees along LTC Parkway are to be preserved or replaced. Will root barrier be required at these tree locations?

Response: Correct, trees in this area are to remain/replace with equivalent tree. Root barrier is not required.

5. Question: Is an arborist required for root pruning and branch trimming?

Response: If the Contractor feels that their operations warrant an arborist to better the health of the tree during construction, than one could be provided. No separate will be made for an arborist.

6. Question: Has a gopher tortoise survey been conducted? Is gopher tortoise survey and/or relocation part of this project?

Response: An "official" gopher tortoise survey was not performed, but none have been seen during the topo survey or during the engineers field visit. If they are encountered, the appropriate regulatory agency should be notified.



"A City for All Ages"

7. Question: 34-inch HDPE is an odd size and could have a potentially long procurement time. Would the City consider utilizing 36-inch HDPE instead?

Response: HDPE Pipe size will change to 36-inch

8. Question: We are concerned about the DR rating for the combined long HDD dur to the length. We are recommending that the 2-inch HDPE be increased from DR9 to DR 7 and make the larger 34 or 36 inch HDPE be increased from DR11 to DR9 so that there is more of a safety factor. Would the City make these changes at least for the combined long HDD?

Response: For the combined long bore, the 36-inch and 2-inch HDPE will be DR9 for the 36-inch and DR7 for the 2-inch.

9. Question: Please advise whether or not the materials for this project are subject to the American Iron and Steel (AIS) requirements or Buy America requirements.

Response: Use the Port St Lucie Utilities Approved Product List.

10. Question: Please advise whether or not a Field Office is required for this Project.

Response: A field office is not required.

11. Question: The water & sewer infrastructure industry is under a "Force Majeure" situation due to the continuous and significant price increases along with extremely long lead times for all the piping materials, fittings, valves, etc. All these products are experiencing rapid price increases and material shortages with extended lead times mainly caused by the worldwide disruption of the supply chains. The material suppliers are not committing to holding prices/quotations and have implemented a policy of "pricing to be determined at time of shipment and subject to availability". These are unprecedented times that appear to be here well into 2023. How this Force Majeure situation will be addressed by the City? The Contractor should be compensated for both time and cost since we cannot secure pricing and lead time for the piping materials, fittings, valves, etc. needed to construct this project. Please advise.

Response: The City understands the current market conditions. The City has been issuing staggered start dates in recently awarded contracts that involve this type of material. The staggered start date will allow the contractor to start procuring the material at their bid price and then a delayed start date for the construction. See Section XXXI of the Sample Contract for Force Majeure.

12. Question: How the prospective bidders can get access to the project site west of I-95?

Response: Access is from the Thomas Produce entrance road off Midway or the FPL substation off Midway, that will require separate FPL access approval.

13. Question: Please advise what is the anticipated NTP timeframe?

Response: This typically occurs 90 to 120 days from receipt of bids due to the upcoming holiday season to award the contract and delivery of pipes related materials.



"A City for All Ages"

14. Question: There are no details for the AC-31 Flatback Gates – 36-inch. Will a detail of this be provided?

Response: **This project does not have any drainage control gates.**

15. Question: Please confirm the correct bid item length of 8-inch HDPE – The schedule show 340 LF but the plan quantity is 594 LF?

Response: **This project does not have any 8-inch HDPE, it does have 340 LF of 12-inch HDPE.**

16. Question: 36-inch CAP plan quantity is 1,136, bid quantity is 1,190, please clarify which is correct?

Response: **This project does not have any 36-inch CAP**

17. Question: Does riprap quantity/pay item include the 6-inch of bedding stone?

Response: **This project does not have any riprap.**


18. Question: There appears to be a large tower and electrical building in the southwest corner of the clearing limits in Area 5 that is not called out in the plans. Was this taken into account and what, if any, special conditions are required around this structure? (see below snip)

Response: **This is located within a different project.**

*Balance of page left intentionally blank*



"A City for All Ages"



19. Question: Please clarify the notice required for testing and if the City will have an inspector onsite for all work?

Response: The City have an inspector on-site.

20. Question: Spec 02665, Section 1.02B: fluorescent dye monitoring plan. Is this going to be a requirement? We typically only see this for marine exit point applications in ecologically sensitive coastal regions, and don't see how we would be able to detect the dye if we monitor it on the surface. If the concern is inadvertent returns to the surface, the mud will be seen on the ground without needing any dye. Please clarify.

Response: The fluorescent dye monitoring is not a required for this project.

21. Question: In the interest of competition, please consider J&S Valve as an equal alternative manufacturer for gate valves through 36". Reference specification Section 02660, subsection 2.02J.

Response: This may be answered in a future Addendum.



"A City for All Ages"


**Additional Documents for Information Purposes:**

1. FDEP Permit #56-420570-001-EG

**Revised Cost Work Sheet:**

1. A revised Cost Work Sheet will be issued as Addendum #3. This will be the only form accepted unless directed in a future Addendum.

Note: In the event of a conflict between previously released information and the information contained herein, the latter shall control.

  
Mario Acersso - President

Cordially,  
Robyn Holder,  
CPPB




**DRUG-FREE WORKPLACE**  
**FORM E-Bid # 20220112 -**  
**Attachment M**

The undersigned Contractor in accordance with Florida Statute 287.087 hereby certifies that  
Accurate Drilling Systems, Inc does:

(Name of Business)

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for violations of such prohibition.
2. Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may be imposed upon employees for drug abuse violations.
3. Give each employee engaged in providing the commodities or contractual services that are under proposal a copy of the statement specified in subsection (1).
4. In the statement specified in subsection (1), notify the employees that, as a condition of working on the commodities or contractual services that are under proposal, the employee will abide by the terms of the statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 Florida Statutes or of any controlled substance law of the United States or any state, for a violation occurring in the workplace no later than five (5) days after such conviction.
5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program if such is available in the employee's community, by any employee who is so convicted.
6. Make a good faith effort to continue to maintain a drug-free workplace through implementation of this section.

As the person authorized to sign the statement, I certify that this firm complies fully with the above requirements.

  
Mario Acevedo-President  
Bidder's Signature

11/16/2022

Date:



**CITY OF PORT ST. LUCIE, FLORIDA  
SEALED BID NO. 20220112 - Attachment J  
PROJECT TITLE: Western Raw Water Main  
Construction Project**

**TRENCH SAFETY ACT COMPLIANCE STATEMENT**

**Instructions:**

Chapter 90-96 of the Laws of Florida requires all Contractors' engaged by The City of Port St. Lucie, Florida to comply with Occupational Safety and Health Administration Standard 29 C.F.R. s. 1926.650 Subpart P. All prospective Contractors are required to sign the compliance statement and provide compliance cost information where indicated below. The costs for complying with the Trench Safety Act must be incorporated into this project's base bid.

Certify this form in the presence of a notary public or other officer authorized to administer oaths.

**Certification**

1. I understand that Chapter 90-96 of the Laws of Florida (The Trench Safety Act) requires me to comply with OSHA Standard 29 C.F.R. s. 1926.650 Subpart P. I will comply with The Trench Safety Act and I will design and provide trench safety systems at all trench excavations in excess of five feet in depth for this project.
2. The estimated cost imposed by compliance with The Trench Safety Act will be:  

Five Thousand \_\_\_\_\_ Dollars  
(Written) (Figures) \$5,000.00
3. The amount listed above has been included within the Base Bid.


Certified: Accurate Drilling Systems, Inc  
(Company-Contractor)

By: \_\_\_\_\_  
(President's Signature) Mario Acevedo  
(President's Typed or Printed Name)

Sworn to and subscribed before me in Hendry County, Florida on the 30th day of November, 2022.

NOTARY PUBLIC

Daniel Gonzalez



**NON-COLLUSION AFFIDAVIT**  
**Solicitation 20220112 - Attachment L**  
**Western Raw Water Main**  
**Construction Project**

State of Florida

County of Hendry }

Mario Acevedo, being first duly sworn, disposes and says that:

(Name/s)

1. They are President of Accurate Drilling Systems, Inc the Proposer that

(Title)

(Name of Company)

has submitted the attached PROPOSAL;

2. He is fully informed respecting the preparation and contents of the attached proposal and of all pertinent circumstances respecting such PROPOSAL;

3. Such Proposal is genuine and is not a collusive or sham Proposal;

4. Neither the said Proposer nor any of its officers, partners, owners, agents, representatives, employees or parties in interest, including this affiant, has in any way colluded, conspired, connived or agreed, directly or indirectly with any other Proposer, firm or person to submit a collusive or sham Proposal in connection with the contract for which the attached proposal has been submitted or to refrain from proposing in connection with such Contract or has in any manner, directly or indirectly, sought by agreement or collusion or communication or conference with any other Proposer, firm or person to fix the price or prices in the attached Proposal or of any other Proposer, or to secure through any collusion, conspiracy, connivance or unlawful agreement any advantage against the City of Port St. Lucie or any person interested in the proposed Contract; and

5. The price or prices quoted in the attached Proposal are fair and proper and are not tainted by any collusion, conspiracy, connivance or unlawful agreement on the part of the Proposer or any of its agents, representatives, owners, employees, or parties in interest, including this affiant.

(Signed) 

(Title) President

STATE OF FLORIDA }  
COUNTY OF ST. LUCIE} SS:


The foregoing instrument was acknowledged before me this (Date) November 30th, 2022

by: Mario Acevedo who is personally known to me or who has produced  
N/A as identification and who did (did not) take an oath.

Commission No. HH 297832

Notary Print: Daniel Gonzalez

Notary Signature: [Signature]



**E-Verify Form**

**Supplier/Consultant acknowledges and agrees to the following:**

1. Shall utilize the U.S. Department of Homeland Security's E-Verify system to verify the employment eligibility of all new employees hired by the Supplier/Consultant during the term of the contract; and
2. Shall expressly require any subcontractors performing work or providing services pursuant to the state contract to likewise utilize the U.S. Department of Homeland Security's E-Verify system to verify the employment eligibility of all new employees hired by the subcontractor during the contract term.

**E-Verify Company Identification Number** 1650944

**Date of Authorization** 03/05/2021


**Name of Contractor** Accurate Drilling Systems, Inc

**Name of Project** Western Raw Water Main Construction Project

**Solicitation Number  
(If Applicable)** 20220112

I hereby declare under penalty of perjury that the foregoing is true and correct.

Executed on November, 30th, 2022 in LaBelle (city), FL (state).

  
\_\_\_\_\_  
Signature of Authorized Officer


Mario Acevedo-President  
Printed Name and Title of Authorized Officer or Agent

SUBSCRIBED AND SWORN BEFORE ME

ON THIS THE 30th DAY OF November, 2022.

NOTARY PUBLIC Daniel Gonzalez

My Commission Expires: 08/04/2026



**NOTICE TO ALL PROPOSERS - ATTACHMENT F**

**To ensure fair consideration is given for all Proposers, it must be clearly understood that upon release of the proposal and during the proposal process, firms and their employees of related companies as well as paid or unpaid personnel acting on their behalf shall not contact or participate in any type of contact with City employees, department heads or elected officials, up to and including the Mayor and City Council. The "Cone of Silence" is in effect for this solicitation from the date the solicitation is advertised on DemandStar, until the time an award decision has been approved by City Council and fully executed by all parties. Information about the Cone of Silence can be found under the City of Port St. Lucie Ordinance 20-15, Section 35.13. Contact with anyone other than the Issuing Officer may result in the vendor being disqualified. All contact must be coordinated through Ms. Robyn Holder, Issuing Officer, for the procurement of these services.**

All questions regarding this Solicitation are to be submitted in writing to Robyn Holder, Procurement Manager with the Procurement Management Department via e-mail [rholder@cityofpsl.com](mailto:rholder@cityofpsl.com), or by phone 772-344-4293. Please reference the Solicitation number on all correspondence to the City.

All questions, comments and requests for clarification must reference the Solicitation number on all correspondence to the City. Any oral communications shall be considered unofficial and non-binding.

Only written responses to written communication shall be considered official and binding upon the City. The City reserves the right, at its sole discretion, to determine appropriate and adequate responses to the written comments, questions, and requests for clarification.

\*NOTE: All addendums and/or any other correspondence before bid close date (general information, question and responses) to this solicitation will be made available exclusively through the [DemandStar's Website](#) for retrieval. All notice of intent to award documentation will be published on the [City Clerk's Website](#). Proposers are solely responsible for frequently checking these websites for updates to this solicitation.

**I understand and shall fully comply with all requirements of City of Port. St. Lucie Ordinance 20-15, Section 35.13.**

Typed Name: Mario Acevedo

Signed: \_\_\_\_\_

Company and Job Title: Accurate Drilling Systems, Inc-President

Date: 11/30/2022



"A City for All Ages"

## **E-BID #20220112 – ATTACHMENT I CONTRACTOR'S CODE OF ETHICS**

The City of Port St Lucie ("City), through its Procurement Management Department ("Procurement Management Department") is committed to a procurement process that fosters fair and open competition, is conducted under the highest ethical standards and enjoys the complete confidence of the public. To achieve these purposes, Procurement Management Department requires each vendor who seeks to do business with the City to subscribe to this Contractor's Code of Ethics.

- ◆ A Contractor's bid or proposal will be competitive, consistent and appropriate to the bid documents.
- ◆ A Contractor will not discuss or consult with other Vendors intending to bid on the same contract or similar City contract for the purpose of limiting competition. A Vendor will not make any attempt to induce any individual or entity to submit or not submit a bid or proposal.
- ◆ Contractor will not disclose the terms of its bids or proposal, directly or indirectly, to any other competing Vendor prior to the bid or proposal closing date.
- ◆ Contractor will completely perform any contract awarded to it at the contracted price pursuant to the terms set forth in the contract.
- ◆ Contractor will submit timely, accurate and appropriate invoices for goods and/or services actually performed under the contract.
- ◆ Contractor will not offer or give any gift, item or service of value, directly or indirectly, to a City employee, City official, employee family member or other vendor contracted by the City.
- ◆ Contractor will not cause, influence or attempt to cause or influence, any City employee or City Official, which might tend to impair his/her objectivity or independence of judgment; or to use, or attempt to use, his/her official position to secure any unwarranted privileges or advantages for that Vendor or for any other person.
- ◆ Contractor will disclose to the City any direct or indirect personal interests a City employee or City official holds as it relates to a Vendor contracted by the City.
- ◆ Contractor must comply with all applicable laws, codes or regulations of the countries, states and



localities in which they operate. This includes, but is not limited to, laws and regulations relating to environmental, occupational health and safety, and labor practices. In addition, Contractor must require their suppliers (including temporary labor agencies) to do the same. Contractor must conform their practices to any published standards for their industry. Compliance with laws, regulations and practices include, but are not limited to the following:

- Obtaining and maintaining all required environmental permits. Further, Contractor will endeavor to minimize natural resource consumption through conservation, recycling and substitution methods.
- Providing workers with a safe working environment, which includes identifying and evaluating workplace risks and establishing processes for which employee can report health and safety incidents, as well as providing adequate safety training.
- Providing workers with an environment free of discrimination, harassment and abuse, which includes establishing a written antidiscrimination and anti-bullying/harassment policy, as well as clearly noticed policies pertaining to forced labor, child labor, wage and hours, and freedom of association.

Name of Organization/Proposer Accurate Drilling Systems, Inc

Signature 

Printed Name and Title Mario Acevedo-President

Date 11/30/2022

DISCLAIMER: This Code of Ethics is intended as a reference and procedural guide to contractors. The information it contains should not be interpreted to supersede any law or regulation, nor does it supersede the applicable contractor contract. In the case of any discrepancies between it and the law, regulation(s) and/or contractor contract, the law, regulatory provision(s) and/or vendor contract shall prevail.



**ORIGINAL**

**BID PACKAGE FOR PROJECT:**

**WESTERN RAW WATER MAIN  
CONSTRUCTION PROJECT**

**Provided to:**

**City of Port St. Lucie**

**Provided by:**

**Accurate Drilling Systems, Inc  
49 Industrial Loop LaBelle, FL 33975  
305-216-0370**

**BID DATE & TIME:  
November 30, 2022  
At: 03:00 PM**



## Horizontal Directional Drilling References

2" to 36" pipe installation  
HDPE, FPVC & Steel pipe

P.O. Box 3035 Labelle, FL 33975  
P: 863-674-0803, F: 863-674-0912  
E: adsinc.swfla@gmail.com

Company:  
Email:  
Address:  
Telephone:

Contractor Name	Contractor / Project Manager	Contact Information	Project Name	Location	Length of Bore	Size of Conduit	End Date
Metro Equipment 9416 SW 72 St. Suite 131 Miami, FL 33173	Roberto Ponce de Leon	TEL: 786-333-0096 rp@mesinc.us	City of St Pete Beach Sanitary Sewer Capacity Improvement Project	Boca Ciega Dr, St Pete Beach	1,280 ft 1,180 ft 1,300 ft	1-30" Directional Bore	IN PROGRESS
Sylvester Excavating 571 Paul Morris Englewood, FL 34223	James Sylvester	TEL: (941) 475-3388 FAX: (941) 475-6392 jimsylvexc@gmail.com	Tanglewood Forcemain Improvements	Covington East & Manchester Blvd, Whiskey Creek	1,700 ft	1-18" Directional Bore	3/19/2021
AMICI Engineering Contractors, LLC 28947 SR 54 Wesley Chapel, FL 33543	Christopher Lazzari	TEL: (954) 895-0741 chrsl@amiciee.com	Boyette Road Reclaimed Watermain Extension	Boyette Rd, Wesley Chapel	2400 ft	1-14" Directional Bore	2/20/2021
R.P. Utility Excavation Corp. 17680 NW 78TH Ave Suite 101 Hialeah, FL 33015	Moises Sumoza	TEL: (786) 577-6666 FAX: (786) 513-2924 msumoza@rpucorp.com	TOHO Water Authority Celebration 16" Forcemain Rehabilitation Project	W Irlo Bronson Memorial Hwy, Kissimmee	1142 ft 606 ft 627 ft 487 ft 964 ft 499 ft	1-20" Directional Bore	2/4/2021
Metro Equipment 9416 SW 72 St. Suite 131 Miami, FL 33173	Aaron Basabe	Tel: 305-740-3303 Ext: 109 AB@mesinc.us	Osprey Ave Utility Improvements	Osprey Ave, Sarasota	1,800 ft 3,350 ft	1-30" Directional Bore	12/10/2020
Hypower, Inc. 5914 NW 31st. Ave. Fort Lauderdale, FL 3309	Eric Paul-Hus	TEL: 954-868-7854 Ep@hypowerinc.com	VTUSA Phase 2	FEC ROW	1,758 Ft. 800 Ft. 684 Ft. 676 Ft. 2,202 Ft. 807 Ft. 961 Ft. 754 Ft. 941 Ft.	1-12" DB @ Loxahatchee River 1-12" DB @ Taylor Creek 1-12 DB @ Port Salerno South 1-12" DB @ Salerno North 1-12" DB @ Across St. Lucie River 1-12" DB @ Rio Grand 1-14" DB @ Horse Creek 1-12" DB @ Warner Creek 1-12" DB @ Moores Creek	5/22/2020
Kyle Construction, Inc. 3636 Prospect Ave, Naples FL 34104	Kyle Abraham	TEL: 239-643-7059 FAX: 239-643-4679	Creekside and Tamiami Trl 24" Force Main Directional Drill	8th Ct E Naples	675 ft	24" Directional Bore	5/7/2020
Summit Broadband 4558 35th Street Orlando, FL 32811	Rob Conger	(239) 444-0031 rconger@summit-broadband.com	Utility Adjustments	SR 29 & SR 82	Grand total: 6,193 ft Done in 15 Directional Bores	2-2" Directional Bore	5/4/2020

Contractor Name	Contractor / Project Manager	Contact Information	Project Name	Location	Length of Bore	Size of Conduit	End Date
JW Harris, Inc. 3448 Crystal Springs Rd Zephyrhills, FL 33540		TEL (813) 426-2276 FAX (813) 788-4350 jwhc@jwharriscontractors.com	DeSoto Bridge Gas Main Replacement Subaqueous	US 41 & Riverfront Blvd. Bradenton	3942 FT	1-8" Directional Bore	8/13/2019
Garney Construction 370 East Crown Point Rd Winter Garden, FL 34787	Dustan Pate	(205) 534-7033 dpate@garney.com	Ernie Caldwell Reclaimed Water Main Improvements Phase I	Davenport, FL	1260 LF (Irrigation) 640 LF (Irrigation) 1320 LF (Force Main) 660 LF (Force Main)	20" Directional Bore	7/24/2019
Andrew Sitework, LLC. 4696 Elevation Way Ft. Myers, FL 33905	Brian P Brandfass	TEL 239-226-1606 FAX 239-226-1605 brian@andrewsitework.com	Memorial Causeway Subaqueous Pipelines	Drew St Clearwater, FL	1,524 ft 2,288 ft	1-20" Directional Bore 1-24" Directional Bore	5/9/2019
Diversified Underground Services, Inc. 850 Courtland St. Suite A2 Orlando, FL 32804	Jay Wilkinson	Cell: 352-815-0124 j.wilkinson@dusinc.us	Gulf Intercoastal Waterway ACOE-8	SR-64 Ana Maria Island, Holmes Beach, FL	4,229 ft	1-10" Directional Bore	1/3/2019
Metro Equipment 9416 SW 72 St. Suite 131 Miami, FL 33173	Aaron Basabe	Tel 305-740-3303 Ext 109 AB@mesinc.us	FGUA Transmission Extension - Del Prado Blvd N and Kismet Parkway East	Del Prado Blvd N, Cape Coral, FL	150 ft 200 ft 350 ft 460 ft 340 ft 720 ft 790 ft 600 ft 860 ft Grand Total 4470 ft	1-30" Directional Bore	12/24/2018
Southern Underground Industries, Inc. 5979 NW 151 St. Suite #102 Miami, FL 33014	Juan Barreneche	TEL: 954-650-4699 juanb@southernui.com	Seminole Tribe of Florida Hollywood Reservation WWTP Effluent FM	Hollywood Reservation	1394 ft 1224 ft	1-24" Directional Bore 1-36" Directional Bore	9/18/2018
Hypower, Inc. 5914 NW 31st. Ave. Fort Lauderdale, FL 3309	Eric Paul-Hus	TEL 954-868-7854 Ep@hypowerinc.com	AAF-C16-PHASE II FLORIDA EAST COAST RAILWAY	Canoe Creek Sebastion Creek Palm Bay Eau Gallie River	1,303 Ft 2,317 FT 1,100 FT 1,294 FT	1-14" Directional Bore	9/12/2018
Cabana Construction of SW FL, Inc. P.O. Box 61646 Ft. Myers, FL 33906	Ken Cabana Optional Contact: Mari Cabana	TEL 239-332-1665 FAX 239-332-4836 TEL 239-332-1668	Central AWWTP Trunk Sanitary Sewer Replacement	Palm Ave & South Street	1040 ft	1-36" Directional Bore	7/26/2018
Casper & Colosimo Sons 5170 Cambells Run Rd Pittsburgh, Pa 15205	Mr. Norm	Tel 321-258-8136	LCEC Captiva Island Subaqueous Power Cable Installation	Captiva Island	2446 ft 640 ft	1-8" Directional Bore	7/24/2018
Trenchless Crossing, Inc. 6363 Edgewater Drive Orlando, FL 32810	Randell S. Bratcher	CELL: 407-947-5789 randyb@trenchlesscrossings.com	Boggy Creek	Boggy Creek Rd cross street Wetherbee Rd Orlando	740 ft	1-30" Directional Bore	5/31/2018



Contractor Name	Contractor / Project Manager	Contact Information	Project Name	Location	Length of Bore	Size of Conduit	End Date
Pelico Engineering & Constructions 13339 80 LN N West Palm Beach, FL 33412	Dave	David Pellico	TEL 561-718-3206 FAX 561-422-1005	Hollywood Hard Rock Casino	1200 ft 340 ft 365 ft 485 ft 570 ft 1160 ft	1-12" 1-16" ↓	4/26/2018
MasTec North America, Inc. 7223 Dr. Martin Luther King Blvd. E. Tampa, FL 33619	Manuel Arismendy	manuel.arismendy@mastec.com	The Galleon	E Oakland Park Blvd (intercoastal bridge crossing) Fort Lauderdale	803 ft	1-6" Directional Bore	12/13/2017
Hypower, Inc. 5914 NW 31st. Ave. Fort Lauderdale, FL 3309	Eric Paul-Hus	TEL 954-868-7854 Ep@hypowerinc.com	FPL Geneva	State Road 46 & Old Geneva Geneva, FL	5,165 ft 100 ft 120 ft	1-10" Directional Bore 1-6" Directional Bore 1-6" Directional Bore	12/11/2017
MasTec North America, Inc. 7223 Dr. Martin Luther King Blvd. E. Tampa, FL 33619	Manuel Arismendy	manuel.arismendy@mastec.com	Birch Ocean Front	E Sunrise Blvd (intercoastal crossing) Fort Lauderdale	1,450 ft	1-6" Directional Bore	11/9/2017
Electricom, LLC. 15894 Brothers Ct. Suite 2 Ft. Myers, FL 33912	Tony Pasquello Sr Director Natural Gas Division	TEL 704-618-7279 tpasquarella@electricominc.com	Gas Main Replacement US 301 at Ogeechee River	Statesboro, GA	3,300 ft	1-8" Directional Bore	11/6/2017
Cabana Construction of SW FL, Inc. P.O. Box 61646 Ft. Myers, FL 33906	Ken Cabana Optional Contact Mari Cabana	TEL 239-332-1665 FAX 239-332-4836 TEL 239-332-1668	BSU RO WTP Wellfield	Red Hibiscus Road & Bonita Beach Rd Bonita Springs, FL	900 ft 900 ft	1-8" Directional Bore 1-30" Directional Bore	10/19/2017
MasTec North America, Inc. 7223 Dr. Martin Luther King Blvd. E. Tampa, FL 33619	Manuel Arismendy		Hillsboro Lebaron	1051 Hillsboro Mile (intercoastal bridge crossing) Pompano Beach, FL	1050 ft	1-6" Directional Bore	9/27/2017
K3 Directional Drilling, Inc. 7857 SW Elipse Way Stuart, FL 34997	Lewis Krantz	TEL 772-600-7118 FAX 772-600-7661	AT&T COMMUNICATION CABLE REPLACEMENT/SR80 AND ICWW WEST PALM BEACH, FLORIDA	AT SR 80 FROM WASHING ST TO THE CAUSEWAY EAST OF DRAW BRIDGE (southern blvd)	1,812 Ft	3-1.5" 8" Pipe	9/19/2017
MasTec North America, Inc. 7223 Dr. Martin Luther King Blvd. E. Tampa, FL 33619	Pedro Rebolida	Pedro.Rebolida@mastec.com	N Olga Rd on Olga Dr	Caloosahatchee River Crossing Ft Myers, FL	742'	2-6" Directional Bore	8/21/2017
E.T. MacKenzie of Florida, Inc. 6213 33rd St. East Bradenton, FL 34203	Scott Pryor	TEL 941-753-6760 spryor@mackenzieco.com	Charlotte County FM-WM	Midway Blvd Port Charlotte	520 ft 520 ft	1-20" Directional Bore 1-20" Directional Bore	8/14/2017
R.P. Utility Excavation Corp. 17680 NW 78TH Ave Suite 101 Hialeah, FL 33015	Javier A. Garzon	javier@rpucorp.com Tel 786-577-6666	16" Forcemain From P S No 1 to SW 30th ST	Davie Rd Davie, FL	1300 ft 850 ft 180 ft	1-18" Directional Bore 1-18" Directional Bore 1-20" Directional Bore	7/31/2017
Cabana Construction of SW FL, Inc. P.O. Box 61646 Ft. Myers, FL 33906	Ken Cabana Optional Contact Mari Cabana	TEL 239-332-1665 FAX 239-332-4836 TEL 239-332-1668		Rotanda Blvd W Englewood, FL	1200 ft 320 ft 300 ft 580 ft 1100 ft	1-18" Directional Bore 1-14" Directional Bore 1-18" Directional Bore 1-14" Directional Bore 1-14" Directional Bore	6/20/2017

Contractor Name	Contractor / Project Manager	Contact Information	Project Name	Location	Length of Bore	Size of Conduit	End Date
Danella Utility Construction, Inc. 170 Commerce Rd. Unit 5 Boynton Beach, FL 33426	Freddie Brady	TEL 561-327-5320 FAX 561-327-5319 ALT FAX 954-691-1719 fbrady@danella.com	FPL Swimming Hall of Fame Subaqueous	Aurelia Pl & Idleywyld Dr Ft Lauderdale, Broward Cnty, FL	750 ft	9-6" Directional Bore	4/17/2017
Southern Underground Industries, Inc. 5979 NW 151 St. Suite #102 Miami, FL 33014	Juan Barreneche	TEL 954-650-4699 juanb@southernui.com	Simpson Rd 30" Water Main Job #16-097 Thohopekeliga Water Authority	Simpson Road from Ft Myers Rd to Pebble Pointa Way	315 ft 1,080 ft	1-30" Directional Bore 1-30" Directional Bore	3/20/2017
Metro Equipment 9416 SW 72 St. Suite 131 Miami, FL 33173	Roberto Ponce de Leon	TEL 786-333-0096 rp@mesinc.us	Tierra Verde Bridge Utilities Replacement	Pinellas Bayway South, Tierra Verde, FL	1960 ft 370 ft	1-16" & 2-8" DB 1-16" & 2-8" DB	3/2/2017
Danella Utility Construction, Inc. 170 Commerce Rd. Unit 5 Boynton Beach, FL 33426	Freddie Brady	TEL 561-327-5320 FAX 561-327-5319 ALT FAX 954-691-1719 fbrady@danella.com	Miami Underground System Haulover DB Relocation	10295 Collins Avenue Miami, FL	992 ft	6 - 6" Directional Bore	2/13/2017
R.A.W. Construction, LLC. 710 Lewis Blvd. S Tallahassee, FL 32305	Lonnie Hughes	TEL 850-545-4793	6" HDPE GAS MAIN	Across Intracoastal Waterway at Sarasota Bay and along Siesta Drive Sarasota, FL	1450 ft	1 -6" Directional Bore	12/21/2016
FELIX ASSOCIATE OF FLORIDA, INC. 8526 SW Kansas Ave. Stuart, FL 34998	Adam Schmidt	Email: aschmidt@felixassociates.net Phone: (772) 200-6943 Cell (772) 220-2723	Southern Boulevard Watermain Relocation	Southern Blvd West Palm Beach, FL	1816 Ft. 1007 Ft.	1-16" DB WM across ICW 1-16" WM across Tide Relief Canal	9/28/2016
Arrow Directional Boring, Inc. 11950 NW 39th St. Suite A Coral Springs, FL 33065	Jeff Blake	TEL (954)340-2601 jblake@arrowdirectional.com	Offsite Force Main along University Drive for Plantation Pointe	N University Dr Plantation, FL	910 ft 575 ft 600 ft 200 ft 200 ft	1-12" Directional Bore 1-12" Directional Bore 1-12" Directional Bore 1-8" Directional Bore 1-6" Directional Bore	7/13/2016
Andrew Sitework, LLC. 4696 Elevation Way Ft. Myers, FL 33905	Ralph Andrew	TEL 239-226-1606 CELL 239-826-3884 FAX 239-226-1605 ralph@andrewsitework.com brian@andrewsitework.com	6" Forcemain	Eustis Ave, Immokalee, FL	1,100 ft	1-20" Directional Bore	6/30/2016
JOHNSON DAVIS, INC 604 HILLBRATH DRIVE LANTANA, FL 33462	Rob Lima	TEL 561-588-1170 rlima@johnsondavis.com	Intercoastal Waterway FM Subaqueous Crossing	Lantana, FL	1307 Ft	1-10" Directional Bore	6/12/2016
Cabana Construction of SW FL, Inc. P.O. Box 61646 Ft. Myers, FL 33906	Ken Cabana Optional Contact Mari Cabana	TEL 239-332-1665 FAX 239-332-4836 TEL 239-332-1668	Palm beach (SR 80) FM Replacement Orange River Crossing	Palm Beach Blvd (SR 80) crossing Orange River Ft Myers, FL	1375 ft	1-30" Directional Bore	5/31/2016
FELIX ASSOCIATE OF FLORIDA, INC. 8526 SW Kansas Ave. Stuart, FL 34997	Adam Schmidt	Email: aschmidt@felixassociates.net Phone (772) 200-6943 Cell (772) 220-2722	FPL Transmission Line (Port St Lucie #4 Substation to St Lucie Power Plant Switchyard	Port St Lucie, FL	2500 Ft 2500 Ft 2059 Ft 2059 Ft 1,342 Ft 1,167 Ft 2,255 Ft	Both 4 - 8" DB BUNDLE 2 - 3" DB ↓ ↓ ↓ 1-8" DB	4/14/2016



Contractor Name	Contractor / Project Manager	Contact Information	Project Name	Location	Length of Bore	Size of Conduit	End Date
Andrew Sitework, LLC. 4696 Elevation Way Ft. Myers, FL. 33905	Ralph Andrew	TEL: 239-226-1606 CELL: 239-826-3884 FAX: 239-226-1605 ralph@andrewsitework.com brian@andrewsitework.com	Corkscrew Wellfield (Fiber Optic Communications)	Estero, FL	370 Ft. 50 Ft. 210 Ft. 230 Ft. 360 Ft. 310 Ft. 1800 Ft. 540 Ft. 320 Ft.	1-4" Directional Bore 1-4" Directional Bore 1-4" Directional Bore 1-4" Directional Bore 1-4" Directional Bore 1-4" Directional Bore 1-6" Directional Bore 1-4" Directional Bore 1-4" Directional Bore	1/18/2016
Wilco Electrical, LLC. 8293 NW 64th St. Miami, FL 33166	Tom Nemic	TEL 877-945-2655 FAX 877-945-4326 tom@wlcollc.com		Kissimmee River Okeechobee, FL	2400 ft	1-8" Directional Bore	11/17/2015
Casper & Colosimo Sons 5170 Cambells Run Rd Pittsburgh, Pa 15205	Mr. Norm	Tel 321-258-8136	Sub-marine Crossing Estero Bay	Estero, Florida	2,960 Ft 2,960 Ft 960 Ft	1-8" Directional Bore 1-8" Directional Bore 1-8" Directional Bore	10/21/2015
GO UNDERGROUND UTILITIES, LLC. 407 Plaza Lane Lake Placid, FL 33852	Gale McMinns	Tel 863-699-6699 E-mail sgmcmnns@gounderground.biz	Peace River Water Main	SR 60 City of Bartow Bartow, FL	1,600 Ft	1-10" Directional Bore	10/21/2015
Andrew Sitework, LLC. 4696 Elevation Way Ft. Myers, FL. 33905	Ralph Andrew	TEL: 239-226-1606 CELL: 239-826-3884 ralph@andrewsitework.com brian@andrewsitework.com	FGCU Offsite Utility Improvements	18521 Three Oaks Parkway Estero, FL	1470 ft.	1-30" Directional Bore	6/12/2015
Layne Civil Mike (706) 463-1569 and Mike Jr (225) 407-2560	Sub I. Atlantic Directional Drilling Scott Kennedy	(407)402-5168	Altamonte Springs to Apopka Reclaimed Watermain	Altamonte Springs, FL	2050 LF	24" Directional Bore	Mar-15
Danella Utility Construction, Inc. 170 Commerce Rd. Unit 5 Boynton Beach, FL 33426	Freddie Brady	TEL: 561-327-5320 FAX: 561-327-5319 ALT. FAX: 954-691-1719 fbrady@danella.com	FPL Court & Lindgren	SW 137th Ave from SW 120th St. to SW 131st St (Court). SW 82nd St to N. Kendall Dr. along E. Side of Canal (Lindgren) Miami, FL	2160 ft.	2-6" Directional Bore	2/10/2015
Whippo Directional Drilling, Inc. 2800 Worth Ave. Englewood, FL. 34224	Charlie Whippo	TEL: 941-474-9447 FAX: 941-475-2185 Charlie@whippocompany.com	Placida Dr. & Little Gasparilla Island	from Placida Dr. to Little Gasparilla Island Placida, FL	3600 ft	1-10" Directional Bore	1/27/2015
Electricom, LLC. 15894 Brothers Ct. Suite 2 Ft. Myers, FL 33912	Lloyd Puente	TEL: 239-226-1270 FAX: 239-226-1273 lpuente@ElectricomInc.com bnewin@electricominc.com	Fisher Island	Fisher Island, FL	1229 ft.	1-6" Directional Bore	11/4/2014
Andrew Sitework, LLC. 4696 Elevation Way Ft. Myers, FL. 33905	Ralph Andrew	TEL: 239-226-1606 CELL: 239-826-3884 FAX: 239-226-1605 ralph@andrewsitework.com brian@andrewsitework.com	Option T-8 Reclaimed Water Distribution System Expansion	Central Ave., 6th St. N 2nd Ave. N, 2nd Ave. N (380 Riverside Circle Naples, FL)	900 ft 700 ft 750 ft 1180 ft	1-16" Directional Bore 1-16" Directional Bore 1-16" Directional Bore 1-16" Directional Bore	7/14/2014

Contractor Name	Contractor / Project Manager	Contact Information	Project Name	Location	Length of Bore	Size of Conduit	End Date
Danella Utility Construction, Inc. 170 Commerce Rd. Unit 5 Boynton Beach, FL 33426	Fredie Brady	TEL: 561-327-5320 FAX: 561-327-5319 ALT. FAX: 954-691-1719 fbrady@danella.com	FPL Submarine Crossing Belvedere Feeder	Dyer Rd. between Federal Hwy & Flagler Dr. West Palm Beach, FL	4850 LF	4850 LF HDPE, 3-10" pipes pull together on 36" hole.	12/30/2013

# Lexo J. Andres Jr.

PO Box 3035 LaBelle, FL 33975 ♦ adsinc.swfla@gmail.com ♦ Phone (863)674-0912 ♦ Fax (863)674-0912

## FOREMAN

Excavation • Construction Pipeline • Underground Utility

## Professional Experience

### ACCURATE DRILLING SYSTEMS, INC.

#### Pipeline Excavation Division Foreman

March 2022-PRESENT

*Pipeline Excavation Division Foreman that coordinates with Superintendent the overall project schedule and material cost estimate while supervising crew daily installation of pipe*

- Logistical Coordinator Assistant
- Superintendent assistant
- Supervisor

### Mancini Development Corp

2020-March 2022

#### Foreman

*General Foreman in supervising and installing underground pipe utilities that consisted of but not limited to: water supply lines, sanitary sewer and drainage systems. Supervised the lay out, assembly and installation of heavy construction pipe*

- Utilities Supervisor
- Crew Supervisor
- Project Layout & Assembly

### Giannetti Contracting Corp

2016-2019

#### Foreman

*General Foreman in supervising and installing underground pipe utilities that consisted of but not limited to: water supply lines, sanitary sewer and drainage systems. Supervised the lay out, assembly and installation of heavy construction pipe*

- Utilities Supervisor
- Crew Supervisor

## Certifications & Training

- OSHA-10
- Confined Spaces
- CPR/First Aid
- Operator-Heavy Equipment
- Excavation
  - Trenching
  - Trench Box
- Toolbox Safety Meeting

## References

*Available Upon Request*

# Felipe Flores

---

PO BOX 3035 LaBelle, FL 33975 ♦ Felipe@accuratedrilling.com ♦ Phone (239) 810-5819

## SUPERINTENDENT

Excavation • Construction Pipeline • Underground Utility

## Professional Experience

---

### ACCURATE DRILLING SYSTEMS, INC.

#### Pipeline Excavation Division Superintendent

**2022-PRESENT**

*Pipeline Excavation Division Superintendent that coordinates engineering, operations, construction and maintenance activities to further execute and supervise the lay out, assembly and installation of pipe*

- Logistical Coordinator
- Utilities Project Manager assistant
- Supervisor

### Douglas N Higgins

**2009-2022**

#### Foreman

*Lead Foreman in supervising and installing underground pipe utilities that consisted of but not limited to: water supply lines, sanitary sewer and drainage systems. Supervised the lay out, assembly and installation of heavy construction pipe*

- Utilities Supervisor
- Crew Supervisor
- Project Layout & Assembly

## Certifications & Training

---

- OSHA-30
- Asbestos
- Confined Spaces
- CPR/First Aid
- Operator-Heavy Equipment
- Forklift Operator
- Excavation
  - Trenching
  - Trench Box
- Toolbox Safety Meeting

## References

---

*Available Upon Request*

# Mario Acevedo

PO Box 3035 LaBelle, FL 33975 ♦ accuratedrilling@gmail.com ♦ Phone (863)674-0803 ♦ Fax (863)674-0912

## CHIEF EXECUTIVE OFFICER -PRESIDENT

Strategic planning • Directional Boring • Underground Utility

*An Accomplished CEO & President with a distinguished 25-year career as the engaging leader of Accurate Drilling Systems, Inc. Extensive experience in operational coordination, underground utility contracts, and financial planning. Strategic thinker skilled at navigating complex situations, identifying efficient improvements, and next level success growth.*

## Professional Experience

### ACCURATE DRILLING SYSTEMS, INC.

1997-Present

#### Founder, President & CEO

*Lead Operational Officer and Strategic Director of directional utility contracts*

- Over 24 years of Underground Drilling Experience
- Project Manager
- Locator for underground utility tickets
- Contract Coordinator
- Foreman / Supervisor
- CDL Driver (21 years' experience)
- Machine Operator:
  - Forklift
  - Backhoe
  - Vermeer Machines (underground directional drilling)

## Certifications & Training

- ITE Training with Sunshine One Call of Florida (Exactix)
- Intermediate Maintenance of Traffic(MOT)
- HDPE Pipe Fusion Training
- First -aid & CPR
- DOT Safety & Compliance Training Seminar
- Job safety Training
  - Weather
  - (PPE) Personal Protection Equipment
  - Fire
  - Driving
  - Excavation

## References

### Name

Fredie Brady  
Benny Puentes  
Richard Acosta  
Terrell Bridges  
Rickey Barnes

### Company

TB Power Creation, LLC.  
Underground Utilities Services, Inc.  
Mas Tec  
TB Power Creation, LLC.  
Pike Electric

### Contact Information

(954) 605-3668  
(941) 922.6706  
Richard.Acosta@mastec.com  
terrellbridges@tbpowercreation.com  
rbarnes@pike.com

# Mario E. Acevedo

---

PO Box 3035 LaBelle, FL 33975 ♦ ace@accuratedrilling.com ♦ Phone (863)517-4124

## VICE PRESIDENT – PROJECT MANAGER – OPERATIONS DIRECTOR

Strategic planning • Directional Boring • Underground Utility

---

*An accomplished Vice President, Project Manager and Operations Director for Accurate Drilling Systems, Inc. achieving extensive experience in operational coordination, underground utility contracts, and strategic planning. An Executive thinker skilled at navigating complex situations, identifying efficient improvements, and next level success growth.*

## Professional Experience

---

### ACCURATE DRILLING SYSTEMS

2015-PRESENT

#### Project Manager & Operations Director

*Project Manager and Operations Director of directional utility contracts and bids*

- Supervisor
- Job Coordinator
- CDL Driver
- Vermeer Machine Operator
- Locate for underground utility tickets

### LABELLE TIRE CENTER, LLC.

2015-PRESENT

#### Manager

*Operational Director that trained personnel, coordinated sales, and inventory*

- 6 years' experience in business management
- CDL Driver
- QuickBooks POS
- Sales

## Certifications & Training

---

- Underground Utility Contractor License
- ITE Training with Sunshine State One Call of Florida
- OSHA-30
- First-Aid & CPR
- Job Safety Training
- Weather & Fire Hazards
- Intermediate Maintenance of Traffic (MOT)
- (PPE) Personal Protection Equipment
- DOT Safety & Compliance Training Seminar
- HDPE Fusion Training
  - ASTM F2620-19 Medium Diameter 2" IPS-20" IPS
- Supervisor Reasonable Suspicion Training
- QuickBooks Pro & POS
- Microsoft Office

## References

---

*Available upon request*



# Aaron Basabe

924 Greenwood Rd, Weston, FL 33327 954-451-7428 aaronbasabe@hotmail.com  
Project Manager / Estimator

---



## OVERVIEW

Mr. Basabe has over 30 years of experience in the Underground Utility field. He has managed to completion numerous large municipal and private projects. His Underground Utilities experience includes, contract documents, preparation of cost estimates, bidding, and job costing, scheduling and construction management. Mr. Basabe is experienced with planning, organizing and control strategies, materials final buy out, and subcontracts award.

## EDUCATION

Florida International University, Miami, Florida  
1984 – 1986

Graduated – Bachelor of Science in Construction Engineering  
Broward Community College, Ft. Lauderdale, Florida  
1982 – 1984

Graduated – Associate in Arts in Building Construction

## ACCREDITATIONS

State of Florida Certified General Contractor License  
State of Florida Certified Underground & Excavation Contractor License  
FDOT Certified Technician for Temporary Traffic Control  
OSHA Accredited Program for Construction Safety

## KEY QUALIFICATIONS

- Project Management
- Extensive knowledge of all construction subtrades for effective monitoring
- Good interpersonal and oral communication skills
- Understanding of blueprints plans and design principles
- Strong understanding of building regulations and laws
- Strong ability to manage and direct others
- Good monitoring for quality management
- State of Florida Certified General Contractors License
- FDOT Certified Technician for Temporary Traffic Control
- OSHA Accredited Program for Construction Safety
- Sanitary Sewer System Master Planning
- Familiar with MDWASD staff, processes and procedures
- Over 25 years of Industry Experience
- Education BS in Construction Engineering, 1986, Florida International University

## Aaron Basabe

924 Greenwood Rd, Weston, FL 33327 954-451-7428 aaronbasabe@hotmail.com  
Project Manager / Estimator

---



### PROJECT EXPERIENCE

#### **City of Cape Coral/ FGUA Transmission Main**

**Project Completion: 08/2019      Project Role: Project Manager**

**Value: \$8,568,517.25**

Open cut installation of 16,300 LF of 24" DIP pipe, HDD 4,300 LF of 30" HDPE Pipe, install 11,000 LF of 4-way fiber optic conduit, and installation of an additional 8" pump and pipe improvements to the Entrada Pump Station.

#### **Orange County, Florida/ Innovation Place (Storey Park)**

**Project Completion: 07/30/2017      Project Role: Project Manager**

**Value: \$3,595,278.00**

Installation of approximately 4,230 LF of 30" Water Main, 4,215 LF of 20" Wastewater Force Main. 320 LF of 54" Jack and bore and 320 LF of 36" Jack and bore.

#### **City of Bartow/ Wabash Sewer Replacement**

**Project Completion: 08/2017      Project Role: Project Manager**

**Value: \$2,396,635.00**

Construction of 24" & 30" gravity sewer main to replace 3,450 feet of existing 24" pipe on Wabash Street. Replacement of manholes, 260" casings installed under CSX track & US 17 and abandonment of existing pipe and structures.

#### **Hillsborough County/ Northdale Reclaimed Water Transmission Main Replacement**

**Project Completion: 08/2016      Project Role: Project Manager**

**Value: \$2,984,564.00**

Installation of 9,100 Lf of 12" reclaim Water Main. Also, installation of 2,450 LF of 8" reclaim water main. Installation of 3,900 Lf of 12" sanitary sewer force main.

#### **Orange County, Florida/ Shenandoah Park Water and Waste Water Improvement**

**Project Completion: 07/2017      Project Role: Project Manager**

**Value: \$3,898,980.00**

6,800 LF of 8" PVC Water Main, 2,500 LF of 6" PVC Water Main, 2,400 LF of 6" PVC Force Main and approximately 17,000 LF of CIPP lining of the existing 8" gravity sewer mains and 63 6'/4' laterals.

#### **Miami Dade Water & Sewer Department/ Furnish and Install 36" HDPE & 30" DIP Water Main in NE 79 St. Causeway**

**Project Completion: 11/2015      Project Role: Project Manager**

**Value: \$1,850,508.00**

Installation of approximately 1050 LF of 36" HDPE via HDD under Biscayne Bay at North Bay Village. Installation of approximately 180 LF of 30" DIP WM to connect to existing 30" WM at two locations utilizing a quadruple

30" Line-stop arrangement. Cut in a 30" BFV in a 30" cast iron water main. 8" water main turbine meter assembly with bypass.

**Orange County, Florida/ Westwood Blvd 24" Water Main Project**

**Project Completion: 07/2017      Project Role: Project Manager**

**Value: \$2,747,391.00**

Installation of 6,300 LF of 24" DIP WM on heavily congested Westwood Blvd. from Central Florida Parkway to International Drive in Orlando, Florida.

**City of Orlando/ Dahlia Drive Sanitary Sewer Improvements**

**Project Completion: 04/2016      Project Role: Project Manager**

**Value: \$1,540,257.00**

Installation of 3,300 LF 15"/10"/8" PVC Sanitary Sewer including replacement of existing VCP sewer systems.

**Orange County, Florida/ International Drive South Force Main and Reclaimed Water Main Improvements**

**Project Completion: 05/2016      Project Role: Project Manager**

**Value: \$6,363,930.30**

Demolition of PS #3597. Installation of 5,500 LF of 30" PVC, 3,500 LF of 24" and 2,600 LF of 20" PVC Force Main. Installation of 11,400 LF of 24" DIP. 301 LF of 36" casing via jack and bore, 100' of 24" HDPE via HDD & 200' HDPE via HDD.

**City of Clearwater/ Idlewild, The Mall Sanitary Sewer and Woodlawn Stormwater Improvements**

**Project Completion: 07/2015      Project Role: Project Manager**

**Value: \$6,530,378.80**

Installation of 20,450 LF 8" PVC, 900 LF 10" PVC & 725 LF 12" PVC, Gravity Sewer Piping, 89 Manholes, 460 sewer service laterals including abandoning of existing septic tanks at private property. Also approximately 4,000 LF of 15" – 42" RCP storm sewer piping, 41 storm sewer structures.

**Hillsborough County/ SR 674 Force Main, Clubhouse to South County Water Treatment Plant**

**Project Completion: 08/2014      Project Role: Project Manager**

**Value: \$6,183,138.00**

Installation of 10,200 LF of 30" DIP Force Main, 2,200 LF of 6" Fusible PVC via HDD, 420 LF 48" Steel casing. Microtunnel under I-75 and 260 LF 48" Steel casing Microtunnel under SR 674. The project also included approximately 17,000 SY of Roadway reconstruction.

**Miami Dade County/ Road, Water & Sewer Contract W-845**

**Project Duration: 10 Months      Project Role: Project Superintendent**

Superintendent of a WASAD project consisting of installation of a 16" water main including new water services and fire hydrant assemblies, tunneling under a rail road track on NE 215 Street and NE 213<sup>th</sup> Street from Highland Lakes Blvd. to NE 28<sup>th</sup> Avenue in the City of Aventura. Job also required road milling and asphalt resurfacing of disturbed roads.

**City of Ft. Lauderdale/ River Gardens Subdivision**

**Project Duration: 1 Year      Project Role: Project Superintendent**

Superintendent of a neighborhood improvement project in the City of Ft. Lauderdale consisting of installation of a new water main system including new water services and fire hydrant assemblies, a new storm drainage system, new concrete sidewalks, decorative crosswalks and asphalt repavement of all

roads (including installation of new signs and pavement markings) in an area of approximately 10 City blocks between Sistrunk Blvd. and NW 4<sup>th</sup> Street and the Seaboard Railroad and NW 23<sup>rd</sup> Ave.

**Miami Dade Water & Sewer Department/ Water, Sewer & Road Reconstruction at South Dixie Highway**  
**Project Duration: 15 Months      Project Role: Project Superintendent**

In charge of construction of 3 new pump stations. Work included milling and resurfacing of the existing road (FDOT Federal Highway US-1), in addition to 10,000 LF of new sanitary sewer mains and laterals, 89 Manholes, 20,000 LF of 24" and 12" new DIP water mains including 35 fire hydrant assemblies, approximately 50 water services, and all electrical work

**City of North Lauderdale/ Roads, Water & Sewer Improvements**

**Project Duration: 8 Months      Project Role: Project Superintendent**

In charge of installation of a new pump station, including all related electrical work, directional bore of utility lines, installation of force main lines, water mains and gravity sewer main lines on State Road 7 (441) for 5 miles – including complete asphalt re-pavement of existing roads

**City of Homestead/ Estate School TT-1**

**Project Duration: 10 Months      Project Role: Project Superintendent**

In charge of construction of a K -8 Green Building School site work. Work entailed all hardscape, asphalt paving, pavement markings, signage and earthwork; in addition to, construction of new water mains, sewer system, pump station and storm drainage.

**City of Miami/ Marriott at MIA Complex**

**Project Duration: 10 Months      Project Role: Project Superintendent**

In charge of all site work for a 16 acre hotel facility comprised of two new 10 stories high buildings, including a complete hardscape package with new asphalt parking facilities for over 700 cars, pavement markings and signage; in addition to, new sewer mains, water mains, new storm drainage.

**Miami, Florida/ University of Florida Land Transfer Relocation**

**Project Duration: 1 Year      Project Role: Project Superintendent**

In charge of construction of a new green house facility for the University of Florida and the Florida Agricultural Department. Work consisted in construction of a new retention lake, earthwork, storm drainage, sewer connections, water mains, asphalt pavement and pavement markings & signage.

**City of Hallandale/ Drainage Improvements, Road Reconstruction and FEMA Mitigation Pump Station Project**

**Project Duration: 18 Months      Project Role: Project Superintendent**

In charge of construction, including asphalt pavement of 85,000 SY of existing roads, placement of over 3,200 LF of 72" diameter drainage pipe, approximately 7,550 LF of HDPE pipe in sizes ranging from 18" to 65" in diameter, one pump station assembly including all electrical work, 85 inlets, 4000 LF of new water mains, and tunneling of 170 LF of 36" diameter steel pipe.

**City of Weston/ Vista Park**

**Project Duration: 1 year      Project Role: Project Manager**

In charge of construction of all infrastructure for a new City Park, including asphalt paving of a 400 cars parking facility including pavement markings & signage, grading of 4 baseball fields and 4 soccer fields, in

addition to, installation of all sewer mains, water mains, and storm drainage, as well as, a new pump station including all electrical work.

**City of Ft. Lauderdale/ 2003 & 2004 Annual Storm Sewer & Roads Contracts**

**Project Duration: 1 year**

**Project Role: Project Manager**

In charge of construction of new storm drainage systems at various locations throughout the City of Fort Lauderdale. The Lockhart Stadium site was one major location on this project. Monies allocated for this project came from the Federal Agency FEMA.

**REFERENCES AVAILABLE UPON REQUEST**

**NARRATIVE**

---

Professional Engineer licensed in the State of Florida with 20 years of experience working on Heavy Civil, Roadway, Utility, and Drainage Construction Projects. This experience includes Surveying, Construction Engineering Services, Capital Improvement and Land Development Design, Horizontal Directional Drill Design, and Construction Project Management. Having worked through many different levels and aspects of construction, Mr. Schmidt has become a project driven professional, well-versed in the construction process, the required contracting/permitting, and the efficient scheduling required for a successful project.

**EDUCATION**

---

**Florida Atlantic University**

Boca Raton, FL

Bachelor of Science Degree in Civil Engineering

May 2012

**WORK EXPERIENCE**

---

**FELIX ASSOCIATES OF FLORIDA, INC.**

8/15 – 3/22

**Project Manager**

- Responsible for project performance and oversight of all aspects of projects.
- Proactively manage project budget by tracking expenses, administering owner and subcontractor billings, identifying work not covered by scope of work, and maintaining project schedule.
- Oversees general correspondence, submittals, purchase orders, subcontracts, change orders, pay request, project schedule, safety, cost control, quantity tracking, and permitting.

**CAPTEC ENGINEERING, INC.**

8/14 – 8/15

**Engineer Intern/Field Representative/Project Engineer**

- Assist Project Managers in performing engineer related tasks specific to various projects
- Prepare technical reports and submittals for drainage, utility, site development, roadway, and permitting engineering documents and plans.
- Prepare bid sets and construction plans using AutoCAD.

**MILESTONE CONSTRUCTION GROUP, INC.**

5/12 – 7/14

**Project Manager**

- Coordinate work and project meetings with the Client, Contractor, Public Utilities and Material Testing Companies
- Manage inspection staff and track daily reports, required paperwork, project quantities, and project cost
- Review submitted change orders, contractor's monthly pay request, and shop drawings
- Implement and suggest minor design changes to meet field conditions
- Prepare, review, and format technical reports, contract documents, and proposals.

**NORTHSTAR GEOMATICS, INC.**

10/06 - 5/12

**Survey Technician**

- Assisted in project planning and management for an organized workflow that would document process and meet deadlines
- Performed precise measurements and calculations to prepare survey maps and documents that accurately reflect on-site job conditions and complied with Minimum Technical Standards

*Additional project history, work experience, and references available upon request.*

---





**BID PACKAGE FOR PROJECT:**

**WESTERN RAW WATER MAIN  
CONSTRUCTION PROJECT**

**Provided to:**

**City of Port St. Lucie**

**Provided by:**

**Accurate Drilling Systems, Inc  
49 Industrial Loop LaBelle, FL 33975  
305-216-0370**

**BID DATE & TIME:  
November 30, 2022  
At: 03:00 PM**



---

P.O. Box 3035 LaBelle, FL33935 ♦ P: 863.674.0803 ♦ F: 863.674.0912 ♦ [adsinc.swfla@gmail.com](mailto:adsinc.swfla@gmail.com)

FEIN: 59-345654 LICENSE# CUC1225661

---

*"If it's underground, we are on the top"*

## **INTRODUCTION**

Accurate Drilling Systems, Inc. (ADS, Inc.) started operation in 1997, and is an Underground Utility Contractor that specialized in Horizontal Directional Drilling for the past 23 years. Accurate Drilling Systems, Inc. specializes in the installation of underground and underwater conduits for electric, fiber optic, gas, sewer, water, etc.

ADS, Inc. has worked across the state of Florida with contractors that include the following but not limited to; Pike Eclectic, Duke Energy, Hypower, Danella Utility construction, Inc., Cabana Construction, Mastec, Andrew Sitework, Summit Broadband, Metro Equipment, etc.

## **EQUIPMENT**

Accurate Drilling Systems, Inc. is equipped with Rigs from 7,000 to 4400,000 lbs. Pull back that include but are not limited to: 660 American Auger, 440T American Auger, 220 American Auger, 300x240 Vermeer, 100x120 Vermeer, 100x140 Vermeer, 60x90 Vermeer, etc. Accurate Drilling Systems, Inc.'s inventory consists of various sizes of excavators, mud pump machines, backhoes, 7 vacuum trucks, light towers, 2 Mud Tech 10,000 gallons' Mud Reclaimer, etc.

## **EXECUTIVE BOARD**

Accurate Drilling Systems, Inc. executive board consists of: Mario Acevedo, CEO & President This member holds 100% of ownership to Accurate Drilling Systems, Inc.

## **MISSION STATEMENT**

Guided by Accurate Drilling Systems, Inc. accomplished CEO & President, Mario Acevedo has engaged his 50+ employees to become not only a specialized team, but visionary professional leaders that use their knowledge and good worth ethic to meet if not excel in completing diverse projects. Our client's satisfaction is what we strive to accomplish no matter the size of the project.



---

P.O. Box 3035 LaBelle, FL33935 ♦ P: 863.674.0803 ♦ F: 863.674.0912 ♦ [adsinc.swfla@gmail.com](mailto:adsinc.swfla@gmail.com)

FEIN: 59-345654 LICENSE# CUC1225661

---

## **QUALIFICATIONS**

Accurate Drilling Systems, Inc. is guided by an established Safety policy and Training program based on the sincere desire to prevent personal injury or illness, damage to equipment or property, and to protect the general public may be unaffected by the company's work.

ADS, Inc.'s employees have the following certifications and training but not limited to: OSHA-10 certified, Intermediate Maintenance of Traffic (MOT), ITE Training with Sunshine State One Call Florida (Exactix), HDPE Pipe Fusion Training, First-Aid & CPR, Job Safety Training, etc.

## **CIVILITY, EQUAL EMPLOYMENT OPPORTUNITY, DRUG FREE WORKPLACE &**

### **NON-HARASSMENT POLICY**

Accurate Drilling Systems, Inc. is committed to a civil and respectful work environment. Our company values all persons, and is committed to the principle that we should treat one another and those who come into contract with our business with honor, dignity and respect. We highly value professional relationships, and we are committed to maintaining a work environment that is cordial, positive and professional.

Accurate Drilling Systems, Inc. is an equal opportunity employer, and we make employment decisions on a non-discriminatory basis. It has been and shall continue to be our policy that we do not discriminate in employment decisions based upon sex, race, color, religion, national origin, ancestry, citizenship, pregnancy, age, physical or mental disability, service in the uniform services, genetic information, sexual orientation, and/or any other protected status, classification or factor, in accordance with the requirements of all federal, state and local laws.

This policy applies to all aspects of the employment process including, but not limited to, hiring, assignment, promotion, evaluation, compensation decisions and separation decisions. Accurate Drilling Systems, Inc. is a drug free work place. It is expected that all individuals will avoid any behavior, action, decision and / or conduct that is inconsistent with this.

## **References**

Accurate Drilling Systems, Inc. strives to exceed our client's satisfaction no matter the project size. Over the years we have several completed projects and enclosed are some of our references, qualifications, certifications, etc.



My Company Account

# My Company Profile

## Company Information

**Company Name**

Accurate Drilling Systems, Inc.

**Doing Business As (DBA)**

---

**Company ID**

1650944

**Enrollment Date**

Mar 05, 2021

**Employer ID Number**

593456452

**Unique Entity Identifier (UEI)**

---

**DUNS Number**

---

**Total Number of Employees**

20 to 99

**NAICS Code**

237

**Sector**

Construction

**Subsector**

Heavy and Civil Engineering Construction

[Edit Company Information](#)

## Employer Category

**Employer Category**

None of these categories apply

[Edit Employer Category](#)

[Previous On List](#)   [Next On List](#)   [Return to List](#)

Accurate Drilling Systems

Search

[Events](#)   [Name History](#)

## Detail by Entity Name

Florida Profit Corporation

ACCURATE DRILLING SYSTEMS, INC.

### Filing Information

Document Number	P97000034214
FEI/EIN Number	59-3456452
Date Filed	04/15/1997
State	FL
Status	ACTIVE
Last Event	NAME CHANGE AMENDMENT
Event Date Filed	12/24/2003
Event Effective Date	NONE

### Principal Address

49 N INDUSTRIAL LOOP  
BUILDING B  
LABELLE, FL 33935

Changed: 03/22/2017

### Mailing Address

P O BOX 3035  
LABELLE, FL 33975

Changed: 02/08/2013

**Registered Agent Name & Address**

ACEVEDO, MARIO  
465 CASE RD.  
LABELLE, FL 33935

Name Changed: 03/27/2008

Address Changed: 03/27/2008

**Officer/Director Detail****Name & Address**

Title President

ACEVEDO, MARIO  
P.O. BOX 3035  
LABELLE, FL 33975

Title CFO

ACEVEDO, FATIMA  
P O BOX 3035  
LABELLE, FL 33975

Title VP

ACEVEDO, MARIO E  
P.O.BOX 3035  
LABELLE, FL 33975

**Annual Reports**

Report Year	Filed Date
2021	03/24/2021
2021	04/21/2021
2022	04/15/2022



## **Document Images**

<a href="#">04/15/2022 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">04/30/2021 -- AMENDED ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">04/29/2021 -- AMENDED ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">04/21/2021 -- AMENDED ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">03/24/2021 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">04/21/2020 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">03/12/2019 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">04/23/2018 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">03/22/2017 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">03/14/2016 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">03/23/2015 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">02/28/2014 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">02/08/2013 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">01/31/2012 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">02/21/2011 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">04/08/2010 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">04/29/2009 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">03/27/2008 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">02/23/2007 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">02/27/2006 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">04/14/2005 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">04/08/2004 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">12/24/2003 -- Name Change</a>	<a href="#">View image in PDF format</a>
<a href="#">04/07/2003 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">04/02/2002 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">04/05/2001 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">05/31/2000 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">05/10/1999 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">06/01/1998 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">04/15/1997 -- Domestic Profit Articles</a>	<a href="#">View image in PDF format</a>



Ron DeSantis, Governor

Melanie S. Griffin, Secretary



**STATE OF FLORIDA**  
**DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION**

**CONSTRUCTION INDUSTRY LICENSING BOARD**

THE UNDERGROUND UTILITY & EXCAVATION CO HEREIN IS CERTIFIED UNDER THE  
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

**ACEVEDO, MARIO**

ACCURATE DRILLING SYSTEMS, INC.  
49 N INDUSTRIAL LOOP BLDG B  
LABELLE FL 33935

**LICENSE NUMBER: CUC1225661**

**EXPIRATION DATE: AUGUST 31, 2024**

Always verify licenses online at [MyFloridaLicense.com](http://MyFloridaLicense.com)



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.



# CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

5/26/2022

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

**IMPORTANT:** If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

<b>PRODUCER</b> AWA Insurance Agency 13700 Six Mile Cypress Pkwy Suite# 1 Ft. Myers FL 33912	<b>CONTACT NAME:</b> Bruce Ingram <b>PHONE (A/C, No, Ext):</b> 239-418-1100 <b>E-MAIL ADDRESS:</b> bruce@awainsurance.com <b>FAX (A/C, No):</b> 239-418-1164														
<b>INSURED</b> Accurate Drilling Systems Inc PO Box 3035 LaBelle FL 33975	<b>ACCUDRI-01</b> <table><tr><th>INSURER(S) AFFORDING COVERAGE</th><th>NAIC #</th></tr><tr><td>INSURER A: Bridgefield Casualty Insurance</td><td>10335</td></tr><tr><td>INSURER B: Nautilus Insurance Co</td><td>17370</td></tr><tr><td>INSURER C: CONTINENTAL INS CO</td><td>35289</td></tr><tr><td>INSURER D: CONTINENTAL INS CO</td><td>35289</td></tr><tr><td>INSURER E: Continental Casualty Company</td><td>20443</td></tr><tr><td>INSURER F:</td><td></td></tr></table>	INSURER(S) AFFORDING COVERAGE	NAIC #	INSURER A: Bridgefield Casualty Insurance	10335	INSURER B: Nautilus Insurance Co	17370	INSURER C: CONTINENTAL INS CO	35289	INSURER D: CONTINENTAL INS CO	35289	INSURER E: Continental Casualty Company	20443	INSURER F:	
INSURER(S) AFFORDING COVERAGE	NAIC #														
INSURER A: Bridgefield Casualty Insurance	10335														
INSURER B: Nautilus Insurance Co	17370														
INSURER C: CONTINENTAL INS CO	35289														
INSURER D: CONTINENTAL INS CO	35289														
INSURER E: Continental Casualty Company	20443														
INSURER F:															

**COVERAGES****CERTIFICATE NUMBER:** 943854056**REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
C	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR  GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC <input type="checkbox"/> OTHER	Y		7018726209	5/27/2022	5/27/2023	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 100,000 MED EXP (Any one person) \$ 15,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMPI/OP AGG \$ 2,000,000 \$
D	<input checked="" type="checkbox"/> AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> OWNED AUTOS ONLY <input checked="" type="checkbox"/> SCHEDULED AUTOS <input checked="" type="checkbox"/> DESCRIPTION OF OPERATIONS/OWNED AUTOS ONLY <input type="checkbox"/> NON-OWNED AUTOS ONLY			7018726193	5/27/2022	5/27/2023	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ PIP \$ 10,000
E	<input checked="" type="checkbox"/> UMBRELLA LIAB <input checked="" type="checkbox"/> EXCESS LIAB <input type="checkbox"/> DED <input checked="" type="checkbox"/> RETENTION \$ 10,000			7018726212	5/27/2022	5/27/2023	EACH OCCURRENCE \$ 5,000,000 AGGREGATE \$ 5,000,000 \$
A	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N N	N/A	0196-52084	1/1/2022	1/1/2023	<input checked="" type="checkbox"/> PER STATUTE <input type="checkbox"/> OTH-ER E.I. EACH ACCIDENT \$ 1,000,000 E.I. DISEASE - EA EMPLOYEE \$ 1,000,000 E.I. DISEASE - POLICY LIMIT \$ 1,000,000
E B	Inland Marine Pollution			7018714061 CPL203486110R	5/27/2022 5/27/2022	5/27/2023 5/27/2023	Rented/ Leased Aggregate 25,000 2,000,000

**CERTIFICATE HOLDER****CANCELLATION**

SAMPLE-FOR INFORMATIONAL PURPOSES ONLY

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

© 1988-2015 ACORD CORPORATION. All rights reserved.



# Request for Taxpayer Identification Number and Certification

► Go to [www.irs.gov/FormW9](http://www.irs.gov/FormW9) for instructions and the latest information.

Give Form to the  
requester. Do not  
send to the IRS.

Print or type. See Specific Instructions on page 3.	1 Name (as shown on your income tax return). Name is required on this line; do not leave this line blank. <b>ACCURATE DRILLING SYSTEMS, INC.</b>	
	2 Business name/disregarded entity name, if different from above	
	3 Check appropriate box for federal tax classification of the person whose name is entered on line 1. Check only <b>one</b> of the following seven boxes. <input type="checkbox"/> Individual/sole proprietor or single-member LLC <input type="checkbox"/> Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=Partnership) ► <b>Note:</b> Check the appropriate box in the line above for the tax classification of the single-member owner. Do not check LLC if the LLC is classified as a single-member LLC that is disregarded from the owner unless the owner of the LLC is another LLC that is <b>not</b> disregarded from the owner for U.S. federal tax purposes. Otherwise, a single-member LLC that is disregarded from the owner should check the appropriate box for the tax classification of its owner. <input type="checkbox"/> Other (see instructions) ►	
	4 Exemptions (codes apply only to certain entities, not individuals; see instructions on page 3): Exempt payee code (if any) _____ Exemption from FATCA reporting code (if any) _____ <small>(Applies to accounts maintained outside the U.S.)</small>	
	5 Address (number, street, and apt. or suite no.) See instructions. <b>P.O. BOX 3035</b>	Requester's name and address (optional)
	6 City, state, and ZIP code <b>LABELLE, FL 33975</b>	
	7 List account number(s) here (optional)	

## Part I Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid backup withholding. For individuals, this is generally your social security number (SSN). However, for a resident alien, sole proprietor, or disregarded entity, see the instructions for Part I, later. For other entities, it is your employer identification number (EIN). If you do not have a number, see *How to get a TIN*, later.

**Note:** If the account is in more than one name, see the instructions for line 1. Also see *What Name and Number To Give the Requester* for guidelines on whose number to enter.

Social security number									
				-			-		
or									
Employer identification number									
5	9	-	3	4	5	6	4	5	2

## Part II Certification

Under penalties of perjury, I certify that:

- The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me); and
- I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am no longer subject to backup withholding; and
- I am a U.S. citizen or other U.S. person (defined below); and
- The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct.

**Certification instructions.** You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part II, later.

Sign Here	Signature of U.S. person ► 	Date ► <b>08/08/2022</b>

## General Instructions

Section references are to the Internal Revenue Code unless otherwise noted.

**Future developments.** For the latest information about developments related to Form W-9 and its instructions, such as legislation enacted after they were published, go to [www.irs.gov/FormW9](http://www.irs.gov/FormW9).

## Purpose of Form

An individual or entity (Form W-9 requester) who is required to file an information return with the IRS must obtain your correct taxpayer identification number (TIN) which may be your social security number (SSN), individual taxpayer identification number (ITIN), adoption taxpayer identification number (ATIN), or employer identification number (EIN), to report on an information return the amount paid to you, or other amount reportable on an information return. Examples of information returns include, but are not limited to, the following.

- Form 1099-INT (interest earned or paid)

- Form 1099-DIV (dividends, including those from stocks or mutual funds)
  - Form 1099-MISC (various types of income, prizes, awards, or gross proceeds)
  - Form 1099-B (stock or mutual fund sales and certain other transactions by brokers)
  - Form 1099-S (proceeds from real estate transactions)
  - Form 1099-K (merchant card and third party network transactions)
  - Form 1098 (home mortgage interest), 1098-E (student loan interest), 1098-T (tuition)
  - Form 1099-C (canceled debt)
  - Form 1099-A (acquisition or abandonment of secured property)
- Use Form W-9 only if you are a U.S. person (including a resident alien), to provide your correct TIN.

*If you do not return Form W-9 to the requester with a TIN, you might be subject to backup withholding. See What is backup withholding, later.*