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Other Exhibits & Documents

The following documents are provided as Appendices:

e Appendix 1: Acknowledgement of Addenda

e Appendix 2: Exhibit A — Response for National Cooperative Contract

e Appendix 3: Exhibit B — Administration Agreement, Example

e Appendix 4: Exhibit F — Federal Funds Certifications

e Appendix 5: Exhibit G — New Jersey Business Compliance
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C. Executive Summary

Limit to one or two pages. Briefly state the Bidder's understanding of the service to be provided and a positive
commitment to perform the services as defined in the IFB.

Trane has presented 122 high-level products/equipment options and 48 labor classifications and
services for your consideration, and are ready to provide HVAC Equipment and Products, Installation,
and Services, and other Related Products/Solutions in response to this IFB.

Trane's experience with cooperative contracting began in 1998 with the Region 4 ESC (Formerly TCPN)
contract. In 2015, we were selected to provide products/services under the Harford County Public
Schools and U.S. Communities Contract (15-JLP-023) and have executed work under this contract
through the seven-year term plus an additional six months. In 2017, Trane secured the Port of
Portland and U.S. Communities Contract. Trane® has been a qualified DOE ESCO since 1999 and has
completed complex Energy Savings Performance Contracts (ESPC) for the Federal Government. An ESPC
is a proven, cash flow neutral financing mechanism that pays for facility improvements that can be paid
back over time based on future utility bill saving. Trane's Core Products — HVAC Equipment and
Controls — drive one-third of total ESPC savings. Trane's incident (OSHA) rates are consistently 67-86%
below the industry average and our current Experience Modification Rate (EMR) is 0.61. Trane has
leveraged this experience to deliver dozens of ESPC projects under the Port of Portland contract.

Trane has the capacity to provide a wide range of services and products to support agencies across the
country. Our 100-year history as a trusted provider of superior products and services has resulted in a
robust national infrastructure. Our project offices are staffed with factory-trained service technicians
that provide operational oversight, O&M, service-repair, and installation support. Trane stocks service-
repair parts (over 20,000 SKUs per location), equipment, and supplies right in our customer’s
communities. We also have established relationships with local designers, suppliers, and
subcontractors—including small/disadvantaged businesses. Trane has booked $1.4B+under our
Harford and Port of Portland OMNIA contracts since 2018 and has delivered services and
products in 43 states.

Alabama $22,282,635.39 Kentucky $1,349,239.50 Oklahoma $9,834,236.76
Arizona $26,639,03249 Louisiana $1,149,096.30 Oregon $9,151,530.40
Arkansas $2,901,717.35 Maine $745,095.24 Pennsylvania $77,036,481.90
California $29,571,264.24 Maryland $14,804,678.33  South Carolina $10,944,092.54
Colorado $35,176,520.47 Massachusetts $17,961.87 South Dakota $883,364.75
Connecticut $7,352,071.05 Michigan $16,591,434.19 Tennessee $93,940,188.53
Delaware $2,575,026.00 Minnesota $30,725,610.77 Texas $164,920,070.45
Florida $182,726,065.31 Missouri $20,131,774.73  Virginia $165,765,449.25
Georgia $24,161,110.01 Nevada $259,24450 Washington $20,555,568.09
Hawaii $1,736,184.19 New Jersey $72,477,397.96 Washington, DC $8,031,046.25
Idaho $1,571,373.00 New Mexico $6,192,604.28 West Virginia $6,786.54
Illinois $87,170,264.87 New York $87,653,962.56 Wisconsin $9,387,240.15
Indiana $19,875,621.11 North Carolina $23,380,670.18 Wyoming $49,148.52
Iowa $7,858,608.39 North Dakota $1,086,231.13

Kansas $12,782,043.21 Ohio $47,018,541.70
RACINE COUNTY WISCONSIN © 2022 Trane. All rights reserved.
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Trane's robust national infrastructure includes: 124 project offices, 205 parts/supply facilities, 6 express
warehouses, and 11 manufacturing plant sites. Trane has 2,138 Salespersons and Project Managers

available to support the Racine Contract.

RACINE COUNTY WISCONSIN
IFB #RC2022-1001

Trane will work with OMNIA Partners so all
participating agencies are aware of our contract award
via a 90 day plan that includes emailing over 80,000
direct customer contacts, a co-branded press release,
and publicity campaigns via our dedicated OMNIA
website, direct mail, social media, and trade show
promotion.

Our experienced Cooperative Contracting group is
well-positioned to help Racine County—and the
agencies that will piggyback off this contract—secure
the goods and services they need to support their
communities. With over 100 years of collective
experience, Trane's Cooperative Contract Team brings
to Racine County extensive knowledge and diverse
know-how in navigating public procurement
contracting. We look forward to bringing this
experience to Racine County and its public
procurement partners.

We sincerely appreciate your consideration.

© 2022 Trane. All rights reserved.
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D. Responsible Bidder

Minimum Criteria

The following minimum criteria shall be met to be eligible for this contract:
e Bidders shall demonstrate that they are financially stable;
e Bidder shall have been in business providing similar service for at least the last three (3) years;

e Bidders should have the capability of providing a combination of products, services, consulting, or other
labor-based solutions to accommodate the range of products and services utilized by Participating Public
Agencies; and

e Bidders shall be properly licensed and incorporated to do business in the State of Wisconsin.
Trane U.S. Inc. meets all the minimum criteria to be eligible for this contract:

e Trane is a $14B corporation that has been in business for over 100 years. Our most recent
balance sheet is shown below.

e Trane has held a cooperative contract since 1998 and has held the Harford County Public
Schools and U.S. Communities Contract since 2015.

e Trane is properly licensed and incorporated to do business in the State of Wisconsin.

1. Detailed Response to Attachment D, Exhibit A

1. Include a detailed response to Attachment D, Exhibit A, OMNIA Partners Response for National Cooperative
contract, to show proof of organizational capacity, equipment, and technical competency.

Please see Appendix 2 for Trane's detailed response to Exhibit A under Attachment D.

a. Racine County makes no representation or warranty concerning the use of the Master Agreement by any
other Participating Public Agency.

Trane acknowledges that Racine County makes no representation or warranty concerning the use of the
Master Agreement by any other Participating Public Agency.

b. The lowest responsible Bidder(s) will be required to sign Attachment D, Exhibit B, OMNIA Partners
Administration Agreement.

Trane acknowledges that The lowest responsible Bidder(s) will be required to sign Attachment D, Exhibit
B, OMNIA Partners Administration Agreement.

c. If applicable, provide a sample of additional agreements that Participating Public Agencies may be asked
to sign.

Trane will not require additional agreements from Participating Public Agencies.

2. Positive Balance Sheet

2. Provide proof of a positive balance sheet and profitable business operations for two (2) of the last three (3)
years.

RACINE COUNTY WISCONSIN © 2022 Trane. All rights reserved.
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Balance Sheet from 2021 Annual Report
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Income Statement from 2021 Annual Report
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Balance Sheet from 2020 Annual Report
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Income Statement from 2020 Annual Report
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3. Business License

3. Business license and applicable information that Bidder can do business in the State of Wisconsin. List the
states where other business or contractor licenses are held.

Trane is licensed to do business in Wisconsin and all other states in the United States.

Wisconsin HVAC Contractor Registration

RACINE COUNTY WISCONSIN © 2022 Trane. All rights reserved.
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Wisconsin Contractor Re-Certification
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4. Proof of Insurance

4. Proof of insurance.

ACOR l:)® DATE (MMIDD/YYYY)
\ CERTIFICATE OF LIABILITY INSURANCE 912212021

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy({ies) must have ADDITICNAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER 52,”}.;{‘“ Michaela Grasshoff, ARM

MARSH & MCLENNAN COMPANIES PHONE 212.345.2704 FAX

1166 Avenue of the Americas MG No. Bat); = = (AIC, No):

New York NY 10036 ADDREss: Michaela.Grasshoff@marsh.com

ATTN: 212-345-6000 INSURER(S) AFFORDING COVERAGE NAIC #
COMPANY A: National Union Fire Insurance Company of Pittsburgh, PA 1445

INSURED COMPANY B: Travelers Indemnity Co of America 25666

Trane U.S. Inc. dba Trane COMPANY C: Travelers Property Casualty Co of Amer 25674

One Centennial Avenue

Piscataway, New Jersey 08854

United States

COVERAGES CERTIFICATE NUMBER: 615940 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL SUBR FOLICY EFF | POLICY EXP
LTR TYPE OF INSURANCE INSD_WVD POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) LIMITS
A | X commERCIAL GENERAL LIABILITY GL 6547064 4/17/2021 | 4/17/2022 | eacH 0CCURRENCE $7,500,000.00
DAMAGE TO RENTED
chCnglMISCi’:SPE l X OCCUR | PREMISES (Ea occurrence) $1,000,000.00
X e i MED EXP {Any ane person) $10'000'00
me Elemant Pollufion Liabi W
X PERSONAL & ADV INJURY $7,500,000.00
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $7,500,000.00
X | poLicy B | e PRODUCTS - COMPIOP AGG $7,500,000.00
OTHER: $
COMBINED SINGLE LIMIT
‘: AUTOHOBILE LIABILITY CA 6890217 (AOS) 41772021 | 4/17/2022 | (Ea aecident $5,000,000.00
A X | ANY AUTO CA 7030880 (VA) 4/17/2021 | 4/17/2022 | BODILY INJURY (Per person)
OWNED SCHEDULED CA 7030879 (MA) 4/17/2021 | 4/17/2022 7
AUTOS ONLY AUTOS BODILY INJURY {Per accident)
HIRED NON-OWNED PROPERTY DAMAGE
ALTOS ONLY AUTOS ONLY (Per accident)
L APD - Self Insured $
UMBRELLA LIAB OGGUR | EACH OCCURRENCE
EXCESS LIAB CLAIMS-MADE AGGREGATE
DED RETENTION § $
B |WORKERS COMPENSATION UB-8M35413A-21-51-K (AOS) 417/2021 211772022 X ‘ BER e T
B |AND EMPLOYERS' LIABILITY YiN UB-8L048059-21-51-D (MN) 41772021 417/2022 $3,000,000,00
C | ANYPROPRIETOR/PARTNER/EXECUTIVE UB-8M370386-21-51-R (AZMA.ORWI) | 4/17/2021 4/17/2022 E.L. EACH ACCIDENT T
C  |OFFICER/MEMBEREXCLUDED? N/A TWXJ-UB-7434L45A-21 (OH) 41772021 41712022 $3,000,000.00
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| Sy
If yes, describe under | $3,000,000.00
DESCRIFTION OF OPERATIONS below E L. DISEASE - POLICY LIMIT
DESCRIPTION OF OPERATIONS / LOCATIONS | VEHICLES (ACORD 101, Additional may be if more space is required)

Please see page 2 for additional information.

CERTIFICATE HOLDER CANCELLATION
Evidence of Insurance
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
i THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
United States ACCORDANGE WITH THE POLICY PROVISIONS.
AUTHORIZED REPRESENTATIVE
Marsh USA, Inc.
BY: Michaela Grasshoff, ARM o
© 1988-2016 ACORD CORPORATION. All rights reserved.
ACORD 25 (2016/03) The ACORD name and logo are registered marks of ACORD Requested By:Trane
Technologies Corporate Risk
Mananamant
RACINE COUNTY WISCONSIN © 2022 Trane. All rights reserved.
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. -
ACORD ADDITIONAL REMARKS SCHEDULE

AGENGCY NAMED NSURED
Trana U.%. Ine, dba Trane
One Centannial Avenus
Piscataway, New Jeresqy 08554
United States
EFFECTIVE DATE:
ADDITIONAL REMARKS
THIS ADDITIONAL REMARKS FORM I3 A SCHEDULE TO ACORD FORM,
FORMNUMBER: = FORMTITLE:

Job Dascription: For Purposes of RFP Submission and General Evidence of Insurance

For questions regarding this certificate of insurance contact: Trane Technologies Corporate Risk Management Email:
rhonda.darbouze@tranetechnologies.com Phone: 732-6852-6778

ACORD 101 (2008/01) © 2008 ACORD CORPORATION. All rights reserved.
The ACORD name and logo are reglstered marks of ACORD

RACINE COUNTY WISCONSIN © 2022 Trane. All rights reserved.
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5. Bonding Capacity
5. Bonding capacity and capability of securing high dollar Performance Bonds.

Trane can consider single projects up to $100 million within an aggregate limit of $300 million.

6. W-9

6. Completed and signed W-9 Request for Taxpayer Identification Number and Certification form.

RACINE COUNTY WISCONSIN © 2022 Trane. All rights reserved.
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7. Background Information

7. Furnish background of Bidder, including such information as size of the firm, legal status (corporation or
partnership, etc.) lines of business, management and technical expertise, financial position, and years in
business. Include any unique approaches or techniques developed and used by the firm.

Trane U.S. Inc. (Trane) is a wholly owned subsidiary of Trane
Technologies (NYSE: TT) and was incorporated in 1929. Trane
is a global climate innovator with over $14 billion in annual
revenue. We offer a wide range of products and services
known for high-performance efficiency and sustainability.
These prominent brands include Trane, Thermo King, and a
host of other category-leading brands.

Trane first received NAESCO Accreditation in 2004 and is one
of only 13 NAESCO Accredited Energy Service Providers. The
ESP designation is defined as: “The technical and managerial
competence to provide energy supply through the
development and implementation of build/own/operate
distributed generation, cogeneration or combined heat and
power (CHP) projects or the firm contracting energy supply.”

In addition, Trane has been a qualified DOE ESCO since 1999
and has managed energy services performance contracting
programs for the Defense Logistics Agency, Department of
State, Navy, Army, Air Force, US Forest Service, US Geological
Survey, and the General Services Administration. Trane has
been hired for six follow-on ESPC projects at three DOD
locations and our Federal ESPC projects have achieved a 30%
average energy reduction from baseline. Trane has received
multiple awards, including the Federal Energy Management
Program Award of the Year and the Presidential Award for

Leadership in Federal Energy Management. Additional awards/recognitions include:

e 2022, Fortune magazine World's Most Admired Companies — 10th consecutive year

e 2022, Lifestory Research "America’s Most Trusted® HVAC Brand"—8th consecutive year

2021, Forbes America’s Best Employers for Diversity in America

2021, Top Supplier Diversity Programs, U.S. Veterans Magazine’'s (USVM)
annual Best of the Best list

2020, Top Veteran-friendly Company, U.S. Veterans Magazine's (USVM)
annual Best of the Best list—3rd consecutive year

2020, Dow Jones Sustainability North America Index (DJSI)—10th
consecutive year

RACINE COUNTY WISCONSIN © 2022 Trane. All rights reserved.
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2020, Consulting Engineer Product of the Year, BAS,
Controls, Energy Management — Building Connect+

2020, 3BL Media, 100 Best Corporate Citizens—7th
consecutive year

2020 SECNAV Energy Award for the Small Shore Base
category, Naval Undersea Warfare Center Keyport
ESPC

2020 Federal Energy and Water Management Award
for its Off-Grid Energy Savings Performance Contract
(ESPC) ENABLE Project, U.S. Forest Service ENABLE
ESPC

2019, Business Intelligence Group (BIG), Green
Company of the Year, Manufacturing and Technology
category

2019, Urban Green Council (UBC), Partner of the Year
2019, World Environment Center Gold Medal Award

for International Corporate Achievement in Sustainable
Development

2019, named to the FTSE4 Good Index Series that
measures the performance of companies
demonstrating strong environmental, social and
governance (ESG) practices—5th consecutive year.

2019, FEMP Annual FEDS Spotlight recipient, Lara
Buluc, Co-Project Manager, USDA First Off-Grid ESPC
ENABLE project, U.S. Forest Service ENABLE ESPC

2019, Dow Jones Sustainability World and North
America Indices (DJSI)—9th consecutive year

2019, Corporate Responsibility Magazine, Ranked 60th,
100 Best Corporate Citizens List—6th consecutive year

2019, Corporate Knights Global 100 Most Sustainable
Corporations Index

2019, Alliance to Save Energy, STAR Award for
Doubling Down on Efficiency

2019 Regional Forester's Honor Awards “ENABLE Off-
Grid Mobile Solar PV & LED Lighting Project”, U.S.
Forest Service ENABLE ESPC

RACINE COUNTY WISCONSIN
IFB #RC2022-1001

Trane’'s Strengths

30 years of experience on a national
cooperative

100+ years in business

Hold #1 or #2 market positions in
all our business lines globally as a
corporation

Experienced sales force, 12 Regions /
124 offices across the U.S. able to do
business in all 50 states

700+ LEED APs, 182 Professional
Engineers, and 240 Certified Energy
Managers

Active in ASHRAE, BOMA, USGBC.
Trane engineer is current president
of ASHRAE.

Nationally Accredited Energy Service
Provider (ESP) with NAESCO for 18
years

Leader in industry training - proven
through NC3 Sponsorship (National
Coalition of Certification Centers)

Product Innovation: chiller design,
applications company, IAQ company,
thermal energy - comprehensive

Trane Vision: A World of Sustainable
progress and enduring results

Trane Purpose: We advance the
quality of life by creating comfortable,
sustainable, and efficient environments

Customer for Life Mentality

Dedicated Commitment to Safety —
Experience Modification Rate of 0.61

Commitment to Sustainability —
Center for Energy Efficiency &
Sustainability (CEES)

Energy Services & Controls
concentrated offerings

© 2022 Trane. All rights reserved.
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Size of Firm

Trane has over 34,000 employees worldwide. In the United States, Trane employs over 11,000 salaried
employees and 13,500 hourly employees.

Legal Status

Trane is a corporation.

Lines of Business

Trane has a 100+ year history as a trusted provider of superior HYAC equipment and Building
Automation Systems (BAS)/Energy Management Control Systems (EMCS) products and services. We
have a global network of offices and service/parts locations to support energy conservation projects.
Our local service organization will provide 24/7 technical support and access to a robust national supply
chain. This community-based approach will help keep your operations running smoothly and provide
rapid response in case of emergency. Our lines of business are provided under Lines of Business:
Trane Services and Lines of Business: Trane Building Systems and Technologies.

Management and Technical Expertise

LOCAL PROJECT MANAGEMENT APPROACH

Trane's projects are managed locally. Each Trane office has the qualifications and hands-on relevant
experience to deliver across all project phases. Trane offers vast in-house capabilities for design,
equipment, contracting, controls, service, and project financing. A qualified and dedicated Project
Manager (PM) is assigned to manage the day-to-day installation and construction activities ECMs at the
project site in accordance with the design, costs, schedule, safety protocols, and QC processes. The PM
leads and manages the installation team, including subcontractors, and is responsible for the Project
Schedule. The following corporate management/technical resource pool is available to support the local
delivery team:

RACINE COUNTY WISCONSIN © 2022 Trane. All rights reserved.
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After the project is constructed, Trane's local service and maintenance team ensures optimum
operations. Through the innovative use of data trending and analytics, Trane can provide opportunities
for continuous system improvement optimization. Most companies do not directly employ HVAC or
Controls Service Personnel. When a customer needs service, a locally based service company will
respond on their behalf. Trane’s truck-based service personnel promptly respond to any request. These
service experts will show up in a Trane van, wearing a Trane uniform. They are direct employees of
Trane. Their experience level ranges from journeymen to experienced senior technicians and supervisors
— some of whom possess more than 30 years of HVAC industry experience. Our service technicians are
skilled in maintaining and repairing not only Trane equipment, but nearly every manufacturer in the
industry.

Trane's local project delivery model offers the following advantages:

¢ Alocal service organization to provide 24/7 technical support and a robust national
supply chain. Our service technicians are skilled in maintaining and repairing not only Trane
equipment, but nearly every manufacturer in the industry.

e Intelligent Services/BAS technicians to analyze building data and provide scheduled and on-
call local service support. This will contribute to uptime for ongoing operations and provide
rapid response in case of emergency.

e Established relationships with local designers, suppliers, and subcontractors—including
small/disadvantaged businesses. Our network includes a pool of pre-qualified sub-contractors
to perform work such as electrical, piping, rigging, etc.

o Expertise to perform system upgrades and replacements, including major mechanical
equipment such as chillers, cooling towers, air handlers, pumps, and coils. Trane’s local offices
have dedicated professionals in each of the following areas:

o Contracting Solutions: Total comprehensive solutions, including guaranteed energy
savings performance contracting and large turnkey installation projects.

o Trane Equipment: Energy-efficient, environmentally friendly HVAC equipment for both
comfort and process applications.

o Controls: State-of-the-art building automation systems. Our local offices are complete
with dedicated Controls Demonstration Centers for client education and training.

o Service: Our service technicians are skilled in maintaining and repairing not only Trane
equipment, but HVAC systems from nearly every manufacturer in the industry.

o Supply: Full line of Trane parts, non-Trane parts, maintenance supplies, safety
equipment, refrigeration, and maintenance/service tools warehoused locally.

o Training: Fully equipped training facilities for seminars and training on industry issues
Awards

SAFETY APPROACH

Safety Planning is woven into Trane’'s Construction/Installation Approach. See Section: “Trane’s Safety
Policy” for additional information.

RACINE COUNTY WISCONSIN © 2022 Trane. All rights reserved.
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MITIGATING DISRUPTIONS TO DAILY OPERATIONS

Virtually all our projects feature construction activities across multiple buildings and work in occupied
spaces. Our local teams are experienced in scheduling work activities and implementing projects in a
way that minimizes disruption to daily operations. We work with our customers to develop an effective
project schedule and coordinate all implementation activities with project site representatives. For work
performed in occupied areas — such as lighting and water conservation upgrades — we will attempt to
schedule installation during low-occupancy times, as well as publish work schedules and estimated
completion times well in advance.

Trane will schedule installations in occupied areas — such as lighting and water conservation upgrades —
during low-occupancy times and create/publish work schedules with estimated completion times in
advance. We will also develop a detailed facility phasing plan for customer review prior to the start of
construction. This phasing plan will include allowable work hours, days of the week that will be
completed, and acceptable shutdown times for each occupied space.

Trane will coordinate with facility leadership and create signage that notifies occupants of upcoming
work and shutdowns. Trane will actively manage all aspects of construction and will provide site
supervision to manage crews and immediately respond to any occupant issues or questions. Trane will
hold meetings with the facility occupants to keep the Trane team informed of the access and
scheduling requirements for the proposed efficiency measures which impact implementation cost
estimates and phasing plans.

Based on input from each building manager, we will develop a detailed phasing plan for each facility for
your team’s review prior to the start of construction. This phasing plan will include allowable work
hours, days of the week that work is to be completed, and acceptable shutdown times for each
occupied space.
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Financial Position

Trane Technologies is a $14B public corporation with a strong investment grade rating as indicated by
Moody's and S&P (Baa2/BBB). Thus, our financial strength allows us to meet our energy performance
guarantees. Trane has and can use escrow accounts where needed with scheduled construction draws
as appropriate. In addition, we have a dedicated team of energy engineers that track project
performance on a detailed ECM basis and take corrective actions if needed or appropriate.

The Income Statement and Balance Sheet from our most recent annual report is included in Section D.2.
of this response. Trane's entire annual report can be viewed at the following web address along with all
other financial documents: https://investors.tranetechnologies.com/financial-information/financial-
summary/default.aspx. A letter from J.P. Morgan summarizing their experience with Trane is provided
below.
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Years in Business

Trane has been manufacturing world-class HVAC equipment for over 100 years.
Unique Approaches or Techniques Developed and Used by Firm

Trane began in 1885 as a family plumbing business in La Crosse, Wisconsin. Joined by his son Reuben, a
mechanical engineer, James Trane developed an innovative low-pressure steam heating system. By
1913, the family had incorporated as The Trane Company. Over the next hundred years, Trane
established its position as a pioneer in climate control by patenting its first air conditioner in 1931 then
launching the Turbovac, a new type of water chiller that fundamentally altered the industry’s approach
to large-building air conditioning systems. These early innovations paved the way for Trane's industry-
leading commerecial air conditioner, CenTraVac™— the highest efficiency, lowest emissions, most
reliable chiller on the market. Today Trane is an HVAC OEM operating worldwide, providing products
and services unmatched in the industry. Just a few of Trane's unique approaches include:

e Building automation systems providing continuous commissioning

e Design, and energy simulation software used by many of the world’s top design firms
o Intelligent systems that can help provide predictive failure analysis

e P3 partnerships providing educational opportunities,

e Thermal storage systems allowing load shedding and off-peak utility optimization

e Innovative partnerships with VRF technology

Lines of Business: Trane Services

Trane Services help optimize building performance by connecting building and machine data to deliver
the knowledge and power needed to manage buildings. Our offerings include:

ENERGY & SUSTAINABILITY

e Energy Conservation Measures Trane has been an accredited Energy Services Company
(ESCO) since 1999 and has executed almost $3.5 billion in guaranteed Energy Savings
Performance Contracting (ESPC) work. We solve energy problems holistically with top digital
and analytical tools, engineering expertise, and a full portfolio of products and services. ESPC
projects allow building owners to pay for significant building upgrades that improve energy
efficiency via future energy savings that are guaranteed by Trane, eliminating the need for a
significant capital expense. In addition to our work in the Commercial/State & Local/K-
12/Higher Education vertical markets, Trane has been a Trane® has been a qualified DOE ESCO
since 1999 and has implemented Federal ESPCs for the Defense Logistics Agency, Department of
State, Navy, Army, Air Force, US Forest Service, US Geological Survey, and the General Services
Administration.

e Energy Monitoring & Analysis Trane uses intelligent tools to monitor, track, predict, and
optimize building operations. We offer a complete energy management solution that delivers
improved building performance and reduced operating costs. Trane's software-driven energy
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load management and predictive analytics tools forecast, plan, and manage energy
consumption to avoid higher electricity prices. Trane Intelligent Services has four major

components:

Building Energy Active Energy
Performance Performance Monitoring Assessment
Trane building Trane professionals Trane Energy Trane's cloud-based
professionals maintain 24/7 watch | Optics® and Trane building energy

analyze data and over your critical Energy Analyzer— management
equipment behavior | building systems, illustrate your system (BEMS)
in the context of the proactively building’s energy service uncovers
overall system, detecting issues and | use. Because if we energy waste in
discovering hidden | analyzing alarms, can see a problem, | every corner of your
information and and initiating we can change it. building.
opportunities for | responses according
improvement. to your specific rules
of engagement.

e Active Energy Management Trane develops and implements integrated Active Energy
Management programs that can lower energy costs, build sustainability, and reduce
dependence on the electrical grid.

o Renewable Energy & Distributed Energy Resources Trane can develop distributed
energy resources (DER) to improve sustainability and resilience. Our services include
onsite installations and renewable energy purchasing strategies, including virtual power
purchasing agreements (VPPA). Trane's dedicated Renewable and Resilient Energy and
Power Systems Team can implement solar PV, solar hot water heating, rainwater
harvesting, biomass heating plants, geothermal heat pumps, cogeneration biogas,
water/wastewater, and smart grid technology.

e Financing & Energy Services Contracting Trane's Financing Group provides expertise in
grants, utility rebates, performance contracts, energy services agreements, and public-private
partnerships that fund sustainability programs. Trane experts help customers select the best tool
for their goals. Trane experts also help customers increase their buying power as part of a
purchasing cooperative or group. Trane is a member of the nation’s leading cooperative and
group purchasing organizations supporting public, non-profit, and health care organizations.

© 2022 Trane. All rights reserved.
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OPERATE, MAINTAIN & REPAIR

Connectivity and Cloud Services Trane provides secure and

scalable solutions via Trane's building optimization tools that

reduce operating costs and improve comfort and efficiency.

Trane Connect is a cloud-based customer portal that offers

secure, firewall-protected access to building systems for remote

monitoring and routine maintenance. Trane's Tracer Ensemble

Building Management System is a premier web-based building

management system that eliminates the complexity of managing

multiple building systems across multiple sites. Tracer manages sites from a PC, tablet, or smart
phone. Trane works closely with IT teams to help ensure our connected building management
systems provide secure access for authorized users, and only authorized users. Trane provides
seamless integration of any open standard protocol building system so that sub-systems work
together and share vital information.

HVAC System Management Trane develops warranty and maintenance programs that
improve budget planning, save energy, and minimize downtime. Offerings include start-up
services to ensure a new system is performing to spec., service agreements to extend system life,
extended warranties that provide longer duration/comprehensive coverage, and predictive
services to detect issues early.

HVAC System Repair Trane provides locally based, factory-trained technicians to service Trane
systems as well as any other brand of HVAC equipment.

Rental Solutions Trane Rental Services provides 24/7/365 local service, engineering expertise
and an expansive fleet of rental chillers, air conditioners, cooling towers, air handlers, portable
heaters, power generators, and ancillary products for planned or unplanned, simple, or complex,
and short- or long-term needs.

Parts and Supplies Trane Supply provides HVAC service professionals with parts, supplies, and
replacement equipment to help them serve their customers via a network of more than 360
locations throughout the United States and Canada.

DESIGN, UPGRADE & MODERNIZE

Upgrading Existing Equipment Trane upgrades help HVAC
systems operate more efficiently and environmentally friendly.
Typical upgrades include controls, variable frequency drives, and
refrigerant conversions.

Building Systems Design and Upgrades Trane maintains high
performing buildings by keeping building automation, HVAC, lighting, and central plants up to
date with the latest BAS innovations.

Trane has expertise in Central Plant Design. Examples include:

o Clemson University Central Energy Plant, Clemson, SC — Feasibility Study, Design,
Construction

RACINE COUNTY WISCONSIN © 2022 Trane. All rights reserved.
IFB #RC2022-1001 Page 25


https://www.trane.com/commercial/north-america/us/en/services/operate-maintain-repair/connectivity-and-cloud-services.html
https://www.trane.com/commercial/north-america/us/en/services/operate-maintain-repair/hvac-system-management.html
https://www.trane.com/commercial/north-america/us/en/services/operate-maintain-repair/hvac-system-repair.html
https://www.trane.com/commercial/north-america/us/en/services/operate-maintain-repair/rental.html
https://www.tranesupply.com/parts-supplies
https://www.trane.com/commercial/north-america/us/en/services/upgrade-modernize/hvac-equipment-upgrades.html
https://www.trane.com/commercial/north-america/us/en/services/upgrade-modernize/building-systems.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/energy-conservation-measures/central-plant-and-district-cooling.html
https://blogs.clemson.edu/facilities/new-west-energy-plant-will-help-keep-growing-campus-cool/

Georgia World Congress Center, Atlanta, GA — 30 MBTU of new condensing boilers and a

new Central Energy Plant that includes new energy efficient chillers, boilers, and
pumping systems.

Hillsborough County Central Energy Plant, Tampa, FL — Design, Construction, Operation
and Maintenance of a 3,900-ton central energy plant with 84 thermal ice storage tanks
and extensive underground piping system connecting seven county buildings.

Pinellas County Central Energy Plant, Clearwater, FL — Feasibility Study, Design,
Construction, and Operations and Maintenance

Pueblo County Courthouse, Pueblo, CO — EarthWise® Ice-Enhanced, Air-Cooled Chiller
Plant

Tampa Housing Authority and Bank of America Development, Tampa, FL — Encore
Central Energy Plant

e Trane has experience working with municipal owners and their design consultants on
Wastewater Treatment Plant Equipment and Maintenance projects. Examples include:

0

0

0

City of Bremerton, WA, Wastewater Treatment Plant

City of Lakota, WA, Wastewater Treatment Plant

City of Lynwood, WA, Wastewater Treatment Plant

City of Monroe, WA, Wastewater Treatment Plant

City of Santa Rosa, CA, Wastewater Treatment Plant

LOTT Cleanwater Alliance, Budd Inlet, Tacoma, WA, 335kW digester methane gas driven
cogeneration systems and Treatment Plant

e HVAC System Retrofits Trane evaluates whether a retrofit or replacement will provide the

better return on investment. Trane provides the service and support from conception to

completion to select the ideal equipment and
controls for buildings and can implement the
installation as mechanical contractor.

¢ Indoor Air Quality (IAQ) Trane's IAQ

Assessments include a fact-based, comprehensive
review of building results and a straightforward
report of condition. We can make
recommendations on how to improve building air
quality to meet the latest industry guidelines and
implement the changes. Trane also provides
ongoing IAQ monitoring. Trane’s system
improvements meet industry guidelines and
reduce energy costs. Our solutions include:

o Ultraviolent Lamps in Ductwork to prevent
microbial buildup on air filters, cooling
coils, drain pans, and duct surfaces.
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o Dynamic Air Cleaners to ensure that your HVAC system not only heats and cools—but
cleans the air.

o Synexis® Dry Hydrogen Peroxide (DHP™) to fight viruses, bacteria, mold, odors, and
insects.

Trane's recent K-12 IAQ experience includes:
e (City of Des Peres, MO

e San Felipe Del Rio Consolidated Independent School District, TX
e Mason Public Schools, MI

The following K-12 IAQ initiatives were completed under Trane's OMNIA agreement:
e Normandy School District, MO
e Muhlenberg County Schools, KY
e Danville Independent Schools, KY
e Webster County Schools, KY

Lines of Business: Trane Building Systems and Technologies

VARIABLE REFRIGERANT FLOW (VRF) AND DUCTLESS SYSTEMS

Variable Refrigerant Flow (VRF) technology is taking the HVAC industry by storm. VRF technology is a
popular choice for a variety of building sizes and uses by offering higher energy efficiency, smaller
footprints, and greater flexibility. Additionally, VRF heat pumps and heat-recovery systems are popular
strategic electrification solutions as part of the greater drive towards the decarbonization of HVAC
systems.

Trane has paired applications knowledge and expertise with its
extensive equipment and controls offerings to provide variable
refrigerant flow (VRF) systems solutions. This fully integrated, high-
performing HVAC system solution is designed to deliver customized
comfort throughout any commercial space. Regardless of the
capacity, energy efficiency, functionality, or performance-monitoring
requirements, our VRF Systems Solutions, featuring Trane® /
Mitsubishi Electric VRF Technology, are designed to exceed the
comfort and sustainability goals established for commercial building
projects.

¢ N-Generation CITY MULTI® VRF Trane® / Mitsubishi Electric VRF products include a variety of
outdoor units, indoor units, ventilation solutions, controls, and more to design a complete VRF
system for any building.

e Trane®/ Mitsubishi Electric P Series Ductless, boundless, and full of Potential, the P Series
systems are highly efficient and the right solution for your light commercial applications.
Outdoor cooling units. Indoor units. Ductless controls.
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Nv Series Zoned Cooling and Heating Solutions Ductless with a difference, the Nv series
affords user-friendly, zoned cooling and heating solutions for single- or multi-room
applications.

Nv Series Zoned Cooling and Heating Solutions Ductless with a difference, the Nv series
affords user-friendly, zoned cooling and heating solutions for single- or multi-room
applications.

CHILLERS — LEGENDARY RELIABILITY, QUIET SOUND, AMAZING ENERGY EFFICIENCY.

Comprehensive Chilled Water Systems Trane's comprehensive chilled-water systems employ
best practices in chiller plant design that align with current industry guidance for achieving high
performance cooling, heating, and ventilation, all while reducing first cost.

Comprehensive Chiller-Heater Systems Trane Comprehensive Chiller-Heater systems —
featuring electric heat pumps — provide cost-effective, energy-efficient, reliable cooling and
heating, while reducing carbon emissions. Ideal for larger buildings, especially those with a
central plant, these pre-engineered system solutions make electrified HVAC systems easier to
specify and implement.

Intelligent Variable Air Systems Our Intelligent Variable Air systems simplify the design and
implementation of systems that HVAC designers typically consider complicated and time-
consuming. With new technologies and optimized controls, these systems are 20% to 30% more
efficient than traditional multiple-zone VAV systems.

Water-Cooled Chillers We have optimized our fleet of water-cooled chillers to help customers
maximize efficiency, benefit the environment, and reduce operating expenses. With HVAC costs
making up 40% of commercial building energy consumption, the right chiller represents an
incredible opportunity to reduce the energy intensity.

Air Cooled Chillers High efficiency and low noise are the hallmarks of all Trane's air-cooled
chillers. Our robust portfolio features a wide operating map, so you can find the just-right
solution for your building. We offer an array of tonnage sizes, efficiencies, and performance
features to meet your requirements. Whether you need a classic chiller with dependable
performance or an environmentally conscious chiller with next generation refrigerant, there's a
Trane model for every customer.

Modular Chillers MiniMod™, SuperMod™, PolyTherm™ and Manhattan™ Gen II chillers
represent the line-up of Trane's modular chillers. Trane is committed to manufacturing products
that are highly efficient, reliable, serviceable and cost effective. Our proven performance is
backed by careful engineering.

Cold Generator Scroll Chillers The Cold Generator Scroll Chillers are a family of traditional

capacity and compact expandable capacity Scroll chillers suitable for a range of comfort and
process cooling applications. Concise footprints and doorway friendly design make them an
ideal solution for new construction, retrofit and replacement applications
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TRANE® PACKAGED UNITS AND SPLIT SYSTEMS

Whether for a large data center, a complex commercial concern or a small business, Trane offers
sustainable options to deliver customized comfort and efficiency.

CoolSense® Integrated Outdoor Air Systems The CoolSense® pre-packaged HVAC design
system combines a dedicated outdoor-air system (DOAS) with chilled-water sensible-cooling

terminal units to deliver a flexible, energy-efficient solution that enhances comfortable spaces
and simplifies maintenance.

Intelligent Variable Air Systems Trane Intelligent Variable Air systems simplify the design and
implementation of systems that HVAC designers typically consider complicated and time-
consuming. With new technologies and optimized controls, these systems are 20% to 30% more
efficient than traditional multiple-zone VAV systems.

Zoned Rooftop Systems Ideal for small buildings, Trane® Zoned Rooftop Systems provide
cost-effective options to increase comfort and energy efficiency, while simplifying operation and
maintenance. These packaged systems make advanced functionality affordable and easy for
non-technical users to operate.

Rooftop Units Small to Large Commercial Rooftop Units: 2 - 162 Tons. Our broad portfolio of
solutions can meet any building’s footprint requirements and are easy to install and maintain.

Split Systems Trane offers the broadest selection of split system components. Design the
system you need for a corner retail shop, light commercial application, office building, hotel,
school and more. Choose from gas furnace and indoor coil options for smaller buildings to a full
line of air handler units and compressors with capacities from 6 - 120 tons.

Self-Contained Systems For new construction or retrofit, Trane self-contained HVAC systems
are a great fit. Some projects can make installation of HVAC systems tricky. With a complete line
of self-contained HVAC systems from 20 - 110 tons of capacity, Trane can satisfy any new
construction or retrofit application with reliable, energy efficiency comfort.

Water Source Heat Pumps Fully compatible with geothermal technology, Axiom™ water source
heat pumps from Trane offer higher efficiencies — up to 40 EER on select configurations — than
other conventional heat-pump technologies, along with precise space heating and cooling
capabilities for superior comfort. Available eFlex variable-speed control minimizes on/off system
cycling, temperature swings, noise, and energy use. Axiom™ durability, performance and
efficiency means exceptionally low life-cycle costs to boot. Building owners can also take
advantage of a 10% federal tax credit on qualifying installation costs if geothermal system
placed in service before Jan. 1, 2022.

Dedicated Outdoor Air Solutions Trane® dedicated outdoor air systems condition 100

percent outdoor air — improving indoor air quality, controlling relative humidity, and
reducing the load on other HVAC equipment in a building.
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AIR HANDLERS, TERMINAL DEVICES, VAV AND FAN COILS

CoolSense® Integrated Outdoor Air Systems The CoolSense® pre-packaged HVAC design
system combines a dedicated outdoor-air system (DOAS) with chilled-water sensible-cooling

terminal units to deliver a flexible, energy-efficient solution that enhances comfortable spaces
and simplifies maintenance.

Terminal Devices The Trane® portfolio of fan coil, unit ventilator and blower coil solutions are
designed to make installations faster and easier, and to maximize HVAC system performance.
Using advanced technology, these systems reliably and efficiently deliver the comfort your
building occupants need. We are the only manufacturer that offers factory-commissioned,
single-zone VAV systems integrated with Tracer® UC400 controllers, delivering up to 66 percent
higher efficiency, temperature stability, quiet operation, and dehumidification advantages for
varying-occupancy spaces. Trane fan coil, unit ventilator and blower coil solutions deliver
efficiency and comfort to a wide variety of buildings, applications, and people — quietly and
dependably — day after day, year after year.

Sensible-Cooling (DOAS) Terminal Units These terminal units reduce energy use and
operating costs with Electronically Commutated Motor (ECM) and modulating airflow control
algorithms. Trane sensible-cooling terminal units are constructed with a 10.5 inches casing
height and are an excellent choice when plenum spaces are tight.

Variable-Air-Volume Units VariTrane™ variable-air-volume units (VAV) are among the industry
leaders in quality and reliability and are designed to meet the specific needs of today’s
applications. This generation of VariTrane units builds upon Trane's history of quality and
reliability and expands the products into one of the most complete variable-air-volume units
offering in the industry. Our units feature rugged variable-air-volume units construction, are
available in several different profiles to suit the space available, and all utilize digital controls for
energy-efficiency and to facilitate interface with building management systems.

Performance Climate Changer® Air Handlers Trane® Performance Climate Changer® air
handlers can help HVAC systems achieve higher energy efficiency and indoor air quality while
reducing maintenance requirements — adding life to buildings and improving the lives of people
within them. From the most straightforward needs to wide-ranging demands for air cleaning,
dehumidification and energy savings, there’s a Trane Performance Climate Changer® air
handling unit to deliver everything your project requires.

Air Handler Technologies Trane continually invests in air handler research and development of
new products to adapt the changing needs of today's HVAC market. Our focus on whole
systems has led to the design of many custom options that can be incorporated into standard
cataloged air handler, providing a more cost-effective solution than a completely custom-built
unit. These custom-engineered air handler solutions are offered as offered as factory-packaged
specials that deliver Trane quality, enable simplified on-site installation, and provide proven,
tested performance. The air handler solutions address such issues as humidity control, energy
recovery, special acoustical needs, air filtration and the use of optional fuel sources.
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Unit Heaters The Trane electric architectural forced-air wall unit heaters combine quiet, reliable
heating with an attractive cabinet design. Their ease of installation, rugged construction and
architectural styling particularly suits them for space heating applications in commercial,
industrial, and institutional applications. These unit heaters range from smaller room-sized
electric heaters to large indoor and outdoor duct furnaces.

VARIABLE FREQUENCY DRIVES (VFD)

Trane TR200 Series drives play an important role in a system to reduce energy usage, extend motor life,
optimize AC motor speed control, maximize occupant comfort, and reduce costs.

TR200 Series Variable Frequency Drives Trane TR200 Series drives’ support of open standard
protocols make them compatible with virtually all HVAC equipment and building automation
systems. They can also be ordered specifically for a project and easily installed on-site for new
and retrofit applications. With a complete range available from 1%z to 1350 HP, the features and
flexibility of TR200 Series drives make them ideal for stand-alone control of cooling towers,
exhaust fans, pumps, and a variety of air handlers.

ENERGY STORAGE

Thermal Battery Systems Trane Thermal Battery™ systems are premier HVAC plants that
provide a distributed resource for our changing grid. Their ability to store thermal energy
enables your building to reliably modify HVAC operations to optimize for carbon reduction or
energy cost savings.

Thermal Energy Storage Solutions Leveraging Trane energy storage technologies can help
improve how power supply is managed, creating a more resilient energy system by increasing
your building's energy agility for greater sustainability and profitability, while reducing grid
dependency. Trane offers a number of energy storage solutions to help our customers meet
their objectives. Solutions include thermal energy storage (ice or chilled water storage),
batteries, and industrial process and flow management solutions.

PRECISION COOLING

Precision cooling is essential for mission critical applications such as data centers and indoor
agriculture. With industry-leading expertise and a wide array of solutions and services, Trane — a
holistic provider — can help customers ensure mission critical facilities are highly reliable, efficient, and
sustainable. Trane’s application engineering expertise and systems approach allows for efficient, flexible,
and scalable integrated designs, meeting specific customer needs that ensure uptime and performance.

Precision Temperature and Humidity Control Trane delivers a broad range of cooling
capacities for mission critical applications, from a small technology room to the largest data
centers —all supported by the local services organization with global footprint wherever and
whenever you need it.
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Trane Building Management and Automation

At the base of every system, we provide an integrated and secure solution that meets the needs of your
project or building, with the ability to optimize your HVAC equipment, lighting and more. Take back
control of your building and achieve the operational excellence you and your customers are seeking.

e Solutions for Large Buildings and Campuses Design and manage smarter buildings. Our
Tracer® Ensemble® technology provides the ultimate user experience by combining custom
reporting and dashboards to view and optimize assets. Easily access alarms, setpoints, and
schedules from virtually anywhere through a secure remote access. Additionally, with Ensemble
you have access to Tenant Services™ and Work Order Management to maximize your
occupants' comfort while minimizing stressful procedures. Tracer® SC+ with its easy-to-use
Synchrony® Interface is a powerful building automation system for your facility that will
integrate systems to simplify command and give you better control over comfort and energy
efficiency. Lighting Solutions: control over half of your building’s energy use by integrating your
lighting system with one simple-to-use interface. With Air-Fi® Wireless, you can create the
reliable, flexible system you want without the wires. It also allows for easy Building Automation
System infrastructure updates by allowing a phased approach based on your timeline.

e Small Building Solutions Our Pivot® Smart Thermostat System allows you to maintain an ideal
environment that works for you with an easy-to-use interface. Smart thermostat features enable
you to easily manage comfort as a natural part of your day. Does your business have multiple
buildings or locations? Pivot provides the ability to control multiple buildings, so your occupants
can thrive in every location. Pivot® Smart Thermostat system now integrates with Tracer®
Ensemble® Cloud! This new integration brings the capabilities of an enterprise management
system to include buildings that are only thermostat-controlled equipment.

e Air-Fi® Wireless Communications A communicating and sensing technology that allows the
different parts of a building system, from your HVAC and building controllers, to communicate
wirelessly. Cut the wires — and get comfortable with Trane® Air-Fi® wireless.

e Lighting Solutions Trane has a dedicated lighting group
that provides a holistic approach to procure, design, and
implement lighting solutions that maximize energy
conservation and save money. HVAC and lighting are two of
the biggest energy users in commercial and industrial

Trane uses strictly Tier 1 quality

buildings. Together they consume approximately 52% of a lighting products. Only seven of
typical building's energy use. HVAC and lighting also have the hundreds of thousands of
many similarities in their relationship to building occupancy lighting manufacturers in the
and use, so it makes sense to manage them holistically to world are considered Tier 1.
maximize energy conservation. Trane's team has overseen Most of these products are made
the installation of more than $150 million annually in in the US, Canada, and Mexico.

lighting solutions for a wide range of clients. This massive
volume of lighting projects affords Trane the ability to purchase Tier 1 lighting products cost
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effectively. We can integrate lighting to HVAC systems via your Building Automation System
(BAS).

e Controls Solutions for Light Commercial Contractors Bringing innovative technology and
solutions to your customers is more important than ever. Achieve new levels of productivity,
energy efficiency, reliability, and preparedness by partnering with Trane.

Trane Design and Analysis Software Tools

e Design Tools TRACE® 3D Plus Load Design, Trane® Design Assist™, VariTrane Duct Designer,
Pipe Designer are among some of the applications in this portfolio.

¢ Analysis Tools Among 3 applications in this category, TRACE® 3D Plus is our next generation
building design and analysis software program that delivers faster, more accurate results
through a seamless workflow that closely aligns with today's building process. The latest HVAC
systems and controls can be modeled quickly, precisely and with the intricacies of today's many
building applications. TRACE 3D Plus is built on the U.S. Department of Energy's EnergyPlus
engine and enhanced with Trane's industry leading expertise to help designers validate and
interpret projects with confidence and clarity. All of these new features plus a more robust
support experience to get you up and running quickly.

e Selection Tools Trane's product selection program formerly known as TOPSS™, is now Trane®
Select Assist™. Users can now access this flexible and powerful tool on their PC, tablet, or
smartphone. Our selection program guides users through the process of configuring Trane
equipment to meet or exceed the project specifications.

e Complimentary Calculators and Charts Trane software range features a variety of free tools
that make your design and analysis tasks easier. These calculators include software to calculate
your potential LEED compliance.

Additional Information Advantageous to Racine County

CREATIVE FUNDING

A Power Purchasing Agreement (PPA) is typically used for renewable technologies or energy-generating
infrastructure. This structure is generally considered off-balance sheet and is not debt for the end user.
In this structure, Trane would install the renewable, micro-grid, or energy-generating assets and create
a long-term contract with the public agency to purchase the power generated by the infrastructure
installed. The capital to fund this project is provided by Trane directly or through a third-party financier
or owner. The asset would then be offered to the public agency at the end of the contract term in form
of a purchase option (fair market value).

This structure is advantageous because it allows the third-party owner of the asset to take advantage of
depreciation and tax credits (in the case of renewables). This can significantly lower the total operating
cost of the infrastructure, which makes your operating contract less costly. This financing structure is
beneficial for public agencies looking to lock in a low and consistent utility rate in exchange for hosting
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energy generating assets, supports the public agencies sustainability initiatives, and is owned by a third
party.

An energy services agreement (ESA) is an alternative that has the opportunity to be considered as
credit-neutral structure from an accounting point of view. Under an ESA, a customer agrees to make
contingent payments based on the energy savings or other contractual allowances realized, rather than
a fixed debt-service payment. In this way, the customer is assured that the payment it makes is always
less than or equal to the corresponding reduction in operating cost. As a result, there is a neutral or
positive impact on your cash flow. Using an ESA assures that there is a direct relationship between the
payment and the verified energy savings realized:

e This model leverages third-party ownership of an asset to be eligible for federal and state tax
benefits that would not be traditionally available to the public sector

e Structured as a service contract to relieve capital budget burden
e Zero capital outlay

e Zero balance sheet impact

e Payable from operating funds

e Preserves capital and borrowing

Similar to an ESA structure, under Energy as a Service (EaaS) model, the project assets are owned by a
third party. Trane takes on the performance risk, and the customer pays for the services provided by the
project. EaaS is a fee for service model designed for customers to pay per unit of energy they consume
subject to the availability of the installed equipment. Much like electricity generated from a solar PPA,
efficiency savings from installed equipment such as chillers, boilers, lighting, etc. can be structured
much like a Power Purchase Agreement (“"PPA").

The structure is outcome based with the customer receiving agreed upon key performance indicators
(KPIs) and savings as applicable, and/or any combination thereof. The customer payments will be
reflective of the project performance. Working with the Trane, the SPE sets a certain level of
performance. If the performance isn't realized, the Trane will make up any shortfall. At the expiration of
the contract, the customer will have the option of extending the contract term, paying the fair market
value for the project assets, or returning the project assets to the SPE owner. The abandon in place
option is at the discretion of the SPE owner. All these options will be negotiated between the parties.

Under a public-private partnership (P3) model, the customer can assign to Trane or a third-party certain
risks that are normally borne by the public owner under a traditional arrangement like a design-build
contract. These risks include the design, construction, and maintenance of the project.
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This financing arrangement allows the customer to assign construction, performance, and maintenance
risks components to a third party, while minimizing financial impacts. This can provide you with an
expected and secured annual operating cost over the term of the contract. It will also spell out the end-
of-term customer options.

In this public-private partnership, the delivery model requires an agreement between a public owner
and a private sector partner for the design, construction, funding, and operations and maintenance of
the assets by the private sector partner over an agreed upon amount of time. A P3 normally uses a
performance-based methodology for the technical requirements and specifications. This allows the
customer an opportunity to leverage Trane's experience and expertise to guarantee a defined level of
performance of an asset throughout the life of the agreement. Financing can be a combination of
equity and debt.

Under this P3 arrangement, the operations, maintenance, removal, and performance risks are wholly
shifted to Trane in order to supply the credit support required by private sector equity providers. Trane
can assume complete O&M responsibility with a corresponding assignment of risk, or we can offer
operations management supervision —with O&M provided by your workforce with less risk transfer.

ANTICIPATION DISCOUNT PROGRAM

The Trane Anticipation Discount Program can give you the opportunity to add value to your HVAC
Supplies by reducing the cost of purchase by making payment prior to shipment. With this program
you can reduce your costs while financing the project at an attractive rate, gain immediate order
approval and enhance your credit standing.

The Trane Anticipation Discount Program can be customized for each project you are planning, using
any Trane HVAC supplies, allowing for variable payment amounts in addition to variable payment dates.

The amount of your final discount is based on a formula that incorporates several factors including
payment amount, time of payment, current discount rate and sipping dates.

OPPORTUNITIES FOR K-12 ENERGY EDUCATION

As a leading global provider of indoor comfort systems and services, Trane feels a responsibility to
educate students on the importance and benefits of energy efficiency. Trane has several educational
opportunities for school administrators:

The BTU Crew™

Trane's BTU Crew is an educational program that teaches
kids easy ways to save energy. The program promotes

STEM careers by showing students how much fun science

and energy can be.  When you invest in your school’s
infrastructure, you invest in your students’ futures as well.

We can help you create a better learning environment where
the school becomes a living, hands-on learning lab and
provides relevant program curriculum to round out your
student education with practical skills for when they graduate.
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Trane provides this feature for one building at no cost. Trane's educational emphasis:
e Teaches students of all levels the basics of energy
e Creates passion for a future career in science, technology, engineering, and math (STEM)
e Engages students in decisions impacting their school’s energy use

e Builds real-life skills in technical education with industry-recognized certifications

Studies show that kids can develop life-long preferences at an early age. By the fourth grade, one-third
of boys and girls have lost an interest in science. By eighth grade, almost half have lost interest or
deemed it irrelevant to their education or future plans.

That's why Trane’s educational offerings begin early in a student'’s life. The BTU Crew™ encourages
interest in STEM, and helps students learn how to increase energy efficiency. The BTU Crew™ is:

e Interactive and engaging

e Customizable and adaptable

e Available in Grade 4+ and Grade 8+ versions

Easy-to-use interactive digital tools give students an engaging, visual way to learn the concepts of energy
efficiency and sustainability by understanding the energy use in their own school. Students can design the
dashboard metrics and track results toward energy and carbon footprint goals, giving them a deep
understanding of the dynamics of energy - while advancing their analytical and problem-solving skills.

Over the course of six lessons, your students will learn about energy, energy efficiency, careers, and
ways to act.

e Energy 101: Students learn about energy, energy transformations and energy usage.

e ISpy---Energy Efficiency: Students learn what energy efficiency means and how to be energy-
efficient through hands-on experiments.

e Careers: Students learn what different types of engineers do, specifically concerning energy
usage.

e Energy Audit: Students conduct a preliminary energy audit of their school using Trane's web-
based tool to view real results.

e What's Our Energy Score: Students analyze the results of the energy audit.

e Expand the BTU Crew™: Students act by presenting findings or writing a letter to a local
legislator.
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NC3 — The National Coalition of Certification Centers

Trane is a proud sponsor of NC3, a national network of educational institutions
working with industry, trade, and professional organizations to develop and implement
industry driven, portable certifications. Trane’'s NC3 initiatives focus on technical
education and workforce development in the HVAC and energy efficiency sectors. NC3
provides curriculum and associated certifications that high school students can earn.
These certifications are designed for integration into an existing technical program to enhance what is
already being taught. NC3 certifications can be applied across several different industries, therefore
creating flexible, stackable, and relevant credentials to students and a wide variety of employers.

Integrating industry certifications into an academic course combines the best of both worlds by
enhancing teacher skills, delivering the professional development that technical educators look for, and
providing students with more opportunities and relevant job-ready skills.

NC3, working with companies like Trane, also delivers innovation —an example being NC3 National
Signing Day. This is where students, many of whom are in their last year of high school, are recognized
at their chosen Technical College like how athletes sign letters of intent for Division I colleges. In this
case, students are recognized for choosing to pursue a technical education.

Trane has many capabilities that make us different than our competition. We work with our education
partners to strategically use everything that Trane has in our portfolio of services. Detailed on the
following pages are just a few of the offerings that Trane feels would interest to school districts.

We Will Help You Spread the Good News

Trane regularly collaborates with our customers to promote projects, milestones, and results — with
customer consent, collaboration, and approval every step of the way. We work with our customers to
determine what, when and how to promote milestones that mutually benefit both parties and showcase
a shared commitment to innovation, energy efficiency and sustainability. Sample promotional
opportunities include:

e Social media posts

e News releases on key project milestones
e Joint events and speaking engagements
e Written or video case studies

e Website or annual report feature

e Customer awards and recognition

We also regularly honor customers that demonstrate the highest levels of commitment to energy
efficiency and sustainability through our customer awards program, which includes our Energy
Efficiency Leader Award and Climate Stewardship Award. Promotional elements for recognition vary
based on customer preferences, but often include some combination of an employee or public event /
award presentation; written and video case studies; news release; building tour; media outreach; and
social media posts and internal employee communications.
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Here are a few examples of publicity that have resulted from similar projects.

River Trails Elementary School, Mount Prospect, IL

Daily Herald

Suburban Chicago's Information Source

River Trails District 26 honored for sustainability efforts

Daily Herald reportUrdated 10/19/2021 10215 AM

River Trails Elementary School District 26 in Mount Prospect recently received a Reducing the Energy
Intensity of the World Award for its sustainability commitments, including a significant reduction in
energy consumption at its facilities, officials announced this week.

The award from Trane Technologies coincided with the christening of the newly renovated Prairie Trails
School, Mount Prospect's first net-zero energy consumption facility. Net-zero energy consumption
buildings use a total amount of energy annually that is equal to or less than the amount of renewable

energy created on-site.

Prairie Trails School is on track to save more than $32,000 a year in gas and electricity costs while offering
optimized indoor air quality and reliable, energy efficient performance, officials say. Solar panels,
combined with other energy saving design elements, are offsetting the building's annual electricity

consumption.

"The renovation of Prairie Trails School was a significant project for our district," said Lyndl Schuster,
assistant superintendent for business services. "Not only did we require an upgrade to our facilities in
order to best serve our students, we also wanted to remain committed to a districtwide sustainability

initiative."

Williamson County Schools, TN

Presentation for Association of County Mayors in, Tennessee, Infrastructure Improvement and Energy
Conservation Program funded with Guaranteed Savings — In Tennessee, Aug. 30, 2021, features quote
about Williamson County project that Trane completed*
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“Because of TRANE, we are paying less today for utilities than we were five years ago — and we've added
five new schools” Tommy Little, Williamson County Commissioner, Education Committee Chair,
Williamson County, Tennessee

Trane's exterior lighting upgrade for the City of Vestavia Hills, AL resulted in this web site article. Trane
presented the City with an Energy Efficiency Leader Award since the project cut energy consumption in
NC3 — The National Coalition of Certification Centers

8. References

8. Minimum of three (3) comparable references of current work being performed. Information shall include
name, phone number, fax number and email address of a person that may be contacted. Ideally, at least two
(2) references will be with a government facility of similar size. Also include a brief description of the projects.

Reference 1: Roanoke City Schools

Company: Roanoke City Schools Comprehensive Solutions and OMNIA Projects

Address: 3601 Ferncliff Avenue NW, Roanoke, VA 24017

Contact Person: __Jeff Shawver — Chief of Physical Plants

Phone: 540-853-6306

Email address: jshawver@rcps.info

Description of project:

HVAC Equipment and Products:
¢ Installation of VRF system at Noel C. Taylor Academy and Fishwick Middle School
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Rooftop unit replacement at Forest Park Academy

Boiler replacement at Roanoke Academy for Math and Science and Lucy B. Addison M.S.

Chiller replacement at Roanoke Academy for Math and Science

Chiller and cooling tower replacement at Lucy B. Addison Middle School

VFDs on condenser water pumps at high schools

Gym cooling at Lucy B. Addison M.S., Madison M.S, Garden City E.S., and Westside E.S.

Installation and Services

Lighting upgrades including energy efficient internal and external LED lighting
Building envelope upgrades

Water conservation upgrades

Related Products, Solutions, and Other Services:

RACINE COUNTY WISCONSIN

Controls upgrades including Trane Intelligent Services
Financial services
Training

Educational services
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Reference 2, City of Mesa Parks

Company: City of Mesa Parks, Recreation and Community Facilities OMNIA Projects

Address: P.O. Box1466 | 4444 | Mesa, Arizona, 85211

Contact Person: _ Barry Lougheed

Phone: 480-644-3732 (T), 602-350-6322 (C)

Email address: barry.lougheed@mesaaz.gov

Description of project:
HVAC Equipment and Products:
e New Chillers in several different buildings
e New HVAC equipment
Installation and Services
e Turnkey building mechanical retrofits
e Street lighting retrofits
e Closed Circuit TV (CCTV) services

Related Products, Solutions, and Other Services:

e New Trane control systems in 40+ buildings
e Hosted Ensemble

e 3w party system integrations

e Control system services

¢ Lighting control systems

e Training
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Reference 3: Gateway Technical College

Company: Gateway Technical College Indoor Environmental Quality Project through OMNIA

Address: 1001 S. Main Street, Racine, WI 53403

Contact Person: John Thielen, Director of Capital Projects

Phone: 262-564-2597

Email address: thielenj@gtc.edu

Description of project:

HVAC Equipment and Products:

¢ Installed Synexis® in-room devices for Indoor Air Quality improvement

The leaders at Gateway Technical College in Southeastern Wisconsin needed to create the best
possible learning environment to help their 20,000 students comfortably return to in-person
learning for the fall 2021 semester. Administrators wanted to optimize indoor environmental
quality (IEQ) at the college’s 18 buildings spread across nine campuses. For more information
click here.
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9. Proof of Performance

a. Services Bidder Can Perform

9. To further demonstrate similar experience and provide proof of performance:

a.

Include a detailed description of the Services Bidder can perform, including training, start-up and
commissioning services, installation, maintenance, turn-key services, project approach to Indoor
Environmental Quality (IEQ), repair services, rentals, leases, equipment upgrades, and any other services
provided by the Bidder.

Trane provided service information in the Lines of Business: Trane Services (pages 23-33). Additional
information is provided on the following pages.

Below is a list of categories provided under this contract and, by no means, is restricted to just these
items. Detailed descriptions of training, start-up and commissioning services, installation, maintenance,
turn-key services, IEQ, repair services, rentals, leases, and equipment upgrades are provided on the
following pages.

HVAC Equipment and Products:

All Trane commercial equipment including all applied, unitary, terminal units and heating
products procured domestically

Cooling Towers

Frequency Drives

Ductless split systems & VRF products

Pumps

Boilers, hot water heaters and water specialties

Modular chillers

Dust collection systems & servicing

TAS packaged central plants

Evaporcool evaporative process cooling

Dynamic air filtration

Genesis conversion (photo catalytic oxidation) technology

Heat recovery air handlers

Unit ventilators

Trane parts in conjunction with Trane contracted repair and retrofit of existing Trane equipment
as well as over the counter purchases

Outsourcing of chilled and hot water by providing plants owned by Trane and leased to the
governmental entity

Adsil coatings as required on all HVAC equipment

Indoor Air Quality services such as appraisals, filtration analysis and remediation

Installation and Services

Lighting and retrofits
Equipment startups and warranty support
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e HVAC, refrigeration, and plumbing installation including complete turnkey replacements, new
construction, renovation, and new construction projects

e Included are any ancillary labor tasks, related to HVAC, refrigeration, or plumbing installations.

e Predictive maintenance such as oil, refrigerant, and vibration analysis

e Many types of repair services with coverage (full, partial, and preventive) on existing Trane HVAC
equipment types as well other OEM brand names and plumbing fixtures and systems

e Remanufacturing services including Trane’s exclusive R’"Newal programs

e All turnkey contracting including engineering, architectural and general contract work as it relates
to the HVAC, refrigeration, plumbing requirements, and other mechanical systems

e Municipal services including wastewater treatment plant work, pump stations, and heat transfer
systems

Related Products, Solutions, and Other Services:

e Trane building automation equipment to the extent that it is coupled with installation of both
new and/or retrofit of BAS systems

e Training-both local and factory providing skill building, educational programs, and certifications

e System commissioning and reporting analytics

e Many types of monitoring such as man-in-attendance, BAS remote monitoring and Intelligent
Services

e Maintenance services including full and preventive maintenance contracts including time &
material contracts

e Equipment modifications as it relates to either a new construction or retrofit project including
custom fabrication

e Filter change outs, contract maintenance and over the counter sales

e Warranty services and extended parts and labor warranties

e Air and water balancing

e Building Automation analytics and Energy Optics programs

e Financial services such as leasing (all types), prompt pay discounting, anticipation discounting,
guaranteed savings programs and long-term financing solutions.

e Site surveys of existing facilities

e Rental HVAC equipment from Trane Rental Services

e System analysis of existing facilities including modeling and payback analysis

e Project management services such as contract managing and analysis of bids and budget
prioritization

e Long range school planning and facility audits

e Data management services of existing facilities via ComfortSite

e Estimating resources for budgeting of projects

e Engineering and architectural services such as MEP, structural and civil

e Contracting for packaged enhanced solutions

e Facilities Management program

e Airport HVAC systems including localized jet-bridge air conditioners
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TRAINING

Trane offers a variety of training programs to choose from. These can be conducted at your location, at
a nearby Trane office, at our national training centers, or through training manuals. We can include any
combination of these resources, depending on your preference.

Our course instructors have strong controls and HVAC service backgrounds. They draw on the expertise
of Trane applications engineers, product engineers, technical support engineers and product
development teams to provide the best training possible.

On-Site/Virtual Training

This training is designed around applications specific to your facilities. Examples include:
e System training to understand chillers, dehumidification, and rooftop variable air volume units.
e Controls training to obtain the best performance from your building automation system.
e Boiler plant efficiency and maintenance, lighting, and water conservation measures.

e Shadowing Trane technicians while we provide contracted maintenance services.
Office Training

Trane can customize training for your employees at our offices. This includes the material covered in
our Trane University courses listed below.

Trane University

Trane University offers Building Systems and Controls training in St. Paul, MN and Technical Service
training in La Crosse, WI. These courses also can be conducted at Trane offices throughout North
America. In either case, our instruction will further advance your staff's understanding of systems and
the interaction between various components. Well-trained facility managers and technicians will
minimize service costs by efficiently identifying and correcting problems.

e Building System and Controls training offers a comprehensive portfolio of technical courses
to help you effectively monitor and coordinate your HVAC equipment and systems using your
Trane building automation system. This will be provided by the Controls Vendor, CSO as
referenced below.

e Technical Service training offers factory training for commercial systems service, maintenance,
and operation. These courses are designed to increase technician competence and confidence
when servicing HVAC and controls systems.

RACINE COUNTY WISCONSIN © 2022 Trane. All rights reserved.
IFB #RC2022-1001 Page 45



Trane A/C Clinics

Trane has developed several training manuals to support our in-person training efforts, including an
A/C Clinic. This comprehensive course covers the fundamentals of heating, ventilating, and air
conditioning. Each clinic includes a student workbook, with corresponding quiz questions/problems.

START-UP AND COMMISSIONING SERVICES

Trane has a strong local presence, and we service what we install with our own service technicians.
Trane follows a process called Contracting to Service Transition, where the local Trane technicians’ part
of the start-up and commissioning so that they are prepared to support the facility once implemented.
Our strong local presence and this process using our own service technicians allows us to have the
fastest possible response times when a need for service should arise. In addition to providing on-site
service from our local team, Trane local remote monitoring capabilities and can leverage the data that
we gather with the knowledge of the Trane technicians and account team that are responsible for your
facility. This approach adds to Trane's ability to provide fast and proactive service, at times identifying
and starting to resolve issues prior to the customer knowing about it. Trane's maintenance services
include:

o Elite Start Services — Give your new system the assurance of optimal performance and a long-
life cycle

e Repair Services — Trane technicians can service all brands and types of HVAC units

¢ Scheduled Agreement — Periodic maintenance of systems to ensure peak operating
performance

e Select Agreement — Added protection against unexpected equipment failures

¢ Remote Diagnostics — Ability to monitor your critical building systems remotely and quickly
troubleshoot as necessary

INSTALLATION

A qualified and dedicated Project Manager (PM) is assigned to manage the day-to-day installation and
construction activities at the project site in accordance with the design, costs, schedule, safety protocols,
and QC process. The PM leads and manages the installation team, including subcontractors, and is
responsible for Project Schedule. Trane has a nationwide resource pool of 133 construction managers
available to provide support to the assigned PM.

MAINTENANCE

To help optimize the performance of your building systems, our service technicians and other
professionals will assist at whatever level you desire. Whether you're installing new equipment,
maintaining an existing system, or completely upgrading your infrastructure, we can provide the
expertise to match your specific needs.

Choose from among the following services

e Scheduled Agreement — Periodic maintenance of systems to ensure peak operating
performance
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e Select Agreement — Added protection against unexpected equipment failures

¢ Remote Diagnostics — Ability to monitor your critical building systems remotely and quickly
troubleshoot as necessary

Scheduled Agreement

Under our Scheduled Agreement offering, factory authorized service technicians perform the periodic
maintenance required to keep your systems operating at their peak, so you no longer must plan,
schedule, or manage routine maintenance. We are fully trained to perform maintenance on Trane HVAC
equipment and other brands within your facilities.

Under a Scheduled Agreement, your building systems are maintained by our knowledgeable service
technicians using Six Sigma maintenance procedures to deliver the highest level of quality. Clients often
experience lower maintenance costs under a Scheduled Agreement because impending equipment
failures can be identified and resolved before they become major problems.

Select Agreement

With a Select Agreement, you receive all the benefits of a Scheduled Agreement, plus parts and labor
coverage for maintainable equipment selected by your team — and approved by Trane.

We will work with you to select the major components and systems in your facility that you want Trane
to maintain. We cover the cost of repairing your systems or replacing the pre-selected components,
should they fail. We will help you consider acceptable performance ranges, reliability, and risk tolerance
to determine the level of coverage you require for your HVAC maintenance needs.

Remote Diagnostics

Quickly detect failures in your building with round-the-clock monitoring from the Trane Intelligent
Services center, where our building professionals provide support 24 hours a day, 365 days a year.
Beyond alarm detection, Trane building professionals with deep industry expertise analyze each
incoming alarm and initiate action to resolve the issue, thereby maintaining efficiency and peak
performance. The ability to address some problems remotely can reduce the need for service calls —and
the amount of time your staff spends on facility-related problems.

TURNKEY SERVICES

Trane creates comprehensive solutions based on a thorough understanding of your business goals as
well as your infrastructure needs. With our full knowledge of the interrelated workings of your building
or buildings, we can recommend adjustments in equipment and services for maximum efficiency and
cost-savings. We call this corner-to-corner approach Turnkey Contracting Services.

Even before you sign a contract, Trane ranks your building’s performance to see how it compares to
your competitions'. Because we are the largest OEM of HVAC equipment, we have a global database of
information regarding thousands of installed systems— including buildings belonging to other
organizations in your industry. We can measure how your building stacks up with a roughly apples-to-
apples comparison.
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Once you've contracted for Trane Turnkey Services, we customize project solutions to fit your unique
operational and performance needs. An environmentally sensitive industry such as biomedical
engineering, for example, may demand carefully managed temperature, humidity, air particulates or air
filtration. Our solutions may also include:

e Mechanical, electrical, lighting systems specifications, retrofit and optimization
e Building lifecycle planning

e Total cost of ownership reduction through energy-saving system specifications and operating
cost optimization

e Addressing environmental and operating cost concerns through enterprise energy management
systems including:

e On-site generation

e Water conservation

e Energy purchasing options

e Renewable technologies

e Code and regulations compliance

e Ongoing maintenance and repair

With Trane Turnkey Contracting Services, you reduce energy and operating costs while maintaining
efficient operation.

PROJECT APPROACH TO INDOOR ENVIRONMENTAL QUALITY (IEQ)

Wellsphere™ from Trane is a holistic approach to building wellness. It addresses the four elements of
indoor environmental quality (IEQ):

Air Quality

Improving indoor air quality (IAQ) is one of the most effective ways to address airborne health risks in
your building. Indoor pollutants can be invisible to our senses, yet harmful to our health and
productivity. Trane can perform an IAQ assessment of your facilities and fully vet the three solutions
that Trane currently supports:

e Ultraviolet lamps in ductwork
e Synexis (dry hydrogen peroxide gas)
e Dynamic air cleaners.

Thermal Comfort

Create an indoor atmosphere that's comfortable and stimulating while balancing your energy efficiency
and sustainability needs. When the right HVAC equipment and control strategies are in place,
occupants can feel more comfortable and be more productive.

Lighting

The lighting design of indoor spaces can affect peoples’ mood, productivity and even the rhythms of
their bodies. Today's more intelligent lighting systems have significant potential to improve safety,
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comfort, and productivity. By integrating controls over lighting and HVAC, Trane can make it easier to
manage more of what is happening inside your building—from one easy-to-use user interface.

Acoustics

Good acoustic design can enhance concentration and focus by eliminating noise, improving sound
privacy and much more. Trane is an industry leader in providing accurate, comprehensive acoustical
data for our products and system designs within the building context. Quiet products are only the
beginning of Trane's scientific approach to building acoustics.

REPAIR SERVICES

Chances are your facilities have HVAC and controls systems from several different manufacturers. Trane
technicians are proficient in servicing all brands and types of HVAC and controls systems. These are
among the comfort systems that our local technicians maintain, repair, or replace:

e Air filtration and air handlers

e Chillers (air-cooled and water-cooled)

e Chilled water and condenser water pumps

e Controls (digital and pneumatic)

e Cooling towers and evaporative coolers

e Condensing units

e Fans and humidification

e Motors and motor starters

e Rooftop and unitary HVAC units (electric and gas-fired)

e Variable frequency drives

Knowledgeable Trane technicians will troubleshoot your equipment using data compiled from
experiences with clients around the world. They are trained to look beyond the immediate problem by
also identifying weaknesses or potential areas of unreliability.

Rentals

If you need temporary cooling or other equipment during a retrofit, we have the resources in place to
quickly deliver a solution. Trane Rental Services has been providing temporary equipment solutions for
more than 25 years. Our fleet includes Water- and Air-Cooled Chillers, Package Air Conditioning Units,
Air Handling Units, Diesel Power Generators, Oil-Free Compressed Air, Heaters, and ancillary equipment
to support our customers.

You will have access to 24/7/365 customer service, equipment monitoring and technical support. With
25 locations in the United States and Canada, we can deliver temporary equipment solutions to
every major metropolitan market within hours. In addition to providing solutions for emergency
needs, we can also help customers with their seasonal supplemental needs, planned shutdowns and
special events.
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LEASES

Trane's Financial Services includes leasing (all types), prompt pay discounting, anticipation
discounting, guaranteed savings programs and long-term financing solutions.

EQUIPMENT UPGRADES

e All Trane commercial equipment including all applied, unitary, terminal units and heating
products procured domestically

e Trane building automation equipment to the extent that it is coupled with installation of both
new and/or retrofit of BAS systems.

e Lighting & retrofits

e Cooling Towers

e Frequency Drives

e Ductless split systems & VRF products

e Pumps

e Boilers, hot water heaters and water specialties
e Modular chillers

e Dust collection systems & servicing

e TAS packaged central plants

e Evaporcool evaporative process cooling

e Dynamic air filtration

e Genesis conversion (photo catalytic oxidation) technology
e Heat recovery air handlers

e Unit ventilators

e Trane parts in conjunction with Trane contracted repair and retrofit of existing Trane equipment
as well as over the counter purchases.

OTHER SERVICES

e Energy Services - Energy Tracking, Energy Analysis, Evaluation of Potential Upgrades, demand
response, rebates and other

e System analysis of existing facilities including modeling and payback analysis

e Design Build Contracting for upgrading and improving efficiency within municipal
infrastructure including but not limited to city buildings, wastewater treatment plants,
conveyance systems, water treatment facilities, metering system, and lighting, etc.

PRODUCTS AND BRANDS SUPPORTED BY TRANE

o Identify the manufacturer products/brands the Bidder can service and support.

While Trane is the industry expert on Trane equipment, we service all brands and most models of HVAC
equipment. Trane technicians are sent to other competitive OEM schools across the industries (Carrier,
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York, etc.) for certification. Trane is a vendor-neutral company with experience installing, maintaining,
and repairing a variety of products and brands including:

Products — water-cooled chillers, air-cooled chillers, air handlers, boilers, pumps, piping, cooling towers,
VAV systems, variable frequency drives, constant volume systems, building energy management
systems, roof top unit air handlers, make up air unit air handlers, VRF and ductless systems, building
automation systems, all heating and cooling valves, air balancing, back flow/cooling/heating valves,
heat exchangers, and refrigeration.

Brands — AAON, American Standard, Amana, AO Smith, Artichill, Aurora, BAC, Bard, Bell and Gossett,
Bosch, Bryant, Carrier, Coleman, Daiken, Desert-Aire, Distech, Edpac, Energy Logic, Evapco, Honeywell,
Hydrother, Ingersoll-Rand, Johnson Controls/York, Lennox, Liebert, Lochnivar, Marley/Evapco, Marvair,
McQuay, Mitsubishi, Multistack, Paco, Patterson-Kelly, Pool Pac, Raypack, RBI, Trane, and Vertiv.

MINIMUM WORK CREW

e Stipulate the minimum work crew that will be made available at all times, ensuring timely and effective project
completion. A project foreman, fluent in English, must be onsite during all construction activities and have
authority to act on behalf of the Bidder. Each site work crew must have at least one journeyman assigned.

The minimum work crew is addressed based on project type. All contracting jobs will have a project

foreman (typically lead mechanic) fluent in English that has the authority to act on behalf of Trane. Each

site will have at least one journeyman assigned.

SUBCONTRACTOR SELECTION

e Describe how Bidder selects sub-contractors for service and/or installation and how Bidder ensures customer
satisfaction related to the sub-contractors.

Trane utilizes our Subcontractor Qualification Process to formalize screening. The standard request for

proposal (RFP) process includes a two-step process of pre-qualification that is managed via Appruv

(https://appruv.com). Prequalification criteria includes financial stability, licenses, small business

certification, resource capacity, skillset, work quality, safety rating, and legal standing. Evaluation criteria

defined in the solicitation will be used to support best value selection.

All potential subcontractors complete Trane's Contractor Qualification Statement. Our Project Manager
(PM), Quality Control (QC), and Environmental Health and Safety (EH&S) Specialists complete a
Contractor Evaluation Form for the screening and final selection process.

Upon completion of the subcontractor qualifications, Trane follows the steps listed below to ensure
best value:

e Bid Packages: Bid packages are prepared by the PM with support from Development Team
engineers. The bid packages describe the scope of work to be performed, drawings and
sketches, the nature of the bid (i.e., design build, no change order), and the bid response format
(e.g., required detail, taxes, bonds).

e Separate Walkthroughs: Subcontractor site visits are a prerequisite. Whenever practical, we
conduct separate walkthroughs with each contractor, rather than in large groups to increase
engagement and questions.
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e Multiple Bidders: Trane solicits pricing from a minimum of three subcontractors for most
scopes of work. We carefully review the list of subcontractors available, acknowledging those
with proven history with Trane and our client. We then compare them to the requirements to
assure they are the best subcontractors for the project.

Trane keeps tight cost controls through close oversight of subcontractors and monitors performance
and quality control through onsite supervision, quality inspections, and cost and schedule progress
reporting. Subcontractors participate in weekly and monthly project review meetings, and daily work
progress reports showing hours worked and activities completed are required. Trane has Equipment
Engineers on staff in our sales office who work with the local design engineering community daily, and
these same engineers will be working with the designers for the optimal selections on Trane equipment,
as well as non-Trane equipment needed for the project.

TESTING, ADJUSTING, AND BALANCING

e Describe Bidder's company's process for submitting a test and balance report for each piece of equipment
installed, including items that will be covered in the test and balance report.

The purpose of testing, adjusting, and balancing (TAB) is to assure that an HVAC system is providing

maximum occupant comfort at the lowest energy cost possible.

Pre-planning for TAB work includes making certain that all the necessary parties and individuals to
conduct the work are onboard. The type of building and systems to be tested and a realistic evaluation
of what skills the TAB technician possesses are key planning elements.

e Often, a controls specialist will be needed to operate the system for the TAB technician.

e The representatives from the original equipment suppliers may be needed as a resource, at a
minimum, but for complex equipment and systems or in a new building startup a manufacturer's
representative may be required at the site to operate the mechanical equipment.

e If the building has a facilities manager that individual is typically the most important participant
with which the on-site TAB technicians will work. Facility managers have a substantial vested
interest in ongoing customer satisfaction—the people who work or live in the building are actual
end- use customers—and their satisfaction will ultimately be the key measure of success.

Occasionally, a system cannot be balanced or made to perform in accordance with the contract's design
specifications regardless of the number of balancing dampers or valves that can be installed.
Competent TAB technicians should be prepared for this possibility and work with the appropriate
individuals to formulate recommendations as part of the final TAB report.

It should be made clear that the TAB work is not "commissioning.” Most commissioning services are
completed by firms having technicians experienced with each of the individual building systems—
HVAC, lighting, plumbing, electrical, and security systems.

Commissioning services for any new building construction or renovation are intended to verify all the
above systems—operate properly and meet performance criteria.

Commissioning also includes the testing of all building controls for each mode of operation to verify all
systems are being sequenced correctly with each other and that all interlocks are functioning. The
commissioning agent must document the results of each equipment test performed as it is completed.
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These firms will usually subcontract the services of an independent TAB contractor to verify HVAC
system balancing as part of their more inclusive commissioning contract.

New Buildings

Testing, adjusting, and balancing of all HVAC systems in a new building is needed to complete the
installation and to make the system perform as the designer intended. Assuming that the system design
and installation meets the comfort needs of the building occupants, testing, adjusting, and balancing of
the HVAC system fine tunes occupant comfort levels while keeping energy use to the lowest level
possible. This is extremely important in this era of rising energy costs.

It is important to make sure that all factory equipment startup service has been completed before
beginning any TAB work. Most specifications on new building construction usually require a factory
representative to be present during the initial startup and adjustment of the mechanical equipment—
central boilers, chillers, large variable-speed motor drives, and cooling towers. This initial equipment
checkout is also usually required to activate the factory warranties and is not part of the TAB
contractor's responsibility. After this initial startup service has been completed, the TAB contractor
should be informed that the systems are operating properly, that all safety interlocks and protective
devices are functioning, and the systems are ready to be balanced. The TAB phase of any building
construction or renovation is intended to verify that all HVAC water- and airflows and pressures meet
the design intent and equipment manufacturer's operating requirements. It is rare to find an HVAC
system of any size that will perform completely satisfactorily without the benefit of final adjustments.
Therefore it is considered a "best practice" for the designer to specify that TAB work be part of the
overall HVAC system installation.

Existing Buildings

There are few buildings in existence that have not experienced changes in internal loads and space
layout changes since they were designed and built. These buildings should periodically have their HVAC
systems rebalanced to achieve maximum operating performance, efficiency, and comfort.

The TAB Technician

TAB technician designates the person in charge of the TAB work being done on the HVAC system. TAB
procedures on a complicated HVAC system require that the TAB technician must be a well-trained,
highly skilled, and knowledgeable individual. This person must know the fundamentals of airflow,
hydronic flow, refrigeration, and electricity and be familiar with all types of HVAC temperature controls
and refrigeration systems. They must also know how to take pressure, temperature, and flow
measurements and be able to perform effective troubleshooting.

The TAB Team

There are TAB jobs that can be done by one person. However, many HVAC systems need a TAB team to
complete the TAB work efficiently and in a reasonable time period. It is equally important that the other
members of the TAB team be trained and knowledgeable in the basic fundamentals and procedures of
TAB work.

RACINE COUNTY WISCONSIN © 2022 Trane. All rights reserved.
IFB #RC2022-1001 Page 53



Energy Costs and Occupant Comfort

TAB work conducted on existing buildings will often hold opportunities for the attentive TAB technician
to identify additional equipment or work for the system being balanced that will increase occupant
comfort and decrease building operating costs. An obvious example would be the replacement of
single-speed electric fan motors with newer computer-controlled equipment that can more closely
follow the required airflow needs over the changing seasons and load variations. Variable-speed electric
motors are a relatively new product and the older the building the greater the likelihood and potential
for energy-saving and comfort-enhancing opportunity. In some instances, variable-speed motors may
consume just 15% of the electricity on an annual basis as an older single-speed motor.

Another example would be when the TAB technician is asked to provide a rebalance of an individual
zone due to shifts in internal use. Often, this is a good opportunity to examine the benefits of a
complete review of the building's mechanical system and possibly provide complete-building TAB
services. Also, changes in one building zone will often result in changes throughout or at least in other
parts of the building.

TAB Instruments

e Manometers—Used to measure pressure drops which can be translated into flow rates.
Available in tube types, both U-Tube and inclined-vertical use a fluid in a tube to represent the
difference in pressure between two points.

¢ Digital manometers—Can provide very accurate readings at very low-pressure differentials, such
as across air filters and expansion cooling coils. Can automatically adjust for barometric
pressure, store readings with recall in average or total numbers, and some can provide
additional functions such as temperature measurements.

e Anemometers—Available in several configurations—rotating vane, deflecting vane, thermal—
and used primarily to measure air velocities at registers, grilles, hoods, coils, etc.

e Flow measuring hoods—Directly measures CFM of air distribution devices.

e Glass tube and dial thermometers—Measurement of air and fluid temperatures
e Thermocouples—Measures surface temperatures

e Psychrometers and electronic thermo-hygrometers—Determines relative humidity.

The proper use of a consistent set of reporting forms assures that TAB work is being done in a
systematic manner that produces documented test results that can be easily understood. The following
list is an example of forms with a brief description of each to illustrate the steps in the TAB process.
Each project may require fewer or more forms and steps depending upon the TAB project goals and the
system complexity. Forms include:
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System Diagram—A schematic that depicts the system to be tested, its major components,
distribution system sizes, the quantities of flow, the location of regulating devices and terminal
units and other relevant data.

Apparatus Test Report—Provides details of actual measured flow rates, motor loads and other
information that will be useful to compare design to actual system component performance.

Coil Test Report—Used to record performance of chilled or hot water, steam, DX, or other
types of energy exchange coils.

Gas/Oil-Fired Apparatus Test Report—Tracks performance of unit heaters, furnaces, and
boilers for use in comparison and as a supplement to factory-provided data.

Duct Heater Test Report—Provides documentation of airflow rates across electric furnaces and
heater coils and verifies min./max. airflow rates as per required by manufacturers.

Duct Transverse Reports—Used as a worksheet for recording velocity pressures in a prescribed
manner to determine actual airflow for duct— round and rectangular.

Air Outlet Test Report—Provides documentation of preliminary and final air distribution
devices and possible reasons for deviations from design.

Terminal Unit Test Report—Used to check and document the performance of terminal units.

Major Equipment Test Reports—Each major mechanical HVAC device that is present and part
of the TAB project—Chiller/Packaged HVAC/Compressor/Condenser/Cooling
Tower/Pump/Boiler—is tested and the results recorded according to industry-recognized
procedures. Specific test requirements may be requested for any major component to verify
operating performance or efficiency.

Instrument Calibration Report—Documents the tested accuracy of the instruments used to
conduct the TAB project.

RELEVANT CODES AND STANDARDS

Energy Systems Analysis & Management—Presents an updated level of technical information
necessary for energy conservation and retrofits of today's commercial facilities. This new manual
provides building owners, facility managers, contractors, and system designers with the tools
needed to evaluate an existing facility for energy savings potential. Items of special interest
include performance contracting, CFC refrigeration regulation, and new automation system
open protocols. Other topics covered include HVAC heat recovery, energy auditing, operation
and maintenance, and indoor air quality.

HVAC Systems - Commissioning Manual—A practical how-to guide for contractors, owners,
and engineers interested in learning about commissioning for new buildings and re-
commissioning for existing buildings. Separate chapters are devoted to the different levels of
commissioning, including b g basic, comprehensive, and critical system commissioning. A
thorough explanation of re-commissioning leads one through the preliminary investigation,
survey and documentation phase, the design and installation of system modifications, and the
actual re- commissioning test.
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e HVAC Systems - Testing, Adjusting, & Balancing—Presents the basic fundamentals, methods,
and procedures, including the necessary tables and charts, to adequately balance a complete
HVAC system. A tutorial on air and hydronic systems as well as equipment performance and
operation, this comprehensive text covers motor operation, fan curves, pump curves, and fluid
flow losses in ducts, fittings, pipes, and air terminals. In addition, variable frequency drives, direct
digital control systems, lab hood exhaust balancing and the latest balancing equipment and
procedures are presented.

e TAB Procedural Guide—The TAB Procedural Guide is intended for trained TAB technicians to
assure that the appropriate procedures are employed in an effective manner. This new
publication includes general as well as specific guidance for both air-and water-side HVAC
system adjusting and balancing. Variable air volume, multi-zone, dual duct, and exhaust air
systems are examples of the systems specifically covered and time-saving forms are included for
precise record keeping during the conduct of a TAB project. The guide assists TAB technicians
with preplanning and establishing teams so that energy use is minimized whether the work is
done in new or existing buildings.

COMMISSIONING PLAN

e Describe Bidder's company's process for delivering a comprehensive commission plan at least two (2) weeks
prior to start-up, including details of what will be covered in the plan.

This Commissioning Plan establishes the framework for how commissioning will be handled and
managed on a given project and custom to that project’s Scope of Work. The commissioning process is
applicable anytime Trane performs work, either in a primary contracting capacity or as a sub-contractor
within the projects’ delivery model. The commissioning planning process begins with a kick-off meeting
to determine the project’s scope, breadth of work, participating trades, timelines, etc. At this meeting,
the Trane Project Manager (PM) in conjunction with the Customer Agency will discuss the
commissioning process, schedule, team and team member responsibilities, communication structures,
and develop a general description of the systems to be commissioned. The Commissioning Plan is
custom to the project’s unique Scope of Work. A Commissioning Plan typically includes the following
and takes place well before equipment is ordered or work begun, which could be weeks or months
prior to the project’'s completion:

Introduction Purpose and general summary of the Plan.
General Project Overview of the project, emphasizing key project information and delivery
Information method characteristics.
Commissioning The commissioning scope including which building assemblies, systems,
Scope subsystems, and equipment will be commissioned on this project.
Team Contacts Project specific Commissioning Team members and contact information.
Communication Documentation of the communication channels to be used throughout the
Plan& Protocols project.
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Commissioning Detailed description of the project specific tasks to be accomplished during
Process the Planning, Design, Construction, and Tenant Occupancy Stages with
associated roles & responsibilities.

Commissioning List of commissioning documents required to identify expectations, track
Documentation conditions and decisions and validate/certify performance.
Commissioning Specific sequences of events and relative timeframes, dates, and durations.
Schedule

TRANE’'S APPROACH TO PREVENTATIVE MAINTENANCE

e Describe Bidder's company's scope of work for preventative maintenance work.

Trane's service team members use specific software and standard processes in place to schedule service
calls, complete preventative maintenance, invoice jobs, and track inventory. With a comprehensive
range of service capabilities and in-house expertise—delivered by an extensive service network always
on call—Trane delivers the most reliable and cost-effective performance from day one. Once a Service
Agreement is in place, Trane technicians will complete field reports that include all recommendations
for maintaining a high-performance facility.

Trane's Preventative Maintenance program typically consists of four quarterly site visits: with one annual
inspection and three routine inspections. The number of site visits can vary according to the system
needs. By planning ahead and addressing maintenance needs on a systematic, scheduled basis,
customers can virtually eliminate unplanned downtime and save a lot on repair costs. As maintenance
tasks are performed, technicians record and detail each asset’s condition to determine the appropriate
timeframe for an inspection, cleaning, lubrication, any calibration, or adjustment, including possible part
replacement.

The work performed is recorded electronically via technician’s mobile device. The data is stored and
backed up on a secure data network. At completion of the work, customers receive an electronic report
of the tasks executed. In addition (for service agreement customers only) work reports can be accessed
on a Trane customer portal (https://mybuilding.trane.com).

We're fully trained, using proprietary Six Sigma maintenance procedures, to service both Trane HVAC
equipment as well as that of other brands.

Trane's industry exclusive service flow process includes detailed, documented procedures that identify
steps for: safety, sequence of execution, quality control, work validation, parts, materials, tools, and
environmental compliance. Where applicable, Trane’s exclusive service process meets or exceeds
ASHRAE 180-2008 Standard Practice for Inspection and Maintenance of Commercial Building
HVAC Systems.

To prolong an asset’s useful life and lessening the likelihood of failure, Trane offers a preventative
approach that can leverage predictive technology as well as regular monitoring of your HVAC
operations. Our standard Preventative Maintenance package involves planning ahead and addressing
maintenance needs on a systematic, scheduled basis. However, we can add value with optional state-of
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the-art add-on services — such as Predictive Service, Active Monitoring, Critical Systems Audit, or
Rental Reserve.

Trane's overall approach to Preventative Maintenance revolves around 7 Service pillars:
Knowledge Transfer

Work performed on your equipment will be documented by our technician and reviewed with you at
the completion of each service visit. Trane Technicians will review operating sequences and practices for
the equipment covered by the agreement and advise you of operational improvement opportunities.
Concurrent with annual start-up, the dedicated Trane Technician will instruct your Facility staff on how
to operate the equipment covered by the agreement.

Quality Guarantee

Trane provides a guarantee of performance based on testing conditions — as specified in both AHRI
(Air Conditioning, Heating and Refrigeration Institute) and ASHRAE (American Society of Heating,
Refrigerating and Air-Conditioning Engineers). Trane then backs up this performance with the industry’s
premier warranty and service support to ultimately provide the best value for each customer. Within the
controls and automation teams, for example, Trane has adopted the mantra of "no bad jobs". This
business mindset is prevalent throughout Trane — from the factory to the field sales office. Trane
products have utilized several such initiatives to provide cost saving areas for customers. For example:

e ICS (Integrated Control Systems). The controls that come with Trane products all offer an
open computer control technology protocol. This allows a client to feel comfortable that with
every Trane product that is purchased, their existing Building Automation System will be able to
communicate or if there is not a Building Automation System (BAS) in place, Trane can provide
our BAS system at a packaged program price.

e D.F.T. (Demand Flow Technology). A mathematically based business strategy that
encompasses the entire Trane organization: marketing, sales, order entry, engineering
manufacturing, suppliers, and finance. Demand Flow Technology manages every aspect of the
product cycle from the time the product is ordered, until it is shipped. Its sophisticated
procedures ensure that customers receive fast availability of a wide selection of Trane standard
products as well as custom and modified ones.

Technology

ComfortSite — our web-based asset management system — is used for scheduling of Service calls and
provides customers with free access to their Service history, technical reports, parts identification tools,
product literature and other relevant information. In addition to these options, ComfortSite also enables
owners to manage local parts inventory and equipment replacement plans. ComfortSite offers these
advantages:

e Asset and maintenance management software
e 24/7 internet-based access

e Trane enters HVAC equipment data
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¢ No software integration or process changes required
e Ability to enter non-HVAC equipment into the database
e Multi-level username and password access

e Multiple output file formats available for upload
Chiller Plant Optimization

Chiller Plant Optimization validates that the chiller
plant is operating appropriately. It helps manage the
multiple system inputs and confirms set-up accuracy.

Advantages:
e Maintain comfort, reliability, and uptime

e Prevent premature failure of the system or
components

e Identify anomalies that waste energy

Implementation:
e Review chiller plant control parameters and search for inefficiencies in cycling and stating
e Check loop tuning and provide a quote, if necessary

e Reset routines to design specifications
Predictive Service

Trane will analyze the condition of your HVAC equipment to detect physical conditions that can lead to
system inefficiencies and catastrophic failures. Early detection by Trane Field Service Technicians
enables you to arrange maintenance procedures and overhauls during planned downtime instead of
experiencing unplanned system outages and emergency repair delays and costs.

e Infrared Thermography

e Combustion Testing

e Vibration Testing

e Eddy Current Tube Testing

e Ultrasonic Testing other than tubes, bearing, etc.
e Air Quality Monitoring

e Air Balance

e Water Balance
Energy Performance

Energy Performance provides real-time energy monitoring, displayed through a set of online
dashboards and tools, to reveal where and when a building consumes energy. It provides the ongoing,
real-time insight that's needed to drive measurable results. This advanced cloud-based building energy
management system (BEMS) service provides visual tools and analytics that uncover hidden causes of
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energy waste. Energy Performance pairs advanced technology with the extensive expertise of Trane
building professionals who recommend energy conservation measures (ECMS) based on building data.

Advantages:
e Leverage spectral analysis to visualize energy usage or demand over a select period

e Monitor building performance and view progress on sustainability goals using intuitive
dashboards

e Access analytics to identify times of excessive energy consumption

e Report and track the ongoing improvements gained by proactively managing your building

Implementation:

e Cloud-based building energy management system provided through Software as a Service
(SaaS)

e Access to online dashboards, reports, alerts, and trending tools
e Interpretation by technical specialists

e Real-time energy data monitoring and aggregation from multiple sources: utility meters, sub-
meters, sensors and building automation system all linked to your local energy costs to track
your energy spend more accurately

e Software support, online help, and documentation

e Site set-up and data
The Environment and Sustainability

Trane procedures for handling refrigerants are compliant with Federal and State laws and regulations —
in respect to the proper handling, storage, and repair of leaks of ozone-depleting refrigerants as well as
their substitutes, according to Environmental Protection Agency regulation 40 CFR Part 82. Trane service
technicians are Universal-certified and use only certified recovery equipment.

Trane maintains and uses our Refrigerant Management Software (RMS) to capture, manage and report
Refrigerant Activity. The Refrigerant Activity Report Form is used by the technician to record all
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refrigerant activity that has occurred on each piece of equipment. The form data is entered into RMS
after it is submitted to and checked by central office personnel. Annually, Trane prints a report from
RMS of all Refrigerant activity that has occurred at each site. The report details all refrigerant activity
performed by Trane Building Services Technicians for each piece of equipment and can be used to
satisfy reporting requirements. In terms of Qil disposal, we remove used oil from your refrigeration units
and dispose of it in accordance with applicable environmental regulations. Trane has a national contract
with a leading provider of used oil services to recycle used oil, where allowed, and properly dispose of
used oil which does not meet recycling requirements (in states where used oil is a hazardous waste,

Trane will remove used oil from refrigeration units for the customer to arrange disposal).
Documented Processes to Safeguard Uniform Service Delivery

All Trane personnel follow documented processes to enable and safeguard uniform service delivery.

Specific Work Steps

The following illustrates Trane's procedure for each call for service:

Priority Emergency Response is available on a 24-hour-per-day basis. Trane is able to perform
emergency services outside of normal business hours when requested. Each Trane office has its own
Emergency hotline for seven (7) days a week, twenty-four (24) hours a day, three hundred sixty-five
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(365) days per year. Our goal is to answer each call within 30 seconds of receipt, 90% of the time. And
our goal is to respond to all emergency calls within 4 hours or less.

Trane’s team of Service technicians has a rotational, on-call schedule, and someone is always
available to handle an after-hours or an emergency call.

Trane's Parts order system provides an ability for both emergency and rush orders. This system is
unique in that it allows the flexibility of integrating rush orders into the standard order system without
disruptions or excessive costs.

Whether it's extra cooling needed during extreme weather conditions or a short-term replacement
following an emergency, buildings sometimes require equipment to cool an indoor environment on a
temporary basis. Trane Rental Services can provide fast, safe, and cost-effective solutions using modern
and reliable equipment. A temporary cooling system will keep your business operational whilst you
repair, replace, or upgrade your existing system. Rely on temporary solutions from the name you trust.
Our team of account managers, engineers, service technicians and logistics professionals can rapidly
transform the equipment you need into a smoothly functioning system that will exceed your
expectations.

Every rental delivers state-of-the-art Trane equipment and expertise. We'll be your one-stop solutions
provider when you are:

e Short on time — A temporary system allows you the ability to continue your business operations
while you take the time to find the best permanent solution.

e Short on funds — Capital improvement budgets are shrinking these days. A rental from Trane
can allow you to optimize the use of your funds.

e Risk averse — Knowing when and where temporary solutions are available can speed
deployment time in an emergency and limit associated financial losses.

e Experiencing temporary spikes — A rental is a cost-effective solution for a short-term situation,
such as a spike in production or peak design conditions that lasts two months or less.

If the Technician finds an issue that needs to be fixed, they will communicate that to the customer and
record their findings in a report, requesting a quote from Trane — to be approved by the customer
ahead of the repair, replacement, or any other maintenance work.

Customers often opt for Trane's exclusive HVAC Rental Reserve program. The Rental Reserve Program is
intended to protect against unplanned needs caused by customer’'s HVAC equipment outages. It is
designed to minimize the impact of downtime by providing cooling system redundancy. The program
provides year-round availability of rental chiller equipment within a 24-/48-hour notice to Trane — to
proceed with delivery and connection of the rental equipment. Included in the price of the add-on
option is a customized and executable HVAC rental emergency plan maintained by Trane as well as
suitable equipment for speedy connection at the site.
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The rental emergency plan provided by Trane would contain a typical chilled water system plan, for
example, where we will identify:

e Location, type, and tonnage of the rental chiller;
e Applicable electrical, chilled water, tower water connections as necessary for chiller connection;

e Necessary system upgrades to accommodate the Trane Rental chiller package

The workmanship warranty (labor portion of the Maintenance Services and Additional Work) is 90
days from the date of completion. Trane's obligation under the Warranty is limited to correcting any
labor improperly performed by Trane. Defects must be reported to Trane within the 90-day period.

The parts and equipment warranty (the material manufactured by Trane and provided to the
customer in performance of the Services) is 12 months from the earlier date of equipment start-up
or replacement. Trane's obligation under the Warranty is limited to repairing or replacing the defective
part at its option. Defects must be reported to Trane within the 12-month period.

Should it be necessary to replace or repair any non-Trane equipment provided by Trane as part of a
service to the state, Trane will extend to the Customer the benefits of any warranty Trane receives from
the manufacturer.

ADDITIONAL CHARGES FOR MAINTENANCE

e Describe and define all scenarios in which additional charges would apply outside of routine preventive
maintenance.
The primary goal of maintenance is to avoid or mitigate the consequences of failure of equipment. This
may be by preventing the failure before it occurs which Planned Maintenance and Condition Based
Maintenance helps to achieve. It is designed to preserve and restore equipment reliability by replacing
worn components before they fail. Preventive maintenance activities include partial or complete
overhauls at specified periods, oil changes, lubrication, minor adjustments, and so on. In addition,
workers can record equipment deterioration, so they know to replace, or repair worn parts before they
cause system failure. The ideal preventive maintenance program would prevent all equipment failure
before it occurs, however additional charges would apply if these parts were not included up front.

REPAIR AND UPGRADE RECOMMENDATIONS

e Describe Bidder's methodologies for assisting Participating Public Agencies with recommendations on repairs
and upgrades from defining the repair/upgrade through the completion of work.
With a comprehensive range of service capabilities and in-house expertise, delivered by an extensive
service network always on call, Trane service solutions ensure the most reliable and cost-effective
performance from HVAC systems from day one — and on through their complete lifecycle. Once a
Service Agreement is in place, Trane Technicians will complete field reports that include all
recommendations for maintaining a high-performance facility. Below are descriptions of our service
capabilities, from start up through advanced remote monitoring and contingency cooling.
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Start Up
Trane Elite Start™ - Commissioning service

Trane Service Engineers validate HVAC installation, following a tried and tested checklist for optimal
start-up conditions, verifying, and recording design operational parameters.

Trane Extended Start - Assure the highest level of performance for the HVAC system’s crucial first
year. HVAC systems are typically sold with a standard factory warranty terms and conditions. Trane
Extended Start goes above and beyond the standard warranty to provide eight value-added services
which will create a system performance baseline.

Operate and Maintain

Genuine Parts and Repair Services - The right parts and the OEM expertise quickly available. From
precision-crafted original Trane items to generic parts, Trane offers a comprehensive parts inventory
with 6,500 references to answer quickly to customers’ needs. Trane efficient logistics and factory
authorized technicians also ensure expert replacements and fixes.

Trane Chiller Health Check Program - OEM chiller performance analysis The reliability and efficiency
of a water chiller are directly related to how it is maintained and operated. Appropriate maintenance
can help avoid severe malfunctions and costly breakdown. Trane Chiller Health Check Program provides
the real time status and performance of equipment and recommends proactive measures to restore a
safe, reliable, and efficient operation of chillers.

Trane Service Agreements - Reduce operating costs and optimize equipment life with planned
maintenance from Trane. By planning and addressing maintenance needs on a systematic, scheduled
basis, your client can save significantly and virtually eliminate unplanned downtime. Trane will help
define the service agreements best suited to your client's applications and business needs.

Improve Cost of Ownership

Trane Select™ Contracts - Head off problems before they affect operation Four customizable HVAC
service contracts designed to provide operating efficiency, maximize the system life, and help cut costs.
From preventive maintenance plans to fully comprehensive solutions, Trane Select Contracts offer fixed
costs making them more valuable the longer the contract period. All contracts come with free
compressor coverage.

Trane Controls Services - Keeps HVAC settings fine-tuned for optimal performance. Buildings are a
complex, inter-related set of systems. Over time, adjustments can change HVAC configurations that
were fine-tuned on installation. Trane Controls Services offer four levels of servicing to regularly review
the building control system, ensure it maintains its designed comfort level and is always up to date with
your clients' current needs — operating as efficiently as possible.

Upgrade and Improve

Trane Care™ Services - Restore the performance of HVAC equipment and maximize its lifecycle. No
matter where your clients' equipment is in its life cycle, Trane Care™ will turn HVAC systems into
business advantages in terms of reliability, energy, and environment to help their buildings perform at
its best and sustain it day in and day out. A Trane Care™ upgrade of HVAC installations will enhance
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equipment reliability, reduce operating costs, optimize equipment life, and ensure compliance with
environmental regulations.

Advanced Remote Analytics

Trane Intelligent Services - Close remote building system monitoring and analysis of system trends.
Trane Intelligent Services provide always-on, automated monitoring powered by a suite of leading
technologies backed by Trane's team of technical experts. They give building operators high-end
capability to help minimize the occurrence and severity of system failures through early detection of
alarms and performance issues. Whether your clients require continuous monitoring and automated
notification, monitoring plus an action plan for remediation services, Trane can provide a cost-effective
solution to establish critical points, appropriate parameters, actions, and procedures.

Contingency Cooling

Trane Rental Services - Cooling solutions for all temporary needs Temporary cooling needs covered to
keep your clients' businesses operational during repair, replacement, or upgrade of the existing
systems: from breakdowns to extra seasonal capacity requirements, planned service work, facility
renovation, specialty events and more. Trane provides fast, safe, and cost-effective solutions using
modern and reliable equipment for all building purposes.

NOTIFICATION OR PERSONNEL IN FACILITY

e Describe Bidder's firm's process for notifying a Participating Public Agency when personnel are going to be in
a facility, arrival and departure time and the work performed. How does Bidder handle requirements for sign-
off of work prior to leaving a facility?

The Trane service coordinator notifies customer when Technician is scheduled to arrive. Upon arrival

Technician checks in with designated site contact. Upon departure Trane technician reviews work and

secures signature from site contact.
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b. Ability to Provide Temporary Cooling

b. Describe Bidder’s ability to provide temporary cooling/chiller units.

Whether it is extra cooling needed during extreme weather conditions or a short-term replacement
following an emergency, businesses sometimes require equipment to cool an indoor environment on a
temporary basis. Trane Rental Services can provide fast, safe, and cost-effective solutions using modern
and reliable equipment. A temporary cooling system will keep your business operational whilst you
repair, replace, or upgrade your existing system. Rely on temporary solutions from the name you trust.
Our team of account managers, engineers, service technicians and logistics professionals can rapidly
transform the equipment you need into a smoothly functioning system that will exceed your
expectations. A rental is a cost-effective solution for a short-term situation, such as a spike in
production or peak design conditions that lasts two months or less.

e Fast - Because speed of unit installation can be extremely important to your business, all Trane
rental equipment has been fitted with enhancements that save installation time.

¢ Safe and reliable - Whilst getting your system up and running is of utmost importance to your
operation, safety and reliability of the equipment provided are equally important. You can
depend on Trane modern equipment.

o Cost-effective - Whatever the application, Trane can provide a cost-effective temporary cooling
solution for your organization until you are able to repair or replace your existing equipment.

Every rental delivers state-of-the-art Trane equipment and expertise. We will be your one-stop solutions
provider when you are: Short on time: A temporary system allows you the ability to continue your
business operations while you take the time to find the best permanent solution. Short on funds: Capital
improvement budgets are shrinking these days. A rental from Trane can allow you to optimize the use
of your funds. Risk averse: Knowing when and where temporary solutions are available can speed
deployment time in an emergency and limit associated financial losses.
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c. Products and Services Provided by Trane

c. Describe in detail the depth of product and services Bidder provides and any related products or services
being offered. Include:

Trane's products and services are provided on the "Product Information Matrix” on pages 75-92.

DESCRIPTION OF THE PRODUCTS

e A description of the Products, including all related components and parts to be provided by the major
product category.

1. HVAC Equipment and Products
Chillers

e Air-cooled chillers

e Water-cooled chillers

e Compressor chillers

e Ancillary chiller water plant equipment

e Absorption liquid chillers

e HVAC Refrigeration Type- Rotary, Centrifugal, Scroll, Reciprocating, Absorption

Unitary systems that combine heating, cooling, and fan sections

e Rooftop systems

e Split systems

e Self-contained systems

e Water source heat pumps

e Unitary Type-rooftops, split systems, VRFs, Heat Pumps, PTACs, water- source, mini-splits
Air handling systems

e Performance air handlers

e Blowercoil air handlers

e Make-up air gas heating system

e Air handler options and air cleaning options, Type- central station-manufactured or custom
makeup air, fan, filter, coil sections

Terminal devices
e Unit heaters
e Unit ventilators
e Fan coil units
e Ventilation fans and variable air volume

e Air Terminal Devices and Heating Products Type-VAYV, Fin Tube Radiation/Convectors

Ductless variable refrigerant volume units
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Dedicated outdoor air systems

Replacement coils

Automation equipment

Parts and aftermarket product
e Cooling Towers Type- open, closed, evaporative, other
e Pumps Type- single stage, split case, end suction, inline, circulator, turbines
e Invertors

e Boilers & Water Heaters Type- modulating, condensing, cast iron, water tube, packaged and
other

e HVAC Specialty Products Type - modular, outside/inside, S&T Heat Recovery, Humidity
Control, Heat Wheel, Heat Pipe, Heat Exchangers

Other HVAC products

¢ Indoor Air Quality Products and Devices Type- Active polarization, non- ionizing, electronic
air cleaning systems intended to replace passive filtration, any other.

2. Installation and Services

Installation of new equipment

e Startup & Commissioning Services Type - equipment startups, system checkouts, control
verification, retro commissioning, M & V verifications, rebate auditing, other

Maintenance of existing systems

e Service & Maintenance Type- preventative and full maintenance contracts, man-at attendance,
remote monitoring, annuals, emergency services, regulatory compliance, cleaning (e.g., duct,
coils, and filters), scheduled maintenance (e.g., oil, chemical and vibration analysis) and other

Upgrading of existing infrastructure

Turnkey services

¢ Installation and Turnkey Contracting Type- retrofit, new construction, energy retrofit, controls
new- and upgrade and other

Other installation and services offered by Bidder

e Warranty Services Type- Extended parts & labor (define maximum number of years available),
delayed start-up and other

e Professional Services Type- Engineering, Design, Drafting, Architectural, Project Management
and other

e Site Surveys Type- Equipment, system analysis, operational, architectural, and other
3. Related Products, Solutions, and Other Services
New, and/or retrofitting older products and solution

HVAC equipment controls
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e Type-core components, end devices, lighting, panels
Ancillary Services
Thermostats
Sensors
Energy programs
Design and analysis tools
Commissioning
Building management and/or certifications
Enterprise management

Rental and lease services

e Type-chillers, pumps, transformers, terminal units, generators, cooling towers, packaged unitary

and other

Financial services

e Type- leasing, prompt, and pre-payment discounts, guaranteed savings and other

Training and/or educational services
Municipal services

Other related products and services

CATALOG OR BROCHURE TYPE INFORMATION

e A catalog or brochure type information as applicable.

Trane has detailed catalog information for all equipment. A National Line Card is provided on the

following pages.
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PRODUCT INFORMATION MATRIX

e A matrix breaking out product information on all products, options, accessories such as product type, capacity range, standard warranty information, extended warranty information, estimated lead
time/delivery time, etc.

1. HVAC Equipment and Products

Est. Lead Time /
Delivery Time, etc.

Capacity
Range

Standard Warranty

Trane Model .
Information

Product Type Link to Trane Website

Extended Warranty Information

CHILLERS

Air-cooled chillers Air-Cooled Scroll Chillers CGAM Scroll Chiller Model CGAM 20to 130 tons 12 mo from startup, or  2-5 Year Parts and Labor, 2-5 Year Contact Trane
(trane.com) 18 mo from shipment Refrigerant, Delayed Start-Up Office

Air-cooled chillers Series R Helical Rotary Chillers RTAC Series R® Helical Rotary Chiller 140 to 500 tons 12 mo from start up, or ~ 2-5 Year Parts and Labor, 2-5 Year Contact Trane
Model RTAC (trane.com) 18 mo from shipment Refrigerant, Delayed Start-Up Office

Air-cooled chillers  Sintesis Air-Cooled Chillers RTAF Sintesis® Air-Cooled Chillers 115 to 520 tons 12 mo from start up, or ~ 2-5 Year Parts and Labor, 2-5 Year Contact Trane
(trane.com) 18 mo from shipment Refrigerant Delayed Start-Up Office

Air-cooled chillers  Ascend Air-Cooled Chillers ACS Ascend™ Air-Cooled Chillers 140 to 230 tons 12 mo from startup, or ~ 2-5 Year Parts and Labor, 2-5 Year Contact Trane
Model ACS (trane.com) 18 mo from shipment Refrigerant Delayed Start-Up Office

Air-cooled chillers Ascend Air-Cooled Chillers with ACR Ascend® ACR Chillers 150 to 550 tons 12 mo from start up, or ~ 2-5 Year Parts and Labor, 2-5 Year Contact Trane
Integrated Free Cooling (trane.com) 18 mo from shipment Refrigerant Delayed Start-Up Office

Air-cooled chillers Air-Cooled Oil-Free Magnetic TACA Air-Cooled Qil-Free Magnetic 60 to 440 tons 12 mo from start up, or ~ 2-5 Year Parts and Labor, 2-5 Year Contact Trane
Bearing Chillers Bearing Chillers (trane.com) 18 mo from shipment Refrigerant Delayed Start-Up Office

Air-cooled chillers  Ascend Air-to-Water Heat ACX Ascend® ACX Chillers 140 to 230 tons 12 mo from start up, or ~ 2-5 Year Parts and Labor, 2-5 Year Contact Trane
Pump (trane.com) cooling; 1500 to 18 mo from shipment Refrigerant Delayed Start-Up Office

2500 MBh
heating

Air-cooled chillers SuperMod PACV SuperMod chiller (trane.com)  10-60 to 960 12 mo from start up, or ~ 2-5 Year Parts and Labor, 2-5 Year Contact Trane
tons 18 mo from shipment Refrigerant Delayed Start-Up Office

Air-cooled chillers Manhattan Gen II TPAC Manhattan™ Gen Il Modular ~ 15to 80 tons 12 mo from startup, or ~ 2-5 Year Parts and Labor, 2-5 Year Contact Trane
Chillers (trane.com) 18 mo from shipment Refrigerant Delayed Start-Up Office

Water-cooled Water-Cooled Oil-Free ARTC Water-Cooled Oil-Free 60 to 1500 tons 12 mo from start up, or ~ 2-5 Year Parts and Labor, 2-5 Year Contact Trane
chillers Magnetic Bearing Chillers by Magnetic Bearing Chillers by 18 mo from shipment Refrigerant Delayed Start-Up Office

Arctic Arctic (trane.com)
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Product Type Trane Model Link to Trane Website

Capacity
Range

Standard Warranty
Information

Extended Warranty Information

Est. Lead Time /

Delivery Time, etc.

Water-cooled Water-Cooled Helical Rotary ~ RTUD, RTWD, RTHD  Water-Cooled Helical Rotary ~ 80 to 450 tons 12 mo from startup, or  2-5 Year Parts and Labor, 2-5 Year Contact Trane
chillers Chiller Chiller (trane.com) 18 mo from shipment Refrigerant Delayed Start-Up Office
Water-cooled CenTraVac Water-Cooled CVHE, CVHF, CVHH, CenTraVac Water-Cooled 120 to 4000+ 12 mo from start up, or ~ 2-5 Year Parts and Labor, 2-5 Year Contact Trane
chillers Chiller CVHM, CDHG, CDHH, Chiller (trane.com) tons 18 mo from shipment Refrigerant Delayed Start-Up Office
CDHF
Water-cooled Agility Centrifugal Water- HDWA Aqility® Centrifugal Water- 175 to 425 tons 12 mo from startup, or ~ 2-5 Year Parts and Labor, 2-5 Year Contact Trane
chillers Cooled Chiller Cooled Chillers (trane.com) 18 mo from shipment Refrigerant Delayed Start-Up Office
Water-cooled Thermafit™ MiniMod™ ACW Trane Modular Chiller Model 60 to 1000 tons 12 mo from start up, or ~ 2-5 Year Parts and Labor, 2-5 Year Contact Trane
chillers TACA 18 mo from shipment Refrigerant Delayed Start-Up Office
Water-cooled SuperMod PWCV SuperMod chiller (trane.com)  10-60 to 960 12 mo from start up, or ~ 2-5 Year Parts and Labor, 2-5 Year Contact Trane
chillers tons 18 mo from shipment Refrigerant Delayed Start-Up Office
Water-cooled PolyTherm V30-V60 PolyTherm™ modular chiller ~ 30 to 480 tons 12 mo from start up, or ~ 2-5 Year Parts and Labor, 2-5 Year Contact Trane
chillers (trane.com) cooling; 450 to 18 mo from shipment Refrigerant Delayed Start-Up Office
7,200 Mbh
heating
Water-cooled Manhattan Gen II TPWC Manhattan™ Gen Il Modular ~ 15to 80 tons 12 mo from startup, or  2-5 Year Parts and Labor, 2-5 Year Contact Trane

chillers Chillers (trane.com) 18 mo from shipment Refrigerant Delayed Start-Up Office
Compressor Cold Generator Scroll Chillers  CICD, CGWR, CCAR  Cold Generator Scroll Chillers  CCID 20 to 85 12 mo from start up, or ~ 2-5 Year Parts and Labor, 2-5 Year Contact Trane
chillers (trane.com) tons; 18 mo from shipment Refrigerant Delayed Start-Up Office
CGWR/CCAR 20
to 75 tons

UNITARY SYSTEMS THAT COMBINE HEATING, COOLING, AND FAN SECTIONS

Rooftop systems  Impack - 14 SEER, 15 SEER, 16

SEER

4*CC4, 4* CY4; 4*
CY5; 4% CZ6

Impack (trane.com)

2 to 5 tons

12 mo from start up, or
18 mo from shipment

2-5 Year Parts and Labor, 2-5 Year
Refrigerant, 2-10 Year Heat Exchanger
Delayed Start-Up

Contact Trane
Office

Rooftop systems Foundation® EBC, GBC Foundation® (trane.com)

3to5tons; 7.5

to 12.5 tons; 15

to 25 tons

12 mo from start up, or
18 mo from shipment

2-5 Year Parts and Labor, 2-5 Year
Refrigerant, 2-10 Year Heat Exchanger
Delayed Start-Up

Contact Trane
Office

Rooftop systems Voyager® 2 & 3 T*D, T*H, Y*D, Y*H;

TCTE, YC

Voyager® Rooftop Units
(trane.com)

12.5 to 25 tons;

27.5 to 50 tons

12 mo from start up, or
18 mo from shipment

2-5 Year Parts and Labor, 2-5 Year
Refrigerant, 2-10 Year Heat Exchanger
Delayed Start-Up

Contact Trane
Office
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https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/water-cooled-chillers/series-r-rtwd-rtud.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/water-cooled-chillers/series-r-rtwd-rtud.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/water-cooled-chillers/centrifugal-liquid-cooled-chillers.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/water-cooled-chillers/centrifugal-liquid-cooled-chillers.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/water-cooled-chillers/agility.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/water-cooled-chillers/agility.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/modular-chillers/minimod-arctic.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/modular-chillers/minimod-arctic.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/modular-chillers/supermod-arctic.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/modular-chillers/polytherm-arctic.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/modular-chillers/polytherm-arctic.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/modular-chillers/manhatten-modular-chillers-arctic.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/modular-chillers/manhatten-modular-chillers-arctic.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/scroll-water-chillers.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/scroll-water-chillers.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/rooftop-units/impack.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/rooftop-units/foundation.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/rooftop-units/voyager.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/rooftop-units/voyager.html

Product Type

Trane Model Link to Trane Website

Capacity
Range

Standard Warranty
Information

Extended Warranty Information

Est. Lead Time /
Delivery Time, etc.

Rooftop systems Precedent® TS*YS*; TSJ,YS); WS*,  Precedent® Rooftop Units 3to25tons 12 mo from startup, or  2-5 Year Parts and Labor, 2-5 Year Contact Trane
DS*; TH*, YH*; (trane.com) 18 mo from shipment Refrigerant, 2-10 Year Heat Exchanger Office
WH* DH*; TZ*, YZ* Delayed Start-Up
Rooftop systems IntelliPak® S*HL, S*HK IntelliPak (trane.com) 20 to 162 tons 12 mo from startup, or ~ 2-5 Year Parts and Labor, 2-5 Year Contact Trane

18 mo from shipment

Refrigerant, 2-10 Year Heat Exchanger
Delayed Start-Up

Office

Split systems Smaller Split Systems 4TTA3, 4ATTA4, 4ATTA7, Split System Air Conditioners ~ 1.5to 5tons 12 mo from start up, or ~ 2-5 Year Parts and Labor, 2-5 Year Contact Trane
4TTL6, 4TTR3, 4TTR4, and Heat Pumps (trane.com) 18 mo from shipment Refrigerant, Delayed Start-Up Office
4TTR6, 4TTR7;
4YWA4, ATWA7T,
4TWL6, 4TWRS,
4TWR6, 4TWR4,
4TWR7; GAF2, GAMS5,
TAMG, EM4, TEM6
Split systems Gas Furnaces and coils S8X1, S8X2, S9V2-PS, Gas Furnaces and Indoor Coils  1.5to 5tons 12 mo from start up, or ~ 2-5 Year Parts and Labor, 2-5 Year Contact Trane
S9V2-VS, S9X1, S9X2, (trane.com) 18 mo from shipment Refrigerant, Delayed Start-Up Office
TDD2-9B, TUD2-9B,
4PXA-U, 4PXC-U/D,
ATXC-DS, 4TXF
Split systems Odyssey™ TTA, TWA, TWE Odyssey™ Split Systems with 6 to25tons 12 mo from start up, or ~ 2-5 Year Parts and Labor, 2-5 Year Contact Trane
Symbio Controls (trane.com) 18 mo from shipment Refrigerant, Delayed Start-Up Office
Split systems Large Split Systems RAUJ, CAUJ Large Commercial Condensers 20 to 120 tons 12 mo from start up, or  2-5 Year Parts and Labor, 2-5 Year Contact Trane
(RAUJ CAU)) (trane.com) 18 mo from shipment Refrigerant, Delayed Start-Up Office
Self-contained Intellipak® Modular Series SCW/R; SIW/R Intellipak® Modular Series 20to 35tons 12 mo from start up, or  2-5 Year Parts and Labor, 2-5 Year Contact Trane
systems (trane.com) 18 mo from shipment Refrigerant, 2-10 Year Heat Exchanger Office
Delayed Start-Up
Self-contained Modular Self Contained™ SCWM Modular 40 to 80 Tons 40 to 80 tons 12 mo from start up, or ~ 2-5 Year Parts and Labor, 2-5 Year Contact Trane
systems (trane.com) 18 mo from shipment  Refrigerant, 2-10 Year Heat Exchanger Office
Delayed Start-Up
Self-contained IntelliPak™ Signature Series SC/T - W/R Signature 20 to 110 Tons 20to 110 tons 12 mo from start up, or ~ 2-5 Year Parts and Labor, 2-5 Year Contact Trane

systems (trane.com) WC, 25 to 60 18 mo from shipment Refrigerant, 2-10 Year Heat Exchanger Office

tons AC Delayed Start-Up
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https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/rooftop-units/precedent.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/rooftop-units/precedent.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/rooftop-units/intellipak.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/split-systems/split-system-ac-and-heat-pumps.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/split-systems/split-system-ac-and-heat-pumps.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/split-systems/gas-furnaces-and-indoor-coils.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/split-systems/gas-furnaces-and-indoor-coils.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/split-systems/odyssey-6-to-25-tons.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/split-systems/odyssey-6-to-25-tons.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/split-systems/large-commercial-condensers.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/split-systems/large-commercial-condensers.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/self-contained-systems/modular-20-to-35-tons.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/self-contained-systems/modular-20-to-35-tons.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/self-contained-systems/modular-40-to-80-tons.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/self-contained-systems/modular-40-to-80-tons.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/self-contained-systems/signature-20-to-110-tons.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/self-contained-systems/signature-20-to-110-tons.html

Product Type

Trane Model Link to Trane Website

Capacity
ET T[]

Standard Warranty
Information

Extended Warranty Information

Est. Lead Time /
Delivery Time, etc.

Water source heat
pumps

Axiom™ High-Efficiency
Console WSHP

GEC Console WSHP (trane.com)

.5to 1.5 tons

12 mo from start up, or
18 mo from shipment

2-5 Year Parts and Labor, 2-5 Year
Refrigerant, Delayed Start-Up

Contact Trane
Office

Water source heat Axiom™ Horizontal and Vertical

pumps

WSHP

EXHV/DXHV; VSHV; Axiom™ Horizontal and Vertical

.5 to 25 tons

12 mo from start up, or
18 mo from shipment

2-5 Year Parts and Labor, 2-5 Year
Refrigerant, Delayed Start-Up

Contact Trane
Office

Water source heat
pumps

Trane® Axiom™ Rooftop
WSHP

3 to 20 tons

12 mo from start up, or
18 mo from shipment

2-5 Year Parts and Labor, 2-5 Year
Refrigerant, Delayed Start-Up

Contact Trane
Office

Water source heat
pumps

Axiom™ Vertical Stack WSHP

.75 to 3 tons

12 mo from start up, or
18 mo from shipment

2-5 Year Parts and Labor, 2-5 Year
Refrigerant, Delayed Start-Up

Contact Trane
Office

Water source heat
pumps

Trane® Axiom™ Water-to-
Water WSHP

GEHV Water Source Heat Pumps
(trane.com)
GWS Rooftop WSHP (trane.com)
GET Axiom™ Vertical Stack Water
Source Heat Pump (trane.com)
EXW

(trane.com)

Axiom Water-to-Water WSHP 5, 10 & 20 tons

12 mo from start up, or
18 mo from shipment

2-5 Year Parts and Labor, 2-5 Year
Refrigerant, Delayed Start-Up

Contact Trane
Office

AIR HANDLING SYSTEMS

Performance Air Catalog Air Handlers UCCA Catalog Air Handlers | Industrial 3 thru 30 12 mo from start up, or ~ 2-5 Year Parts and Labor Delayed Contact Trane
Handlers HVAC Heating and Cooling 18 mo from shipment Start-up Office
(trane.com)
Performance Air Semi-Custom Air Handlers CSAA Semi-Custom Air Handlers | 3 thru 120 12 mo from start up, or ~ 2-5 Year Parts and Labor Delayed Contact Trane
Handlers HVAC Air Conditioning Units 18 mo from shipment Start-up Office
and Systems (trane.com)
Performance Air Custom Air Handlers CSAA, PSCA, TCFS, Custom Air Handlers | 10,000 to 12 mo from start up, or ~ 2-5 Year Parts and Labor Delayed Contact Trane

Handlers

TCPA

Heating Systems (trane.com)

Industrical HVAC Cooling and 200,000+ CFM

18 mo from shipment

Start-up

Office

Blower coil air Blower Coil Air Handlers BCHD, BCVD, BCCD Blower Coil Air Handlers | 400 to 3000 12 mo from startup, or  2-5 Year Parts and Labor Delayed Contact Trane
handlers Terminal Devices, Blower Coils, CFM 18 mo from shipment Start-up Office
Unit Heaters (trane.com)

Make-up air gas Indirect Fired Make-Up Air GGAA/GZAA Indirect FiredMake-Up Air Gas 100 to 1,200 12 mo from start up, or ~ 2-5 Year Parts and Labor, 2-10 Year Contact Trane
heating systems Heating System (trane.com) Mbh 18 mo from shipment Heat Exchanger Delayed Start-up Office

Air handler Motorized Impeller Fan Array MI Motorized Impeller Fan Array  Up to 15 Fans 12 mo from startup, or ~ 2-5 Year Parts and Labor, Delayed Contact Trane
options (trane.com) 18 mo from shipment Startup Office

Air handler Sensible Assisted Membrane SAM Sensible Assisted Membrane Customized 12 mo from start up, or ~ 2-5 Year Parts and Labor, Delayed Contact Trane
options (trane.com) Airflow 18 mo from shipment Startup Office

Air cleaning Trane Catalytic Air Cleaning TCATS Trane Catalytic Air Cleaning 3 thru 120 12 mo from startup, or  2-5 Year Parts and Labor, Delayed Contact Trane
options (IAQ) System System 18 mo from shipment Startup Office
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https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/water-source-heat-pumps/console-wshp.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/water-source-heat-pumps/high-ef-horizontal-vertical-wshp.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/water-source-heat-pumps/high-ef-horizontal-vertical-wshp.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/water-source-heat-pumps/high-ef-horizontal-vertical-wshp.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/water-source-heat-pumps/rooftop-wshp.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/water-source-heat-pumps/axiom-vertical-stack-wshp.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/water-source-heat-pumps/axiom-vertical-stack-wshp.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/water-source-heat-pumps/water-to-water-wshp.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/water-source-heat-pumps/water-to-water-wshp.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/performance-air-handlers/ucca.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/performance-air-handlers/ucca.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/performance-air-handlers/ucca.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/performance-air-handlers/csaa.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/performance-air-handlers/csaa.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/performance-air-handlers/csaa.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/performance-air-handlers/tcfs.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/performance-air-handlers/tcfs.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/performance-air-handlers/tcfs.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/terminal-devices/blower-coil.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/terminal-devices/blower-coil.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/terminal-devices/blower-coil.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/dedicated-outdoor-air-solutions/indirect-fired-make-up-air-gas-heating-system.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/dedicated-outdoor-air-solutions/indirect-fired-make-up-air-gas-heating-system.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/air-handling-accessories/motorized-impeller-fan-array.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/air-handling-accessories/motorized-impeller-fan-array.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/air-handling-accessories/sensible-assisted-membrane.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/air-handling-accessories/sensible-assisted-membrane.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/air-handling-accessories/catalytic-air-cleaning-system.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/air-handling-accessories/catalytic-air-cleaning-system.html

Product Type Trane Model Link to Trane Website

Capacity Standard Warranty

Information

Est. Lead Time /

Extended Warranty Information

CDQ® Desiccant
Dehumidification

cDQ CDQ® Desiccant

Dehumidification (trane.com)

Air cleaning
options (IAQ)

ET T[]

3 thru 120 12 mo from start up, or

18 mo from shipment

Delivery Time, etc.

Contact Trane
Office

2-5 Year Parts and Labor, Delayed
Startup

TERMINAL DEVICES

Unit heaters High Efficiency Gas Heaters HI-050 to 400 High Efficiency Gas Heaters

50 to 400 Mbh 12 mo from start up, or

2-5 Year Parts and Labor, 2-10 Year Contact Trane

(trane.com) 18 mo from shipment Heat Exchanger, Delayed Startup Office

Unit heaters S & P Unit Heaters UHSB, UHPB S&P Unit Heaters (trane.com) 8 to 705.6 Mbh 12 mo from start up, or ~ 2-5 Year Parts and Labor, Delayed Contact Trane
18 mo from shipment Startup Office

Unit heaters Electric Unit Heaters UHEC, UHXA, UHRA, Electric Unit Heaters 2TO100Kw 12 mo from start up, or  2-5 Year Parts and Labor, Delayed Contact Trane
UHWA, UHAA (trane.com) 18 mo from shipment Startup Office

Unit heaters Gas Unit Heaters GRAA, GFAA, GSAA  Gas Unit Heaters (trane.com) 100 to 400 MBh 12 mo from start up, or ~ 2-5 Year Parts and Labor, 2-10 Year Contact Trane
18 mo from shipment Heat Exchanger, Delayed Startup Office

Unit heaters Gas Unit Heaters GT, GH, GA, GB, GK  Gas Unit Heaters (trane.com) 30 to 400 MBh 12 mo from start up, or ~ 2-5 Year Parts and Labor, 2-10 Year Contact Trane
18 mo from shipment Heat Exchanger, Delayed Startup Office

Unit heaters Gas Unit Heaters GLNE, GMNE, GNNE,  Gas Unit Heaters (trane.com) 30 to 400 MBh 12 mo from start up, or ~ 2-5 Year Parts and Labor, 2-10 Year Contact Trane
GTNE, GUNE, GVNE 18 mo from shipment Heat Exchanger, Delayed Startup Office

Unit heaters Gas Unit Heaters GGAA Gas Unit Heaters (trane.com) 100 to 800 MBh 12 mo from start up, or ~ 2-5 Year Parts and Labor, 2-10 Year Contact Trane
18 mo from shipment Heat Exchanger, Delayed Startup Office

Unit heaters Gas Unit Heaters AHAA/AHBA Gas Unit Heaters (trane.com) 1500 to 14,000 12 mo from start up, or  2-5 Year Parts and Labor, 2-10 Year Contact Trane
CFM 18 mo from shipment Heat Exchanger, Delayed Startup Office

Unit ventilators Classroom Unit Ventilators HUVC, VUVC Classroom Unit Ventilators 750 to 2000 12 mo from start up, or ~ 2-5 Year Parts and Labor, Delayed Contact Trane
(trane.com) CFM - Horz. 18 mo from shipment Startup Office

750 to 1500
CFM Vert.

Fan coil units UniTrane® Fan Coil FCAB, FCBB, FCCB, UniTrane® Fan Coil 200 to 1200 12 mo from start up, or ~ 2-5 Year Parts and Labor, Delayed Contact Trane

FCDB, FCEB, FCHB, CFM 18 mo from shipment Startup Office
FCJB, FCPB

Fan coil units Vertical High Rise Fan Coill FCVA Vertical High Rise Fan Coil 300 t0 1200 12 mo from start up, or ~ 2-5 Year Parts and Labor, Delayed Contact Trane
(trane.com) CFM 18 mo from shipment Startup Office

Fan coil units Sensible Cooling Terminal Units  LDCF, LDEF, LDWF Sensible-Cooling Terminal ~ 4" to 8" Primary 12 mo from start up, or ~ 2-5 Year Parts and Labor, Delayed Contact Trane
Devices | Terminal Device 18 mo from shipment Startup Office

Solutions (trane.com)
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https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/air-handling-accessories/cdq-desiccant-dehumidification.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/air-handling-accessories/cdq-desiccant-dehumidification.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/terminal-devices/unit-heaters/high-efficiency-gas-heaters.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/terminal-devices/unit-heaters/high-efficiency-gas-heaters.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/terminal-devices/unit-heaters/s-p-unit-heaters.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/terminal-devices/unit-heaters/electric-unit-heaters.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/terminal-devices/unit-heaters/electric-unit-heaters.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/terminal-devices/unit-heaters/gas-unit-heaters.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/terminal-devices/unit-heaters/gas-unit-heaters.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/terminal-devices/unit-heaters/gas-unit-heaters.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/terminal-devices/unit-heaters/gas-unit-heaters.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/terminal-devices/unit-heaters/gas-unit-heaters.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/terminal-devices/unit-ventilators/classroom-unit-ventilators.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/terminal-devices/unit-ventilators/classroom-unit-ventilators.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/terminal-devices/fan-coil-units/unitrane.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/terminal-devices/fan-coil-units/vertical-stack.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/terminal-devices/fan-coil-units/vertical-stack.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/sensible-cooling-terminal-units.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/sensible-cooling-terminal-units.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/sensible-cooling-terminal-units.html

Product Type

Trane Model

Link to Trane Website

Capacity
ET T[]

Standard Warranty

Information

Extended Warranty Information

Est. Lead Time /

Delivery Time, etc.

Variable air VariTrane® Round In Round VRRF VariTrane® Round In Round 0 to 4000 CFM 12 mo from start up, or ~ 2-5 Year Parts and Labor, Delayed Contact Trane
volume Out Out 18 mo from shipment Startup Office
Variable air VariTrane® Single Duct VCC, VCW, VCE, vDD VariTrane® Single Duct 0 to 8000 CFM 12 mo from start up, or ~ 2-5 Year Parts and Labor, Delayed Contact Trane
volume Terminal Units Terminal Units 18 mo from shipment Startup Office
Variable air VariTrane® Dual Duct Terminal VCC, VCW, VCE, VDD VariTrane® Dual Duct Terminal 0 to 4000 CFM 12 mo from start up, or ~ 2-5 Year Parts and Labor, Delayed Contact Trane
volume Units Units 18 mo from shipment Startup Office
Variable air VariTrane® Fan Powered VPCF, VPWF, VPEF, VariTrane® Fan-Powered 0 to 3000 CFM 12 mo from start up, or ~ 2-5 Year Parts and Labor, Delayed Contact Trane
volume Terminal Units VSCF, VSWF, VSEF Terminal Units 18 mo from shipment Startup Office
Variable air VariTrane® Low-Height Fan- LPCF, LPWF, LPEF, VariTrane® Low-Height Fan- 0 to 1950 CFM 12 mo from start up, or ~ 2-5 Year Parts and Labor, Delayed Contact Trane
volume Powered Terminal Units LSCF, LSWF, LSEF Powered Terminal Units 18 mo from shipment Startup Office

DUCTLESS VARIABLE REFRIGERANT VOLUME UNITS

Variable

N-Generation CITY MULTI®

Refrigerant Flow VRF
Variable R2 Series R2 N-Generation CITY MULTI® 72 to 336MBh 12 mo from start up, or ~ 2-5 Year Parts and Labor, Delayed Contact Trane
Refrigerant Flow VRF (trane.com) 18 mo from shipment Startup Office
Variable Y Series Y N-Generation CITY MULTI® 72 to 432 MBh 12 mo from startup, or ~ 2-5 Year Parts and Labor, Delayed Contact Trane
Refrigerant Flow VRF (trane.com) 18 mo from shipment Startup Office
Variable S Series S N-Generation CITY MULTI® 36t0 48 MBh 12 mo from start up, or ~ 2-5 Year Parts and Labor, Delayed Contact Trane
Refrigerant Flow VRF (trane.com) 18 mo from shipment Startup Office
Variable Indoor Units TPLFYP, TPMFYP, N-Generation CITY MULTI® 12 mo from startup, or ~ 2-5 Year Parts and Labor, Delayed Contact Trane
Refrigerant Flow TPCFYP, TPKFYP, VRF (trane.com) 18 mo from shipment Startup Office
TPWFYP, TPEFYP,
TPVFYP, TPFFYP
Variable Horizon DOAS OAB, OAD, OAG, N-Generation CITY MULTI® 3to80tons 12 mo from start up, or  2-5 Year Parts and Labor, Delayed Contact Trane
Refrigerant Flow OAK, OAN VRF (trane.com) 18 mo from shipment Startup Office
Variable P Series PUY, PUZ P Series (trane.com) 12t0 42 MBh 12 mo from start up, or ~ 2-5 Year Parts and Labor, Delayed Contact Trane
Refrigerant Flow 18 mo from shipment Startup Office
Variable Nv Series NTYS, NTYM, NTXS, Nv Series (trane.com) 6 to 60 MBh 12 mo from start up, or ~ 2-5 Year Parts and Labor, Delayed Contact Trane
Refrigerant Flow NTSM 18 mo from shipment Startup Office
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https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/variable-air-volume/round-in-round-out.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/variable-air-volume/round-in-round-out.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/variable-air-volume/round-in-round-out.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/variable-air-volume/round-in-round-out.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/variable-air-volume/single-duct.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/variable-air-volume/single-duct.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/variable-air-volume/dual-duct.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/variable-air-volume/dual-duct.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/variable-air-volume/fan-powered-parallel-terminal.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/variable-air-volume/fan-powered-parallel-terminal.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/variable-air-volume/fan-powered-low-height-series.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/variable-air-volume/fan-powered-low-height-series.html
https://www.trane.com/commercial/north-america/us/en/products-systems/ductless-solutions/n-generation.html
https://www.trane.com/commercial/north-america/us/en/products-systems/ductless-solutions/n-generation.html
https://www.trane.com/commercial/north-america/us/en/products-systems/ductless-solutions/n-generation.html
https://www.trane.com/commercial/north-america/us/en/products-systems/ductless-solutions/n-generation.html
https://www.trane.com/commercial/north-america/us/en/products-systems/ductless-solutions/n-generation.html
https://www.trane.com/commercial/north-america/us/en/products-systems/ductless-solutions/n-generation.html
https://www.trane.com/commercial/north-america/us/en/products-systems/ductless-solutions/n-generation.html
https://www.trane.com/commercial/north-america/us/en/products-systems/ductless-solutions/n-generation.html
https://www.trane.com/commercial/north-america/us/en/products-systems/ductless-solutions/n-generation.html
https://www.trane.com/commercial/north-america/us/en/products-systems/ductless-solutions/n-generation.html
https://www.trane.com/commercial/north-america/us/en/products-systems/ductless-solutions/n-generation.html
https://www.trane.com/commercial/north-america/us/en/products-systems/ductless-solutions/p-series.html
https://www.trane.com/commercial/north-america/us/en/products-systems/ductless-solutions/nv-series.html

C it Standard W t Est. Lead Ti
apactty ancarc trarranty Extended Warranty Information e GEEl e

Product Type Trane Model Link to Trane Website

Range Information Delivery Time, etc.

DEDICATED OUTDOOR AIR SYSTEMS

Dedicated Trane® HorizonTM Outdoor OAB, OAD, OAG, Horizon® Air and Water 3to54tons 12 mo fromstart up, or  2-5 Year Parts and Labor, Delayed Contact Trane
outdoor air Air Units OAK, OAN Source Heat Pumps (trane.com) 18 mo from shipment Startup Office
solutions
Dedicated Horizon™ Dedicated Outdoor OABD, OABE, OADD, Horizon® Dedicated Outdoor 3 to30tons 12 mo from start up, or  2-5 Year Parts and Labor, Delayed Contact Trane
outdoor air Air Systems OADE, OAGD, OAGE, Air Systems (trane.com) 18 mo from shipment Startup Office
solutions OAKD, OAKE, OAND,

OANE
Dedicated Mixed Air Unit HAEA Mixed Air Unit (trane.com) 10to 15tons 12 mo from start up, or ~ 2-5 Year Parts and Labor, Delayed Contact Trane
outdoor air 18 mo from shipment Startup Office
solutions
REPLACEMENT COILS
Chilled and Hot Air Heating and Cooling Coils  3W, 3U, W, WL, WP,  Air Heating and Cooling Coils 2 to 12 Rows 12 mo from start up, or  2-5 Year Parts and Labor, Delayed Contact Trane
Water Coils, UW, UP, 5W, WD, LL, (trane.com) 18 mo from shipment Startup Office
Steam, DX Uy, 5D, D1, D2, K, P2,

P4, P8, UA, TT, T, ST,
NS, N, 3F, UF, H4, FD,

H3, F3
AUTOMATION EQUIPMENT
Controls & Tracer® Ensemble Tracer Ensemble Enterprise 12 mo from start up, or ~ 2-5 Year Parts and Labor, Delayed Contact Trane
Building Building Management Systems 18 mo from shipment Startup Office
Automation (trane.com)
Systems (BAS)
Controls and BAS Tracer® SC+ Tracer® SC+ (trane.com) 12 mo from start up, or ~ 2-5 Year Parts and Labor, Delayed Contact Trane
18 mo from shipment Startup Office
Controls and BAS Lighting Control Solutions Lighting Solutions (trane.com) 12 mo from start up, or ~ 2-5 Year Parts and Labor, Delayed Contact Trane
18 mo from shipment Startup Office
Controls and BAS Air-Fi® Wireless Air-Fi® Wireless 12 mo from start up, or ~ 2-5 Year Parts and Labor, Delayed Contact Trane
Communications Communications (trane.com) 18 mo from shipment Startup Office
Controls and BAS Pivot® Smart Thermostat Pivot® Smart Thermostat 12 mo from start up, or ~ 2-5 Year Parts and Labor, Delayed Contact Trane
System System (trane.com) 18 mo from shipment Startup Office
RACINE COUNTY WISCONSIN © 2022 Trane. All rights reserved.
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https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/dedicated-outdoor-air-solutions/horizon-air-and-water-source-heat-pumps.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/dedicated-outdoor-air-solutions/horizon-air-and-water-source-heat-pumps.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/dedicated-outdoor-air-solutions/horizon-dedicated-outdoor-air-systems.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/dedicated-outdoor-air-solutions/horizon-dedicated-outdoor-air-systems.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/dedicated-outdoor-air-solutions/mixed-air-unit.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/air-handling-accessories/air-heating-and-cooling-coils.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/air-handling-accessories/air-heating-and-cooling-coils.html
https://www.trane.com/commercial/north-america/us/en/services/operate-maintain-repair/connectivity-and-cloud-services/tracer-ensemble-enterprise-building-management-systems.html
https://www.trane.com/commercial/north-america/us/en/services/operate-maintain-repair/connectivity-and-cloud-services/tracer-ensemble-enterprise-building-management-systems.html
https://www.trane.com/commercial/north-america/us/en/services/operate-maintain-repair/connectivity-and-cloud-services/tracer-ensemble-enterprise-building-management-systems.html
https://www.trane.com/commercial/north-america/us/en/products-systems/building-management---automation/building-automation-systems/tracer-sc-plus.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/energy-conservation-measures/lighting.html
https://www.trane.com/commercial/north-america/us/en/products-systems/building-management---automation/air-fi.html
https://www.trane.com/commercial/north-america/us/en/products-systems/building-management---automation/air-fi.html
https://www.trane.com/commercial/north-america/us/en/products-systems/building-management---automation/thermostats/pivot.html
https://www.trane.com/commercial/north-america/us/en/products-systems/building-management---automation/thermostats/pivot.html

Product Type

Trane Model

Link to Trane Website

Standard Warranty
Information

Extended Warranty Information

Est. Lead Time /
Delivery Time, etc.

Controls and BAS  Sensors - CO,, Temperature,
and Combination Temperature
and Humidity

Sensors (trane.com)

12 mo from start up, or
18 mo from shipment

2-5 Year Parts and Labor, Delayed

Contact Trane
Office

Controls and BAS Power and Energy Meters

Power and Energy Meters
(trane.com)

12 mo from start up, or
18 mo from shipment

2-5 Year Parts and Labor, Delayed

Contact Trane
Office

PARTS AND AFTERMARKET PRODUCT

Trane® OEM Parts

Trane® OEM Parts | Trane

Contact Trane

Supply Office
Chemicalsfor HVAC Chemicals | HVAC Parts & Contact Trane
Professionals Supplies | Trane Supply Office
Airflow and Motors Motors, Air Flow and Drives | Contact Trane
HVAC Parts & Supplies | Trane Office

Supply

Equipment HVAC Equipment | HVAC Parts Contact Trane
& Supplies | Trane Supply Office

Indoor Air Quality and Filters Indoor Air Quality | HVAC Parts Contact Trane
& Supplies | Trane Supply Office

Controls and Electricalfor HVAC Controls and Electrical | HVAC Contact Trane
Professionals Parts & Supplies | Trane Supply Office

Compressors & Valvesfor Compressors & Valves | HVAC Contact Trane
HVAC Professionals Parts & Supplies | Trane Supply Office

Installation Supplies, Tools and Installation & Testing Tools | Contact Trane
Test Instrumentsfor HVAC HVAC Parts & Supplies | Trane Office

Professionals

Supply

Refrigerant Handlingfor HVAC

Refrigerant Handling | HVAC

Contact Trane

Professionals Parts & Supplies | Trane Supply Office
General Productsfor HVAC General HVAC Parts | HVAC Contact Trane
Professionals Parts & Supplies | Trane Supply Office
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https://www.trane.com/commercial/north-america/us/en/products-systems/building-management---automation/accessories/sensors.html
https://www.trane.com/commercial/north-america/us/en/products-systems/building-management---automation/accessories/power-and-energy-meters.html
https://www.trane.com/commercial/north-america/us/en/products-systems/building-management---automation/accessories/power-and-energy-meters.html
https://www.tranesupply.com/oem-parts
https://www.tranesupply.com/oem-parts
https://www.tranesupply.com/parts-supplies/chemicals
https://www.tranesupply.com/parts-supplies/chemicals
https://www.tranesupply.com/parts-supplies/air-flow-motors
https://www.tranesupply.com/parts-supplies/air-flow-motors
https://www.tranesupply.com/parts-supplies/air-flow-motors
https://www.tranesupply.com/parts-supplies/equipment
https://www.tranesupply.com/parts-supplies/equipment
https://www.tranesupply.com/parts-supplies/indoor-air-quality-filtration
https://www.tranesupply.com/parts-supplies/indoor-air-quality-filtration
https://www.tranesupply.com/parts-supplies/controls-electrical
https://www.tranesupply.com/parts-supplies/controls-electrical
https://www.tranesupply.com/parts-supplies/compressors-flow-control
https://www.tranesupply.com/parts-supplies/compressors-flow-control
https://www.tranesupply.com/parts-supplies/installation-supplies-testing-tools
https://www.tranesupply.com/parts-supplies/installation-supplies-testing-tools
https://www.tranesupply.com/parts-supplies/installation-supplies-testing-tools
https://www.tranesupply.com/parts-supplies/refrigerant-handling
https://www.tranesupply.com/parts-supplies/refrigerant-handling
https://www.tranesupply.com/parts-supplies/general-hvac-parts
https://www.tranesupply.com/parts-supplies/general-hvac-parts

Product Type Trane Model

OTHER HVAC PRODUCTS

Link to Trane Website

Capacity
ET T[]

Standard Warranty
Information

Extended Warranty Information

Est. Lead Time /

Delivery Time, etc.

Energy Storage Calmac Thermal Storage Model C & A Thermal Energy Storage C-41t0486 12 mo from startup, or  2-5 Year Parts and Labor, Delayed Contact Trane
Systems Solutions (trane.com) Ton-Hours, A- 18 mo from shipment Start-Up Office
41 to 162 Ton-
Hours
Precision Cooling Computer Room Air CRAH, CRAC Computer Room Air 6 thru 30 tons 12 mo from startup, or ~ 2-5 Year Parts and Labor, Delayed Contact Trane
Conditioners (CRAC) Direct Conditioners (CRAC) Direct 18 mo from shipment Start-Up Office
Expansion (DX) Expansion (DX) (trane.com)
Frequency Drives TR200 Series TR TR200 Series (trane.com) 1.5t0 1350 HP 12 mo from start up, or ~ 2-5 Year Parts and Labor, Delayed Contact Trane
18 mo from shipment Start-Up Office
Pumps TACO Pumping Solutions TACO Taco Comfort Solutions | Custom Sizes
(Example) Leader in Hydronics and Pump
Solutions
Pumps PACO Pumping Solutions PACO PACO Pumps | FUSION PUMP  Custom Sizes
(Example)
Cooling Towers Baltimore Air Coil (Example) BAC Global | Baltimore Aircoil Custom Sizes
Cooling Towers SPX (Example) SPX Cooling Towers - SPX Cooling  Custom Sizes
Towers
Cooling Towers Other manufactures available
Heat Exchangers Alfa Laval (Example) AL Gasketed plate-and-frame heat Custom Sizes
exchangers | Alfa Laval
Heat Exchangers  Other manufacturers available EH Shell-and-tube heat
exchangers | Alfa Laval
Packaged Chiller TAS Packaged Chilling Products TAS Modular Products & Solutions | Custom Sizes 12 mo from start up, or Contact Trane Office Contact Trane
Plants (tas.com) 18 mo from shipment Office
Multistack Modular Air Cooled ASF,ASP,ARP Modular Solutions Air-Cooled - Custom Sizes 12 mo from start up, or ~ 2-5 Year Parts and Labor, Delayed Contact Trane
Module Chiller Multistack 18 mo from shipment Start-Up Office
Systems
Multistack Modular Water Cooled MSD,MSH,MSR,MSS Modular Solutions Water- Custom Sizes 12 mo from start up, or ~ 2-5 Year Parts and Labor, Delayed Contact Trane
Module Chiller Cooled - Multistack 18 mo from shipment Start-Up Office
Systems
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https://www.trane.com/commercial/north-america/us/en/products-systems/energy-storage-solutions.html
https://www.trane.com/commercial/north-america/us/en/products-systems/energy-storage-solutions.html
https://www.trane.com/commercial/north-america/us/en/products-systems/precision-cooling/crac-dx.html
https://www.trane.com/commercial/north-america/us/en/products-systems/precision-cooling/crac-dx.html
https://www.trane.com/commercial/north-america/us/en/products-systems/precision-cooling/crac-dx.html
https://www.trane.com/commercial/north-america/us/en/products-systems/variable-frequency-drives/tr200-series.html
https://www.tacocomfort.com/
https://www.tacocomfort.com/
https://www.tacocomfort.com/
https://fusionpump.com/paco-pumps/
https://www.baltimoreaircoil.com/
https://www.spxcooling.com/cooling-towers/
https://www.spxcooling.com/cooling-towers/
https://www.alfalaval.us/products/heat-transfer/plate-heat-exchangers/gasketed-plate-and-frame-heat-exchangers/
https://www.alfalaval.us/products/heat-transfer/plate-heat-exchangers/gasketed-plate-and-frame-heat-exchangers/
https://www.alfalaval.us/products/heat-transfer/tubular-heat-exchangers/shell-and-tube-heat-exchangers/
https://www.alfalaval.us/products/heat-transfer/tubular-heat-exchangers/shell-and-tube-heat-exchangers/
https://www.tas.com/
https://www.tas.com/
https://www.multistack.com/products/modular-solutions_air-cooled/
https://www.multistack.com/products/modular-solutions_air-cooled/
https://www.multistack.com/products/modular-solution-water-cooled/
https://www.multistack.com/products/modular-solution-water-cooled/

Capacity

Standard Warranty

Est. Lead Time /

Product Type Trane Model Link to Trane Website . Extended Warranty Information . .
Range Information Delivery Time, etc.
Multistack Packaged Solutions ASC,ASM,HSS,ACF Packaged Solutions - Custom Sizes 12 mo from start up, or ~ 2-5 Year Parts and Labor, Delayed Contact Trane
Module Chiller Multistack 18 mo from shipment Start-Up Office
Systems
Multistack Maglev Solutions ACF,MSF,MSH MagLev Solutions - Multistack ~ Custom Sizes 12 mo from start up, or  2-5 Year Parts and Labor, Delayed Contact Trane
Module Chiller 18 mo from shipment Start-Up Office
Systems
Multistack Heating Solutions ARA VME Heating Solutions - Multistack ~ Custom Sizes 12 mo from start up, or  2-5 Year Parts and Labor, Delayed Contact Trane
Module Chiller 18 mo from shipment Start-Up Office
Systems
Multistack Multipro MP MultiPRO - Multistack Custom Sizes 12 mo from start up, or ~ 2-5 Year Parts and Labor, Delayed Contact Trane
Module Chiller 18 mo from shipment Start-Up Office
Systems
Multistack Auragreen AG AuraGreen - Multistack Custom Sizes 12 mo from start up, or ~ 2-5 Year Parts and Labor, Delayed Contact Trane
Module Chiller 18 mo from shipment Start-Up Office
Systems
Heat Recovery Energy Recovery Systems AE Energy Recovery Wheels | Custom Sizes
Systems (Example) HVAC Systems | Airxchange
Energy Recovery RenewAire Energy Recovery SL-75 RenewAire Energy Recovery Custom Sizes
Ventilator Systems (Example) Ventilation - ERVs
Boilers & Hot Lochinvar Boiler Systems CREST CREST with Hellcat™ Custom Sizes
Water Heaters (Example) Combustion Technology |
Lochinvar
Process Coolers Filtrine (Example) PCP,POC,PC Chiller Systems | Industrial Custom Sizes
Chiller Manufacturer | Filtrine
Tempspec Unit Classroom Air Conditioners VUD,VUF VDT Standard Unit Ventilators - 800 - 2000 CFM 12 mo from start up, or Contact Trane Office
Ventilators Temspec 18 mo from shipment
Tempspec Unit Vertical Stacked Fan Coil Units TLTFTR Vertical Stacked Fan Coil Units 300 - 1200 CFM 12 mo from start up, or Contact Trane Office
Ventilators - Temspec 18 mo from shipment
Tempspec Unit Filtration Air Medic Filtration - Temspec Custom 12 mo from start up, or Contact Trane Office
Ventilators 18 mo from shipment
Solar Collector Solar Photovoltaics (Example) PV Home Solar plus Storage Custom

Systems Solutions | SunPower
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https://www.multistack.com/products/packaged-solutions/
https://www.multistack.com/products/packaged-solutions/
https://www.multistack.com/products/maglev-solution/
https://www.multistack.com/products/heating-solutions/
https://www.multistack.com/products/multipro/
https://www.multistack.com/products/auragreen-fixed-plate-energy-recovery-ventilator/
https://www.airxchange.com/performance-products-reliable-energy-recovery/energy-recovery-wheels-reliable-by-design/
https://www.airxchange.com/performance-products-reliable-energy-recovery/energy-recovery-wheels-reliable-by-design/
https://www.renewaire.com/
https://www.renewaire.com/
https://www.lochinvar.com/products/commercial-boilers/crest-with-hellcat-combustion-technology
https://www.lochinvar.com/products/commercial-boilers/crest-with-hellcat-combustion-technology
https://www.lochinvar.com/products/commercial-boilers/crest-with-hellcat-combustion-technology
https://www.filtrine.com/chiller-systems/
https://www.filtrine.com/chiller-systems/
https://temspec.com/standard-unit-ventilators/
https://temspec.com/standard-unit-ventilators/
https://temspec.com/vertical-stacked-fan-coil-units/
https://temspec.com/vertical-stacked-fan-coil-units/
https://temspec.com/filtration/
https://us.sunpower.com/
https://us.sunpower.com/

Capacity Standard Warranty Est. Lead Time /

Extended Warranty Information

Product T T Model Link to Trane Website

rocuct lype rane Wode Range Information Delivery Time, etc.
Solar Collector Solar Thermal (Example) ST Solar Thermal Heating Systems Custom
Systems (Commercial & Residential)

Solar Water Heater Installers in
CT (sun-windsolutions.com)

Water Treatment  Pump replacement, reservoir Lakota-Wastewater-Treatment-
upgrades/repairs, UV system Plant (trane.com)
repair/upgrade/replacement,
chemical use evaluation/
upgrade, conveyance system
upgrades/replacements, pump
station upgrades/replacements
including pumps, SCADA, etc.
water meter replacement and
infrastructure improvements
KCC Products MSP Technology MSP HOME | KCCCompanies Custom Sizes 12 mo from start up, or Contact Trane Office
18 mo from shipment

KCC Products Heat Exchangers DU/DV HOME | KCCCompanies Custom Sizes 12 mo from start up, or Contact Trane Office
18 mo from shipment

KCC Products Dehumidifiers DU/DV HOME | KCCCompanies Custom Sizes 12 mo from start up, or Contact Trane Office
18 mo from shipment

© 2022 Trane. All rights reserved.

RACINE COUNTY WISCONSIN
Page 84

IFB #RC2022-1001


https://sun-windsolutions.com/renewable-energy-solutions/home-solar-thermal/
https://sun-windsolutions.com/renewable-energy-solutions/home-solar-thermal/
https://sun-windsolutions.com/renewable-energy-solutions/home-solar-thermal/
https://sun-windsolutions.com/renewable-energy-solutions/home-solar-thermal/
https://www.trane.com/commercial/north-america/us/en/about-us/newsroom/case-studies/industrial/Lakota-Wastewater-Treatment-Plant.html
https://www.trane.com/commercial/north-america/us/en/about-us/newsroom/case-studies/industrial/Lakota-Wastewater-Treatment-Plant.html

2. Installation and Services

Capacity Standard Warranty Est. Lead Time /
Range Information

Product Type Trane Model Link to Trane Website Extended Warranty Information

Delivery Time, etc.

INSTALLATION AND SERVICES

Installation of Startup and commissioning services
new equipment

Maintenance of Service and maintenance
existing systems

Upgrading of Wastewater Treatment Plant design
existing build services
infrastructure
Pump replacements, blower Lakota-Wastewater-Treatment-
replacements, SCADA upgrades, Plant (trane.com)

clarifier overhaul and/or replacement,
digester improvements or
replacements, thickening system
improvements or
replacements/dewatering systems,
process improvements/changes,
aeration system improvements or
replacements, piping, alternative
energy including turbines,
cogeneration, solar, heat recovery,
membrane replacement/new
installation, pump stations refurbish
or build new, force main or gravity
main replacement/installation, UC
system installation/replacement,
chemical use evaluation and
amendments, VFD
installation/replacement, all design
build contracting services.

Turnkey services Solar photovoltaic
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https://www.trane.com/commercial/north-america/us/en/about-us/newsroom/case-studies/industrial/Lakota-Wastewater-Treatment-Plant.html
https://www.trane.com/commercial/north-america/us/en/about-us/newsroom/case-studies/industrial/Lakota-Wastewater-Treatment-Plant.html

Product Type

Trane Model

Link to Trane Website

Standard Warranty
Information

Extended Warranty Information

Est. Lead Time /
Delivery Time, etc.

Turnkey services

Wind turbines

Turnkey services

Thermal heating systems

Turnkey services

Alternative energy HVAC

Turnkey services

Geothermal heat pumps

Turnkey services

Lighting technology

Turnkey services

Pumping systems

Turnkey services

Microgrid

Turnkey services

Energy storage

Turnkey services

Solar daylighting

Turnkey services

Biomass plants

Turnkey services

Solar thermal domestic water heating

Turnkey services

Solar transpired wells

Installation and
services

Retrofit, new construction, energy
retrofit, controls new- and upgrade
and other

Energy Conservation Measures

trane.com

Installation and
services

Warranty Services - Extended parts &
labor (define maximum number of
years available), delayed start-up and
other

Installation and
services

Professional Services -Engineering,
Design, Drafting, Architectural, Project
Management and other
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3. Related Products, Solutions, and Other Services

Product Type

Trane Model

Link to Trane Website

Capacity
Range

Standard Warranty
Information

Extended Warranty Information

Est. Lead Time /
Delivery Time, etc.

HVAC EQUIPMENT CONTROLS

Equipment Symbio Equipment Controllers
controllers

Symbio (trane.com)

N/A

ANCILLARY SERVICES

Wellsphere™ addresses the Wellsphere™ (trane.com) N/A
Wellsphere four elements of indoor
environmental quality
Wellsphere Air Quality Element of Air (trane.com) N/A
Wellsphere Thermal Comfort Element of Thermal (trane.com) N/A
Wellsphere Lighting Element of Lighting (trane.com) N/A
Acoustics Element of Acoustics N/A
Wellsphere
(trane.com)
Wellsphere Assessment Assess (trane.com) N/A

ENERGY PROGRAMS

Energy & Energy Analysis & Monitoring Energy Analysis & Monitoring
Sustainability (trane.com)
Energy & Active Energy Management Active Energy Management
Sustainability (trane.com)
Renewable Energy & DERs Renewable Energy &
Energy & .
Sustainability Distributed Energy Resources
(trane.com)
Energy & Energy Conservation Measures Energy Conservation Measures
Sustainability (trane.com)
Energy & Financing & Energy Services Financing & Energy Services
Sustainability Contracting Contracting (trane.com)
Energy & Digital Services Digital Services (trane.com)
Sustainability
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https://www.trane.com/commercial/north-america/us/en/products-systems/building-management---automation/symbio.html
https://www.trane.com/commercial/north-america/us/en/wellsphere.html
https://www.trane.com/commercial/north-america/us/en/wellsphere/element-of-air.html
https://www.trane.com/commercial/north-america/us/en/wellsphere/element-of-thermal.html
https://www.trane.com/commercial/north-america/us/en/wellsphere/element-of-lighting.html
https://www.trane.com/commercial/north-america/us/en/wellsphere/element-of-acoustics.html
https://www.trane.com/commercial/north-america/us/en/wellsphere/element-of-acoustics.html
https://www.trane.com/commercial/north-america/us/en/wellsphere/assess.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/energy-analysis-and-monitoring.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/energy-analysis-and-monitoring.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/active-energy-management.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/active-energy-management.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/renewable-energy-and-distributed-energy-resources.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/renewable-energy-and-distributed-energy-resources.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/renewable-energy-and-distributed-energy-resources.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/energy-conservation-measures.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/energy-conservation-measures.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/financing-and-energy-services-contracting.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/financing-and-energy-services-contracting.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/digital-services.html

Capacity Standard Warranty Est. Lead Time /

Product Type Trane Model Link to Trane Website i Extended Warranty Information : .
Range Information Delivery Time, etc.
Operate, Maintain Connectivity & Cloud Services Connectivity & Cloud Services
& Repair (trane.com)
Operate, Maintain HVAC System Management HVAC System Management
& Repair (trane.com)
Operate, Maintain HVAC System Repair HVAC System Repair
& Repair (trane.com)
DESIGN AND ANALYSIS TOOLS
Design Tools and Design and Analysis Tools Design Tools (trane.com) N/A
Software
Design Tools and TRACE® 3D Plus Load Design TRACE® 3D Plus Load Design N/A
Software (trane.com)
Design Tools and Trane® Design Assist™ Trane® Design Assist™ N/A
Software
Design Tools and myPLV® myPLV Design Tool (trane.com) N/A
Software
Design Tools and VariTrane Duct Designer Varitrane Duct Designer N/A
Software
Design Tools and Trane Pipe Designer Trane Pipe Designer N/A
Software
Design Tools and Trane Acoustics Program Trane Acoustics Program N/A
Software
Design Tools and Trane Engineer's Toolbox Trane Engineer's Toolbox N/A
Software
Design Tools and TRACE 700 TRACE 700 (trane.com) N/A
Software
Design Tools and Calculators & Charts Calculators & Charts N/A
Software (trane.com)
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https://www.trane.com/commercial/north-america/us/en/services/operate-maintain-repair/connectivity-and-cloud-services.html
https://www.trane.com/commercial/north-america/us/en/services/operate-maintain-repair/connectivity-and-cloud-services.html
https://www.trane.com/commercial/north-america/us/en/services/operate-maintain-repair/hvac-system-management.html
https://www.trane.com/commercial/north-america/us/en/services/operate-maintain-repair/hvac-system-management.html
https://www.trane.com/commercial/north-america/us/en/services/operate-maintain-repair/hvac-system-repair.html
https://www.trane.com/commercial/north-america/us/en/services/operate-maintain-repair/hvac-system-repair.html
https://www.trane.com/commercial/north-america/us/en/products-systems/design-and-analysis-tools/trane-design-tools.html
https://www.trane.com/commercial/north-america/us/en/products-systems/design-and-analysis-tools/trane-design-tools/trace-3d-plus-load-design.html
https://www.trane.com/commercial/north-america/us/en/products-systems/design-and-analysis-tools/trane-design-tools/trace-3d-plus-load-design.html
https://www.trane.com/commercial/north-america/us/en/products-systems/design-and-analysis-tools/trane-design-tools/trane-design-assist.html
https://www.trane.com/commercial/north-america/us/en/products-systems/design-and-analysis-tools/trane-design-tools/myplv-design-tool.html
https://www.trane.com/commercial/north-america/us/en/products-systems/design-and-analysis-tools/trane-design-tools/varitrane-duct-designer.html
https://www.trane.com/commercial/north-america/us/en/products-systems/design-and-analysis-tools/trane-design-tools/trane-pipe-designer.html
https://www.trane.com/commercial/north-america/us/en/products-systems/design-and-analysis-tools/trane-design-tools/trane-acoustics-program.html
https://www.trane.com/commercial/north-america/us/en/products-systems/design-and-analysis-tools/trane-design-tools/trane-engineers-toolbox.html
https://www.trane.com/commercial/north-america/us/en/products-systems/design-and-analysis-tools/trane-design-tools/trace-700.html
https://www.trane.com/commercial/north-america/us/en/products-systems/design-and-analysis-tools/calculators---charts.html
https://www.trane.com/commercial/north-america/us/en/products-systems/design-and-analysis-tools/calculators---charts.html

(@ it Standard W t Est. Lead Time
apactty ancar a.rran y Extended Warranty Information /
Range Information

Product Type Trane Model Link to Trane Website

Delivery Time, etc.

RENTAL AND LEASE SERVICES

Rental and lease Trane HVAC Rentals HVAC Equipment Rentals
services (trane.com)
FINANCIAL SERVICES
Financing & Energy Services Financing & Energy Services
Contracting Contracting (trane.com)
OMNIA Partners OMNIA Partners (trane.com)
Anticipation Discount Program Anticipation Discount Program
(trane.com)
Energy Savings Contracting Energy Savings Contracting
(trane.com)
TRAINING AND/OR EDUCATIONAL SERVICES
Trane HVAC Education & Education & Training
Training (trane.com)
Trane University Trane University
Trane Education Center TRANE Education Center -

Browse Catalog
(tranetechnologies.com)

Engineers Newsletters & Engineers Newsletters
Engineers Newsletters Live! (trane.com)
MUNICIPAL SERVICES
Building Systems Upgrades Building Systems (trane.com)
HVAC System Retrofits HVAC System Retrofits
(trane.com)
Existing HVAC Equipment HVAC Equipment Upgrades
Upgrades (trane.com)
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https://www.trane.com/commercial/north-america/us/en/services/operate-maintain-repair/rental.html
https://www.trane.com/commercial/north-america/us/en/services/operate-maintain-repair/rental.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/financing-and-energy-services-contracting.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/financing-and-energy-services-contracting.html
https://www.trane.com/commercial/north-america/us/en/about-us/markets/omnia-partners.html
https://www.trane.com/commercial/north-america/us/en/about-us/financial-services/anticipation-discount-program.html
https://www.trane.com/commercial/north-america/us/en/about-us/financial-services/anticipation-discount-program.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/financing-and-energy-services-contracting/energy-savings-contracting.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/financing-and-energy-services-contracting/energy-savings-contracting.html
https://www.trane.com/commercial/north-america/us/en/education-training.html
https://www.trane.com/commercial/north-america/us/en/education-training.html
https://www.trane.com/commercial/north-america/us/en/education-training/trane-university.html
https://mylearning.tranetechnologies.com/lmt/clmsbrowseV2.prmain?site=trane-ext&in_lang=en-us&in_region=te&in_category_id=28578&in_subcategories=Y
https://mylearning.tranetechnologies.com/lmt/clmsbrowseV2.prmain?site=trane-ext&in_lang=en-us&in_region=te&in_category_id=28578&in_subcategories=Y
https://mylearning.tranetechnologies.com/lmt/clmsbrowseV2.prmain?site=trane-ext&in_lang=en-us&in_region=te&in_category_id=28578&in_subcategories=Y
https://www.trane.com/commercial/north-america/us/en/education-training/self-paced-learning/engineers-newsletters.html
https://www.trane.com/commercial/north-america/us/en/education-training/self-paced-learning/engineers-newsletters.html
https://www.trane.com/commercial/north-america/us/en/services/upgrade-modernize/building-systems.html
https://www.trane.com/commercial/north-america/us/en/services/upgrade-modernize/hvac-system-retrofits.html
https://www.trane.com/commercial/north-america/us/en/services/upgrade-modernize/hvac-system-retrofits.html
https://www.trane.com/commercial/north-america/us/en/services/upgrade-modernize/hvac-equipment-upgrades.html
https://www.trane.com/commercial/north-america/us/en/services/upgrade-modernize/hvac-equipment-upgrades.html

Product Type

Capacity
Range

Trane Model Link to Trane Website

Standard Warranty
Information

Est. Lead Time /
Delivery Time, etc.

Extended Warranty Information

New building construction/
replacement including
civil/earthwork, tankage,
landscape along with energy
conservation/LEED services

Indoor Air Quality, Acoustics,
Lighting

Wellsphere™ (trane.com)

Window replacement

Building Envelope

Solar

Renewable Energy &
Distributed Energy Resources

(trane.com)

Roof repair/replacement

Streetlights

Parking Lot Lights

Pump Station /Lift station
design build services

Generator
replacement/upgrade

Vehicle retrofit for sustainable
fuel/biofuel, electric, etc.

Charging station installation

Smart Cities - traffic signals,
photo radar, photo
streetlights, 5G

Local Government (trane.com)

Energy Conservation
(Mechanical, Electrical, Utility,
Civil, Structural and
Architectural)

Energy Conservation
Measures (trane.com)

Engineer & Supporting Engineers who are Consulting Engineer

Contractor designing the future (trane.com)

Support
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https://www.trane.com/commercial/north-america/us/en/wellsphere.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/renewable-energy-and-distributed-energy-resources.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/renewable-energy-and-distributed-energy-resources.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/renewable-energy-and-distributed-energy-resources.html
https://www.trane.com/commercial/north-america/us/en/about-us/markets/government.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/energy-conservation-measures.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/energy-conservation-measures.html
https://www.trane.com/commercial/north-america/us/en/about-us/roles/consulting-engineer.html
https://www.trane.com/commercial/north-america/us/en/about-us/roles/consulting-engineer.html

Capacity Standard Warranty Est. Lead Time /

Product Type Trane Model Link to Trane Website i Extended Warranty Information : .
Range Information Delivery Time, etc.

Engineer & Trane Contractor Solutions Contractor (trane.com)
Contractor
Support
Engineer & Customer Direct Service CDS Support Home
Contractor (custhelp.com)
Support
Engineer & BIM and Selection Tools BIM and Selection Tools
Contractor (trane.com)
Support
Engineer & Civil Engineering
Contractor
Support
Engineer & Structural Engineering
Contractor
Support
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https://www.trane.com/commercial/north-america/us/en/about-us/roles/contractor.html
https://tranecds.custhelp.com/app/home/
https://tranecds.custhelp.com/app/home/
https://www.trane.com/commercial/north-america/us/en/resources/bim-and-selection-tools.html
https://www.trane.com/commercial/north-america/us/en/resources/bim-and-selection-tools.html

TECHNICAL INFORMATION

e All necessary technical information relating to operation of equipment and systems, along with list of spare
parts recommended by manufacturers with part numbers needed to maintain and efficiently run the systems
and equipment.

All necessary technical information relating to the operation of equipment and systems, along with a list

of spare parts recommended by manufacturers with part numbers to maintain and efficiently run the

systems and equipment are furnished by product type per job. We do not furnish parts lists anymore
as it is now maintained electronically. In order to save valuable time and paper resources, we have
chosen to provide a sample of how we provide this information to our customers. Additional
information is provided via link in the Product Information Matrix.

d. Record Keeping and Processing System
d. Describe Bidder's record keeping and processing system for work performed.
ONLINE ACCESS TO RECORDS

e Bidder's ability to provide online access to records.

Trane's ComfortSite requires a login and password (provided to a customer by a local Trane Parts
location) and provides free access to technical tools and information, literature, parts identification
tools, online ordering and online warranty and credit request entry. Our parts identification tool has
search options for model, serial, part, vendor part, description and more. Information returned includes
parts lists, graphics, where used information, supersede information, literature, warranty information
and sales order information. Literature and graphics can easily be printed or emailed, and parts lists
exported to Excel. Customer pricing and availability is also in the tool, and items can be added to the
cart with one click. Orders submitted online flow to the local Parts location for fulfillment. In addition to
these options, ComfortSite also allows Owners the ability to manage local parts inventory, equipment
replacement plans and schedule services.

EXPEDITING DELIVERY OF PRODUCT

e State any options for expediting delivery of product.

Trane's product order entry system, TOPPS, provides the ability of both emergency and rush orders.
This system is unique in that it allows the flexibility of integrating the ERO (rush) orders into the
standard order system without disruptions or excessive costs.

Operational Excellence (OpEx) is part of our Path to Premier Performance. It is a philosophy and
collection of tools to drive out waste from our processes. While many aspects of Lean Manufacturing
are involved in OpEx, the skillset also includes Six Sigma and other tools needed to solve both simple
and complex problems that keep us from delivering premier performance to our customers, our
shareholders, and our employees.

Quick Ship Option Trane Quick Ship option provides shorter delivery leads for time critical jobs such as
replacement or “fast-track” jobs with tight construction cycles.

Ever had the need to have cooling equipment available in a quick time frame, either for a specific fast-

track project, replacement, retrofit job or emergency breakdown? Trane has an extensive stock of air-

RACINE COUNTY WISCONSIN © 2022 Trane. All rights reserved.
IFB #RC2022-1001 Page 92



cooled Packed Stock Product and water- cooled chillers, rooftops, ducted split systems to suit your
needs for immediate delivery. Each factory carries stocked product that is available to ship within 24
hours. Stock is limited to common options, sizes, and configurations.

BACKORDER POLICY

e State backorder policy. Does Bidder fill or kill order and require Participating Public Agency to reorder if item
is backordered?

Trane strives to provide on-time delivery for all orders placed. Occasionally the Company is unable to

immediately fill an order. In these instances, the back- ordered items or materials are automatically

scheduled and delivered once the fill- rate is complete. In most instances, the Participating Public

Agency would not be required to re-order items and would automatically receive the items when

available.

RESTOCKING PROCEDURES FOR RETURNS

e State restocking procedures for returning products, if applicable.

Returns must have prior written approval by Company and are subject to restocking charge where
applicable.

SPECIAL PROGRAMS

e Describe any special programs offered that will improve customers’ ability to access Products and Services,
on-time delivery, or other innovative strategies.

Comfortsite

ComfortSite requires a login and password (provided to a customer by a local Trane Parts location) and
provides free access to technical tools and information, literature, parts identification tools, online
ordering and online warranty and credit request entry. Our parts identification tool has search options
for model, serial, part, vendor part, description and more. Information returned includes parts lists,
graphics, where used information, supersede information, literature, warranty information and sales
order information. Literature and graphics can easily be printed or emailed, and parts lists exported to
Excel. Customer pricing and availability is also in the tool, and items can be added to the cart with one
click. Orders submitted online flow to the local Parts location for fulfillment. In addition to these
options, Comfortsite also allows Owners the ability to manage local parts inventory, equipment
replacement plans and schedule services.

TOPPS

Trane's product order entry system, TOPPS, provides the ability of both emergency and rush orders.
This system is unique in that it allows the flexibility of integrating the ERO (rush) orders into the
standard order system without disruptions or excessive costs.

Operational Excellence (OpEx) is part of our Path to Premier Performance. It is a philosophy and
collection of tools to drive out waste from our processes. While many aspects of Lean Manufacturing
are involved in OpEx, the skillset also includes Six Sigma and other tools needed to solve both simple
and complex problems that keep us from delivering premier performance to our customers, our
shareholders, and our employees.
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Quick Ship Option Trane Quick Ship option provides shorter delivery leads for time critical jobs such as
replacement or “fast-track” jobs with tight construction cycles.

Packed Stock Product Ever had the need to have cooling equipment available in a quick time frame,
either for a specific fast-track project, replacement, retrofit job or emergency breakdown? Trane has an
extensive stock of air-cooled and water- cooled chillers, rooftops, ducted split systems to suit your
needs for immediate delivery. Each factory carries stocked product that is available to ship within 24
hours. Stock is limited to common options, sizes, and configurations.

TRANE’'S CAPACITY TO BROADEN CONTRACT SCOPE

e Describe the capacity of Bidder to broaden the scope of the contract and keep the product and service
offerings current and ensure the latest products, standards and technology for HVAC Products, Installation,
Labor Based Solutions, and Related Products and Services.

Whenever a new product offering or service becomes available to the field, Trane will provide

documentation for inclusion onto the HVAC Equipment and Services contract. This submission would

include such information as suggested price discounting, market analysis, expected market penetration,
related marketing materials for various vertical areas and technologies included. Once added the
contract, Trane would market the additions thru internal eNewsletters, webinars, local seminars, and
direct contact.

TRANE’S SAFETY POLICY

e Describe your Bidder's safety policy and/or program, including how the policy is communicated to employees,
whether the employees are evaluated on safety, and if any employees are dedicated to safety.

Safety Program and OSHA Practices Trane's incident (OSHA) rates are

consistently 67-86% below the industry average and our current Experience

Modification Rate (EMR) is 0.61.

Safety Planning is woven into Trane’s Construction/Installation Approach. An
Environmental, Health and Safety (EH&S) Specialist is assigned to every project.
This position is organizationally-independent and has the authority to stop work
— or material in process — that does not meet quality installation and safety
standards. The EH&S Specialist is responsible for standards (procedures, programs,
and guidance) and compliance throughout all phases of project delivery.

The EH&S Specialist is involved in recurring review meetings to ensure unbiased
assessments of the health of the project. The EH&S Specialist works with onsite
personnel to monitor EH&S programs and ensure compliance with Trane's Safety
program and Federal, state, and local regulatory requirements. He/she oversees
that the site safety inspections, audits, site safety action register, reporting, and
personnel safety training are accurate and up to date.

A wide range of safety training and resources are available to Trane technicians,
including:

e Safety training — 20 hours per year
e Electrical safety — NFPA 70E compliant, electrical PPE

e Fall protection

RACINE COUNTY WISCONSIN © 2022 Trane. All rights reserved.
IFB #RC2022-1001 Page 94



e Ergonomics
e Smith System Safe Driving Program
e USDOT compliance

e Refrigerant management training

Subcontractors are thoroughly pre-screened and qualified to fully vet their
safety records and ratings, citation history for the last five years, OSHA
(Occupational Safety and Health Administration) logs for the past three

years, history of payment to vendors, financial viability, bonding capacity,

proof of insurance, review of their company safety policy including

employee commitment and involvement, worksite analysis, hazard control

and training. Trane requires all subcontractors to hold weekly safety
meetings to address any anticipated safety concerns or any outstanding

safety issues that need to be addressed. Trane’s safety department requires
strict compliance with the company’s safety policies and all OSHA requirements

QUALITY CONTROL

e Describe Bidder's quality control processes.

Trane leverages industry-leading systems including ISO, Lean-Six Sigma, UL, CE, and other
internal/external quality standards to ensure top quality products are provided to customers. Quality
policy and programs are coordinated by our corporate functions and completed on a by product line
and site of manufactured basis. Specific policy can be reviewed by specific area when required.
Incremental to these key programs that are reviewed monthly by leadership team members, Trane
products also have utilized four (4) initiatives to provide cost saving areas for our customer: ICS:
Integrated Control Systems. The controls that come with Trane products all offer an open computer
control technology protocol. This allows a client to feel comfortable that with every Trane product that
is purchased, their existing Building Automation System will be able to communicate or if there is not a
Building Automation System in place, Trane can provide our BAS system at a packaged program price.;
D.F.T.: Demand Flow Technology, a mathematically based business strategy that encompasses the entire
Trane organization: marketing, sales, order entry, engineering manufacturing, suppliers, and finance.
Demand Flow Technology manages every aspect of the product cycle from the time the product is
ordered, until it is shipped. Its sophisticated procedures ensure that customers receive fast availability of
a wide selection of Trane standard products as well as custom and modified ones.

Six Sigma

Trane has adopted Six-Sigma initiatives at all levels of the company to improve the processes managed
by our business units. All employees in each manufacturing process are trained to QC manufacturing
steps. Statistical samples of finished goods are routinely inspected to monitor product quality.
Corporate keeps open dialogue with employees and distributors to monitor our quality of service and
response.

Quality Guarantee

Trane provides a guarantee of performance based on testing conditions as specified in both ARI as well
as ASHRAE. Trane then follows this performance with the industry’s premier warranty and service
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support to ultimately provide the best value to the end users. Within the controls and automation
teams, for example, Trane has adopted the mantra of “no bad jobs”. This business mindset is prevalent
throughout Trane, from the factory to the field sales offices.

Our engineers are committed to continuous improvement across all our product lines. They work
tirelessly to increase energy efficiency and performance for all our systems, from light commercial to
large, applied solutions. It's our depth of experience that makes Trane commercial systems the best in
the business.

Our approach to each customer is unique in that we are interested in creating a customer for life rather
than selling widgets. That ensures we set expectations with the customer and work to meet or exceed
those expectations. Product warranties are in place to make sure the quality is met.

PROBLEM ESCALATION

e Describe Bidder's problem escalation process.

Trane has a strong reputation for customer satisfaction and strives to be a leader in this category,
reinforced by eliciting customer feedback through customer satisfaction surveys, identifying root cause
of problems, and working to solve problems with finality.

Operational Excellence (OpEx) is part of our Path to Premier Performance. It is a philosophy and
collection of tools to drive out waste from our processes. While many aspects of Lean Manufacturing
are involved in OpEx, the skillset also includes Six Sigma and other tools needed to solve both simple
and complex problems that keep us from delivering premier performance to our customers, our
shareholders, and our employees.

The process used to expedite a service call to a service repair quotation starts with the initial service
request. The Call Center time and date stamps each service call entry as well as informing the project
manager, assigned to the account, of the service request. Once the technician is on the job and has
identified the problem, he contacts the project manager and explains the problem and the
recommended solution. Our project manager will then contact the customer’s representative with the
verbal repair quotation, estimated time for repair and request for approval. If the repair can be made at
the time the technician is at the jobsite, he will be informed to perform the repair; if not, the project
manager will inform the customer’s representative with the scheduled repair date. All the project
managers carry cell phones and are easily reached any time of the day or night. As an added means of
assuring customer satisfaction, the communication center will call each customer location after each
scheduled maintenance and quoted repair service. The results of this satisfaction survey are
electronically returned to the Trane Project Manager and if further actions are required, they will be
immediately addressed. The results are compiled and submitted for the customer’s review on a
predetermined time frame.

After Hours

The after-hours call center has an escalation process should the primary on-call technician not
acknowledge the first call within 15 minutes. If the secondary technician fails to respond in 15 minutes,
the area service manager is that contacted. During normal business hours, the service dispatcher will
initially assess the call priority. The customer has the option to engage with the service manager if they
have issues, concerns or questions with the call response or repairs(s) performed.
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CUSTOMER COMPLAINTS

e Describe how customer complaints are measured and categorized. What processes are in place to know that a
problem has been resolved?

Customer Satisfaction Survey

Trane has a strong reputation for customer satisfaction and strives to be a leader in this category,
reinforced by eliciting customer feedback through customer satisfaction surveys, identifying root cause
of problems, and working to solve problems with finality.

Key Drivers for Fulfillment / Project Management:
e Functionality of the equipment/systems installed on the job
e Follow-up and follow through on commitments
e Labor resources assigned to the job
e Communication of schedule status

e Resolving issues as they come up

Key Drivers for Sales/Account Management:
e Level in expertise in developing solutions
e Responsiveness of account managers to questions and inquiries

e Time it took to provide a quote that met project requirements

A four-day Customer Satisfaction Training is delivered over 12 months to all offices. Below you will see
the full training schedule:

Day 1
e Management Engagement
e Module 1: Understanding Expectations

e Module 2: Speak the Language of Excellence in Service

e Module 3: Become a Master Communicator
e Module 4: Listening for Service Opportunities

e Module 5: The Power of a Good Question

¢ Module 6: Dealing with Problems, Complaints and Concerns
e Module 7: Dealing with that Difficult Person
e Module 8: Restore and Rebuild Broken Relationships

e Module 9: Communicating Under Pressure — How to be Calm and Effective
e Module 10: How to be a Customer Service Superstar

e Module 11: Achieve Customer Loyalty and Advocacy
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These surveys are analyzed, scored, and reviewed monthly. Low scores are immediately handled by
Contracting Leaders. Area Service Managers are provided a score and trend quarterly. Low scores are
immediately handled by the Service Manager. All employees have metrics in place to measure their role
in customer satisfaction as well. District scores are published within the company, breeding a friendly-
competition and best practice sharing for continuous improvement.

POST-INSTALLATION SUPPORT

e Describe Bidder's post-installation support and warranty specifics. Include both product and installation
warranty information.

Optimizing HVAC System

To help you ensure that the customer’s new system is properly installed and operating at maximum
efficiency during the critical first years of operations, Trane Building Services provides startup services
with comprehensive HVAC Startup Services and HVAC warranty service agreements.

HVAC Warranty Service Agreements

Trane provides a variety of extended warranties to allow customers another opportunity to manage
their ongoing costs of operations. The nature of Trane HVAC equipment, and truly any mechanical
equipment, means that it requires service as it operates. While they receive a standard parts warranty as
the original purchaser, our extended warranties help them project their costs and protect their business
against increases in material and/or labor costs.

Operating and Maintaining Building

Trane offers HVAC unit repair services that assure continued efficient operation of equipment. Trane can
also provide proactive HVAC service plans with scheduled service, select service, and extended
warranties to help reduce unplanned repair expenses and to reduce the risk of catastrophic system
failure.

Upgrade and Improve Existing System

Compressor and control renewal options offered by Trane Building Services can help bring older chiller
systems up to current standards. You can also upgrade chillers with the latest Trane HVAC upgrades.
Add value to buildings by addressing energy management, environmental impact, compliance issues,
and building lifetime planning through commercial HVAC contracting services and solutions. For
temporary or special occasion cooling needs, Trane Building Services provides temporary chillers and
rental options. We can also set up cooling contingency plans as part of an overall emergency
preparedness plans for scheduled or emergency outages in buildings.

Building Services Commitment

The service professionals of Trane Building Services are committed to ensuring the equipment functions
at its highest level of efficiency. With over a century of experience in the industry, Trane Building
Services has a clear understanding of how facility management needs change as business and as
technology changes. You can always trust Trane Building Services to deliver on promises and provide
the highest level of industry knowledge and service for the government entities’ equipment.
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First year parts and labor warranty support is offered by the Trane service group on Centrifugal chillers
and water-cooled Rotary Chillers. All other equipment has a one-year parts warranty (unless extended
warranties are purchased) and a labor warranty by Trane as part of the standard contract terms with U.S.
Communities. Optional extended parts and labor warranties are offered and must be purchased prior to
the units being started.

A customer will receive a standard 12/18 warranty on new equipment (basically a parts only warranty).
Government entities can buy two different types of warranties thru Trane after the equipment has been
shipped:

e Warranty: All parts and labor warranty from Trane factory.
e Requirements: Trane Affiliated Service Company must do a minimum of four inspections.

e Eligible equipment: Trane equijpment that is still at least 2 months within standard 12/18
warranty with no major failures. Warranty must be purchased within 6 months of startup but not
later than 16 months from shipment

e Labor (and refrigerant) warranties must be purchased prior to initial unit startup

e Warranty: Parts warranty from Trane factory and Labor warranty from Trane Affiliated
e Service Company (good for the 2nd-5th year or 6th-10th year extended warranties).
e Requirements: Trane Affiliated Service Company must do a minimum of six inspections.

e Eligible equipment: Trane equipment that is either just out of the standard 12/18-month
warranty OR will soon be out of an extended warranty (for example 2nd-5th year extended parts
warranty). Warranty must be purchased within 6 months of startup but not later than 16 months
from shipment

e Labor (and refrigerant) warranties must be purchased prior to initial unit startup

e After we complete the upgrades and construction for a Turnkey Contracting Services project,
Trane will deliver the documentation needed to keep the investment working properly. We will
provide one preliminary copy of as-built drawings—floor plans showing the actual building
layouts—and an advance copy of the Operations & Maintenance (O&M) manual. Once these
deliverables are reviewed and approved, Trane will submit two copies of final O&M documents,
including:

o As-built system or installation drawings (or both)
o Equipment submittals
o Service and maintenance procedure manuals

o User and technical manua/s
O&M Summary

Trane eliminates confusion and complexity about who is responsible for maintenance, repair which rest
with the customer. As a large global company, we have the leverage to keep costs down for
replacement parts—our own and those of other manufacturers. Our integrated approach means that
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Trane engineers and technicians are trained to work with many brands of equipment, and our extensive
network ensures that we have resources close to your building.

At the same time, we have local expertise throughout the country — people who understand the climate,
economy, utilities and issues your organization faces. They are your most valuable advisors.

Long-Term Operations and Maintenance Support

Upgraded building systems are meant to save money on energy and cost less to maintain for many,
many years. Trane stands by customers to help keep systems working at top efficiency, reduce the
chances of equipment failure, and give facilities management the expertise to reach new levels of
efficiency. Trane offers a variety of ongoing support opportunities, including training in the optimal
operation of HVAC systems. Trane can also provide remote systems monitoring and performance
reporting.

DEFECTIVE PRODCTS

e Describe the process for replacement or repair of defective products and warranty related issues.

Process Steps For Replacement / Repair Of Defective Products & Warranty Related Issues
Determine if the problem is a unit or system problem.
If a unit problem, determine level of urgency—nonfunctioning, intermittent, etc.,

1
2
3. Parts or parts with labor?
4

Work with local office to schedule repair. We will ship all U.S. Communities projects with 1st
year parts and labor warranties.

Parts and Labor Warranty. Parts Warranty —12/18

e Trane new equipment warranty terms call for the replacement of defective parts discovered
within 12 months of initial start-up or 18 months from date of shipment (12/18 terms),
whichever is less.

e Extended parts warranties are also available

Trane Standard Warranty — 12/18

e Standard warranty states that our products will be free from defects in material and
workmanship and have the capacities and ratings set forth in the submitted literature, provided
that no warranty is made against corrosion, erosion, or deterioration.

e Same 12/18 terms as above
Quick Ship Option

Trane Quick Ship option provides shorter delivery leads for time critical jobs such as replacement or
“fast-track” jobs with tight construction cycles.
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UNIT REPAIR VS. UNIT REPLACEMENT

e Describe how Bidder evaluates and determines unit repair versus unit replacement.

Unit repair versus unit replacement is primarily based in pre-established warranties mutually agreed
upon within the contract. One year from date of purchase is standard, additional extended warranties
are available for purchase.

The following HVAC extended warranties are available for purchase before the ship date of the
applicable equipment to give you added peace of mind:

Types of Extended Warranties

An extended Trane warranty is available for purchase before the ship date of the equipment.

Delayed Start-Up: When start-up of new equipment will be delayed beyond six months after
shipment, the delayed start-up warranty will postpone the commencement date of the first-year
part warranty.

Whole Unit Parts Warranty: The extended whole unit parts warranty begins at the expiration of
the standard warranty. And like the standard warranty, the whole unit parts warranty will replace
any covered part that is found to be defective in material or manufacture.

Compressor Warranty: In the event a part in the compressor assembly of a Trane unit or a part
in the motor/compressor assembly of a Trane centrifugal chiller covered by this warranty is
found to be defective, this warranty will provide for a replacement compressor or part (at the
discretion of Trane).

Labor Warranty: When a part covered under warranty is found to be defective, the labor
warranty will provide for labor to install the replacement part. Note that 'compressor only' labor
warranty covers labor to replace applicable parts on that assembly only. Only a Trane
commercial warranty agent may perform warranted repairs under the labor warranty.

Refrigerant Warranty: The refrigerant warranty will provide for replacement refrigerant to
restore a unit to the proper refrigerant charge if a warranted part on the Trane unit is found to
be defective.

Low Voltage Controls Parts Warranty: The low voltage controls parts warranty is offered on
CSAA air handlers ordered with a Pre-Packaged Solution (PPS). The parts warranty begins at the
expiration of the standard warranty and covers the low voltage controls components included in
the PPS which are found to be defective in material or manufacture.

Low Voltage Controls Labor Warranty: The low voltage controls labor warranty is offered on
CSAA air handlers ordered with a Pre-Packaged Solution (PPS). This warranty covers labor to
repair/replace low voltage controls components included in the PPS option only. When a part
covered under warranty fails, this warranty will provide labor to repair/replace the covered
component. Only a Trane commercial warranty agent may perform warranted repairs under the
labor warranty.
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INVOLVEMENT OF OTHER COMPANIES

e Identify all other companies that may be involved in processing, handling, shipping, products and/or services.

Trane utilizes multiple carriers/modes across North America (and beyond) in the process of moving
product from our plants and warehouses/distribution centers to our customers. We partner with carriers
who meet our requirements and/or industry standards for quality and service performance. Carrier
specifics vary by mode, origin/destination points and customer requirements.

DISTRIBUTION FACILITIES

e Provide the number, size and location of Bidder's distribution facilities, warehouses, and retail network as
applicable.

Trane has 6 express warehouses, 2 Global parts warehouses, 11 plant sites, 25 retail parts centers, and
205 parts/supply facilities.

ORDER INFORMATION

e Provide order information to include available ordering methods and available payment terms.

Trane offices utilize a myriad of systems with which to conduct and manage the businesses. For
commercial equipment, services, installations, energy services, etc., the offices utilize Sales Force for
initial data entry and tracking. The information is then transferred into other online systems, depending
on the project type.

Equipment projects begin with online selection tools that define unit capacity based on jobsite
conditions. These tools also define the electrical requirements, weights, unit sizes and such. Once each
unit is selected, the system then transfers these selections to online pricing tools and ultimately, to the
manufacturing plants themselves for fabrication. Trane has many manufacturing plants located
throughout North America. The type of equipment determines which plant will be used for fabrication
as well as the necessary materials required, manufacturing timelines, labor resources, etc. Once the
fabrication is complete, all items for a particular project are consolidated for shipment and ultimate
delivery to the jobsite.

Service projects begin with an online estimating tool that helps define the necessary labor resources
required to fulfil a specific task. Each task is the compiled into a complete job portfolio which then
defines the ultimate size and scope of the service project. Service projects can vary in both size and
complexity, involving a single or multiple technical resources as well as outside expertise.

Installation projects begin with an online estimating tool that will help define the overall project scope,
necessary jobsite resources, materials necessary to fulfill a given scope of work, identified project risks,
non-company labor trades required, etc. This tool will also help develop the overall project timeline,
Gantt charting, material ordering points, etc.

Service repair parts are managed through an online system that determines product availability,
stocking locations, unit pricing, stock replenishment points, etc. Service parts are available from local
Trane commercial sales offices as well as several national parts stocking points. These retail outlets work
with both the internal and external customers, such as agencies working through a Racine cooperative
contract.

Most projects are extended net-30-day status for credit terms. Open terms are established based on the
agency'’s credit worthiness and payment history. Agencies are encouraged to work with their assigned
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Trane account manager if other needs are required. Trane also offers pre-payment discount options
should agencies wish to explore those project investment opportunities.

SUPPORT CENTERS

e Provide the number and location of support centers (if applicable).

Trane has 124 Project/Sales offices and 205 parts/supply facilities. Please note: some parts/supply
facilities are located at the same address as project sales offices.

State

Project/Sales Offices

Function

Address

City

Alabama Birmingham, AL Sales Office 1030 London Drive, Suite 100, Birmingham
Alabama Huntsville, AL Sales Office 301 James Record Huntsville
Road, Building 200, Suite 100
Alabama Mobile, AL Sales Office 124 E 1-65 Service Road North Mobile
Alabama Montgomery, AL Sales Office 915 Lagoon Business Loop Montgomery
Alaska Anchorage, AK Sales Office 12101 Industry Way, Suite C1 Anchorage
Arizona Phoenix, AZ Sales Office 850 W. Southern Avenue Tempe
Arizona Tucson, AZ Sales Office 4520 South Coach Drive Tucson
Arkansas Little Rock, AR Sales Office 10303 Colonel Glenn Rd. Little Rock
Arkansas Springdale, AR Sales Office 401 Skyler Street Springdale
California Fresno, CA Sales Office 3026 North Business Park Fresno
Avenue, Suite 104
California Los Angeles, CA Sales Office 3253 E. Imperial Highway Brea
California Petaluma, CA Sales Office 1343 Redwood Way Petaluma
California Sacramento, CA Sales Office 4145 Delmar Avenue Rocklin
California San Diego, CA Sales Office 3565 Corporate Ct San Diego
California/Pacific Oakland, CA Sales Office 383 4th St. #202 Oakland
Coast Trane
California/Pacific San Francisco, CA Sales Office 310 Soquel Way Sunnyvale

Coast Trane

Colorado Colorado Springs, CO Sales 4840 List Drive Colorado Springs
Office

Colorado Denver, CO Sales Office 445 Bryant Street, Unit 5 Denver

Colorado Fort Collins, CO Sales Office 2416 Donella Court, Unit D Fort Collins

Colorado Grand Junction, CO 2387 River Rd, Unit 110 Grand Junction

Connecticut Hartford, CT Sales Office 716 Brook Street, Suite 130 Rocky Hill

Delaware/Seiberlich  Wilmington, DE Sales Office 66 Southgate Blvd., Southgate = New Castle

Trane Industrial Park

Florida Fort Myers, FL Sales Office 6461 Topaz Court Fort Myers

Florida Jacksonwville, FL Sales Office 8929 Western Way Jacksonville

Florida Miami, FL Sales Office 2884 Corporate Way Miramar

Florida Orlando, FL Sales Office 2301 Lucien Way, Suite 430 Maitland

Florida Pensacola, FL Sales Office 580 E Burgess Rd Suite A-2 Pensacola

Florida Tallahassee, FL Sales Office 109 Hamilton Park Drive, Suite 1 Tallahassee

Florida Tampa, FL Sales Office 902 Himes Avenue Tampa

Florida West Palm Beach, FL Sales Office 6965 Vista Parkway N, Ste. 11 West Palm Beach
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Project/Sales Offices

State Function Address City
Georgia Atlanta, GA Sales Office 4000 Dekalb Technology Atlanta
Parkway, Building 100
Georgia Augusta, GA Sales Office 804 Trane Road Augusta
Georgia Macon, GA 125 Macon West Drive Macon
Georgia Savannah, GA Sales Office 3609 Ogeechee Road, Suite A Savannah
Hawaii Honolulu, HI Sales Office 2969 Mapunapuna PI,, Ste. 101  Honolulu
Idaho Boise, ID Sales Office 351 North Mitchell St., Ste. 110  Boise
Illinois Trane Chicago Sales Office 7100 S. Madison Willowbrook
Indiana Fort Wayne, IN Sales Office 6602 Innovation Blvd. Fort Wayne
Indiana Indianapolis, IN Sales Office 8100 E 106th Street Fishers
Indiana South Bend, IN Sales Office 3725 Cleveland Road, Suite 300 South Bend
Indiana Evansville, IN Sales Office 1024 East Sycamore Street Evansville
Iowa Davenport, IA Sales Office 4801 Grand Ave Davenport
Iowa Des Moines, IA Sales Office 2220 NW 108th Street Clive
Kansas Kansas City Sales Office 11211 Lakeview Avenue Lenexa
Kansas Wichita, KS Sales Office 120 S. Ida Street Wichita
Kentucky Lexington, KY Sales Office 2350 Fortune Drive Lexington
Kentucky Louisville, KY Sales Office 12700 Plantside Drive Louisville
Louisiana Baton Rouge, LA Sales Office 11534 Cloverland Ave Baton Rouge
Louisiana New Orleans Sales Office 4013 N. I-10 Service Rd. West Metairie
Louisiana Shreveport, LA Sales Office 9225 Premier Ct Shreveport
Maine Portland, ME Sales Office 860 Spring Street, Unit #1 Westbrook
Maryland Hunt Valley, MD Sales Office 10947 Golden West Dr., Ste. 100 Hunt Valley
Maryland/Boland Washington, D.C. Sales Office 30 West Watkins Mill Road Gaithersburg
Trane
Massachusetts Boston, MA Sales Office 181 Ballardvale Street, Suite 201 Wilmington
Massachusetts Springfield, MA Sales Office 90 Carando Drive Springfield
Michigan Detroit, MI Sales Office 37001 Industrial Road Livonia
Michigan Flint, MI Sales Office 5335 Hill 23 Drive Flint
Michigan Lansing, MI Sales Office 3350 Pine Tree Road Lansing
Michigan West Michigan Sales Office 5005 Corporate Exchange Grand Rapids
Boulevard S.E.
Minnesota Twin Cities Sales Office 775 Vandalia Street St. Paul
Mississippi Jackson, MS Sales Office 851 Wilson Drive, Suite A Ridgeland
Missouri Springfield, MO Sales Office 540 N. Cedarbrook Springfield
Missouri St. Louis, MO Sales Office 101 Matrix Commons Drive Fenton
Montana/Armacost  Billings, MT Sales Office 3311 4th Ave. North, Suite 4 Billings
Trane
Montana/Armacost  Great Falls, MT 422 9th Street S. (59405), P.O.  Great Falls
Trane Box 2642 (59403)
Nebraska Omaha, NE Sales Office 11937 Portal Road La Vista
Nevada Reno, NV Sales Office 5595 Equity Avenue, Suite 100  Reno
New Hampshire Manchester, NH Sales Office 15 Constitution Drive, Suite 2K Bedford
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Project/Sales Offices

State Function Address City

New Jersey Trane New Jersey Sales Office 19 Chapin Rd., Bldg. B, Suite 200 Pine Brook
New Mexico Albuquerque 5501 San Diego Avenue NE Albuquerque
New York Albany, NY Sales Office 301 Old Niskayuna Road, Ste.1  Latham

New York Buffalo, NY Sales Office 45 Earhart Drive, Suite 103 Buffalo

New York Long Island, NY Sales Office 245 Newtown Road, Suite 500  Plainview

New York New York, NY Sales Office 10-27 46th Avenue Long Island City
New York Rochester, NY Sales Office 75 Town Centre Drive, Suite 300 Rochester
New York Syracuse, NY Sales Office 15 Technology Place East Syracuse
North Carolina Asheville, NC Sales Office 168 Sweeten Creek Road Asheville
North Carolina Charlotte, NC Sales Office 4501 S. Tryon Street Charlotte
North Carolina Greensboro, NC Sales Office 2025 16th Street Greensboro
North Carolina Raleigh, NC Sales Office 401 Kitty Hawk Drive Morrisville
North Carolina/ Wilmington, NC Sales Office 6736-A Netherlands Drive Wilmington
Brady Trane

North Dakota Fargo, ND Sales Office 3417 7th Ave N, Suite D Fargo

Ohio Cincinnati, OH Sales Office 10300 Springfield Pike Cincinnati
Ohio Cleveland, OH Sales Office 9555 Rockside Road Valley View
Ohio Columbus, OH Sales Office 2300 CityGate Drive, Suite 100  Columbus
Ohio Toledo, OH Sales Office 1001 Hamilton Drive Holland
Ohio/Waibel Trane  Dayton, OH Trane Sales Office 7446 Webster Street Dayton
Oklahoma Oklahoma City Sales office 305 Hudiburg Circle Oklahoma City
Oklahoma Tulsa Sales Office 2201 N Willow Ave Broken Arrow
Oregon Portland, OR Sales Office 7257 SW Kable Lane Portland
Pennsylvania Allentown, PA Sales Office 5925 Tilghman St #300 Allentown
Pennsylvania Harrisburg, PA 3909 TecPort Drive Harrisburg
Pennsylvania Pittsburgh, PA Sales Office 400 Business Center Drive Pittsburgh
Pennsylvania Tozour Energy Systems 3606 Horizon Drive King of Prussia
Pennsylvania Wilkes-Barre, PA Office 1185 North Washington Street ~ Wilkes-Barre

Rhode Island Providence, RI Sales Office

10 Hemingway Drive

East Providence

South Carolina Charleston, SC Sales Office

4951 Rivers Avenue

North Charleston

South Carolina Columbia, SC Sales Office

111 Lott Court

West Columbia

South Carolina Greenville, SC Sales Office 412 Fairforest Way Greenville

South Dakota Sioux Falls, SD 6225 South Pinnacle PI, Ste. 101 Sioux Falls

Tennessee Chattanooga, TN Sales Office 6138 Preservation Dr., Ste. 500  Chattanooga
Tennessee Knoxville, TN Sales Office 5220 S. Middlebrook Pike Knoxville

Tennessee Memphis, TN 1775 Pyramid Place, Suite 100  Memphis

Tennessee Nashville, TN Sales Office 601 Grassmere Park Dr., Ste. 10  Nashville

Tennessee Kingsport, TN Sales Office 10384 Wallace Alley Street Kingsport

Texas El Paso, TX Sales Office 1405 Vanderbilt Drive El Paso

Texas Austin, TX Sales Office 9801 Metric Blvd, Suite 400 Austin

Texas Corpus Christi, TX Sales Office 2828 Wow Road, Unit B Corpus Christi

Texas Dallas, TX 1617 Hutton Drive Carrollton

Texas Fort Worth, TX Sales Office 4200 Sylvania Ave. Fort Worth
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Project/Sales Offices

State Function Address City
Texas Lubbock, TX Sales Office 8308 Upland Avenue Lubbock
Texas San Antonio, TX 9535 Ball Street, Suite 1100 San Antonio
Texas Weslaco, TX Sales Office 1240 N. Votech Drive Weslaco
Texas/Hunton Trane Houston, TX Sales Office 10555 Westpark Drive Houston
Utah Salt Lake City, UT 2817 South 1030 West Salt Lake City
Vermont Burlington, VT Sales Office 177 Leroy Road Burlington
Virginia Richmond, VA Sales Office 10408 Lakeridge Pkwy., Ste. 100 Ashland
Virginia Roanoke, VA Sales Office 2303 Trane Drive Roanoke
Virginia/Damuth Norfolk, VA Sales Office 1100 Cavalier Blvd. Chesapeake
Trane
Washington Seattle, WA Sales Office 2333 158th Court NE Bellevue
Washington Spokane, WA Sales Office 11002 E Montgomery Drive, Spokane Valley
Suite #500
Wisconsin Appleton, WI Sales Office 2500 N Lynndale Dr, Suite H Appleton
Wisconsin Madison, WI Sales Office 5302 Voges Road Madison
Wisconsin Milwaukee, WI Sales Office 234 W. Florida St, 6th Floor Milwaukee
Parts/Supply Locations
State Function Address City
Alabama Trane Supply 1030 London Drive Birmingham
Alabama Trane Supply 301 James Record Road Huntsville
Alabama Trane Supply 124 E1-65 Service Road North Mobile
Alabama Trane Supply 915 Lagoon Business Loop Montgomery
Alaska Trane Supply 12101 Industry Way Anchorage
Arizona Trane Supply 220 E Germann Rd Gilbert
Arizona Trane Supply 720 East Auto Center Dr Mesa
Arizona Trane Supply 21415 N 15th Lane Phoenix
Arizona Trane Supply 437 W. Fairmont Dr Tempe
Arizona Trane Supply 10115 W Van Buren Tolleson
Arizona Trane Supply 2165 N Forbes Blvd. Suite 107 Tucson
Arkansas Trane Supply 19 Colonel Glenn Plaza Rd. Little Rock
Arkansas Trane Supply 401 Skyler Street Springdale
California Trane Supply 21720 Wilmington Ave Carson
California Trane Supply 20450 East Walnut Dr North Diamond Bar
California Trane Supply 3026 North Business Park Ave.  Fresno
California Trane Supply 3631 San Fernando Rd Glendale
California Trane Supply 4380 Warehouse Court North Highlands
California Trane Supply 2222 Kansas Ave Riverside
California Trane Supply 4145 Delmar Avenue Rocklin
California Trane Supply 3565 Corporate Ct San Diego
California Trane Supply 15551 Redhill Ave Tustin
California Pacific Coast Trane 890 Service St. Unit A San Jose
Colorado Trane Supply 4840 List Drive Colorado Springs
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Parts/Supply Locations

Function Address
Colorado Trane Supply 445 Bryant Street Denver
Colorado Trane Supply 67 Inverness Dr East Englewood
Colorado Trane Supply 2416 Donella Court Fort Collins
Colorado Trane Supply 2387 River Rd Grand Junction
Connecticut Trane Supply 485 Ledyard St. Hartford
Connecticut Trane Supply 178 Wallace St. New Haven
Connecticut Trane Supply 47 Harbor View Ave. Stamford
Delaware Seiberlich Trane HVAC Parts & 66 Southgate Blvd. New Castle

Supplies
Florida Trane Supply 12385 Automobile Blvd. Clearwater
Florida Trane Supply 970 N. Clyde Morris Blvd. Daytona Beach
Florida Trane Supply 2660 NW 89 Court Doral
Florida Trane Supply 6461 Topaz Court Fort Myers
Florida Trane Supply 16520 Scheer Blvd. Hudson
Florida Trane Supply 8929 Western Way Jacksonville
Florida Trane Supply 10592 Balmoral Circle E Jacksonville
Florida Trane Supply 12750 SW 125th Ave. Miami
Florida Trane Supply 11600 Miramar Parkway Miramar
Florida Trane Supply 544 Commercial Boulevard Naples
Florida Trane Supply 3401 Wd Judge Dr. Ste 110 Orlando
Florida Trane Supply 9424 Southridge Park Court Orlando
Florida Trane Supply 580 E Burgess Rd. Pensacola
Florida Trane Supply 2103 SW 3 St. Pompano Beach
Florida Trane Supply 400 NW Enterprise Dr. Port St. Lucie
Florida Trane Supply 2224 72nd Terrace East Sarasota
Florida Trane Supply 109 Hamilton Park Drive Tallahassee
Florida Trane Supply 4720 East Adamo Drive Tampa
Florida Trane Supply 6965 Vista Parkway North West Palm Beach
Georgia Trane Supply 5980 Peachtree Rd. Atlanta
Georgia Trane Supply 804 Trane Road Augusta
Georgia Trane Supply 3547 Gentian Blvd Columbus
Georgia Trane Supply 2625 Pinemeadow Court Duluth
Georgia Trane Supply 5021 Old Dixie Hwy Forest Park
Georgia Trane Supply 2140 Barrett Park Drive Kennesaw
Georgia Trane Supply 125 Macon West Drive Macon
Georgia Trane Supply 3061 Kingston Ct. SE Marietta
Georgia Trane Supply 1175 Northmeadow Parkway Roswell
Georgia Trane Supply 3609 Ogeechee Road Savannah
Hawaii Trane Supply 2969 Mapunapuna Place Honolulu
Idaho Trane Supply 351 North Mitchell Street Boise
Illinois Trane Supply 2601 Beverly Dr. Aurora
Illinois Trane Supply 1322 Barclay Blvd. Buffalo Grove
Illinois Trane Supply 301 E Mercury Drive Champaign
Illinois Trane Supply 920 W. Pershing Rd. Chicago
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Parts/Supply Locations

State Function Address City

Illinois Trane Supply 1605 Eastport Plaza Dr Collinsville
Illinois Trane Supply 2410 Vantage Dr. Elgin

Illinois Trane Supply - 7950 West 185th St. Tinley Park
Illinois Trane Supply 7100 S. Madison St. Willowbrook
Indiana Trane Supply 1458 S. Liberty Dr. Bloomington
Indiana Trane Supply 14289 W Commerce Road Daleville
Indiana Trane Supply 6602 Innovation Blvd Fort Wayne
Indiana Trane Supply 5355 N Post Rd. Indianapolis
Indiana Trane Supply 2363 Perry Rd. Plainfield
Indiana Trane Supply 3725 Cleveland Rd South Bend
Indiana Trane Supply 1024 East Sycamore Street Evansville
Iowa Trane Supply 2165 NW 108th Street Clive

Iowa Trane Supply 4801 Grand Ave Davenport
Kansas Trane Supply 9972 Lakeview Ave Lenexa
Kansas Trane Supply 130 S. Ida Street Wichita
Kansas Trane Supply 2700 Bi State Dr. Kansas City
Kansas Trane Supply 2724 NE Independence Ave Lee's Summit
Kentucky Trane Supply 141 Center Street Bowling Green
Kentucky Trane Supply 1360 Donaldson Hwy Erlanger
Kentucky Trane Supply 2350 Fortune Drive Lexington
Kentucky Trane Supply 12850 Plantside Drive Louisville
Kentucky Trane Supply 1000 E. Market Street Louisville
Louisiana Trane Supply 6316 Fieldstone Drive Baton Rouge
Louisiana Trane Supply 530 ElImwood Park Blvd. Harahan
Louisiana Trane Supply 5400 Pepsi St. Suite H Harahan
Louisiana Trane Supply 9225 Premier Ct Shreveport
Maine Trane Supply 860 Spring Street Westbrook
Maryland Trane Supply 899 Airport Park Rd. Glen Burnie
Maryland Trane Supply 2208 Greenspring Dr. Timonium
Maryland Boland HVAC Parts & Supplies 30 W. Watkins Mill Road Gaithersburg
Massachusetts Trane Supply 100 Messina Dr. Braintree
Massachusetts Trane Supply 5A Polito Dr. Shrewsbury
Massachusetts Trane Supply 90 Carando Drive Springfield
Massachusetts Trane Supply 96 Commerce Way Woburn
Massachusetts Trane Supply 1050 Holt Ave. Manchester
Michigan Trane Supply 1947 S Industrial Highway Ann Arbor
Michigan Trane Supply 2410 Austins Parkway Flint
Michigan Trane Supply 1200 Monroe Ave NW Grand Rapids
Michigan Trane Supply 3350 Pinetree Road Lansing
Michigan Trane Supply 33725 Schoolcraft Rd. Livonia
Michigan Trane Supply 251 Executive Dr. Troy
Minnesota Trane Supply 7860 12th Ave South Bloomington
Minnesota Trane Supply 800 Berkshire Lane Plymouth
Minnesota Trane Supply 720 Vandalia Street St. Paul
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Parts/Supply Locations

State Function Address City
Mississippi Trane Supply 851 Wilson Drive Ridgeland
Missouri Trane Supply 3663 Corporate Trail Dr. Earth City
Missouri Trane Supply 101 Matrix Commons Drive Fenton
Missouri Trane Supply 2101 West Sunset St. Springfield
Montana Armacost Trane Supply 3311 4th Ave. North Billings
Montana Armacost Trane Supply 422 9th Street South Great Falls
Nebraska Trane Supply 4408 S 108th St Omaha
Nevada Trane Supply 4375 South Valley View Las Vegas
Boulevard, Suite D
New Hampshire Trane Supply 1050 Holt Ave. Unit 11 Manchester
New Jersey Trane Supply 26 Chapin Road Pine Brook
New Jersey Trane Supply 3005 Hadley Rd. South Plainfield
New Jersey Trane Supply 800 Huyler St. Teterboro
New Mexico Trane Supply 5501 San Diego Avenue NE Albuquerque
New York Trane Supply 51 Railroad Ave. Albany
New York Trane Supply 115 49th St. Brooklyn
New York Trane Supply 2916 Walden Ave, Suite 250 Depew
New York Trane Supply 6211 E. Molloy Rd. East Syracuse
New York Trane Supply 12 Skyline Dr. Hawthorne
New York Trane Supply 40-01 Crescent St. Long Island City
New York Trane Supply 245 Newtown Road Plainview
New York Trane Supply 1046 University Ave. Rochester
North Carolina Trane Supply 168 Sweeten Creek Road Asheville
North Carolina Trane Supply 4501 S. Tryon Street Charlotte
North Carolina Trane Supply 8810-B Airpark West Dr. Charlotte
North Carolina Trane Supply 1265 19th St Ln NW Hickory
North Carolina Trane Supply 12857 Independence Blvd. Matthews
North Carolina Brady Parts Center 6736-A Netherlands Drive Wilmington
North Carolina Brady Parts Center 8408 Triad Drive Greensboro
North Carolina Brady Parts Center 4306 Bennett Memorial Rd. Durham
North Carolina Brady Parts Center 4437 Beryl Road Raleigh
North Dakota Trane Supply 3417 7th Ave N Fargo
Ohio Trane Supply 10300 Springfield Pike Cincinnati
Ohio Trane Supply 2300 City Gate Drive Columbus
Ohio Trane Supply 2188 North Wilson Rd Columbus
Ohio Trane Supply 7446 Webster St. Dayton
Ohio Trane Supply 1001 Hamilton Drive Holland
Ohio Trane Supply 6050 Towpath Dr Valley View
Oklahoma Trane Supply 2205-A N Willow Ave Broken Arrow
Oklahoma Trane Supply 3450 S. MacArthur Blvd. Oklahoma City
Oregon Trane Supply 7244 SW Durham Road, Ste. 100 Portland
Pennsylvania Tozour Trane Parts Center 2 Executive Dr. Moorestown
Pennsylvania Trane Supply 5925 Tilghman St. Allentown
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Function

Address

Pennsylvania Trane Supply 102 Four Coins Dr. Ext. Canonsburg
Pennsylvania Trane Supply 122 Equity Dr. Greensburg
Pennsylvania Trane Supply 491 Blue Eagle Ave. Harrisburg
Pennsylvania Tozour Trane HVAC Parts & 480 Drew Court King of Prussia
Supply
Pennsylvania Trane Supply 3042 New Beaver Ave. Pittsburgh
Pennsylvania Trane Supply 1185 North Washington Street ~ Wilkes-Barre
Rhode Island Trane Supply 333 Niantic Ave Unit B Providence
South Carolina Trane Supply 412 Fairforest Way Greenville
South Carolina Trane Supply 4951 Rivers Avenue North Charleston
South Carolina Trane Supply 130 Monroe Dr. Simpsonville
South Carolina Trane Supply 2180 Chesnee Highway Spartanburg
South Carolina Trane Supply 1510 Key Road West Columbia
South Dakota Trane Supply 609 North Kiwanis Ave. Sioux Falls
Tennessee Trane Supply 4157 South Creek Rd. Chattanooga
Tennessee Trane Supply 1609 Amherst Rd. Knoxville
Tennessee Trane Supply 355 Mason Road La Vergne
Tennessee Trane Supply 6972 Appling Farms Memphis
Tennessee Trane Supply 4140 Getwell Rd. Memphis
Tennessee Trane Supply 601 Grassmere Park Drive Nashville
Tennessee Trane Supply 10390 Wallace Alley Street Kingsport
Texas Trane Supply 26 Walter Jones Blvd., Suite E El Paso
Texas Trane Supply 4905 New York Ave. Arlington
Texas Trane Supply 9801 Metric Blvd. Austin
Texas Trane Supply 2209A Rutland Dr. Austin
Texas Trane Supply 4401 Freidrich Lane Austin
Texas Trane Supply 1617 Hutton Drive Dallas
Texas Trane Supply 503 W. Owassa Rd. Edinburg
Texas Trane Supply 4200 N. Sylvania Ave. Fort Worth
Texas Trane Supply 10665 Sanden Dr. Suite 180 Garland
Texas Trane Supply 8308 Upland Avenue Lubbock
Texas Trane Supply 115 Industrial Blvd. McKinney
Texas Trane Supply 5590 South Buckner Blvd. #100  Mesquite
Texas Trane Supply 2469 Freedom Dr. San Antonio
Texas Trane Supply 4940 Eisenhauer Rd. San Antonio
Texas Hunton Distribution 16335 Central Green Blvd. Houston
Texas Hunton Distribution 10560 Bissonnet Street Suite 100 Houston
Utah Trane Supply 2817 South 1030 West Salt Lake City
Virginia Trane Supply 10404 Lakeridge Parkway Ashland
Virginia Trane Supply 1215 E. Market St. Charlottesville
Virginia Trane Supply 11205 New Albany Dr. Fredericksburg
Virginia Trane Supply 115 Bradley Dr. Lynchburg
Virginia Trane Supply 14000 Justice Rd. Midlothian
Virginia Trane Supply 2301 Trane Drive Roanoke
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Parts/Supply Locations

Function Address
Virginia Damuth Trane 1104 Cavalier Blvd. Chesapeake
Virginia Damuth Trane 230 Clearfield Ave Ste 126 Virginia Beach
Virginia Damuth Trane 507 Muller Ln. Newport News
Washington Trane Supply 19201 120th Ave NE Bothell
Washington Trane Supply 7302 26th St. E Fife
Washington Trane Supply 601 S. Alaska St. Seattle
Wisconsin Trane Supply 2500 N Lynndale Dr. Appleton
Wisconsin Trane Supply 4801 Voges Rd. Madison
Wisconsin Trane Supply 4512 W. Burnham Milwaukee
CUSTOMER SERVICE

e Describe Bidder's customer service department staffing levels, hours of operation and other relevant details.

Each office has its own 24/7/365 Emergency call number. Our goal is to answer each call within 30
seconds of receipt, 90% of the time. Our goal is to respond to all emergency calls within 4 hours or less.

ORDERING PROCESS

e Describe the process for ordering when supply of a unit and installation is involved, specifically addressing
whether one purchase order is required for the entire project, or if separate purchase orders are required for
ordering the product and securing installation services.

We prefer a single purchase order but will accept multiple purchase orders.

The process for receiving a PO is based upon a request (equipment, contracting, service) by a customer,
an account manager will research the desired outcome from a systems perspective, suggest a solution
and possible alternatives, and include a pricing scenario within a Trane proposal. Should the customer
accept and sign the proposal, the order is entered and submitted to Financial Services for credit
approval.

Alternatively, if the customer submits its contract/PO, utilizing pricing information provided by an
account manager, an order is entered, any attached terms and conditions are reviewed by the Contract
Management Department, and submitted to Financial Services for credit approval.

ORDER MANAGEMENT

e Describe Bidder's internal management system for processing orders from point of customer contact through
delivery and billing. Please state if Bidder uses single system or platform for all phases of ordering, processing,
delivery, and billing.

Trane uses an Oracle-based platform for all phases of ordering, processing, delivery, and billing.

REPORTING

e Describe the capacity of Bidder to provide management reports, i.e., commodity histories, procurement card
histories, green spend, etc. for each Participating Public Agency.

Trane can provide account procurement history including project type, dollars spent, purchase

frequency and payment type. Trane does not have the ability of providing a “green spend” report

format unless the project is identified as LEED during the purchase or construction phase.
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E. Bid Form Criteria

All pricing submitted using the Bid Form (Attachment C) or a document using the same requested information in
the same format.

Trane response includes a product list price discount schedule identified by unit product code. Each
product either manufactured or represented by Trane is identified by a unique product code and
associated list price discount. Trane does not publish a “list price book” for Commercial HVAC products
since product list price is project specific and is determined by unit type, size, electrical requirements,

options, and warranty options. Trane’s response also includes hourly labor rates, by trade type and
geographic location. In addition:

e Trane will be responsible for compliance with any federal, state, or local prevailing wage laws.

e Trane's discount schedule will remain fixed for the duration of the contract, except for product
obsoletion or new product introduction. Trane will request the addition of new products and
services to the lead agency through a formal request, as opportunities present themselves.
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Exhibit A
Response for National Cooperative Contract

1.0

Scope of National Cooperative Contract

Capitalized terms not otherwise defined herein shall have the meanings given to them in
the Master Agreement or in the Administration Agreement between Vendor (sometimes
referred to as ‘Supplier’) and OMNIA Partners.

1.1

Requirement

Racine County, Wisconsin (hereinafter defined and referred to as "Principal
Procurement Agency”), on behalf of itself and the National Intergovernmental
Purchasing Alliance Company, a Delaware corporation d/b/a OMNIA Partners,
Public Sector (“OMNIA Partners”), is requesting bids for HVAC Products,
Installation, Labor Based Solutions, and Related Products and Services. The intent of
this Invitation for Bid is any contract between Principal Procurement Agency and
Vendor resulting from this Invitation for Bid (“Master Agreement”) be made
available to other public agencies nationally, including state and local
governmental entities, public and private primary, secondary and higher education
entities, non-profit entities, and agencies for the public benefit ("Public Agencies”),
through  OMNIA Partners’ cooperative purchasing program. The Principal
Procurement Agency has executed a Principal Procurement Agency Certificate with
OMNIA Partners, an example of which is included as Exhibit D, and has agreed to
pursue the Master Agreement. Use of the Master Agreement by any Public Agency
is preceded by their registration with OMNIA Partners as a Participating Public
Agency in OMNIA Partners’ cooperative purchasing program. Registration with
OMNIA Partners as a Participating Public Agency is accomplished by Public
Agencies entering into a Master Intergovernmental Cooperative Purchasing
Agreement, an example of which is attached as Exhibit C, and by using the Master
Agreement, any such Participating Public Agency agrees that it is registered with
OMNIA Partners, whether pursuant to the terms of the Master Intergovernmental
Purchasing Cooperative Agreement or as otherwise agreed to. The terms and
pricing established in the resulting Master Agreement between the Vendor and the
Principal Procurement Agency will be the same as that available to Participating
Public Agencies through OMNIA Partners.

All transactions, purchase orders, invoices, payments etc, will occur directly
between the Vendor and each Participating Public Agency individually, and neither
OMNIA Partners, any Principal Procurement Agency nor any Participating Public
Agency, including their respective agents, directors, employees or representatives,
shall be liable to Vendor for any acts, liabilities, damages, etc., incurred by any other
Participating Public Agency. Vendor is responsible for knowing the tax laws in each



1.2

state.

This Exhibit A defines the expectations for qualifying Vendors based on OMNIA
Partners’ requirements to market the resulting Master Agreement nationally to
Public Agencies. Each section in this Exhibit A refers to the capabilities,
requirements, obligations, and prohibitions of competing Vendors on a national
level in order to serve Participating Public Agencies through OMNIA Partners.

These requirements are incorporated into and are considered an integral part of
this IFB. OMNIA Partners reserves the right to determine whether to make the
Master Agreement awarded by the Principal Procurement Agency available to
Participating Public Agencies, in its sole and absolute discretion, and any party
submitting a response to this IFB acknowledges that any award by the Principal
Procurement Agency does not obligate OMNIA Partners to make the Master
Agreement available to Participating Procurement Agencies.

Marketing, Sales and Administrative Support

During the term of the Master Agreement OMNIA Partners intends to provide
marketing, sales, partnership development and administrative support for Vendor
pursuant to this section that directly promotes the Vendor's products and services
to Participating Public Agencies through multiple channels, each designed to
promote specific products and services to Public Agencies on a national basis.

OMNIA Partners will assign the Vendor a Director of Partner Development who will
serve as the main point of contact for the Vendor and will be responsible for
managing the overall relationship between the Vendor and OMNIA Partners. The
Director of Partner Development will work with the Vendor to develop a
comprehensive strategy to promote the Master Agreement and will connect the
Vendor with appropriate stakeholders within OMNIA Partners including, Sales,
Marketing, Contracting, Training, and Operations & Support.

The OMNIA Partners marketing team will work in conjunction with Vendor to
promote the Master Agreement to both existing Participating Public Agencies and
prospective Public Agencies through channels that may include:

A. Marketing collateral (print, electronic, email, presentations)

Website

Trade shows/conferences/meetings

. Advertising

Social Media

m O N W

The OMNIA Partners sales teams will work in conjunction with Vendor to promote
the Master Agreement to both existing Participating Public Agencies and
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1.4

prospective Public Agencies through initiatives that may include:

A. Individual sales calls
Joint sales calls
Communications/customer service

. Training sessions for Public Agency teams

m O N W

Training sessions for Vendor teams

The OMNIA Partners contracting teams will work in conjunction with Vendor to
promote the Master Agreement to both existing Participating Public Agencies and
prospective Public Agencies through:

A. Serving as the subject matter expert for questions regarding joint powers
authority and state statutes and regulations for cooperative purchasing

. Training sessions for Public Agency teams

B

C. Training sessions for Vendor teams

D. Regular business reviews to monitor program success
E

General contract administration

Trane has demonstrated its ability to deliver significant growth with a 2%
administration fee and feels an increase will result in loss of business to other,
lowered fee cooperative contracts.

Estimated Volume

The dollar volume purchased under the Master Agreement is estimated to be
approximately $500M annually. While no minimum volume is guaranteed to
Vendor, the estimated annual volume is projected based on the current annual
volumes among the Principal Procurement Agency, other Participating Public
Agencies that are anticipated to utilize the resulting Master Agreement to be made
available to them through OMNIA Partners, and volume growth into other Public
Agencies through a coordinated marketing approach between Vendor and OMNIA
Partners.

Award Basis

The basis of any contract award resulting from this IFB made by Principal
Procurement Agency will, at OMNIA Partners’ option, be the basis of award on a
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national level through OMNIA Partners. If multiple Vendors are awarded by Principal
Procurement Agency under the Master Agreement, those same Vendors will be
required to extend the Master Agreement to Participating Public Agencies through
OMNIA Partners. Utilization of the Master Agreement by Participating Public
Agencies will be at the discretion of the individual Participating Public Agency.
Certain terms of the Master Agreement specifically applicable to the Principal
Procurement Agency (e.g., governing law) are subject to modification for each
Participating Public Agency as Vendor and such Participating Public Agency may
agree without being in conflict with the Master Agreement as a condition of the
Participating Agency'’s purchase and not a modification of the Master Agreement
applicable to all Participating Agencies. Participating Agencies may request to
enter into a separate supplemental agreement to further define the level of service
requirements over and above the minimum defined in the Master Agreement (e.g.,
governing law, invoice requirements, order requirements, specialized delivery,
diversity requirements such as minority and woman owned businesses, historically
underutilized business, etc.) (“Supplemental Agreement”). It shall be the
responsibility of the Vendor to comply, when applicable, with the prevailing wage
legislation in effect in the jurisdiction of the Participating Agency. It shall further
be the responsibility of the Vendor to monitor the prevailing wage rates as
established by the appropriate department of labor for any increase in rates during
the term of the Master Agreement and adjust wage rates accordingly. In instances
where supplemental terms and conditions create additional risk and cost for
Vendor, Vendor and Participating Public Agency may negotiate additional pricing
above and beyond the stated contract not-to-exceed pricing so long as the added
price is commensurate with the additional cost incurred by the Vendor. Any
supplemental agreement developed as a result of the Master Agreement is
exclusively between the Participating Agency and the Vendor (Contract Sales are
reported to OMNIA Partners).

All signed Supplemental Agreements and purchase orders issued and accepted by
the Vendor may survive expiration or termination of the Master Agreement.
Participating Agencies’ purchase orders may exceed the term of the Master
Agreement if the purchase order is issued prior to the expiration of the Master
Agreement. Vendor is responsible for reporting all sales and paying the applicable
Administrative Fee for sales that use the Master Agreement as the basis for the
purchase order, even though Master Agreement may have expired.

Objectives of Cooperative Program

This IFB is intended to achieve the following objectives regarding availability
through OMNIA Partners’ cooperative program:

A. Provide a comprehensive competitively solicited and awarded national
agreement offering the Products covered by this solicitation to Participating
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Public Agencies;

B. Establish the Master Agreement as the Vendor's primary go to market strategy
to Public Agencies nationwide;

C. Achieve cost savings for Vendor and Public Agencies through a single
solicitation process that will reduce the Vendor's need to respond to multiple
solicitations and Public Agencies need to conduct their own solicitation
process;

D. Combine the aggregate purchasing volumes of Participating Public Agencies
to achieve cost effective pricing.

REPRESENTATIONS AND COVENANTS

As a condition to Vendor entering into the Master Agreement, which would be available
to all Public Agencies, Vendor must make certain representations, warranties and
covenants to both the Principal Procurement Agency and OMNIA Partners designed to
ensure the success of the Master Agreement for all Participating Public Agencies as well
as the Vendor.

2.1

2.2

2.3

Corporate Commitment

Vendor commits that (1) the Master Agreement has received all necessary
corporate authorizations and support of the Vendor's executive management, (2)
the Master Agreement is Vendor's primary “go to market” strategy for Public
Agencies, (3) the Master Agreement will be promoted to all Public Agencies,
including any existing customers, and Vendor will transition existing customers,
upon their request, to the Master Agreement, and (4) that the Vendor has read
and agrees to the terms and conditions of the Administration Agreement with
OMNIA Partners and will execute such agreement concurrent with and as a
condition of its execution of the Master Agreement with the Principal Procurement
Agency. Vendor will identify an executive corporate sponsor and a separate
national account manager within the IFB response that will be responsible for the
overall management of the Master Agreement.

Pricing Commitment

Vendor commits the not-to-exceed pricing provided under the Master Agreement
pricing is its lowest available (net to buyer) to Public Agencies nationwide and
further commits that if a Participating Public Agency is eligible for lower pricing
through a national, state, regional or local or cooperative contract, the Vendor will
match such lower pricing to that Participating Public Agency under the Master
Agreement.

Sales Commitment
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Vendor commits to aggressively market the Master Agreement as its go to market
strategy in this defined sector and that its sales force will be trained, engaged and
committed to offering the Master Agreement to Public Agencies through OMNIA
Partners nationwide. Vendor commits that all Master Agreement sales will be
accurately and timely reported to OMNIA Partners in accordance with the OMNIA
Partners Administration Agreement. Vendor also commits its sales force will be
compensated, including sales incentives, for sales to Public Agencies under the
Master Agreement in a consistent or better manner compared to sales to Public
Agencies if the Vendor were not awarded the Master Agreement.

VENDOR BID

Vendor must supply the following information for the Principal Procurement Agency to
determine if Vendor is qualified and responsible to extend the resulting Master
Agreement to Participating Public Agencies through OMNIA Partners.

3.1 Company

A. Brief history and description of Vendor to include experience providing similar
products and services.

Trane U.S. Inc. (Trane), a wholly owned subsidiary of Trane Technologies
(NYSE: TT), provides systems and services that enhance and leverage the
infrastructure of our clients to provide quality, comfort, strong financial
impacts, and sustainable outcomes of buildings around the world. Trane's
100-year history as a trusted provider of superior products and services has
resulted in a global network of project offices and service/parts locations.

Trane began in 1885 as a family plumbing business in La Crosse, Wisconsin
and became the Trane Company in 1913. Over the next hundred years, Trane
established its position as a pioneer in climate control. In 1931, the company
patented its first air conditioner. Seven years later, Trane launched Turbovac,
a new type of water chiller that fundamentally altered the industry’s approach
to large-building air conditioning systems. These early innovations paved the
way for Trane's industry-leading commercial air conditioner, CenTraVac™—
the highest efficiency, lowest emissions, most reliable chiller on the market.
Throughout the second half of the Twentieth century, Trane expanded its
offerings to customers. With the acquisition of Sentinel Electronics in the late
1970s, and General Electric’'s Central Air Conditioning Division in 1982, Trane
expanded both its residential and energy management offerings and entered
the building automation system market. In 1984, American Standard
Companies, Inc., acquired the Trane Company, and four years later, launched
the American Standard Heating & Air Conditioning Brand. Throughout the
1990s and early 2000s, the U.S. Green Building Council's Leadership in Energy
and Environmental Design (LEED®) building rating program grew—which



influenced building, system, and product design. In addition, control system
integration and capabilities increased due to ASHRAE Standard requirements
as well as the desire to reduce system energy use.

Trane became a qualified U.S. Department of Energy ESCO in 1999. Since that
time, Trane has managed energy services performance contracting (ESPC)
programs for federal government agencies, including the Department of
Energy, Department of State, Navy, Army, Air Force, and the General Services
Administration. Trane's Federal ESPC portfolio includes $641 million in DOE
ESPC projects. In 2004, Trane became a NAESCO Accredited Energy Service
Provider. By 2007, annual air conditioning sales and services topped $7.4
billion. Trane, Inc., became a public entity after American Standard Companies
divested other portions of its business. In December 2007, it was announced
that Trane would merge with Ingersoll Rand. The merger became final in June
of 2008. System and product investment and introduction continued during
this time as the company again responded to customer and standard
requirements, as well as the impact of the sustainability movement. Trane’s
Renewable and Resilient Energy and Power Systems Team focused on
developing Smart Grid, Solar Power, Wind Power, and Generator capabilities.
In 2013, Trane launched a series of commercial products that reduce carbon
emissions by 99.9%. After completing a successful Reverse Morris Trust
Transaction with former parent company Ingersoll Rand in March 2020, Trane
Technologies and is now listed on the New York Stock Exchange.

Trane’s History with Cooperative Contracting

Trane has been participating in regional and national public sector
cooperative purchasing contracts since 1998. Originally managed through the
Hunton Trane office, the first contract was awarded from TCPN (Texas
Cooperative Purchasing Network) and ESC Region 4 and lasted until 2002. At
that time, Trane U.S. was awarded a second contract from TCPN and ESC
Region 4. These contracts were awarded based on best value and included all
the products and services available from the Company at that time. Beginning
in 2005, Trane was awarded our third contract from TCPN (Contract R4668)
and was in effect thru 2010. Beginning in 2010, Trane was awarded our fourth
contract from TCPN (R5045) which ran a total of 7 years in duration. Finally, in
2015, Trane was given another contract under TCPN (R150502) which lasted
until 2019. For over 20 years, Trane was a vendor in good standing with TCPN
and provided exceptional value and services to agencies piggybacking onto
the contracts.

In 2015, Trane also began a relations with Harford County Public Schools and
U.S. Communities with the award of 15-JLP-023. This contract ran in parallel
with the TCPN award but was deemed the primary contract for use in North
America. This contract was applicable in all 50 states and pertained to both
the Company owned and independent commercial franchise offices. This



contract was fully executed thru it's 7-year potential plus an additional 6
months. In this time, Trane has seen exceptional year over year growth,
delivering value to agencies utilizing the contract.

Trane was also awarded and Energy Services Contract from the Port of
Portland and U.S. Communities. This contract, #1153, was initially awarded in
2017 and will run through 2023. At that time, the Port of Portland has the
option to extend this contract for an additional five-years. Under this contract,
agencies have the ability to secure Energy Services or Performance
Contracting from Trane, improving their facility operational costs and savings.

Trane has demonstrated our ability to perform in the public sector markets
using public procurement contracts similar to this RFP. We are anxious to help
agencies achieve the same results utilizing the contract under Racine County.

. Total number and location of salespersons and/or project managers
employed by Vendor to help support Participating Public Agencies. See table
below.

. Number and location of support centers (if applicable) and location of
corporate office.
Trane's Corporate Office is located at 800-E Beaty Street, Davidson, NC 28036.
See table below for support center numbers/locations.

Number of Support Centers
Salesperson Project

Trane Region/ Franchise

Project/Sales Trane Supply

s Managers
Offices Stores
Florida Region 106 38 8 19
Great Lakes Region 119 43 11 18
Greater Northeast Region 185 51 14 22
Kentucky/Indiana Region 29 23 3 6
Mid-America Region 117 51 11 14
Mid-Atlantic Region 92 30 6 10
Pacific NW/Rocky Mtn Region 86 31 10 12
Pacific SW/AZ/HI 116 43 11 18
Southeast Region 179 55 15 24
Southern Atlantic Region 113 53 10 17
Texas/N LA Region 120 40 8 14
Upper Midwest Region 91 27 7 16
Armacost Trane Franchise, MT 4 1 2 2
Boland Trane Franchise, MD 50 13 2 2
Brady Trane Franchise, NC 41 12 3 6




Damuth Trane Franchise, VA 24 15 1 3

Hunton Trane Franchise,

87 4 1
Houston, TX
Pacific Coast Trane Franchise, )8 4 5 1
CA
Seiberlich Trane Franchise, DE 11 10 3 1

D. Annual sales for the three previous fiscal years.
2019: $4.414B
2020: $4.408B
2021: $4.722B
a. Submit FEIN and Dunn & Bradstreet report.

Trane U.S. Inc. FEIN number is 25-0900465. A Dunn & Bradstreet report is
provided as Attachment A.

E. Describe any green or environmental initiatives or policies. Trane's Gigaton
challenge, LEED buildings, etc.

The Gigaton Challenge is Trane's commitment to eliminate one billion metric
tons of CO2e from our customers’ footprint by 2030. We lead by example and
are committed to carbon-neutral operations and zero waste to landfills by 2030
and pledging to give back more water than used in water-stressed areas. Trane
achieved our first set of science-based targets in 2018—two years early—and
set bold new commitments for 2030. Our emissions reduction commitments
align with the Paris Climate Accord net-zero targets consistent with limiting
global temperature rise to no more than 1.5°C.

Energy Star Certification Trane's team includes a wide range of support
services that help our customers project energy savings and sustainability
successes. Our customers have access to Trane's internal resources for
marketing, website development, living learning labs, energy accreditation
programs, and grant or report preparation.

e Marketing & Promotion of Energy Programs: Trane has
dedicated Public Relations resources to support our customer
projects with press releases, media outreach, awards, and speaking
engagements.

e Application for an ENERGY STAR Label & LEED Certification:
Trane is actively involved with the Energy Star initiative and has
helped customers achieve Energy Star status for their facilities.
Trane also supports LEED initiatives and employs over 1,100 LEED
Accredited Professionals companywide.

e Calculation & Reporting of Emissions Reductions: TRACE™ ® 700


https://www.tranetechnologies.com/content/dam/cs-corporate/pdf/sustainability/Gigaton-Challenge-Playbook.pdf

software provides energy modeling of facilities, including an
Environmental Impact Analysis designating CO2, SO2, and NOX
impact on the environment. Active monitoring through TIS offerings
will allow Trane to identify potential operational adjustments or new
energy savings opportunities.

Trane’s LEED Certified Facilities

Trane has been involved in hundreds of projects to help clients with LEED
certification. Our corporate sustainability commitment has led us to LEED
certification standards at several of our sites around the world.

e Trane San Antonio District Office, San Antonio, TX — LEED CI 2.0 (Silver)

e Trane Taicang Facility Building, Taicang, China — LEED NC 2.2 (Certified)

e Trane Taicang Office Building, Taicang, China — LEED NC 2.2 (Gold)

e Tozour Trane, King of Prussia, PA — LEED CI v2009 (Certified)

e Trane Arkansas Sales Suite, Little Rock, AR — LEED Cl 2.0 (Certified)

e Trane 45 Earhart Drive, Buffalo, NY — LEED EB O&M (Certified)

e Trane St. Paul, St. Paul, MN — LEED EB O&M (Gold)

Describe any diversity programs or partners Vendor does business with and
how Participating Agencies may use diverse partners through the Master
Agreement. Indicate how, if at all, pricing changes when using the diversity
program. If there are any diversity programs, provide a list of diversity alliances
and a copy of their certifications.

Diversity is a business imperative at Trane and ingrained in our core values.
Trane's corporate-level Supplier Diversity Program includes qualified diverse-
owned businesses includes both large and small minority, woman, veteran,
disabled, gay, lesbian, bisexual, and transgender owned businesses. At the local
level, Trane has implemented a New England United (NEU) Diversity and
Inclusion (D&I) network for Trane employees to participate in and help drive
change in and outside of the company. All team members proposed for this
project participate in these programs. Trane's M/WBE outreach efforts include:

Contacting M/WBE small business trade associations/business
development organizations and wusing the Small Business
Administration’s (SBA) website to identify potential partners
Attending local, regional, and national small and minority business
trade shows, Industry Days, and procurement conferences.
Requesting sources from the System for Award Management
(www.sam.gov) Dynamic Small Business Search.

Documenting flow-down requirements to all subcontractors for
small businesses utilization to maximize participation when
practical

Pledged commitment to inclusive sourcing through WEConnect
International



G. Indicate if Vendor holds any of the below certifications in any classified areas
and include proof of such certification in the response:

a. Minority Women Business Enterprise
O Yes No

If yes, list certifying agency:

b. Small Business Enterprise (SBE) or Disadvantaged Business Enterprise (DBE)
1vYes No

If yes, list certifying agency:

c. Historically Underutilized Business (HUB)
] Yes No

If yes, list certifying agency:

d. Historically Underutilized Business Zone Enterprise (HUBZone)
] Yes No

If yes, list certifying agency:

e. Other recognized diversity certificate holder
IYes No

If yes, list certifying agency:

H. List any relationships with subcontractors or affiliates intended to be used when
providing services and identify if subcontractors meet minority-owned
standards. If any, list which certifications subcontractors hold and certifying
agency.

Trane will work directly with public agencies, as required, to determine the
diversity spend required for each purchase. Once established, Trane will partner
with agency approved local sub-contractors and ensure diversity requirements
are met. Trane will report diversity spend as required. At the project level, Trane
does the following to promote Small Business Participation:

Trane will break out contract work requirements into economically
feasible units, as appropriate, to facilitate small business participation.
Trane will conduct market research to identify subcontractors and
suppliers through all reasonable means, such as performing online
searches on the certified lists and holding pre-bid conferences.

Trane will provide interested businesses with adequate and timely
information about the plans, specifications, and requirements for
performance of the prime contract to assist them in submitting a timely
offer for the subcontract.

Trane will direct businesses that need additional assistance to various
state and county programs which assists in obtaining bonding, lines of
credit, required insurance, necessary equipment, supplies, materials, or



services.

e Trane will solicit small business concerns as early in the acquisition
process as practicable to allow them sufficient time to submit a timely
offer for the subcontract.

e Trane will utilize the available services of small business associations;
local, state, and federal small business assistance offices, and other
organizations to encourage small business entities to certify and register
with the state and local governments.

e Trane will participate in the formal mentor-protégé program with one or
more small business protégés that results in developmental assistance
to the protégé(s).

e Trane will advertise subcontracting opportunities in local newspapers.

e Trane will advertise subcontracting opportunities by sending emails to
small business concerns local to that particular jobsite.

e Trane will keep the playing field level, allowing all bidders reasonable
time to respond and providing the same information to all prospective
subcontractors.

Describe how Vendor differentiates itself from its competitors.

Trane's experience with cooperative contracting began in 1998 with the
Region 4 ESC (Formerly TCPN) contract. In 2015, we were selected to provide
products/services under the Harford County Public Schools and U.S.
Communities Contract (15-JLP-023) and have executed work under this
contract through the seven-year term plus an additional six months. In 2017,
Trane secured the Port of Portland and U.S. Communities Contract. Trane®
has been a qualified DOE ESCO since 1999 and has completed complex
Energy Savings Performance Contracts (ESPC) for the Federal Government. An
ESPC is a proven, cash flow neutral financing mechanism that pays for facility
improvements that can be paid back over time based on future utility bill
saving. Trane's Core Products — HVAC Equipment and Controls — drive one-
third of total ESPC savings. Trane's incident (OSHA) rates are consistently 67-
86% below the industry average and our current Experience Modification Rate
(EMR) is 0.61. Trane has leveraged this experience to deliver dozens of ESPC
projects under the Port of Portland contract.

Trane has the capacity to provide a wide range of services and products to
support agencies across the country. Our 100-year history as a trusted
provider of superior products and services and has resulted in a robust
national infrastructure. Our project offices are staffed with factory-trained
service technicians that provide operational oversight, O&M, service-repair,
and installation support. Trane stocks service-repair parts (over 20,000 SKUs
per location), equipment, and supplies right in our customer’s communities.
We also have established relationships with local designers, suppliers, and
subcontractors—including small/disadvantaged businesses. Trane has booked



$1.4B+under our Harford and Port of Portland OMNIA contracts since 2018
and has delivered services and products in 43 states.

Trane has a global network of offices and service/parts locations to deliver
services. This offers the following advantages:

e Robust supply chain to sustain operations and rapidly restore service
during emergencies

e 2,750 community-based, factory-trained service technicians provide
local operational oversight, O&M, service-repair, and installation
support

e Established relationships with local designers, suppliers, and
subcontractors—including small/disadvantaged businesses

e Reduced travel and lodging costs to save agencies and taxpayers
money

As one of the world'’s largest manufacturers/integrators of energy efficient
HVAC equipment and Building Automation Systems (BAS)/Energy
Management Control Systems (EMCS), Trane has the technical expertise to
optimize energy efficiency, peak demand, and renewable power generation in
public facilities. We build, test, certify, implement, and service best-in-class
equipment with optimized full and part-load efficiency.

Trane is also a vendor neutral company, and we manage, install, commission,
and service other manufacturer’s systems. Trane provides BAS/EMCS system
integration through both open (i.e. BACnet, LON, Modbus) and proprietary
control protocols. We leverage our controls expertise to connect the resilient
systems that modern sites rely on.

Trane® has been a qualified DOE ESCO since 1999 and has completed complex
Energy Savings Performance Contracts for the Federal Government. Through
these efforts, we have developed repeatable, best practice processes. In
addition, Trane's Core Products — HVAC Equipment and Controls — drive one-
third of total ESPC savings'

J. Describe any present or past litigation, bankruptcy or reorganization involving
Vendor.

Trane US. Inc. is a multi-billion-dollar company and enters hundreds of
transactions on an annual basis and, as such, become involved in claims and
disputes that arise in the ordinary course of its businesses. As a large company,
claims and suits are numerous as many claimants are hoping to tap the deep
pockets of a large company. Many of these are unwarranted claims which often
result in dismissal. Company-wide compiled data of this scope is not readily

! Data extrapolated from: Slattery, T. (2017). Reported Energy and Cost Savings from the Federal DOE ESPC
Program: FY 2015 (ORNL/TM -2017/18).


https://www.trane.com/content/dam/Trane/Commercial/global/markets/Government/GOV-SLB014-EN_05202020.pdf
https://www.trane.com/content/dam/Trane/Commercial/global/markets/Government/GOV-SLB014-EN_05202020.pdf

3.2

available, and this information cannot be accurately ascertained without
extensive and burdensome research. It is the policy of our company to settle
claims and disputes amicably and to the satisfaction of our customers. Due to
the large volume and because information related to settlements are
confidential, we are unable to disclose detailed information on all litigation and
claim matters. However, no such dispute or litigation is likely or expected to
adversely affect Trane U.S. Inc.’s ability to perform hereunder. Trane has not
been involved in a bankruptcy. Trane U.S. Inc. was recently re-formed due to
reorganization under Trane Technologies, a $14B company. Although originally
established in 1929, our new date of incorporation is May 1, 2020, in Delaware.

K. Felony Conviction Notice: Indicate if the Vendor

b. is not owned or operated by anyone who has been convicted of a felony; or

L. Describe any debarment or suspension actions taken against Vendor
Not applicable

Distribution, Logistics

A. Each offeror awarded under this IFB may offer their complete product and
service offering/a balance of line. Describe the full line of products and
services offered by Vendor.

See the "Product Information Matrix” for the full line of products and services
offered by Trane.

B. Describe how Participating Agencies are ensured they will receive the Master
Agreement pricing; include all distribution channels such as direct ordering,
retail or in-store locations, through distributors, etc. Describe how
Participating Agencies verify and audit pricing to ensure its compliance with
the Master Agreement.

Trane's regional sales representatives are located in our 124 Project/Sales
offices across the country. Trane has pricing forms that are used for OMNIA
projects and support the Master Agreement. We will provide pricing
validation forms to verify pricing upon request.

C. Identify all other companies that will be involved in processing, handling or
shipping the products/service to the end user.

Trane utilizes multiple carriers/modes across North America (and beyond) in
the process of moving product from our plants and warehouses/distribution
centers to our customers. We partner with carriers who meet our

requirements and/or industry standards for quality and service performance.



Carrier specifics vary by mode, origin/destination points, and customer
requirements.

D. Provide the number, size and location of Vendor's distribution or other
operations facilities, warehouses, and/or retail network as applicable.

Trane services products from our 124 sales/project offices and distributes
through our 205 parts/supply locations, 6 express warehouses, and 11
manufacturing plant sites.

3.3 Marketing and Sales

A. Provide a detailed ninety-day plan beginning from award date of the Master
Agreement describing the strategy to immediately implement the Master
Agreement as Vendor's primary go to market strategy for Public Agencies to
Vendor's teams nationwide, to include, but not limited to:

i.  Executive leadership endorsement and sponsorship of the award as the
public sector go-to-market strategy within first 10 days

ii.  Training and education of Vendor's national sales force with participation
from the Vendor's executive leadership, along with the OMNIA Partners
team within first 90 days

The Trane offices have been associated with a national cooperative since it's
inception and are intimately involved with a contract that encompasses HVAC
equipment and services. Trane has a Cooperative Contracting Team dedicated
to Sales and Marketing. This team drives marketing and sales messaging
throughout North America and Canada and educates our sales teams with
cooperative purchasing positioning. Our detailed plan for the first 90 days
includes:

e Announcement in our quarterly Omnia newsletter, which is distributed to
over 750 Trane employees and affiliates.

e Announcement on the Trane Commercial internal portal

e We will add information to the Trane Technologies Omnia Hub page
where we place important documentation such as due diligence items,
pricing, Power Points, contract award letters, newsletters and any pertinent
information relevant to the topic.

e Our Omnia program managers will meet with individual sales offices,
helping them to understand cooperative markets, targeted sales strategies
and presenting the Trane story to the marketplace.

e Conduct regional workshops designed to promote the cooperative
contracts, legal statutes, product and services pricing methodology,
marketing tools and other topics designed to promote the contract(s). All
training will be recorded and posted on our intranet site. The training will
focus on educating our sales force on what types of customers can use the
contract, the benefits of the contract to Trane and the customer, pricing,



and will ensure our sales teams are educated on how to drive sales in
compliance with OMNIA Partners rules.
One-on-one office visits

B. Provide a detailed ninety-day plan beginning from award date of the Master
Agreement describing the strategy to market the Master Agreement to current
Participating Public Agencies, existing Public Agency customers of Vendor, as
well as to prospective Public Agencies nationwide immediately upon award, to
include, but not limited to:

Vi.

Vii.

vii.

Creation and distribution of a co-branded press release to trade
publications

Announcement, Master Agreement details and contact information
published on the Vendor's website within first 90 days

Design, publication and distribution of co-branded marketing materials
within first 90 days

Commitment to attendance and participation with OMNIA Partners at
national (i.e. NIGP Annual Forum, NPI Conference, etc.), regional (i.e.
Regional NIGP Chapter Meetings, Regional Cooperative Summits, etc.)
and supplier-specific trade shows, conferences and meetings throughout
the term of the Master Agreement

Commitment to attend, exhibit and participate at the NIGP Annual Forum
in an area reserved by OMNIA Partners for partner Vendors. Booth space
will be purchased and staffed by Vendor. In addition, Vendor commits to
provide reasonable assistance to the overall promotion and marketing
efforts for the NIGP Annual Forum, as directed by OMNIA Partners.

Design and publication of national and regional advertising in trade
publications throughout the term of the Master Agreement

Ongoing marketing and promotion of the Master Agreement throughout
its term (case studies, collateral pieces, presentations, promotions, etc.)

Dedicated OMNIA Partners internet web-based homepage on Vendor's
website with:

+ OMNIA Partners standard logo;
« Copy of original Invitation to Bid;

« Copy of Master Agreement and amendments between Principal
Procurement Agency and Vendor;

e Summary of Products and pricing;
» Marketing Materials

» Electronic link to OMNIA Partners’ website including the online



registration page;

* A dedicated toll-free number and email address for OMNIA
Partners

Trane will partner with OMNIA Partners to ensure Participating Agencies and
our customers are aware of the awarded contract through multiple
marketing and communication campaigns. Trane's 90 plan to market the
Master Agreement to participating public agencies will include:

e An email to over 80,000 direct customer contacts that receive Trane E-
mail communications
e A co-branded press release within first 30 days-this would be both
internal to Trane and sent to national publications and targeted
industry publications
e Announcement of award through all applicable social media sites;
these include Trane's Facebook presence, Trane Twitter presence and
Trane's LinkedIn presence
e Direct mail campaigns
e Co-branded collateral pieces
e Advertisement of contract in regional or national publications
e Participation in trade shows
e Dedicated Omnia internet web-based homepage with:
o Omnia Logo
0 Link to Omnia website
o Summary of contract and services offered
o Due Diligence Documents including a copy of solicitation, copy
of contract and any amendments, marketing materials

Co-developing a case study and pursue article placements with key
publications

C. Describe how Vendor will transition any existing Public Agency customers’
accounts to the Master Agreement available nationally through OMNIA
Partners. Include a list of current cooperative contracts (regional and national)
Vendor holds and describe how the Master Agreement will be positioned
among the other cooperative agreements.

Trane uses the software application Salesforce to manage sales pursuit. For
every customer that is eligible for OMNIA Partners pricing, we will notate the
eligibility in Salesforce. Upon renewal of existing services, the account owner
is then able to offer OMNIA Partners pricing to the customer, except in cases
where the customer decides to put the job up for bid. Trane intends to
position OMNIA Partners as a top tier cooperative partner.

D. Acknowledge Vendor agrees to provide its logo(s) to OMNIA Partners and



agrees to provide permission for reproduction of such logo in marketing
communications and promotions. Acknowledge that use of OMNIA Partners
logo will require permission for reproduction, as well.

Trane will provide its logo to OMNIA Partners and agrees to permit
reproduction of the logo in marketing communications and promotions. We
understand that use of the OMNIA Partners logo requires permission for
reproduction.

Confirm Vendor will be proactive in direct sales of Vendor's goods and services
to Public Agencies nationwide and the timely follow up to leads established by
OMNIA Partners. All sales materials are to use the OMNIA Partners logo. At a
minimum, the Vendor's sales initiatives should communicate:

i.  Master Agreement was competitively solicited and publicly awarded by a
Principal Procurement Agency

ii.  Best government pricing

ii.  No cost to participate

iv.  Non-exclusive

As stated in our marketing plan, Trane can confirm these requirements will be
met.

Confirm Vendor will train its national sales force on the Master Agreement. At
a minimum, sales training should include:

i.  Key features of Master Agreement

i.  Working knowledge of the solicitation process

iii. Awareness of the range of Public Agencies that can utilize the Master
Agreement through OMNIA Partners

iv. Knowledge of benefits of the use of cooperative contracts

As stated in our marketing plan, Trane can confirm these requirements will be
met.

. Provide the name, title, email and phone number for the person(s), who will be

responsible for:

I Executive Support:

Greg Spencer, gsspencer@trane.com, 469-442-6055
ii.  Marketing:

Greg Spencer, gsspencer@trane.com, 469-442-6055
ii.  Sales:

Greg Spencer, gsspencer@trane.com, 469-442-6055



iv.  Sales Support:
Chris Teller, cteller@trane.com, 917-440-2808
Jeremy Lee, Jeremy.lee@trane.com, 913-599-4664
Tina Bossen, tina.bossen@trane.com, 480-490-4502

v.  Financial Reporting:
Amanda Dawson, Amanda.dawson@trane.com, 832-551-7999

vi. Accounts Payable:
Amanda Dawson, Amanda.dawson@trane.com, 832-551-7999

vii. Contracts:
Greg Spencer, gsspencer@trane.com, 469-442-6055

. Describe in detail how Vendor’s national sales force personnel and/or project
managers are structured, including contact information for the highest-level
executive in charge of the sales and/or project management team.
Trane has a dedicated Strategic Programs team that drives the use of
cooperatives for sales. Leading the group is Aaron Tanck, Director of Strategic
Programs. Aaron oversees Greg Spencer, our Cooperative Program Manager.
Aaron reports to Amber Mulligan, Vice President, Strategic Sales, who is the
highest-level executive in charge of sales for Cooperative contracts.
Amber.Mulligan@tranetechnologies, 910-233 -3594.

Explain in detail how the sales or project management teams will work with the
OMNIA Partners team to implement, grow and service the national program.
Trane’s Cooperatives team is dedicated to drives sales through our cooperative
agreements. This team anticipates working with OMNIA Partners to promote
the contract vehicle and provide efficient public service to our customers across
the U.S. While we expect to do the majority of the marketing work through our
marketing and sales departments, we hope OMNIA Partners can assist with
launching our internal training program and occasionally fielding questions
from our field teams as they are trained and mobilized. We also hope OMNIA
Partners will be able to support us with new opportunities, such as new member
sign-up and answering compliance questions.

. Explain in detail how Vendor will manage the overall national program
throughout the term of the Master Agreement, including ongoing coordination
of marketing and sales efforts, timely new Participating Public Agency account
set-up, timely contract administration, etc.contract administration, etc.

Our OMNIA Partners marketing plan includes a coordinated effort between
Trane and OMNIA Partners. We will continue to market the OMNIA Partners
program both internally and externally via training, corporate SharePoint site,
customer meetings, marketing materials, and tradeshows. All marketing
materials will be available in hard copy and electronic format. Our Strategic



Program Leader, Greg Spencer, will continue to oversee the program, driving
growth throughout the term of the Master Agreement.

State the amount of Vendor's Public Agency sales for the previous fiscal year.
Provide a list of Vendor's top 3 Public Agency customers, the total purchases
for each for the previous fiscal year along with a key contact for each.

Trane's Public Agency sales under the OMNIA agreement for 2021 was
$368.4M. Our top three Public Agency customers/total bookings for 2021 are
as follows:

Customer Name Total Bookings Key Contact
for 2021

Roanoke City Public Schools | $20,601,056.80 [eff Shawver — Chief of
Physical Plants
Phone: 540-853-6306

Berwick Area School District $20,300,560.00 [Brent Crispell — Director
of Building and Grounds

Hall County Board of $9,696,634.20  [Phone: 570-759-6400

Commissioners

Suffolk Public Schools $7,052,958.50  [Brett Jockell -
Superintendent and
Director

. Describe Vendor's information systems capabilities and limitations regarding
order management through receipt of payment, including description of
multiple platforms that may be used for any of these functions.

Trane account managers use Trane Select Assist (previously known as TOPSS)
to quote and provide technical information for equipment sales. Additionally,
our greater sales organization uses multiple Oracle based internal programs to
facilitate contracting, equipment (both OEM Trane and buysell), service,
controls, and parts orders. Trane maintains a customer focused approach with
Salesforce.

. Provide the Contract Sales (as defined in Section 12 of the OMNIA Partners
Administration Agreement) that Vendor will-guarantee projects each year under

the Master Agreement for the initial three years of the Master Agreement

("Guaranteed Contract Sales”).

Trane projects, but does not guarantee, OMNIA contract sales during the first

three years to be:

$50M in year one (2022)



$200M in year two (2023)
$300M in year three (2024)

To the extent Vendor guarantees minimum Contract Sales, the Administrative
Fee shall be calculated based on the greater of the actual Contract Sales and
the Guaranteed Contract Sales.

Current supply chain environments will have an impact on these projections in
addition to inflationary pressures, funding mechanisms, etc.

. Even though it is anticipated many Public Agencies will be able to utilize the
Master Agreement without further formal solicitation, there may be
circumstances where Public Agencies will issue their own solicitations. The
following options are available when responding to a solicitation for Products
covered under the Master Agreement.

I Respond with Master Agreement pricing (Contract Sales reported to
OMNIA Partners).

ii. If competitive conditions require pricing lower than the standard Master
Agreement not-to-exceed pricing, Vendor may respond with lower pricing
through the Master Agreement. If Vendor is awarded the contract, the
sales are reported as Contract Sales to OMNIA Partners under the Master
Agreement.

iii. Respond with pricing higher than Master Agreement only in the unlikely
event that the Public Agency refuses to utilize Master Agreement
(Contract Sales are not reported to OMNIA Partners).

iv.  If alternative or multiple bid and/or proposals are permitted, respond with
pricing higher than Master Agreement, and include Master Agreement as
the alternate or additional bid/proposal.

Detail Vendor's strategies under these options when responding to a
solicitation.

Trane, Inc. U.S. continues to offer competitive pricing to the public sector per
the cooperative contract guidelines.  Currently, these pertain to the Harford
County Public Schools Contract 15-JLP-023 and the Port of Portland contract #
1153. Trane has established a strict process to assure agencies receive the
correct pricing for the specific contract. This begins with assigning a specific
cooperative quote number that identifies the agency as well as project being
addressed. The process then dictates that the pricing follow strict contract
guidelines including list price discounts for equipment, set hourly rates by trade
for labor solutions and fixed mark-up guidelines for non-Trane materials being
furnished to meet the project’'s scope. A combination of these assure that the
agency is being provided the correct price for the specified scope of work.
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D& B Printed By:Kevin Celestine
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LIVE REPORT

TRANE U.S. INC.

Tradestyle(s):(SUBSIDIARY OF TRANE INC., PISCATAWAY,

NJ)) 1

active  [HEADOUARTERS)

D-U-N-S 00-134-4621 Address: 800-e Beaty St, Davidson, NC, 28036, United

Number: States Of America

Phone: +1 704 655 4000 Web: www.trane.com
EndorsementXevin.Celestine@tranetechnologies.com
Exclude
from
Portfolio
Insight:

Summary

KEY DATA ELEMENTS (Formerly: SCORE BAR)

KDE Name Current Status Details

PAYDEX ® 71 14 days beyond terms

Delinquency Score 60 Moderate Risk of severe
payment delinquency.

Failure Score 2 Moderate to High Risk of
severe financial stress.

D&B Viability Rating 4 5 B - View More Details

Bankruptcy Found N

D&B Rating -- Unavailable.

COMPANY PROFILE ®

D-U-N-S Mailing Address
00-134-4621

Employees
PO Box 6820 6,500

Piscataway, NJ, 08855, UNITED STATES

Legal Form Age (Year Started)

Telephone 93Years(1929)

+1 704 655 4000

Corporation (US)

History Record Named Principal

Clear Website Dave Regnery, CEO

www.trane.com

Date Incorporated Line of Business

03/26/1929 Present Control Succeeded Mfg refrigeration/heating equipment
1929

State of Incorporation SIC

DELAWARE 35850101

Ownership NAICS

Not publicly traded 333415

St

9 Davidson

College
A

Street Address:
800-e Beaty St,
Davidson, NC, 28036,
United States Of America

o
o

OVERALL BUSINESS RISK ®


https://www.google.com/maps/place/800-e+Beaty+St+Davidson+NC+28036+US?key=AIzaSyC6yC1R1QB7KFlMUotB20TI86PrF6WqJ4k&signature=NtD0y4mjyR8DGlWnplu8ASPgH6Q=
http://www.trane.com/
http://www.trane.com/

Dun & Bradstreet thinks...

HIGH

MODERATE-HIGH

MODERATE LOW-MODERATE Low

Overall assessment of this organization over the next 12 months:

Based on the predicted risk of business discontinuation:

Based on the predicted risk of severely delinquent payments:

Some-Financial-Stress-Concerns

Moderately-Higher-Than-Average-Risk-Of-Financial-
Stress

Moderate Potential For Severely Delinquent Payments

D&B MAX CREDIT RECOMMENDATION ®

MAXIMUM CREDIT RECOMMENDATION

US$ 2,000,000

The recommended limit is based on a moderately high probability of severe delinquency or business failure.

FAILURE SCORE @ (Formerly Financial Stress Score)

Company's Risk Level

MODERATE-HIGH

High Risk (1)

Past 12 Months

Low Risk

High Risk

Probability of failure over the next 12 months

2.29 %

Low Risk (100)

DELINQUENCY SCORE ® (Formerly Commercial Credit Score)

Company's Risk Level

MODERATE

High Risk (1)

Past 12 Months

Low Risk

High Risk

60

Probability of delinquency over the next 12 months

4.75 %

Low Risk (100)

VIABILITY RATING SUMMARY ®

Viability Score

High Risk (9)

Data Depth Indicator

Descriptive (G)

Portfolio Comparison

High Risk (9)

Financial Data

5

Unavailable

Low Risk (1)

Predictive (A)

Low Risk (1)



Trade Payments
Company Size
Years in Business -

D&B PAYDEX® ®

High Risk (1) Low Risk (100)

14 days beyond terms

Past 24 Months
Low Risk

High Risk

D&B PAYDEX - 3 MONTHS @

High Risk (1) Low Risk (100)

19 days beyond terms

PAYDEX® TREND CHART ®

/" This Company ' i Industry Benchmark

SBRI ORIGINATION

SBRI Origination Card Score
Moderate Risk of serious delinquency over the next 12 months

High Risk Low Risk
SBRI Origination Lease Score

High Risk of serious delinquency over the next 12 months
High Risk Low Risk

SBRI Origination Loan Score

_ High Risk of serious delinquency over the next 12 months

High Risk Low Risk

D&B SBFE SCORE

o

No D&B SBFE Score data is currently available.

D&B RATING ®

Special Rating Current Rating as of 11/05/2009

== : Undetermined



FRAUD RISK SCORE INFORMATION

i

No Fraud Risk Score is Available

LEGAL EVENTS

Events Occurrences Last Filed
Bankruptcies 0 -
Judgements 1 10/27/2017
Liens 10 10/24/2020
Suits 7 03/16/2020
ucc 421 02/07/2022

DETAILED TRADE RISK INSIGHT™

Days Beyond Terms 3 Months
7 Days From Apr-22 to Jun-22

High Risk (120+)
Days Beyond Terms Past 3 months : 7

Low Risk:0 ; High Risk:120+

Dollar-weighted average of 353 payment experiences reported from 117 companies.

Low Risk (0)

DETAILED TRADE RISK INSIGHT™ 13 MONTH TREND

Total Amount Current and Past Due -

FINANCIAL OVERVIEW - BALANCE SHEET

o

No Data Available

TRADE PAYMENTS

Highest Past Due:

700,000
Highest Now Total Trade Largest High
Owing Experiences Credit

4,000,000 715 8,000,000



FINANCIAL OVERVIEW - PROFIT AND LOSS

o

No Data Available

OWNERSHIP

Subsidiaries

11

Branches Total Members

276 888

This company is a Headquarters, Parent, Subsidiary.

Name

Country
D-U-N-S

Others

Domestic Ultimate Global Ultimate

INGERSOLL-RAND US TRANE HOLDINGS CORPORATI TRANE TECHNOLOGIES PUBLIC LIMITED COMPA

ON NY
UNITED STATES IRELAND
96-330-6712 98-503-3590

FINANCIAL OVERVIEW - KEY BUSINESS RATIOS

1

No Data Available

ALERTS ®

There are no alerts for this D-U-N-S Number.

WEB & SOCIAL POWERED BY FIRSTRAIN

o

No Data Available



NOTES

Add Note

o

No notes is available for this D-U-N-S Number.

COUNTRY/REGIONAL INSIGHT

LS United States Of America Risk Category
Consecutive hikes in the Fed Funds Rate through end-2022 to fight Low
stubborn inflation threaten to slow growth and increase unemployment.
High Risk Low Risk
Available Reports
Country Insight Snapshot Country Insight Report
(CIS) (CIR)
High-level view of a single country’s cross-border risk exposure, with particular focus In-depth analysis of the current risks and opportunities within a single country
on the current political, commercial, and macroeconomic environments. and its regional and global context.

STOCK PERFORMANCE

History Performance
Daily High P/E:
52-Week High EPS:

Div/Yield

The scores and ratings included in this report are designed as a tool to assist the user in making their own credit related decisions, and should
be used as part of a balanced and complete assessment relying on the knowledge and expertise of the reader, and where appropriate on other
information sources. The score and rating models are developed using statistical analysis in order to generate a prediction of future events.
Dun & Bradstreet monitors the performance of thousands of businesses in order to identify characteristics common to specific business
events. These characteristics are weighted by significance to form rules within its models that identify other businesses with similar
characteristics in order to provide a score or rating.

Dun & Bradstreet's scores and ratings are not a statement of what will happen, but an indication of what is more likely to happen based on
previous experience. Though Dun & Bradstreet uses extensive procedures to maintain the quality of its information, Dun & Bradstreet cannot
guarantee that it is accurate, complete or timely, and this may affect the included scores and ratings. Your use of this report is subject to
applicable law, and to the terms of your agreement with Dun & Bradstreet.

Small Business Risk Insight

SBRI ORIGINATION LEASE SCORE

SBRI Origination Lease Score : 793

SBRI ORIGINATION CARD SCORE

SBRI Origination Lease Score : 860

SBRI ORIGINATION LOAN SCORE



SBRI Origination Loan Score : 816

KEY SBRI ATTRIBUTES

Total Balance Total Open SBRI Accounts Number Of Total Accounts Ever Cycle

2+
393,163.00 249 30

Credit Card Total 20,526.00 Total Exposure 615,294.00

i i 1 Months
Balance Time since most

Maximum Age of 507.00 recent Cycle 2 on
Months
Lease Agreement 232,608.00 All Open Accounts all accounts

Total Balance
Total Available 215,656.00 Worst Delinquent

Loan Total Balance 140,029.00 Credit - Credit All Accounts

Card
Past 1-3 Months Cycle 4

Total Available 16,500.00 Past 1-12 Months Cycle 5

Credit - Lines of
Credit

ACCOUNT SUMMARIES

Total Current Balance 562,268
Total Past Due 183,966
Total Past Due Cycle 1 38,930
Total Past Due Cycle 2 28,233
Total Past Due Cycle 3 14,209
Total Past Due Cycle 4 4,748
Total Past Due Cycle 5 97,844

Total Charge Off Amount 49,732

Date Total Original Amount/Current Current Total Current Total Past Past Due Past Due Past Due Past Due Past Due Charge-Off
Type Lender Reported Open Date Closed Date Payments Credit Line Balance Balance Due Cycle 1 Cycle 2 Cycle 3 Cycle 4 Cycle 5 Amount
Term Loan 05/31/2022 07/31/2020 79,900 79,900 140,029 o [ o o o
Term Loan 08/31/2009 12/09/2003 5,091 140,029 7,563
Term Loan 05/31/2022 06/22/2020 52,900 52,900 140,029 o o ) o o
Term Loan 03/31/2015 04/29/2014 9 15,747 1,369 140,029 o (] o o o o
Term Loan 03/31/2015 04/30/2014 9 14,500 1,262 140,029 o o o o o o
Term Loan 02/28/2015 02/28/2014 10 15,188 2,643 140,029 o o o o o o
Term Loan 11/30/2013 12/31/2012 11/30/2013 20,165 [} 140,029 o o [} o (] o
Term Loan 07/31/2013 08/10/2009 07/31/2013 229,525 o 140,029 o o ) o o o
Term Loan 06/30/2007 04/16/2007 05/09/2007 2,247 o 140,029 o (] o o (]
Lease
A 09/30/2014 09/02/2010 53,770 2,409 385,779 2,409 (] 2,409 o (] o
greement
Lease
06/30/2013 09/25/2009 61,660 2,425 385,779 1,212 1,212 o o o o
Agreement
Lease
A 06/30/2013 09/25/2009 39,988 1,978 385,779 989 989 [} o o o
greement
Lease
A 06/30/2013 09/25/2009 39,988 1,979 385,779 989 989 [} [} o o
greement
Lease
06/30/2013 06/18/2009 10,295 254 385,779 254 o [} 254 o (]
Agreement
Lease
06/30/2013 06/18/2009 10,295 254 385,779 254 o o 254 o o
Agreement
Qe 04/14/2016 10/30/2012 02/01/2016 18 ) 1,317 385,779 1,317 439 439 439 o o
Agreement
Lease
04/14/2016 11/30/2012 12/10/2015 18 33 17 385,779 o o o o o 10

Agreement



Date Total Original Amount/Current Current Total Current Total Past Past Due Past Due Past Due Past Due Past Due Charge-Off
Type Lender Reported Open Date Closed Date Payments Credit Line Balance Balance Due Cycle 1 Cycle 2 Cycle 3 Cycle 4 Cycle 5 Amount

10/06/2015 05/10/2012 02/11/2015
Lease

18 716 o 385,779 o o o o o

Agreement
Lease

03/04/2015 07/10/2012 18 240 608 385,779 480 240 240 o o o
Agreement
Lease

01/08/2016 09/30/2012 18 240 19 385,779 o ) o o o
Agreement
Lease

04/13/2016 09/30/2012 18 366 418 385,779 o o o o o
Agreement
Lease

01/08/2016 10/20/2012 18 67 163 385,779 o o o o o
Agreement
Lease

07/10/2015 09/10/2012 03/10/2016 18 ) o 385,779 o o o o o
Agreement
Lease

04/18/2014 10/30/2012 18 1,554 o 385,779 o o o o o o
Agreement
Lease

04/14/2016 06/10/2012 06/11/2014 18 ) 32 385,779 o o o o o
Agreement
Fesss 04/13/2016  03/30/2012 18 0 390 385,779 0 [ 0 0 0
Agreement
Lease

04/14/2016 12/30/2011 01/02/2014 18 ) 121 385,779 o o o o o
Agreement
Lease

07/16/2013 07/10/2012 18 79 537 385,779 237 79 79 79 o o
Agreement
Lease

07/10/2015 12/10/2011 09/11/2013 18 2,554 o 385,779 o o o o o
Agreement
Lease

04/14/2016 12/20/2011 06/21/2015 18 o 5 385,779 o o o o o
Agreement
Lease

01/04/2014 06/20/2003 12/21/2011 18 ) o 385,779 o o o o o o
Agreement
Lease

04/14/2016 12/20/2011 03/21/2016 18 o o 385,779 o o o o o
Agreement
Lease 01/04/2014  03/30/2007 18 0 0 385,779 0 0 0 [ 0 [
Agreement
(e 04/14/2016 06/30/2012 06/18/2014 18 o 2,980 385,779 2,367 789 789 789 o o
Agreement
Lease 02/13/2012  10/20/2006  04/09/2009 18 4,446 385,779 4,488
Agreement 4 ’ ’
Loase 05/07/2015  05/10/2012  02/11/2016 18 [ 405 385,779 70 35 35 0 0 0
Agreement ’
Lease 01/02/2013  10/10/2006  04/11/2011 18 [ [ 385,779 [ 0 [ [ 0 [
Agreement ’
Lease 04/13/2016  09/20/2011 18 354 1,113 385,779 708 177 177 177 177 0
Agreement ’ ’
Lease 04/14/2016  06/10/2009  03/11/2013 18 [ 0 385,779 [ [ [ 0 [
Agreement ’
Lease
Agreement 01/08/2016 04/20/2011 18 o [} 385,779 o [} o (] o
Lease
A 12/31/2010 09/10/2005 06/11/2009 18 o [} 385,779 o o [} o o o
greement
Lease
A 01/04/2014 04/20/2011 10/21/2015 18 513 410 385,779 o (] [} o (] o
greement
Lease

09/30/2009 09/10/2006 11/10/2009 18 o 231 385,779 o (] o o o o
Agreement
Lease
A 04/14/2016 07/10/2011 06/21/2015 18 92 [} 385,779 o [} o (] o
greement
Lease 01/04/2014  06/30/2006 18 [ 0 385,779 [ 0 0 [ 0 [
greement
Lease 01/08/2016  04/10/2011 18 0 [ 385,779 [ 0 0 0 0
greement
Lease
A 01/02/2013 06/10/2006 12/11/2010 18 o [} 385,779 o (] [} o o o
greement
Lease
A 11/12/2013 10/27/2010 10/23/2013 36 193,623 [} 385,779 o (] o o (]
greement
Lease
A 02/13/2012 01/30/2006 08/01/2010 18 o [} 385,779 [} W] [} o o [}
greement
Lease 04/14/2016  07/10/2011  02/02/2016 18 ] 650 385,779 440 110 110 110 110 0
greement
Lease 12/03/2014  10/20/2005 18 0 [} 385,779 0 0 [} [ 0 [
Agreement
Lease

06/30/2015 10/07/2010 56 6,955 617 385,779 96 96 [} (] o
Agreement
Lease

01/02/2013 07/10/2005 04/11/2011 18 ) [} 385,779 o o [} o o o
Agreement
Lease

10/01/2017 04/01/2008 01/09/2017 105 1,917 o 385,779 o o o o o
Agreement
Lease

02/13/2012 06/30/2005 01/01/2010 18 o o 385,779 o o o o o o
Agreement
Lease 12/31/2010  02/20/2001 [ o [ 385,779 [ 0 [ 0 0 0
Agreement
Lease

12/31/2010 01/10/2005 07/11/2009 18 207 o 385,779 o o o o o o
Agreement
Lease

04/14/2016 07/20/2011 04/21/2013 18 ) o 385,779 o ) o o o
Agreement
Lease

01/04/2014 12/20/2008 12/21/2011 18 49 o 385,779 o o o o o o
Agreement
Lease

12/31/2010 09/30/2010 01/01/2015 o ) o 385,779 o o o o o o
Agreement
Lease

12/31/2010 12/20/2004 12/21/2008 18 36 o 385,779 o o ) o o o
Agreement
Lease

10/14/2013 07/29/2010 09/24/2013 36 149,112 o 385,779 o o o o o
Agreement
Lease

02/13/2012 12/30/2004 01/02/2009 18 60 385,779 385
Agreement
Lease

06/02/2022 10/08/2003 11/04/2010 54,808 o 385,779 o o o o o o
Agreement
Lease

12/31/2010 12/30/2003 04/21/2009 18 ) 397 385,779 136 136 o o o o
Agreement
Lease

06/02/2022 08/12/2003 11/04/2010 95,868 o 385,779 o o o o o o
Agreement
Lease 01/04/2014  01/20/2008 18 0 0 385,779 [ 0 0 [ 0 [
Agreement
e 06/30/2010 03/17/2003 09/21/2010 278,861 65,183 385,779 60,169 o o o o 60,169

Agreement



Type

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lender

Date

Reported

02/28/2010

06/02/2022

07/16/2013

10/03/2013

04/14/2016

08/31/2009

06/02/2022

04/14/2016

04/13/2016

06/02/2022

04/14/2016

01/02/2013

06/30/2010

04/14/2016

01/04/2014

06/30/2010

04/14/2016

02/28/2010

04/14/2016

11/30/2020

01/04/2014

04/14/2016

04/14/2016

01/02/2013

08/10/2015

02/11/2016

01/02/2013

01/08/2016

04/14/2016

04/13/2016

04/14/2016

11/30/2013

12/31/2010

07/10/2015

11/15/2020

01/02/2013

02/11/2016

04/14/2016

02/13/2012

04/13/2016

10/06/2015

07/11/2012

08/11/2014

04/10/2015

07/11/2012

10/31/2011

04/14/2016

07/11/2012

09/16/2012

04/14/2016

07/11/2012

07/10/2015

Open Date

07/20/2003

05/17/2006

01/10/2007

10/16/2006

12/10/2015

01/20/2007

08/11/2003

12/10/2015

01/10/2007

01/30/2009

10/20/2015

04/20/2006

06/30/2003

09/30/2015

09/10/2004

03/17/2003

01/10/2015

04/10/2005

04/10/2011

10/30/2015

12/10/2000

12/10/2010

07/20/2015

12/30/2005

04/16/2010

06/30/2015

05/20/2006

07/20/2010

06/10/2015

09/30/2003

06/20/2015

02/11/2010

11/30/1998

03/12/2010

06/09/2015

04/10/2007

03/30/2010

03/10/2015

11/30/2006

12/30/2009

02/10/2015

10/10/2008

03/20/2010

12/30/2014

11/10/2008

12/01/2009

10/10/2014

11/10/2008

12/01/2009

10/20/2014

10/10/2007

07/30/2010

Closed Date

01/21/2008

03/12/2010

09/22/2020

04/21/2011

01/14/2011

10/25/2011

05/17/2012

04/21/2011

02/02/2011

12/08/2010

07/21/2010

04/10/2008

05/21/2015

10/30/2003

12/10/2013

01/01/2011

11/14/2011

01/01/2006

03/17/2010

05/19/2009

10/22/2020

07/11/2011

07/01/2015

03/01/2010

06/21/2015

10/22/2011

07/12/2012

Total
Payments

18

18

23

18

18

18

18

18

18

18

18

18

18

18

60

18

18

18

18

21

18

18

18

18

18

18

18

21

18

18

18

18

18

18

18

18

18

18

18

18

18

18

18

18

Original Amount/Current
Credit Line

9,765

27,970

2,565

828

3,681

781

30,876

764

253,994

5,796

17,328

101

30,111

60

1,860

7,437

3,903

649

1,344

6,480

23,550

288

4,256

693

646

729

550

690

2,090

1,320

Current
Balance

550

14

33

387

5,393

102

179

71

240

98

333

195

307

Total Current

Balance

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

Total Past
Due

92

31,753

5,075

a1

116

Past Due
Cycle 1

1]

92

41

58

Past Due
Cycle 2

58

Past Due
Cycle 3

Past Due
Cycle 4

1]

Past Due Charge-Off
Cycle 5 Amount

31,753

5,075



Date Total Original Amount/Current Current Total Current Total Past Past Due Past Due Past Due Past Due Past Due Charge-Off
Type Lender Reported Open Date Closed Date Payments Credit Line Balance Balance Due Cycle 1 Cycle 2 Cycle 3 Cycle 4 Cycle 5 Amount

04/14/2016 07/10/2014

Lease 18 152 472 385,779 76 38 38 0 0 0
Agreement
Lease

02/28/2010  07/10/2004  10/11/2008 18 228 0 385,779 0 [ 0 [ [ [
Agreement
Lease 08/11/2014  10/10/2010  09/28/2015 18 0 1,936 385,779 1,936 a8a a8a a8a a8a 0
Agreement
Lease

04/14/2016  07/20/2014 18 243 81 385,779 0 0 [ [} [
Agreement
Lease

02/28/2010  05/10/2004  11/11/2008 18 282 0 385,779 0 [ o 0 [ 0
Agreement
Lease

01/08/2016  01/30/2010 18 0 136 385,779 136 136 0 o [} [
Agreement
Lease 06/30/2006  04/16/2002 3,355 0 385,779 0 0 0 0 0
Agreement
e 02/28/2010  05/10/2004  11/11/2008 18 372 0 385,779 0 [} 0 o 0 0
Agreement ’
Lease 05/31/2022  07/20/2021 1 2,570 2,570 385,779 0 [} 0 0 [} 0
Agreement ! ! ’
Loase 02/13/2012  01/10/2004  06/01/2009 18 o 36 385,779 [ 0 0 0 0 0
Agreement '
Lease 05/31/2022  09/20/2021 1 2,849 2,849 385,779 [ 0 0 0 0 0
Agreement ’ ’ ’
e 12/03/2014  03/30/2008 18 0 0 385,779 0 0 0 0 0 o
Agreement ’
Lease 06/30/2003  08/24/1998  09/24/2001 10,428 0 385,779 [ 0 0 0
Agreement ’ ’
oace 05/31/2022  09/20/2021 1 799 799 385,779 [ 0 [ 0 0 0
Agreement ’
I';ease 01/04/2014  02/10/2009 18 o 0 385,779 0 0 0 0 0 0
greement
Lease
A 11/30/2010  03/06/2000  09/12/2005 0 30,600 0 385,779 0 [ 0 o
greement
Lease 05/31/2022  07/20/2021 1 711 7 385,779 [ 0 0 0 0 0
Agreement
Lease

12/31/2010  10/10/2004  02/11/2009 18 0 29 385,779 0 [ 0 [ [ [
Agreement
Lease
A 07/08/2008  06/26/2001 2,844 0 385,779 0 [ 0 [ [ 0
greement
Lease
A 05/31/2022  02/10/2020 7 2,841 2,841 385,779 0 [ 0 [ [ [
greement
Lease

01/02/2013  03/20/2006  09/21/2011 18 0 0 385,779 0 [ 0 o [ 0
Agreement
Lease

05/31/2010  03/16/2007 15 28,080 385,779 21,059
Agreement
Lease
A 05/31/2022  10/10/2020 4 371 371 385,779 0 [ 0 [ [ 0
greement
Lease

01/02/2013  07/10/2006  07/11/2011 18 0 10 385,779 0 [ 0 [ [ [
Agreement
Lease

04/14/2016  03/20/2016 18 704 201 385,779 0 0 [ [ 0
Agreement
Lease

05/31/2022  09/30/2020 8 1,271 1,271 385,779 0 [ 0 [ [ [
Agreement
Lease

04/13/2016 01/30/2010  08/01/2011 18 435 870 385,779 870 435 435 [ [ 0
Agreement
Lease

04/30/2019  06/24/2014 58 23,034 0 385,779 0 [ 0 [ [
Agreement
Lease 12/31/2021  05/28/2020 52,208 0 385,779 0 0 0 0 0
Agreement
Lease

02/13/2012  07/30/2004  02/01/2010 18 0 0 385,779 0 [ 0 [ [ [
Agreement
Lease

04/14/2016  06/10/2014  12/11/2015 18 219 0 385,779 0 0 [ [ 0
Agreement
Lease

05/31/2022  03/30/2020 8 1,418 1,418 385,779 0 [ 0 [ [ o
Agreement
Lease 01/08/2016  12/30/2006 18 0 8 385,779 o 0 o 0 [
Agreement
Lease

01/08/2016 06/30/2014 18 945 29 385,779 0 0 o [ o
Agreement
Lease

03/31/2021  09/29/2020  03/26/2021 5 37,649 0 385,779 0 [ 0 0 [ 0
Agreement
Lease

01/04/2014  09/30/2006 18 0 20 385,779 0 [ 0 [ [ o
Agreement
Lease

07/31/2019  06/24/2014 60 114,600 0 385,779 0 [ 0 0 [
Agreement
pease 12/31/2021  05/28/2020 20,122 0 385,779 0 0 [ 0 0
Agreement
Lease

04/30/2019  06/24/2014 58 46,516 0 385,779 0 [ 0 0 [
Agreement
Lease

02/13/2012  07/30/2004  02/01/2010 18 0 50 385,779 0 [ 0 [ [ [
Agreement
Lease

12/31/2021  05/28/2020 52,208 0 385,779 0 [ 0 0 [
Agreement
Lease

04/13/2016  07/10/2005  08/28/2009 18 o 60 385,779 60 30 30 [ [ o
Agreement
Lease

01/08/2016  04/30/2014 18 3,684 0 385,779 0 0 [ [ [
Agreement
pease 12/31/2021  05/28/2020 20,122 0 385,779 0 0 0 0 0
Agreement
Lease

01/02/2013  03/30/2006  10/01/2011 18 o 0 385,779 0 [ 0 [ [ [
Agreement
Lease

04/14/2016  03/30/2014 18 1,104 0 385,779 0 0 [ [ o
Agreement
Lease

05/31/2022  12/30/2018 9 64 64 385,779 0 [ 0 0 [ 0
Agreement
Lease

10/03/2011  10/20/2007  07/21/2011 18 o 0 385,779 0 [ 0 [ [ [
Agreement
Lease

07/10/2015  01/30/2014 18 153 0 385,779 0 0 [ [ 0
Agreement
Lease

05/31/2022  10/31/2017 57 62,750 3,795 385,779 0 [} 0 [ [
Agreement
Lease

04/14/2016  01/10/2010  01/11/2015 18 0 0 385,779 0 0 o [ 0

Agreement



Date Total Original Amount/Current Current Total Current Total Past Past Due Past Due Past Due Past Due Past Due Charge-Off

Type Lender Reported Open Date Closed Date Payments Credit Line Balance Balance Due Cycle 1 Cycle 2 Cycle 3 Cycle 4 Cycle 5 Amount
Lease

04/14/2016  01/20/2014 18 1,620 298 385,779 0 ° 0 0 0
Agreement
Lease
Agreement 11/30/2021  06/30/2019 12 ° 0 385,779 0 0 0 0 0 0
Loase 02/13/2012  07/10/2001  01/11/2010 18 0 [ 385,779 [ 0 [ 0 0 [
Agreement ’
Lease 09/03/2014  09/30/2013 18 703 0 385,779 0 0 0 [ 0 0
Agreement ’
roase 05/31/2022  10/20/2018 8 564 564 385,779 [ 0 [ 0 0 [
Agreement ’
Lease
Agreement 01/04/2014  01/30/2005 18 0 0 385,779 0 0 0 0 0 0
oacse 04/14/2016  10/20/2013 18 56 108 385,779 [ [ 0 0 [
Agreement ’
I'fase 06/30/2021  10/20/2018 5 162 1 385,779 [ 0 [ 0 0 0
greement
Lease
A 02/28/2010  03/30/1986  01/02/2008 18 ° 280 385,779 0 0 0 0 0 0
greement
Lease
A 04/14/2016  03/10/2013  12/11/2015 18 65 0 385,779 0 0 0 0 0
greement
Lease 09/30/2019  10/10/2011 o [ 385,779 [ 0 [ 0 0 0
Agreement
Lease

02/13/2012  01/20/2006 07/21/2010 18 0 0 385,779 0 0 0 0 0 0
Agreement
Lease

08/11/2014  08/30/2013 18 210 0 385,779 0 0 0 0 o o
Agreement
Lease
A 09/30/2019  10/20/2015 1,694 1,694 385,779 1,270 0 0 423 [} 847
greement
Lease
A 12/03/2014  05/30/2003  06/01/2004 18 20 0 385,779 0 0 0 0 o 0
greement
Lease
A 07/10/2015  09/10/2013  12/29/2015 18 5,664 78 385,779 0 0 0 0 0
greement
Lease

05/31/2022  01/30/2014 12 126 126 385,779 75 0 75 0 0 o
Agreement
Lease

01/31/2014 10/01/2009 01/29/2014 51 78,443 0 385,779 0 0 0 0 0
Agreement
Lease 01/04/2014  07/20/2009 18 [ [ 385,779 0 0 0 0 0 0
Agreement
Lease 02/29/2020  12/30/2014 0 0 385,779 0 0 0 0 0 [
Agreement
Lease

08/07/2007  05/24/2004  07/31/2007 13 15,319 0 385,779 0 0 0 o 0 0
Agreement
Lease

01/31/2015 06/27/2007  01/28/2015 88 19,517 650 385,779 0 0 0 0 0
Agreement
Lease

09/30/2019  03/30/2016 158 158 385,779 158 0 0 o 158 0
Agreement
Lease

11/05/2008  11/12/2001  10/31/2008 5,256 0 385,779 0 0 0 0 0 0
Agreement
Credit Cards 09/30/2013  08/14/2009  01/17/2014 12 3,000 563 36,460 0 0 0 o 0 0
Lease 01/31/2015  04/05/2005  01/28/2015 115 33,310 1,214 385,779 0 0 0 0 0
Agreement
reass 05/31/2019  12/30/2014 1 58 58 385,779 0 0 0 0 0 0
Agreement
Lease

02/29/2012  04/19/2006  02/13/2012 69 4,868 0 385,779 0 0 0 0 0
Agreement
Credit Cards 07/31/2009  05/02/1984  09/30/2007 0 2,500 0 36,460 0 0 0 0 0 o
Lease

01/31/2014 06/29/2009  01/29/2014 54 78,548 0 385,779 0 0 0 0 0
Agreement
Lease

05/31/2019  12/10/2015 3 1,122 1,122 385,779 390 0 0 390 0 0
Agreement
Lease 11/26/2014  07/01/2013 25,900 0 385,779 0 0 0 0 0
Agreement
Credit Cards 05/31/2022  06/09/1999  06/24/2006 0 0 0 36,460 0 0 0 o 0 o
Lease 01/31/2015  05/26/2006  01/28/2015 104 17,196 0 385,779 0 0 0 0 0
Agreement
rease 01/31/2020  02/10/2015 3 266 2 385,779 0 0 0 0 0 0
Agreement
Lease

07/31/2010  08/01/2006 1 22,501 385,779 112 112 0 0 0
Agreement
Credit Cards 09/30/2013  05/13/2008  11/29/2009 12 7,500 36,460 5,723
Lease
A 02/28/2014  12/29/2009  02/11/2014 a8 15,032 0 385,779 0 0 0 o 0
greement
Lease

09/30/2019  12/10/2015 1 924 [ 385,779 0 0 0 o 0 o
Agreement
kease 12/19/2006  07/26/2001  11/30/2006 5 24,417 387 385,779 0 0 0 0 0 0
greement
Credit Cards 02/28/2010  12/15/2003  01/20/2010 24 1,000 0 36,460 0 0 0 0 0 0
Lease

04/14/2016  04/20/2013 18 1,452 693 385,779 0 0 0 0 0
Agreement
rease 01/31/2003  02/25/2000 4,680 0 385,779 0 0 0 0 0 0
Agreement
Lease
Agreement 10/29/2010  08/01/2006 7,657 385,779 0 0 0 0 0
Credit Cards 11/30/2012  01/27/2010 0 2,459 669 36,460 0 0 0 0 0 0
Lease

10/06/2015  05/10/2013 18 2,430 0 385,779 0 0 0 0 o
Agreement
Lease
A 10/31/2003  02/28/2000 07/31/2003 103,200 0 385,779 0 0 0 o
greement
Lease
A 06/30/2011  05/26/2006 61 17,196 0 385,779 0 0 0 0 o 0
greement
Credit Cards 12/31/2013  12/11/2001  08/19/2003 0 5,000 0 36,460 0 0 0 o 0 o 263
Lease

10/06/2015  05/10/2013 18 2,313 0 385,779 0 0 0 0 0
Agreement
Lease

08/31/2005 08/01/2003  05/03/2005 3 53,266 385,779 0 0 0 0
Agreement
Lease 11/02/2011  05/15/2006  08/17/2009 16 3,245 385,779 0 0 0 0
Agreement ’ '
Credit Cards 12/31/2013  12/11/2001  08/19/2003 0 1,000 0 36,460 0 0 0 0 0 0
Lease 10/06/2015  05/10/2013 18 2,295 0 385,779 0 0 0 0 [

Agreement



Date Total Original Amount/Current Current Total Current Total Past Past Due Past Due Past Due Past Due Past Due Charge-Off

Type Lender Reported Open Date Closed Date Payments Credit Line Balance Balance Due Cycle 1 Cycle 2 Cycle 3 Cycle 4 Cycle 5 Amount
::arse:ment 11/30/2010  01/01/2010 47,297 385,779 o 0 0 [ 0
Credit Cards 05/31/2022  06/09/2000  11/16/2006 [ 0 0 36,460 [ 0 0 [ 0 [
k’;ﬁ:me"t 08/11/2015  01/10/2013 18 419 o 385,779 o o 0 ° °
Credit Cards 05/31/2022  08/27/1999  11/16/2006 0 0 0 36,460 [ 0 0 0 0 [
Lease
Agreement 11/30/2016  10/01/2014 20 5,030 o 385,779 0 0 [} 0 °
Lease
Agreement 02/28/2017  02/01/2014 25 33,658 o 385,779 0 0 o [ 0
::ar:ment 10/31/2016  07/01/2014 7,834 0 385,779 0 ) 0 0 0
Lease
Agreement 04/10/2015  12/30/2012  04/01/2016 18 0 389 385,779 0 0 0 ° °
::ar:ment 04/28/2017  02/01/2014 77,527 o 385,779 0 0 0 ° 0
::arse:ment 04/28/2017  01/01/2015 3,882 0 385,779 0 0 0 0 °
:‘;arse:ment 04/14/2016  04/30/2010 06/16/2014 18 3,750 o 385,779 [ [ 0 0 0 3,229
Lease
Agreement 04/13/2016  12/30/2012 18 277 260 385,779 [ 0 0 ° °
::arse:ment 10/29/2010  02/01/2009 70,945 385,779 0 0 o [ 0
::arseZment 03/31/2011  04/01/2010 1 4,181 385,779 0 0 0 ° 0
Lease
Agreement 11/30/2007  11/14/2003  11/21/2007 15 4,695 [ 385,779 [ 0 [ 0 0 °
Lease
Agreement 02/28/2015  12/31/2010 45,811 865 385,779 865 865 ] ) 0 0
Lease
Agreement 08/31/2007 01/01/2001 59,079 0 385,779 o o 0 o o
k:arseeement 03/31/2011  04/01/2010 82,965 385,779 0 0 ° 0 0
Lease
Agreement 10/29/2010  04/01/2004 1 30,844 385,779 [ 0 0 0 °
Lease
Agreement 10/31/2013  03/25/2010  10/31/2013 33,667 [ 385,779 0 0 0 0 ° °
k:arse:ment 07/31/2010  10/01/2007 1 9,106 385,779 0 [ o 0 0
Lease
Agreement 03/01/2012  11/30/1997  08/28/1998 2,340 385,779 [ 0 0 0 1,645
Lease
Rraa 04/30/2010  10/01/2004 14,101 385,779 2,634 333 335 333 1,632
Lease
Agreement 06/30/2013  09/25/2009 24,184 1,044 385,779 522 522 0 0 ° 0
k:a:'seeement 07/31/2010  10/01/2007 1 9,798 385,779 0 [ 0 0 °
Lease
Agreement 02/28/2010  02/24/2005  02/19/2010 60 14,515 1,045 385,779 [ 0 0 0 °
Lease
Eroement 05/31/2011  10/14/2004  03/09/2011 29 2,631 385,779 [ ) 0 0
Lease
Agreement 06/30/2013  06/18/2009 10,295 254 385,779 254 0 0 254 0 0
Lease
¥ 11/30/2016  12/01/2014 37,243 [ 385,779 [ 0 [ ° 0
Lease
Agreement 08/31/2012  12/05/2007  08/31/2012 1 2,576 0 385,779 [ 0 [ 0 0
Lease
e 12/01/2011  08/27/2004  09/27/2011 45,720 385,779 [ 0 0 0
Lease
Agreement 09/30/2014  09/01/2010 41,225 1,570 385,779 1,570 1,570 0 0 ° °
Lease
Reren 09/30/2005  04/01/2004  07/04/2005 1 4,402 385,779 [ ) 0 0
Lease
Agreement 12/31/2011  08/26/2000  12/05/2011 133 20,179 22 385,779 0 0 0 0 °
Lease
Rren 10/29/2010  10/01/2004 1 128,916 385,779 [ 0 [ 0 0
Lease
Agreement 07/31/2014  07/02/2010 48,218 934 385,779 [ 0 0 [ 0 0
Lease
Agreement 02/28/2005 11/15/2000 08/22/2003 58,089 0 385,779 [ 0 0 0 °
Lease
Agreement 06/30/2013  06/18/2009 10,295 254 385,779 254 0 0 254 0 °
Lease
Agreement 12/01/2011  07/15/2004  09/15/2011 45,720 385,779 0 0 [ 0
Lease
Agreement 07/31/2014  07/02/2010 48,218 934 385,779 [ 0 0 0 ° 0
k:arseeement 07/15/2003  06/01/1998 3,155 [ 385,779 0 0 0 0 0
Lease
Agreement 07/31/2007  08/26/2000 9 22,997 0 385,779 [ 0 0 0 0 0
Lease
Agreement 06/30/2013  09/25/2009 41,430 1,971 385,779 985 985 0 0 ° 0
Lease
Agreement 07/31/2007  02/17/2000  04/04/2001 18,915 0 385,779 [ 0 0 0 0 °
Lease
Agreement 06/30/201300/25/2009 23,345 808 385,779 297 297 o 0 0 0
Lease
Agreement 08/31/2003  04/28/2003  07/29/2003 2 6,600 0 385,779 [ 0 0 0
Lease
Agreement 06/30/20 13008 /28/2009 24,304 526 385,779 526 526 o 0 0 0
Lease
Agreement 06/30/2013  06/18/2009 10,295 254 385,779 254 0 0 254 0 °
Lease
Agreement 01/31/2010  05/12/2003  10/20/2009 19,710 385,779 0 0 0 °
Lease
Agreement 03/31/2013  03/25/2008  03/31/2013 45,000 0 385,779 0 0 0 0 0 °
Lease
Agreement 07/31/2007  02/01/2000  04/04/2001 20,700 o 385,779 [ 0 0 ° 0 °
Lease
03/31/2013  02/08/2008  03/31/2013 16,900 0 385,779 0 0 0 0 0 0

Agreement



Type

Lease
Agreement

Lease
Agreement

Credit Cards

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Credit Cards

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Credit Cards

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Credit Cards

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Credit Cards

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Credit Cards

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Credit Cards

Lease
Agreement

Lease
Agreement

Lease
Agreement

Credit Cards

Lease
Agreement

Lease
Agreement

Credit Cards

Lease
Agreement

Credit Cards

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Credit Cards

Lease
Agreement

Lease
Agreement

Lender

Date
Reported

05/31/2005

02/28/2015

09/30/2008

07/31/2007

12/31/2012

07/31/2006

01/31/2015

06/02/2008

07/31/2007

09/30/2014

10/31/2001

12/31/2014

06/02/2008

07/31/2010

05/31/2014

12/31/2002

08/31/2013

12/02/2015

07/31/2007

07/31/2014

03/31/2005

06/30/2013

03/31/2011

07/31/2007

06/30/2013

04/30/2005

06/30/2013

02/28/2009

07/31/2007

06/30/2013

11/30/2003

06/30/2013

09/30/2019

07/31/2007

06/30/2013

06/30/2003

09/30/2019

07/31/2007

06/30/2013

06/30/2006

07/31/2007

05/31/2022

08/31/2014

08/31/2007

07/31/2014

03/31/2015

08/31/2004

08/31/2014

07/31/2007

08/31/2014

06/30/2003

06/30/2013

10/31/2008

07/31/2007

07/31/2014

Open Date

05/15/2002

12/31/2010

08/02/2000

02/01/2000

11/30/2007

05/29/2001

12/31/2010

03/03/1997

02/01/2000

09/01/2010

09/28/1998

12/31/2010

10/09/1996

04/01/2009

08/24/2010

07/30/1997

10/30/2009

08/01/2005

02/01/2000

07/02/2010

03/27/2000

09/25/2009

01/12/1991

02/01/2000

09/25/2009

10/15/1999

09/21/2009

10/02/2000

02/01/2000

09/25/2009

07/06/1998

06/18/2009

08/25/2004

02/01/2000

09/25/2009

07/16/1998

03/03/1980

02/01/2000

06/18/2009

04/30/2006

02/01/2000

06/12/2000

07/19/2010

07/18/2002

07/02/2010

12/31/2010

12/13/2000

07/02/2010

02/01/2000

07/19/2010

12/27/2000

09/25/2009

04/06/2004

02/01/2000

07/02/2010

Closed Date

02/17/2003

04/04/2001

05/29/2006

03/11/2003

04/04/2001

10/10/2002

07/30/2002

08/31/2013

11/14/2014

04/04/2001

01/04/2005

03/12/2004

04/04/2001

10/15/2004

10/30/2006

04/04/2001

07/06/2001

04/04/2001

04/04/2001

02/25/2007

04/04/2001

01/21/2008

07/18/2005

03/31/2015

12/15/2003

04/04/2001

04/28/2003

11/26/2008

04/04/2001

Total
Payments

24

Original Amount/Current
Credit Line

22,361

45,811

20,700

32,500

24,042

55,886

20,700

41,225

23,533

49,438

12,045

19,754

17,100

23,685

6,200

25,846

39,668

33,372

26,303

25,846

39,988

13,440

52,345

25,846

23,225

5,652

10,295

20,743

26,303

5,640

20,743

10,295

11,500

20,743

6,750

55,886

4,029

48,218

55,886

2,850

39,668

20,743

55,886

12,434

23,014

20,743

39,668

Current
Balance

575

3,299

1,570

3,746

754

1,144

1,979

1,192

1,017

1,144

1,105

254

1,425

1,209

60

1,209

1,041

494

754

Total Current
Balance

385,779

385,779

36,460

385,779

385,779

385,779

385,779

36,460

385,779

385,779

385,779

385,779

36,460

385,779

385,779

385,779

385,779

36,460

385,779

385,779

385,779

385,779

36,460

385,779

385,779

385,779

385,779

36,460

385,779

385,779

385,779

385,779

36,460

385,779

385,779

385,779

36,460

385,779

385,779

36,460

385,779

36,460

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

385,779

36,460

385,779

385,779

Total Past
Due

3,299

1,570

1,873

572

989

1,192

508

572

254

88

520

87

Past Due
Cycle 1

o

1,570

572

989

1,192

508

572

88

520

20

Past Due
Cycle 2

3,299

1,873

Past Due
Cycle 3

o

254

20

Past Due
Cycle 4

1]

a7

Past Due Charge-Off
Cycle 5 Amount



Type

Lease

Agreement

Lease
Agreement

Credit Cards

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Credit Cards

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Credit Cards

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Credit Cards

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Credit Cards

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Credit Cards

Lease
Agreement

Lease
Agreement

Lease
Agreement

Credit Cards

Lease
Agreement

Lease
Agreement

Credit Cards

Lease
Agreement

Credit Cards

Term Loan

Term Loan

Lines of
Credit

Lines of
Credit

Lines of
Credit

Lines of
Credit

Lines of
Credit

Lines of
Credit

Credit Cards

Credit Cards

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Credit Cards

Lease
Agreement

Lender

Date
Reported

04/30/2007

06/30/2013

05/31/2022

07/31/2007

08/31/2013

02/28/2005

11/30/2013

05/31/2022

07/31/2007

06/30/2013

01/31/2006

03/31/2013

05/31/2022

07/31/2007

12/31/2013

09/30/2005

12/31/2014

05/31/2022

07/31/2007

01/31/2015

12/31/2006

08/31/2014

05/31/2022

07/31/2007

02/28/2015

09/30/2004

08/31/2014

05/31/2022

07/31/2007

08/31/2014

01/15/2002

05/31/2022

07/31/2007

08/31/2014

05/31/2022

07/31/2007

05/31/2022

02/12/2009

10/08/2008

01/10/2019

06/01/2022

06/01/2022

06/01/2022

12/31/2020

08/12/2016

05/31/2022

06/05/2022

09/25/2001

07/31/2014

12/31/2003

07/31/2007

06/30/2013

10/05/2001

05/31/2022

07/31/2007

Open Date

07/01/2001

06/18/2009

06/27/2003

02/01/2000

11/25/2009

07/27/2000

12/29/2008

05/17/2002

02/01/2000

09/25/2009

05/01/2001

03/05/2008

05/15/2002

02/01/2000

12/27/2011

07/28/2002

12/31/2010

05/14/2002

02/01/2000

12/31/2010

03/02/2002

07/19/2010

02/05/2002

02/01/2000

12/31/2010

12/17/1998

07/19/2010

10/09/2001

02/01/2000

07/19/2010

01/05/1997

02/23/2001

02/01/2000

07/19/2010

07/22/1999

02/01/2000

02/01/1999

05/17/2006

10/04/2005

01/05/2018

03/27/2020

11/04/2021

11/15/2019

06/05/2019

08/19/2015

12/01/2014

03/31/2006

02/15/1995

07/02/2010

08/01/2000

02/01/2000

09/25/2009

10/01/1998

12/01/1998

02/01/2000

Closed Date

07/02/2004

08/23/2011

04/04/2001

08/31/2013

02/27/2003

11/30/2013

06/25/2008

04/04/2001

10/20/2005

03/31/2013

07/01/2008

04/04/2001

12/31/2013

01/28/2005

01/03/2010

04/04/2001

03/02/2004

01/21/2008

04/04/2001

12/17/2001

02/03/2005

04/04/2001

01/21/2008

04/04/2001

02/01/2013

04/04/2001

07/27/2007

09/30/2008

04/04/2001

02/03/2008

04/04/2001

Total
Payments

27

19

27

18

Original Amount/Current
Credit Line

12,312

10,295

20,743

20,027

806

30,507

20,743

26,705

9,152

33,250

18,915

87,370

1,119

40,278

15,000

18,915

55,886

2,112

55,886

3,000

18,915

55,886

3,096

55,886

18,915

55,886

6,619

20,000

18,915

55,886

19,150

18,915

11,734

12,601

1,000

5,000

5,000

2,000

2,500

1,000

3,000

16,315

48,218

5,121

18,915

39,988

23,270

30,000

18,915

Current
Balance

254

1,224

3,063

3,299

1,209

1,099

1,209

1,209

1,209

1,955

934

1,978

Total Current
Balance

385,779

385,779

36,460

385,779

385,779

385,779

385,779

36,460

385,779

385,779

385,779

385,779

36,460

385,779

385,779

385,779

385,779

36,460

385,779

385,779

385,779

385,779

36,460

385,779

385,779

385,779

385,779

36,460

385,779

385,779

385,779

36,460

385,779

385,779

36,460

385,779

36,460

140,029

140,029

36,460

36,460

385,779

385,779

385,779

385,779

385,779

385,779

36,460

385,779

Total Past
Due

254

612

2,297

3,299

1,099

9289

Past Due
Cycle 1

612

1,099

989

Past Due
Cycle 2

2,297

3,299

Past Due
Cycle 3

254

Past Due
Cycle 4

Past Due Charge-Off
Cycle 5 Amount



Type

Lease
Agreement

Lease
Agreement

Credit Cards

Lease
Agreement

Lease
Agreement

Lease
Agreement

Credit Cards

Lease
Agreement

Lease
Agreement

Lease
Agreement

Credit Cards

Lease
Agreement

Lease
Agreement

Lease
Agreement

Credit Cards

Lease
Agreement

Lease
Agreement

Lease
Agreement

Credit Cards

Lease
Agreement

Lease
Agreement

Lease
Agreement

Credit Cards

Lease
Agreement

Lease
Agreement

Lease
Agreement

Credit Cards

Lease
Agreement

Lease
Agreement

Credit Cards

Lease
Agreement

Credit Cards

Credit Cards

Credit Cards

Credit Cards

Credit Cards

Credit Cards

Credit Cards

Credit Cards

Credit Cards

Credit Cards

Credit Cards

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Lease
Agreement

Credit Cards

Lease
Agreement

Lease
Agreement

Lease
Agreement

Credit Cards

Lease
Agreement

Lease
Agreement

Lease
Agreement

Credit Cards

Lease
Agreement

Lender

Date
Reported

03/31/2022

10/05/2001

05/31/2022

07/31/2007

05/31/2019

08/06/2002

05/31/2022

07/31/2007

04/30/2019

08/01/2008

05/31/2022

07/31/2007

08/31/2020

12/31/2003

05/31/2022

07/31/2007

08/31/2021

04/02/2003

05/31/2022

07/31/2007

04/30/2020

03/31/2005

05/31/2022

07/31/2007

05/31/2022

08/06/2002

05/31/2022

07/31/2007

09/30/2020

05/31/2022

07/31/2007

08/31/2008

12/31/2017

05/31/2022

05/31/2022

05/31/2022

05/31/2022

10/31/2013

09/30/2019

03/31/2008

10/31/2016

05/31/2022

10/05/2001

02/28/2022

06/30/2004

07/31/2007

09/30/2020

02/13/2012

05/31/2022

08/31/2007

08/31/2021

08/11/2014

05/31/2022

04/30/2018

01/31/2021

05/16/2012

05/31/2022

07/31/2013

Open Date

10/04/2018

08/15/1998

09/01/1998

02/01/2000

03/30/2014

02/15/1999

09/01/1998

02/01/2000

10/10/2014

06/15/2001

06/01/1998

02/01/2000

06/30/2015

12/15/2000

04/01/1998

07/07/1998

12/20/2016

03/15/2000

05/01/1997

10/14/1998

07/20/2017

05/01/2000

04/01/1997

10/14/1998

12/30/2016

07/01/1999

04/01/1996

06/27/1996

07/10/2017

11/01/1995

11/01/1993

11/01/1997

01/19/2010

08/19/2005

12/18/2006

09/28/2001

06/09/1999

01/18/2008

09/29/1999

11/13/2001

02/07/2008

01/01/1997

09/15/1998

06/20/2018

06/17/2001

01/29/1992

10/10/2016

06/10/2006

03/01/1994

03/03/2004

06/20/2018

02/28/2010

06/01/1992

10/01/2014

02/20/2018

10/01/2009

04/01/1992

02/15/2013

Closed Date

01/21/2008

04/04/2001

12/02/2008

04/04/2001

01/21/2008

04/04/2001

04/04/2001

04/04/2001

01/21/2008

04/04/2001

07/02/2010

03/31/2000

01/21/2008

05/24/1995

01/29/2009

09/20/2017

07/30/2009

06/24/2006

06/24/2006

11/02/2009

08/22/2014

06/27/2008

05/01/1996

11/24/2010

01/21/2008

07/20/2007

03/07/2012

01/21/2008

Total
Payments

24

17

12

24

24

17

18

18

Original Amount/Current
Credit Line

4,197

5,060

2,000

20,743

66

17,352

15,000

25,832

55

26,570

1,000

18,915

300

1,870

16,900

16,308

173

9,439

2,500

17,587

2,668

8,500

126,370

2,899

1,853

11,250

54,111

126

16,900

23,296

11,000

17,800

500

25,000

300

1,000

3,500

2,777

212

1,392

70,288

5,000

6,148

297

3,000

67,982

3,307

3,000

17,531

Current
Balance

1,329

132

300

173

2,899

2,300

250

2,293

254

212

535

297

1,205

Total Current
Balance

385,779

385,779

36,460

385,779

385,779

385,779

36,460

385,779

385,779

385,779

36,460

385,779

385,779

385,779

36,460

385,779

385,779

385,779

36,460

385,779

385,779

385,779

36,460

385,779

385,779

385,779

36,460

385,779

385,779

36,460

385,779

36,460

36,460

36,460

36,460

36,460

36,460

36,460

36,460

36,460

36,460

36,460

385,779

385,779

385,779

385,779

385,779

385,779

36,460

385,779

385,779

385,779

36,460

385,779

385,779

385,779

36,460

385,779

Total Past
Due

132

20

1,048

Past Due
Cycle 1

o

132

367

Past Due
Cycle 2

619

Past Due
Cycle 3

o

20

20

Past Due Past Due Charge-Off

Cycle 4 Cycle 5 Amount
o

o

(]

o o
o o
o

o

o o
o o
o

(]

o [}
o o
o

o

o o
o o
o

(]

(] o
o o
1]

o

o o
o o
o

o

(] o
(] o
o

o o
42

(] o
o o
(] o
o o
o o
(] o
o o
] o
o o
o o
(]

(] o
(] o
(] o
o o
o

o o
o o
o

(]

o o
(]

o

o



Date Total Original Amount/Current Current Total Current Total Past Past Due Past Due Past Due Past Due Past Due Charge-Off
Type Lender Reported Open Date Closed Date Payments Credit Line Balance Balance Due Cycle 1 Cycle 2 Cycle 3 Cycle 4 Cycle 5 Amount

10/31/2021 10/10/2017
Lease

12 o [} 385,779 o (] [} o o o
Agreement
Lease
A 09/16/2012 10/01/2009 07/09/2012 8 635 [} 385,779 [} 1] [} [} o
greement
Credit Cards 05/31/2022 04/01/1992 01/21/2008 3,000 o 36,460 o o o o o
Lease
09/01/2008 05/31/2007 11,377 o 385,779 o o o o o
Agreement
Sass) 09/30/2020  01/20/2018 6 78 78 385,779 0 0 [ 0 0 0
Agreement
Lease
02/28/2010 07/10/2008 18 876 o 385,779 o o o o o o
Agreement
Credit Cards 05/31/2022 02/01/1990 08/01/2003 6,750 o 36,460 o o o o o
Lease
02/12/2009 01/30/2009 27,056 27,056 385,779 o o [} [} (] o
Agreement
Lease 09/30/2021  12/30/2017 12 0 [} 385,779 [ 0 [ 0 0 0
Agreement
Lease 12/03/2014  06/30/2008 18 [ [} 385,779 0 0 [} 0 0 0
Agreement
Credit Cards 05/31/2022 05/01/1989 10/02/2008 20,250 o 36,460 o o ) o o
Lease 01/08/2016  07/10/2009 18 0 2 385,779 [ 0 [ 0 [
Agreement
Lease
05/31/2022 09/10/2018 6 520 520 385,779 o o ) o o o
Agreement
Lease
01/04/2014 06/30/2008 18 366 10 385,779 o o o o o o
Agreement
Credit Cards 02/28/2015 02/26/2006 07/11/2008 24 1,000 o 36,460 o [ o o o o 1,306
Lease
A 01/04/2014 12/10/2006 18 137 33 385,779 o o o o (] o
greement
Lease
02/28/2022 06/18/2018 11 306 306 385,779 o (] o o (] o
Agreement
Lease 04/14/2016  09/30/2007 18 [ 0 385,779 [ [ 0 0 0
Agreement
Credit Cards 02/28/2011 12/15/1998 09/17/2002 1 o 36,460 o o ) o o
Lease 01/08/2016  04/20/2009 18 624 0 385,779 [ [ [ 0 [
Agreement
Lease
09/30/2019 10/20/2016 2 1,184 1,184 385,779 o o o o o o
Agreement
Credit Cards 06/01/2022 12/21/1995 15,000 o 36,460 o o o o o o
Loase 12/31/2010  10/20/2005  04/21/2009 18 804 [} 385,779 [ 0 [ 0 0 0
Agreement ’
Credit Cards 02/28/2009 07/12/2003 o 36,460 o (] [} o (]
Credit Cards 12/31/2012 06/26/2007 10/16/2007 o ) o 36,460 o o ) o o o
Credit Cards 01/03/2022 09/11/2019 24 20,000 [} 36,460 o ] o o (] o
Credit Cards 11/30/2005 11/01/1990 08/07/2006 9,354 5,638 36,460 o o o o
Credit Cards 09/04/2014 07/21/1994 3,450 o 36,460 o o o o
Credit Cards 07/31/2004 10/29/2003 2 10,000 [} 36,460 o (] [} o (] o
Credit Cards 11/30/2016 07/09/2003 09/19/2005 o ) o 36,460 o o ) o o o
Credit Cards 05/31/2004 09/06/2003 [} [} 36,460 o (] [} o (]
Credit Cards 10/31/2009 02/29/2000 12/05/2008 o 15,000 o 36,460 o o o o o o
Credit Cards 03/31/2004 04/21/2000 11/26/2008 o o 36,460 o [ o o o
Credit Cards 05/31/2022 07/26/2001 06/08/2010 o 5,000 o 36,460 [} o [} o (] o
Lease
03/31/2022 01/10/2018 5 121 121 385,779 o o ) o o o
Agreement
Lease
12/03/2014 01/30/2005 18 ) 1,272 385,779 1,272 636 636 o o o
Agreement
Lease
02/28/2022 06/12/2018 16 78 78 385,779 o o ) o o o
Agreement
Credit Cards 02/28/2009 07/12/2003 o 36,460 o o o o o
Lease
07/16/2013 03/20/2008 18 435 o 385,779 o o o o o o
Agreement
Lease
02/29/2020 09/10/2018 a4 1,131 1,131 385,779 o o o o o o
Agreement
Credit Cards 02/28/2011  10/31/1991  10/14/1994 7,200 0 36,460 0 ] (] ] ]
Lease
02/28/2010 03/20/2004 03/21/2008 18 1,755 o 385,779 o o o o o o
Agreement
Lease
05/31/2022 04/20/2018 6 430 430 385,779 o o ) o o o
Agreement
Credit Cards 02/28/2011 11/25/1991 12/10/1993 1 o 36,460 o o o o o
Lease
10/11/2010 05/29/2009 13 7,348 o 385,779 o [ o o o
Agreement
Lease
05/31/2022 03/30/2019 8 2,186 2,186 385,779 o o o o o o
Agreement
Credit Cards 02/28/2009 07/12/2003 [} 36,460 o o [} o (]
Lease 01/31/2010  03/30/2007  04/01/2010 18 2,070 1,054 385,779 a14 414 [} 0 0 0
greement
Lease
A 09/30/2021 03/10/2018 21 1,910 1,910 385,779 516 259 [} o 257 o
greement
Credit Cards 02/28/2011 01/10/1990 04/08/1994 5,000 o 36,460 o o ) o o
oass 12/03/2014  07/10/2009 18 0 [ 385,779 [ 0 0 0 0 0
Agreement
Lease
03/31/2022 03/20/2019 9 1,734 1,734 385,779 o o o o o o
Agreement
Credit Cards 02/28/2011 05/22/1996 01/18/2002 1 o 36,460 o [ o o o
Lease
A 04/13/2016 02/28/2003 01/01/2006 18 243 o 385,779 o o o (] o
greement
Lease
A 09/02/2021 05/25/2018 23 31,425 12,775 385,779 o o [} o (] o
greement
Credit Cards 02/28/2011 09/01/1994 01/30/1995 1 o 36,460 o o o o o
Lease
01/08/2016 07/20/2007 07/21/2009 18 ) 31 385,779 o o o o o
Agreement
Lease 12/31/2021 12/29/2017 120,177 28,762 385,779 28,761 10,014 10,014 8,732 o

Agreement



Date Total Original Amount/Current Current Total Current Total Past Past Due Past Due Past Due Past Due Past Due Charge-Off
Type Lender Reported Open Date Closed Date Payments Credit Line Balance Balance Due Cycle 1 Cycle 2 Cycle 3 Cycle 4 Cycle 5 Amount

02/28/2009 07/12/2003

Credit Cards 0 36,460 0 [ 0 [ 0
Lease
02/28/2011  01/19/2009 24 1,623 0 385,779 0 [ 0 0 0
Agreement
Lease
12/31/2021  12/29/2017 202,638 0 385,779 0 [ 0 0 0
Agreement
Credit Cards 02/28/2009  04/12/1996 0 36,460 0 [ 0 0 0
e 11/30/2013  11/17/2008  11/21/2013 60 3,720 0 385,779 0 0 0 0 [}
Agreement ! ’
Credit Cards 02/28/2009  07/12/2003 0 36,460 0 [ 0 0 0
Credit Cards 09/30/2013  06/19/2001  12/07/2004 0 0 0 36,460 [ [ 0 o 0 0
Credit Cards 05/31/2022  11/29/1999  10/07/2009 0 500 0 36,460 0 [ 0 0 [ 0
Credit Cards 05/31/2022  03/20/1999  06/29/2007 0 0 0 36,460 0 [ 0 [ [ o
Credit Cards 05/31/2022  01/21/1999  04/03/2009 0 500 0 36,460 0 [ 0 0 0 0
Credit Cards 05/31/2022  09/03/1998  06/09/2009 0 500 0 36,460 0 [ 0 [ [ 0
Credit Cards 10/31/2009  11/01/1997  12/03/2008 0 1,400 0 36,460 0 [ 0 [ 0 0
Credit Cards 03/31/2017  01/01/1997  10/10/2007 0 3,500 0 36,460 0 [ 0 o [ o
Credit Cards 05/31/2022  05/18/2021 2 9,000 0 36,460 0 [ 0 0 [ o
Credit Cards 12/31/2019  11/29/2019 0 12,000 0 36,460 0 [ 0 [ 0 0
Credit Cards 05/31/2022  01/20/2021  04/18/2022 15 55,000 1,841 36,460 1,841 [ 0 0 1,841
Lease
12/31/2021  12/29/2017 37,711 1,590 385,779 1,590 1,590 0 [ 0
Agreement
Lease
11/30/2013  02/01/2001  07/17/2007 0 8,460 0 385,779 0 [ 0 0
Agreement
Lease
12/31/2021  12/29/2017 110,519 2,763 385,779 2,762 2,762 0 [ 0
Agreement
Credit Cards 02/28/2011  03/04/1997  07/15/1999 1 0 36,460 0 [ 0 0 0
Lease
11/30/2013  04/13/2000  06/13/2007 4,864 0 385,779 0 [} 0 0
Agreement
Lease 01/15/2021  09/09/2016  12/01/2020 8 13,957 2,313 385,779 0 [} 0 0 0
Agreement ’ ’ '
Credit Cards 03/31/2011  01/04/1995  05/30/1999 1 0 36,460 0 [ 0 [ [}
Lease
11/30/2009  01/15/2006  11/30/2009 1 40,000 0 385,779 0 [ 0 0 [ 0
Agreement
rease 12/31/2021  12/29/2017 33,645 0 385,779 0 0 0 0 0
Agreement
Credit Cards 02/28/2011  07/27/1994  03/31/1995 1 0 36,460 [ [ 0 0 0
Lease
05/31/2012  05/23/2008  05/31/2012 6 34,332 0 385,779 0 [} 0 [ 0 0
Agreement
Lease 12/31/2021  12/29/2017 30,545 0 385,779 0 0 0 0 0
Agreement
Credit Cards 03/31/2011  07/21/1994  12/16/1997 15,000 0 36,460 0 [ 0 [ [
Lease
A 07/31/2008  07/29/2005  08/19/2008 2 25,280 1,404 385,779 0 [ 0 0
greement
Lease
A 12/31/2021  12/29/2017 626,214 0 385,779 0 [ 0 [ 0
greement
Credit Cards 02/28/2011  05/07/1996  03/22/1998 3,500 0 36,460 0 [ 0 0 0
Lease
Agreement 07/31/2011  01/31/2008 24 22,458 0 385,779 0
Lease
12/31/2021  11/21/2017  07/29/2021 4,718 0 385,779 0 [ 0 0 0
Agreement
Credit Cards 02/28/2011  11/13/1996  08/09/2001 1 0 36,460 0 [} 0 0 0
Lease
A 06/30/2012  01/11/2007 06/14/2012 60 48,697 0 385,779 o 0 0 [ [
greement
Lease
A 06/01/2022  10/17/2017 8,536 1,727 385,779 0 0 0 [ [} [
greement
Credit Cards 03/31/2011  02/15/1994  02/07/1998 15,000 0 36,460 0 [ 0 [ 0
pease 06/30/2003  07/06/1998  02/08/2002 2,131 0 385,779 0 0 o 0
Agreement ’ ’
Lease
05/31/2019  10/31/2017 20 62,750 50,600 385,779 0 [ 0 0 0
Agreement
Credit Cards 07/31/2010  02/03/2003  10/07/2009 0 500 0 36,460 0 [} 0 [ 0 0
Lease 01/02/2015  02/01/2007  02/01/2012 3,857 385,779 [ 0 [ 0
Agreement ’ ’
oase 04/14/2016  01/30/2016 18 7,027 1,591 385,779 439 439 [ [ 0 0
Agreement ’ ’ ’
Credit Cards 10/31/2016  11/11/2004  06/22/2007 0 0 0 36,460 0 [ 0 [ [ 0
Lease
06/30/2003  07/24/1998  03/07/2000 0 16,965 0 385,779 0 [ 0 o
Agreement
Credit Cards 11/30/2016  10/20/2004  12/15/2009 0 0 0 36,460 0 [ 0 [ 0 0
Credit Cards 05/31/2022  11/29/2019 4 12,000 0 36,460 0 0 0 o [} [
Credit Cards 05/31/2022  06/28/2018 8 6,000 0 36,460 0 [ 0 [ [ 0
Credit Cards 06/05/2022  11/23/2016 1 0 36,460 0 [} 0 [ 0 0
Credit Cards 05/31/2022  12/10/2014 23 2,219 729 36,460 0 [ 0 [ [ o
Credit Cards 06/30/2017  06/20/2016 9,406 0 36,460 0 [ 0 o 0 0
Credit Cards 10/31/2009  11/01/1999  12/05/2008 0 750 0 36,460 0 [ 0 [ [ o
Credit Cards 10/31/2004  12/26/2000  11/14/2003 6 0 0 36,460 0 [ 0 o [ o
Credit Cards 07/31/2004  04/19/2002 5 25,000 0 36,460 0 [} 0 [ 0 0
Credit Cards 12/31/2013  03/20/2003  12/27/2006 0 0 0 36,460 0 [ 0 [ [ [ 290
Credit Cards 11/30/2016  03/07/2003  11/06/2008 0 o 0 36,460 0 [ 0 o 0 0
Lease
11/30/2013  09/30/2004  09/10/2009 0 29,727 0 385,779 0 [} 0 0
Agreement
Credit Cards 10/31/2004  10/29/2003 2 10,000 0 36,460 0 [ 0 [ [ [
Lease
A 11/30/2013  05/16/2002  06/29/2007 0 1,375 0 385,779 0 [ 0 0
greement
Credit Cards 12/31/2005  08/26/2003  01/10/2005 13 20,000 0 36,460 0 [ 0 o [ 0
Lease
11/30/2013  11/17/2003  03/18/2009 0 2,397 0 385,779 0 [} 0 0

Agreement



Date Total Original Amount/Current Current Total Current Total Past Past Due Past Due Past Due Past Due Past Due Charge-Off
Type Lender Reported Open Date Closed Date Payments Credit Line Balance Balance Due Cycle1 Cycle 2 Cycle 3 Cycle 4 Cycle 5 Amount

10/31/2004 04/19/2002

Credit Cards 5 25,000 0 36,460 0 [ 0 0 [ 0
Lease
06/30/2003  02/20/1998  07/31/2001 5,729 0 385,779 0 [ 0 [
Agreement
Credit Cards 09/04/2014  03/19/2002 1,523 0 36,460 0 [ 0 0
rease 06/30/2003  06/20/1997  07/10/2001 22,801 0 385,779 0 0 0 0
Agreement ’ ’
Credit Cards 05/31/2022  12/07/2005  12/08/2005 0 0 0 36,460 0 [ 0 0 [ 0
Lease
A 06/30/2003  07/06/1998  11/28/2001 9,527 0 385,779 0 [ 0 [
greement
Credit Cards 11/30/2016  06/06/2005 11/06/2008 0 0 0 36,460 0 [ 0 0 [ 0
Lease
06/30/2003  10/06/1998  10/24/2002 21,340 0 385,779 0 [ 0 o
Agreement
Credit Cards 05/31/2022  11/02/2005  01/05/2006 0 0 0 36,460 0 [ 0 0 [ 0
Lease 06/30/2003  04/06/1998  07/31/2001 4,643 o 385,779 [ 0 [ 0
Agreement ' ’
Credit Cards 05/31/2022  09/29/2004  01/28/2011 0 15,000 0 36,460 0 o 0 0 [ 0
Lease
06/30/2003  04/05/1999  07/24/2002 11,764 0 385,779 0 [ 0 [
Agreement
Credit Cards 05/31/2022  04/24/2005  09/24/2012 0 15,000 0 36,460 0 [ 0 0 [ [
Lease
06/30/2003  06/16/1999  07/15/2002 0 5,330 0 385,779 0 [} 0 o
Agreement
Credit Cards 10/31/2016  01/05/2005  10/31/2005 0 0 0 36,460 0 [ 0 0 [ 0
Credit Cards 05/31/2022  03/06/2003  10/01/2007 0 0 0 36,460 0 [ 0 o [ o
Credit Cards 04/30/2004  06/01/1991  06/30/1998 0 0 36,460 0 [} 0 0 [}
Credit Cards 09/30/2008  10/01/1993  10/29/2001 0 0 0 36,460 0 [ 0 [ [ [
Credit Cards 07/31/2009  11/01/1993  08/09/2004 0 5,000 0 36,460 0 [ 0 [ [ [
Credit Cards 09/30/2008  10/01/1993  02/03/2000 0 0 0 36,460 0 [ 0 [ [} [
Credit Cards 04/30/2004  11/01/1995  12/03/2008 0 0 36,460 0 [ 0 0 [
Credit Cards 09/30/2008  08/01/1995  07/28/2000 0 0 0 36,460 0 [} 0 o [} o
Credit Cards 04/30/2004  02/03/2003  01/16/2006 0 0 36,460 0 [ 0 0 [
Credit Cards 05/31/2022  07/13/1998  07/14/2009 0 500 0 36,460 0 [ 0 [ [ [
Credit Cards 07/31/2009  02/20/1998  01/28/2003 0 0 0 36,460 0 [ 0 0 [ 0
Lease
06/30/2003  06/20/1997  06/29/2001 3,911 0 385,779 0 [ 0 [
Agreement
Credit Cards 03/31/2007  03/09/1988  10/23/2004 0 3,000 0 36,460 [ [ 0 [ [ 0
Lease
Agreement 11/30/2007  01/10/2007  02/12/2010 0 16,282 12,212 385,779 0 [} 0 [
Credit Cards 05/31/2022  10/01/1992  09/25/2009 0 500 0 36,460 0 [ 0 0 [ 0
Lease
A 06/30/2003  05/10/1999  06/26/2001 11,322 0 385,779 0 [ 0 [
greement
Credit Cards 05/31/2022  11/27/2011  03/05/2014 10,000 0 36,460 0 [} 0 0 [
Lease
06/30/2003  02/20/1997  07/01/2002 0 52,920 0 385,779 0 [ 0 [
Agreement
Credit Cards 08/31/2015  04/13/2012  09/03/2017 18 10,000 393 36,460 0 [ 0 0 [ 0
e 11/30/2013  02/28/2005  05/27/2010 0 2,397 0 385,779 0 0 0 0
Agreement 4 ’
Credit Cards 05/31/2022  08/05/2011  07/16/2021 24 5,700 4,039 36,460 0 o 0 0 [ 0
Lease
02/12/2009  03/29/2007 22 6,840 2,850 385,779 0 [ 0 o [ [
Agreement
Credit Cards 09/30/2017  10/27/2010  07/01/2017 0 0 36,460 0 [ 0 0 [ [
Lease
11/30/2010  11/20/2003  01/26/2009 0 2,097 0 385,779 0 [} 0 [
Agreement
Credit Cards 05/31/2014  01/19/2010 12 11,000 0 36,460 0 [ 0 0 [ 0
Lease
06/30/2003  10/20/1997  05/07/2001 12,026 0 385,779 0 [ 0 o
Agreement
Credit Cards 10/31/2013  06/09/1999  07/06/2010 0 6,250 0 36,460 0 [ 0 0 [ 0
rease 11/30/2007  01/10/2007  02/12/2010 0 16,282 11,282 385,779 0 0 0 0
Agreement
Credit Cards 05/31/2022  06/09/1999  06/24/2006 0 0 0 36,460 0 [} 0 0 [} 0
Lease
A 06/30/2003  12/06/1998  06/20/2002 2,648 0 385,779 0 [ 0 [
greement
Credit Cards 05/31/2022  06/09/1999  08/06/2010 0 6,250 0 36,460 0 o 0 0 [ 0
Credit Cards 04/30/2004  05/01/1994  12/02/2008 0 0 36,460 0 [ 0 [ [
Credit Cards 04/30/2004  03/01/1994  02/09/2000 0 0 36,460 0 [ 0 [ [
Credit Cards 04/30/2004  01/01/1993  11/10/2008 0 0 36,460 0 [ 0 o [
Credit Cards 10/31/2009  11/01/1991  11/26/2008 0 6,700 0 36,460 0 [ 0 0 [ 0
Credit Cards 09/30/2008  03/01/1991  06/30/1998 0 0 0 36,460 0 [ 0 [ [ [
Credit Cards 05/31/2022  04/01/1990  06/30/1998 0 0 0 36,460 0 [ 0 0 [ 0
Credit Cards 05/31/2022  09/01/1990  05/26/2005 0 8,000 0 36,460 0 [ 0 [ [ [
Credit Cards 05/31/2022  10/01/1989  11/26/2008 0 7,900 0 36,460 0 [ 0 [ [ 0
Credit Cards 12/31/2013  08/01/1989  03/31/1999 24 0 36,460 2,375
Credit Cards 10/31/2009 07/01/1996  12/05/2008 0 8,500 0 36,460 0 [ 0 0 [ 0
Credit Cards 05/31/2022  06/09/1999  06/24/2006 0 0 0 36,460 0 [} 0 [ [} [
Credit Cards 05/31/2022  06/09/1999  09/09/2004 0 0 0 36,460 0 [ 0 [ [ 0
Credit Cards 05/31/2022  06/09/1999  12/06/1999 0 0 0 36,460 0 [ 0 [ [ [
Credit Cards 05/31/2022  06/09/1999  08/06/2010 0 6,250 0 36,460 0 [ 0 [ [ 0
Credit Cards 05/31/2022  06/09/1999  06/24/2006 0 0 0 36,460 0 [ 0 [ [ o
Credit Cards 05/31/2022  06/09/1999  08/06/2010 0 6,250 0 36,460 0 [} 0 0 [ 0
Credit Cards 05/31/2022  06/09/1999  01/21/2005 0 0 0 36,460 0 [ 0 [ [ [
Credit Cards 05/31/2022  06/09/1999  08/06/2010 0 6,250 0 36,460 0 [ 0 [ [ 0

Credit Cards 05/31/2022 06/09/1999  08/06/2010 o 6,250 o 36,460 o o o o o o



Date Total Original Amount/Current Current Total Current Total Past Past Due Past Due Past Due Past Due Past Due Charge-Off

Type Lender Reported Open Date Closed Date Payments Credit Line Balance Balance Due Cycle 1 Cycle 2 Cycle 3 Cycle 4 Cycle 5 Amount
Credit Cards 05/31/2022 06/09/1999 06/24/2006 [} o o 36,460 o o [} o o o
Credit Cards 09/30/2008 06/01/1996 06/30/1998 o ) o 36,460 o o ) o o o
Credit Cards 09/30/2008 03/01/1996 06/30/1998 o ) o 36,460 o o o o o o
Credit Cards 05/31/2022 09/01/1995 06/16/2009 o 500 o 36,460 o o o o o o
Credit Cards 05/31/2022 07/01/1995 07/18/2010 o 5,700 o 36,460 o o o o o o
Credit Cards 09/30/2008 03/01/1992 02/03/2000 o o [} 36,460 [} o [} o (] o
Credit Cards 05/31/2022 02/28/2003 11/25/2014 7,500 o 36,460 o o ) o o

Credit Cards 05/31/2022 04/12/2002 04/30/2002 2,000 o 36,460 o o o o o

Credit Cards 10/31/2013 11/24/1998 03/24/2006 o 10,000 o 36,460 o o o o o o
Credit Cards 11/30/2016 04/07/2000 04/02/2014 o 5,000 o 36,460 o [ o o o o
Credit Cards 10/31/2016 10/13/1997 06/08/2006 [} o [} 36,460 o o [} o (] o
Credit Cards 05/31/2022 06/09/1999 06/24/2006 o ) o 36,460 o o o o o o
Credit Cards 05/31/2022 06/09/1999 03/19/2003 o o o 36,460 o ] o o (] o
Credit Cards 05/31/2022 06/09/1999 06/24/2006 o ) o 36,460 o o ) o o o
Credit Cards 05/31/2022 06/09/1999 06/24/2006 o ) o 36,460 o o o o o o
Credit Cards 05/31/2022 06/09/1999 06/24/2006 [} o [} 36,460 o o [} o (] o
Credit Cards 05/31/2022 06/09/1999 06/24/2006 o ) o 36,460 o o ) o o o
Credit Cards 05/31/2022 06/09/1999 08/06/2010 o o o 36,460 o (] [} o (] o
Credit Cards 05/31/2022 06/09/1999 06/24/2006 o ) o 36,460 o o o o o o
Credit Cards 05/31/2022 06/09/1999 06/24/2006 o ) o 36,460 o o o o o o
Credit Cards 01/31/2018 10/31/2009 09/20/2017 12 o 36,460 o o [} o o o
Credit Cards 04/30/2010 03/25/1997 01/14/2005 o ) o 36,460 o o ) o o o
Credit Cards 11/30/2016 04/10/1997 10/02/2001 o o o 36,460 o (] o o (] o
Credit Cards 11/30/2016 12/28/1995 01/31/2005 o o o 36,460 o o o o o o
Credit Cards 01/31/2004 11/10/1998 12/17/2007 o 413 36,460 o o o o o o
Credit Cards 11/30/2016 11/16/1998 07/01/2005 o o o 36,460 o (] [} o o o
Credit Cards 09/30/2008 06/03/1998 08/28/2001 o ) o 36,460 o o o o o o
Credit Cards 06/30/2003 11/17/1998 08/26/2008 o [} 36,460 o o [} o (] o
Credit Cards 01/31/2014 11/12/2001 09/30/2005 o 6,750 o 36,460 o o o o o o 1,396
Credit Cards 06/30/2003 10/18/2000 08/21/2008 o o 36,460 o [ o o o o
Credit Cards 05/31/2022 10/16/2000 06/09/2008 [} o [} 36,460 [} o [} ] o ]

Risk Assessment

D&B RISK ASSESSMENT

OVERALL BUSINESS RISK MAXIMUM CREDIT RECOMMENDATION

MODERATE- LOW-
HIGH Hici MODERATE N ODLLATE Low USs$ 2,000,000

Dun & Bradstreet thinks... The recommended limit is based on a moderately

» Overall assessment of this organization over the next 12 months: SOME-FINANCIAL-STRESS- high probability of severe delinquency or business

CONCERNS

« Based on the predicted risk of business discontinuation: MODERATELY-HIGHER-THAN-AVERAGE-
RISK-OF-FINANCIAL-STRESS

» Based on the predicted risk of severely delinquent payments: MODERATE POTENTIAL FOR
SEVERELY DELINQUENT PAYMENTS

failure.

D&B VIABILITY RATING SUMMARY

The D&B Viability Rating uses D&B's proprietary analytics to compare the most predictive business risk indicators and
deliver a highly reliable assessment of the probability that a company will go out of business, become dormant/inactive,
or file for bankruptcy/insolvency within the next 12 months. The D&B Viability Rating is made up of 4 components:



Viability Score
Compared to All US Businesses within the D&B
Database:

Level of Risk:Low Risk

Businesses ranked 4 have a probability of becoming

no longer viable: 5 %
Percentage of businesses ranked 4: 14 %
Across all US businesses, the average probability of

becoming no longer viable:14 %

Data Depth Indicator
Data Depth Indicator:

v Rich Firmographics
Extensive Commercial Trading Activity
Basic Financial Attributes

Greater data depth can increase the precision of the D&B
Viability Rating assessment.

To help improve the current data depth of this company,
you can ask D&B to make a personalized request to this
company on your behalf to obtain its latest financial
information. To make the request, click the link below.
Note, the company must be saved to a folder before the
request can be made.

Request Financial Statements

Reference the FINANCIALS tab for this company to
monitor the status of your request.

Portfolio Comparison
Compared to All US Businesses within the same
MODEL SEGMENT:

e Model Segment :Established Trade Payments

e Level of Risk:Moderate Risk

e Businesses ranked 5 within this model segment have
a probability of becoming no longer viable: 5 %

e Percentage of businesses ranked 5 with this model
segment: 11 %

o Within this model segment, the average probability of
becoming no longer viable:5 %

Company Profile:
Company Profile Details:

Financial Data: False

Trade Payments:

Company Size:
Years in Business:

Subsidiary

FAILURE SCORE FORMERLY FINANCIAL STRESS SCORE

Low Risk (100)

High Risk (1)

Raw Score

1343

Probability of Failure

2.29 %

Level of Risk
Moderate-High

Business and Industry Trends

/“ FAILURE SCORE ' Industry Median Quartile

BUSINESS AND INDUSTRY COMPARISON

« Low proportion of satisfactory payment experiences to total payment
experiences

» High proportion of slow payment experiences to total number of
payment experiences

« UCC Filings reported

» High number of enquiries to D&B over last 12 months

« Evidence of open liens and judgments

« High proportion of past due balances to total amount owing

Average Probability of Failure Class

for Businesses in D&B Database 4

0.48

Selected Segments of Business Attributes

Norms National %
This Business 2
Region:(SOUTH e
ATLANTIC)

Industry:MANUFACTURING 56
Employee range:(500-2300000) 53

Years in Business:(26+) 81



DELINQUENCY SCORE FORMERLY COMMERCIAL CREDIT SCORE

60

High Risk (1) Low Risk (100)

Level of Risk Raw Score

Moderate 513 4.75 %

Business and Industry Trends

/", DELINQUENCY SCORE ' _Industry Median Quartile

BUSINESS AND INDUSTRY COMPARISON

Probability of Delinquency

Proportion of past due balances to total amount owing
Proportion of slow payments in recent months

» Evidence of open suits, liens, and judgments

Higher risk industry based on delinquency rates for this industry

Compared to Businesses in D&B Class
Database 3
10.2 %

Selected Segments of Business Attributes

Norms National %
This Business 60

Region:(SOUTH 34

ATLANTIC)

Industry: MANUFACTURING 37

Employee range:(500-2768886) 76

Years in Business:(26+) 69

D&B PAYDEX D&B 3 MONTH PAYDEX
71 66
High Risk (1) Low Risk (100) High Risk (1) Low Risk (100)

When weighted by amount, Payments to suppliers average 14 days
beyond terms

(J High risk of late payment (Average 30 to 120 days beyond terms)

Medium risk of late payment (Average 30 days or less beyond
terms)

J Low risk of late payment (Average prompt to 30+ days sooner)

Industry Median 72
Equals 12 Days Beyond Terms

Business and Industry Trends

/\ PAYDEX

Equals

Based on payments collected 3 months ago.
When weighted by amount, Payments to suppliers average 19 days
beyond terms

(J High risk of late payment (Average 30 to 120 days beyond terms)

Medium risk of late payment (Average 30 days or less beyond
terms)

O Low risk of late payment (Average prompt to 30+ days sooner)

Industry Median 72
Equals 12 Days Beyond Terms

3585 - Mfg refrigeration/heating equipment

' 1 Industry Lower Quartile | .}Industry Median Quartile ¢ Industry Upper Quartile

D&B RATING

Current Rating as of 11/05/2009

Special Rating

== : Undetermined

Trade Payments

TRADE PAYMENTS SUMMARY (Based on 24 months of data)

Overall Payment Behaviour % of Trade Within Terms

14 56%

Days Beyond Terms

Highest Past Due

US$ 700,000



Highest Now Owing:

US$ 4,000,000 715

Largest High Credit:

US$ 8,000,000

Total Trade Experiences:

Average High Credit:

Total Unfavorable Comments :
1

Largest High Credit:
Us$ 2,500

US$ 109,748 Total Placed in Collections:
5
Largest High Credit:
Us$ 0
D&B PAYDEX D&B 3 MONTH PAYDEX
71 66
High Risk (1) Low Risk (100) High Risk (1) Low Risk (100)

When weighted by amount, Payments to suppliers average 14 days
beyond terms

[J High risk of late payment (Average 30 to 120 days beyond terms)

Medium risk of late payment (Average 30 days or less beyond
terms)

O Low risk of late payment (Average prompt to 30+ days sooner)

Industry Median 72
Equals 12 Days Beyond Terms

Based on payments collected 3 months ago.
When weighted by amount, Payments to suppliers average 19 days
beyond terms

[J High risk of late payment (Average 30 to 120 days beyond terms)

Medium risk of late payment (Average 30 days or less beyond
terms)

O Low risk of late payment (Average prompt to 30+ days sooner)

Industry Median 72
Equals 12 Days Beyond Terms

BUSINESS AND INDUSTRY TRENDS

Based on 24 months of data

3585 - Mfg refrigeration/heating equipment

/" PAYDEX ' !Industry Lower Quartile | .}Industry Median Quartile ¢ Industry Upper Quartile
Current
7/20 8/20 9/20 10/20 11/20 12/20 1/21 2/21 3/21 4/21 5/21 6/21 7/21 8/21 9/21 10/21 11/21 12/21 1/22 2/22 3/22 4/22 5/22 2022
This Business 73 73 73 72 72 72 72 72 72 72 72 72 72 74 74 71 73 73 74 72 73 73 71 71
Industry
Quartile
Upper - 76 - 76 - - 76 - 77 77 - 76 - - 77 -
Median 72 - 72 - - 72 - - 72 72 72 - - 72 -
Lower - 67 - 67 - - 67 - - 67 67 - - 67 - - 67 -
TRADE PAYMENTS BY CREDIT EXTENDED (Based on 12 months of data)
Number of Payment
Range of Credit Extended (US$) Experiences Total Value % Within Terms
100,000 & over 88 uUs$ 57,750,000 76
50,000 - 99,999 41 USs$ 2,950,000 50
15,000 - 49,999 90 US$ 2,460,000 60
5,000 - 14,999 109 US$ 772,500 52
1,000 - 4,999 123 US$ 229,500 59
Less than 1,000 134 US$ 40,600 57
TRADE PAYMENTS BY INDUSTRY (BASED ON 24 MONTHS OF DATA)
Collapse All | Expand All
Industry Category- Number of Payment Largest High Credit % Within Terms 1-30 31-60 61 - 90 91 +
Experiences (US$) (Expand to View) Days Days Days Days
Late (%) Late (%) Late (%) Late (%)
+15 - Building 1 2,500 50 0 0 1] 50
Construction -
General Contractors
and Operative
Builders
1531 - Operative 1 2,500 50 0 0 0 50



builders

+17 - Construction -
Special Trade
Contractors

1731 - Electrical
contractor

1711 - Mechanical
contractor

+v26 - Paper and
Allied Products

2653 - Mfg
corrugated boxes

2631 -
Paperboard mill

2679 - Mfg
converted paper

v27 - Printing,
Publishing and
Allied Industries

2759 - Misc coml
printing

2761 - Mfg
manifold forms

2711 -
Newspaper-
print/publ

2741 - Misc
publishing

+28 - Chemicals and
Allied Products

2851 - Mfg
paint/allied prdt

2821 - Mfg
plastics/resins

2891 - Mfg
adhesives/sealant

v29 - Petroleum
Refining and
Related Industries

2999 - Mfg misc
petro prdts

+30 - Rubber and
Miscellaneous
Plastics Products

3089 - Mfg misc
plastic prdt

3053 - Mfg
sealing devices

v31 - Leather and
Leather Products

3143 - Mfg men's
footwear

+33 - Primary Metal
Industries

3351 - Copper
roll/drawing

12

400,000

400,000

100,000

500,000

500,000

400,000

1,000,000

1,000,000

100,000

5,000

100

750,000

250,000

750,000

200,000

1,000

1,000

40,000

40,000

500

75,000

75,000

200,000

200,000

95

20

100

33

50

49

54

50

64

100

84

51

100

100

25

50

50

50

50

50

33

50

50

34

16

49

25

50

50

50

50

50

29

17

100

33

100

100

50

100



~v34 - Fabricated
Metal Products
except Machinery
and Transportation
Equipment

3491 - Mfg
industrial valves

3494 - Mfg
valve/pipe fittng

3433 - Mfg non-
elect heaters

3443 - Mfg plate

work

3444 - Mfg sheet
metalwork

3452 - Mfg
bolt/screw/rivets

35 - Industrial and
Commercial
Machinery and
Computer
Equipment

3585 - Mfg
refrig/heat equip

3564 - Mfg
blowers/fans

3593 - Mfg
cylinder/actuator

3531 - Mfg
construction
mach

3572 - Mfg
computer storage

3579 - Mfg misc
office eqpt

3569 - Mfg
general
machinery

3563 - Mfg air/gas
compress

3534 - Mfg
elevator/escaltrs

3548 - Mfg
welding
apparatus

3599 - Mfg
industrial mach

3553 - Mfg
woodworking
mach.

+v36 - Electronic and
other electrical
equipment and
compohnents except
computer
equipment

3625 - Mfg
relays/controls

11

64

30

31

100,000

100,000

25,000

100,000

10,000

2,500

1,000

4,000,000

4,000,000

200,000

500,000

200,000

30,000

750

1,000,000

2,500

55,000

10,000

5,000

2,500

8,000,000

8,000,000

28

16

50

50

50

51

96

98

48

54

a7

80

50

36

100

49

51

45

20

50

50

50

100

13

49

46

40

15

24

48

19

38

64

19

12

100

20

21

26

100

18

100

100



3621 - Mfg
motors/generators

3672 - Mfg print
circuit brd

3678 - Mfg elect.
connectors

3694 - Mfg elect
engine eqpt

3639 - Mfg home
appliances

3643 - Mfg
electric wire dev

3613 - Mfg
switchgear-
boards

3645 - Mfg home
light fixt

3648 - Mfg misc
light equip

v37 - Transportation
Equipment

3724 - Mfg plane
engine/part

3714 - Mfg car
parts

+38 - Measuring
Analyzing and
Controlling
Instruments;
Photographic
Medical and Optical
Goods; Watches and
Clocks

3823 - Mfg
process controls

3861 - Mfg
photograph equip

3842 - Mfg
surgical supplies

3824 - Mfg fluid
meters

3851 - Mfg
ophthalmic goods

3825 - Mfg
electric test prd

v42 - Motor Freight
Transportation and
Warehousing

4213 - Trucking
non-local

45 - Transportation
by Air

4513 - Air courier

service

v47 - Transportation
Services

4731 - Arrange

26

10

19

19

10

10

250,000

1,000,000

20,000

20,000

20,000

7,500

5,000

2,500

750

600,000

35,000

600,000

400,000

250,000

400,000

80,000

80,000

10,000

1,000

200,000

200,000

1,000

1,000

250,000

250,000

50

50

36

50

100

100

50

50

100

31

60

52

22

50

53

53

100

100

30

30

43

50

100

27

53

11

62

32

32

35

35

26

37

86

45

38

50

47

100

50

34

33

33

24

14

24

47

15

14

78

15

15



cargo transpt

48 - 20 45,000 64 0 0 36 0
Communications

4813 - Telephone 15 45,000 92 0 0 7 1
communictns

4812 - 4 7,500 100 (1] 0 0 0
Radiotelephone
commun

4833 - Television 1 7,500 0 0 0 100 0
station

~49 - Electric, Gas 18 200,000 88 13 0 0 0
and Sanitary
Services

4911 - Electric 17 200,000 75 25 ( 0 (

services

4924 - Natural 1 1,000 100 0 0 0 0
gas distrib

+50 - Wholesale 174 900,000 59 14 14 3 11
Trade - Durable
Goods

5063 - Whol 42 900,000 54 39 1 1 5
electrical equip

5074 - Whol 39 75,000 18 42 24 16 0
plumb/hydronics

5084 - Whol 25 250,000 64 4 16 0 16
industrial equip

5085 - Whol 24 750,000 92 4 2 0 2
industrial suppl

5065 - Whol 13 400,000 60 36 (1] 4 0
electronic parts

5075 - Whol 11 20,000 41 9 28 3 19
heating/ac equip

5051 - Whol 7 95,000 28 34 38 0 0
metal

5072 - Whol 2 25,000 50 22 0 28 0
hardware

5031 - Whol 2 10,000 97 3 0 0 V]

lumber/millwork

5023 - Whol 1 750,000 50 50 0 0 0
homefurnishings

5082 - Whol 1 50,000 50 o 50 0 0
const/mine equip

5083 - Whol 1 35,000 50 0 0 ( 50
farm/garden

mach

5064 - Whol 1 20,000 100 (V 0 ( (
appliances

5044 - Whol 1 10,000 100 o 0 (v} 0

office equipment

5078 - Whol 1 2,500 100 0 0 0 0
refrig equip

5045 - Whol 1 2,500 100 0 0 0 0
computers/softwr

5013 - Whol auto 1 1,000 (1] o 0 0 100

parts



5046 - Whol misc 1 750 o o 100 (v} 0
coml equip

v51 - Wholesale 22 80,000 67 13 13 5 2
Trade - Nondurable
Goods
5169 - Whol 10 80,000 50 24 3 20 3
chemicals
5172 - Whol 5 35,000 78 0 11 4 7

petroleum prdts

5113 - Whol 5 20,000 57 41 0 0 2
service paper

5199 - Whol 1 25,000 100 (1] (1] 0 0
nondurable goods

5149 - Whol 1 2,500 50 (V] 50 (v} (v}
groceries
v55 - Automotive 3 40,000 100 0 0 0 0

Dealers and
Gasoline Service
Stations

5541 - Gas 2 5,000 100 0 0 0 0
service station

5511 - Ret 1 40,000 100 0 0 0 0

new/used autos

v57 - Home 2 6,000,000 100 0 o o (v}
Furniture

Furnishings and

Equipment Stores

5734 - Ret 1 6,000,000 100 0 0 0 0
computer/software
5712 - Ret 1 2,500 100 0 0 0 0
furniture
+59 - Miscellaneous 11 15,000 40 0 0 0 60
Retail
5999 - Ret misc 7 15,000 20 0 0 0 80

merchandise

5943 - Ret 3 7,500 100 0 0 0 0
stationery
5983 - Ret fuel 1 5,000 (1] (1] 0 0 100
oil dealer

+60 - Depository 6 10,000 61 0 39 0 0

Institutions

6021 - Natnl 6 10,000 61 0 39 0 0

commercial bank

v61 - Nondepository 8 300,000 33 a4 0 0 24
Credit Institutions

6153 - Short-trm 6 300,000 60 40 0 0 0
busn credit

6159 - Misc 2 1,000 5 a7 0 0 48
business credit

+73 - Business 41 5,000,000 54 31 12 2 2
Services
7359 - Misc 11 200,000 a5 17 36 1 1

equipment rental

7361 - 7 5,000,000 91 9 0 0 0
Employment
agency



7389 - Misc
business service

7381 -
Detective/guard
svcs

7363 - Help
supply service

7372 -
Prepackaged
software

7353 - Hvy const
eqpt rental

7373 - Computer
system desgn

75 - Automotive
Repair, Services and
Parking

7513 - Truck
rental/leasing

+76 - Miscellaneous
Repair Services

7694 - Armature
rewinding

~83 - Social Services

8322 - Family
social service

+87 - Engineering
Accounting
Research
Management and
Related Services

8744 - Facilities
support

8734 - Testing
laboratory

8742 -
Management
consulting

8748 - Business
consulting

8711 -
Engineering
services

8741 -
Management
services

8721 -
Accounting
services

v91 - Executive
Legislative and
General
Government except
Finance

9111 - Executive
office

+93 - Public Finance
Taxation and
Monetary Policy

22

24

1,000

400,000

200,000

100,000

5,000

600,000

50

50

2,500

2,500

2,500

2,500

300,000

300,000

80,000

1,000

55,000

100,000

20,000

500

2,500

2,500

100,000

44

46

929

27

26

50

100

100

100

100

42

50

50

69

20

100

100

100

100

27

68

74

50

31

29

40

a4

100

24

27

100

100

16

16

20

a7

37

50

16

31



9311 - Public 100,000 100 0 0 0

finance
¥94 - Administration 10,000 100 0 0 0
of Human Resource
Programs

9431 - Admin 10,000 100 0 0 0

public health
v96 - Administration 100 100 0 0 0
of Economic
Programs

9611 - Admin 100 100 (1] 0 0

economic prgm
~v99 - Nonclassifiable 750,000 89 4 2 1
Establishments

9999 - 750,000 89 4 2 1

Nonclassified

TRADE LINES

Date of Selling High Credit Now Owes Past Due Months Since Last
Experience Payment Status Terms (US$) (US$) (US$) Sale
06/22 Pays Promptly N30 5,000 0 0 1
06/22 Pays Promptly N30 2,500 0 0 1
06/22 Pays Promptly N30 1,000 500 0 1
06/22 Pays Promptly N30 750 750 0 1
06/22 Pays Promptly - 250 250 0 1
06/22 Pays Slow 60+ N30 5,000 5,000 5,000 Between 2 and 3 Months
06/22 Pays Slow 30-90+ - 55,000 0 0 Between 2 and 3 Months
06/22 Pays Slow 90+ - 7,500 0 0 Between 6 SZitﬁ
05/22 Pays Promptly N90 5,000,000 3,000,000 0 1
05/22 Pays Promptly = 750,000 600,000 0 1
05/22 Pays Promptly - 250,000 100,000 0 1
05/22 Pays Promptly - 100,000 100,000 0 1
05/22 Pays Promptly - 80,000 55,000 0 1
05/22 Pays Promptly = 40,000 25,000 1,000 1
05/22 Pays Promptly - 30,000 0 0 Between 2 and 3 Months
05/22 Pays Promptly - 20,000 15,000 0 1
05/22 Pays Promptly - 10,000 5,000 0 1
05/22 Pays Promptly - 10,000 10,000 0 1
05/22 Pays Promptly - 7,500 2,500 0 1
05/22 Pays Promptly = 5,000 5,000 0 1
05/22 Pays Promptly . 5,000 0 0 Between 6 I\a/lz‘:]ti
05/22 Pays Promptly - 2,500 2,500 750 1
05/22 Pays Promptly - 2,500 2,500 0 1
05/22 Pays Promptly - 2,500 2,500 0 1
05/22 Pays Promptly - 2,500 0 0 1
05/22 Pays Promptly = 2,500 1,000 0 1
05/22 Pays Promptly - 2,500 2,500 0 1
05/22 Pays Promptly = 2,500 750 0 1
05/22 Pays Promptly . 1,000 0 0 Between 6 ;2:&@
05/22 Pays Promptly - 1,000 500 0 1
05/22 Pays Promptly - 1,000 0 0 Between 2 and 3 Months



Date of
Experience

05/22
05/22
05/22

05/22
05/22

05/22
05/22
05/22

05/22
05/22
05/22

05/22

05/22

05/22

05/22

05/22

05/22

05/22

05/22

05/22

05/22

05/22

05/22

05/22

05/22

05/22

05/22

05/22

05/22

05/22

05/22

05/22
05/22
05/22
05/22
05/22

05/22

05/22

Payment Status

Pays Promptly
Pays Promptly
Pays Promptly

Pays Promptly
Pays Promptly

Pays Promptly
Pays Promptly
Pays Promptly

Pays Promptly
Pays Promptly
Pays Promptly
Pays Promptly

Pays Prompt to Slow
15+

Pays Prompt to Slow
30+

Pays Prompt to Slow
30+

Pays Prompt to Slow
30+

Pays Prompt to Slow
30+

Pays Prompt to Slow
30+

Pays Prompt to Slow
30+

Pays Prompt to Slow
30+

Pays Prompt to Slow
30+

Pays Prompt to Slow
30+

Pays Prompt to Slow
60+

Pays Prompt to Slow
60+

Pays Prompt to Slow
60+

Pays Prompt to Slow
60+

Pays Prompt to Slow
90+

Pays Prompt to Slow
90+

Pays Prompt to Slow
120+

Pays Prompt to Slow
150+

Pays Prompt to Slow
180+

Pays Slow 30+
Pays Slow 30+
Pays Slow 30+
Pays Slow 30+
Pays Slow 60+

Pays Slow 60+

Pays Slow 60+

Selling
Terms

N30

N30

N30

N30

High Credit
(US$)

1,000
750
500

250
250

250
100
100

50
50
50

50

5,000

500,000

200,000

200,000

100,000

85,000

55,000

20,000

20,000

2,500

10,000

2,500

1,000

2,500

750

70,000

5,000

40,000

250,000

30,000
10,000
2,500
50
75,000

1,000

250

Now Owes
(US$)

250

250

50

50

5,000

500,000

200,000

200,000

80,000

25,000

2,500

7,500

750

2,500

1,000

250

40,000

2,500

20,000

500
0
50,000

0

Past Due
(USS)

2,500

60,000

55,000

55,000

30,000

25,000

500

1,000

250

50

1,000

250

10,000

1,000

15,000

50
0
10,000

0

Months Since Last
Sale

Between 4 and 5 Months
1
1
1

Between 6 and 12
Months

1
1
1
1

Between 6 and 12
Months

1

Between 6 and 12
Months

Between 6 and 12
Months

Between 6 and 12
Months

Between 6 and 12
Months

Between 2 and 3 Months

Between 6 and 12
Months

Between 2 and 3 Months

Between 2 and 3 Months
Between 4 and 5 Months

1
Between 2 and 3 Months
Between 4 and 5 Months

Between 6 and 12
Months



Date of

Experience Payment Status
05/22 Pays Slow 60+
05/22 Pays Slow 30-60+
05/22 Pays Slow 90+
05/22 Pays Slow 90+
05/22 Pays Slow 90+
05/22 Pays Slow 90+
05/22 Pays Slow 30-120+
05/22 Pays Slow 120+
05/22 Pays Slow 60-180+
05/22 Placed for collection
05/22

Selling High Credit
Terms (US$)
100

20,000

7,500

2,500

2,500

2,500

N30 10,000
50

1,000

Sales COD 0

Now Owes
(USs$)
100
2,500
7,500
2,500
2,500
2,500
2,500
50
1,000

2,500

Past Due Months Since Last
(USS) Sale
100
2,500
7,500 1
2,500
1,000 1
2,500
1,000 1
50
1,000
2,500
0 1

OTHER PAYMENT CATEGORIES

Other Payment Categories

Cash experiences

Payment record unknown

Unfavorable comments

Placed for collections

Total in D&B's file

Corporate Linkage

Experience

103

14

715

Total Amount

US$ 222,300

US$ 419,350

US$ 2,500

Us$ 0

US$ 64,846,750

Accounts are sometimes placed for collection even though the existence or amount of the debt is disputed. Payment
experiences reflect how bills are met in relation to the terms granted. In some instances payment beyond terms can
be the result of disputes over merchandise, skipped invoices etc. Each experience shown represents a separate
account reported by a supplier. Updated trade experiences replace those previously reported.

Increase your understanding of the links and risks between your customers and suppliers with D&B's Interactive

Global Family Tree

GLOBAL ULTIMATE

Company

TRANE TECHNOLOGIES PUBLIC
LIMITED COMPANY

City , Country or Region

SWORDS , IRELAND

D-U-N-S® NUMBER

98-503-3590

DOMESTIC ULTIMATE

Company

INGERSOLL-RAND US TRANE
HOLDINGS CORPORATION

City , State

PISCATAWAY , New Jersey

D-U-N-S® NUMBER

96-330-6712

PARENT

Company

City , State

D-U-N-S® NUMBER



TRANE INC.

PISCATAWAY , New Jersey

19-144-4587

SUBSIDIARIES (DOMESTIC)

Company

AMERICAN STANDARD LEASING
INC

THE TRANE COMPANY
A-S ENERGY, INC
TRANE PUERTO RICO INC.

AMERICAN STANDARD
INTERNATIONAL INC.

TRANE INDIA LTD.
TWENTYTHREEC, LLC

TRANE CO

City , State

NASHVILLE , Tennessee

LA CROSSE , Wisconsin
NEW YORK , New York
SAN JUAN , Puerto Rico

PISCATAWAY , New Jersey

DAVIDSON , North Carolina
DAVIDSON , North Carolina

COLUMBIA , South Carolina

D-U-N-S® NUMBER

03-059-3599

07-027-2299

10-328-6373

78-434-8349

79-434-2063

84-836-8002

11-751-8021

04-484-4910

SUBSIDIARIES (INTERNATIONAL)

Company
Arctic Cool Chillers Limited

TRANE DISTRIBUTION PTE. LTD.

SERVICE FIRST (UNITARY) (PTY)

LTD

City , Country or Region
BRAMPTON , CANADA
SINGAPORE , SINGAPORE

RANDBURG , SOUTH AFRICA

D-U-N-S® NUMBER

20-295-1331

59-533-2230

53-917-1709

BRANCHES (DOMESTIC)

Company

TRANE U.S. INC.
TRANE U.S. INC.
TRANE U.S. INC.
TRANE U.S. INC.
TRANE U.S. INC.
TRANE U.S. INC.
TRANE U.S. INC.
TRANE U.S. INC.
TRANE U.S. INC.
TRANE U.S. INC.
TRANE U.S. INC.

TRANE U.S. INC.

City , State
CHATTANOOGA , Tennessee
SAINT PAUL , Minnesota
SHELTON , Connecticut
CUPERTINO , California
BRIDGETON , Missouri
WESTBROOK , Maine
FISHERS , Indiana
ROANOKE , Virginia
OMAHA , Nebraska
PEORIA, Illinois
ASHLAND , Virginia

SUNNYVALE , California

D-U-N-S® NUMBER

00-103-5257

00-521-1326

00-771-5048

01-092-8398

01-594-2030

01-702-4402

01-797-6890

01-811-2347

01-840-0783

01-840-1013

01-840-2201

01-840-2789



TRANE U.S. INC. OAKLAND , California 01-840-3365
TRANE U.S. INC. SANTA ROSA , California 01-840-3738
TRANE U.S. INC. ANCHORAGE , Alaska 01-840-4264
TRANE U.S. INC. SOUTH BEND , Indiana 01-840-4280
TRANE U.S. INC. FORT WAYNE , Indiana 01-840-4603
TRANE U.S. INC. SIOUX FALLS , South Dakota 01-840-4801
TRANE U.S. INC. SPOKANE VALLEY , Washington 01-840-5337
TRANE U.S. INC. PERRYSBURG , Ohio 01-840-6020
TRANE U.S. INC. NEW CASTLE , Delaware 01-840-7234
TRANE U.S. INC. SANTA CRUZ , California 01-834-8420
TRANE U.S. INC. LEXINGTON , Kentucky 01-865-1237
TRANE U.S. INC. FLINT , Michigan 01-817-0006
TRANE U.S. INC. GREAT FALLS , Montana 01-817-0451

This list is limited to the first 25 branches.

AFFILIATES (DOMESTIC)

Company City , State D-U-N-S® NUMBER
FELLON-MCCORD & ASSOCIATES, LOUISVILLE , Kentucky 79-602-2796

LLC

HOUSTON TRANE, INC. LUBBOCK , Texas 78-304-5094
STANDARD TRANE INSURANCE BURLINGTON , Vermont 61-959-8308
COMPANY

AMERICAN SOCIETY OF HEATING GREENVILLE , South Carolina 07-254-3171

AFFILIATES (INTERNATIONAL)

Company City , Country or Region D-U-N-S® NUMBER
R&O Immobilien GmbH OBERHAUSEN , GERMANY 31-250-4949
Trane S.A. Romont FR , SWITZERLAND 48-785-9605
Trane Logistica, S. A. de C. V. NAUCALPAN , MEXICO 81-251-3562
Industria Ceramica del Centro, NAUCALPAN , MEXICO 81-251-3604

S.A. de C.V.

This information may not be reproduced in whole or in part by any means of reproduction.

Legal Events

The following Public Filing data is for information purposes only and is not the official record. Certified copies can only
be obtained from the official source.



Bankruptcies Judgements Liens Suits UCCs

No 1 10 7 421

Latest Filing: 10/27/2017 Latest Filing: 10/24/2020 Latest Filing: 03/16/2020 Latest Filing: 02/07/2022

EVENTS

Judgement - Court Judgement

Filing Date 10/27/2017

Filing Number SC 000879 17

Status Unsatisfied

Date Status Attained 10/27/2017

Received Date 10/30/2017

Award US$ 336

Debtors TRANE US INC, TYLER, TX

Creditors GLOBAL CURRENCY SERVLLC, MORRISVILLE, PA

Court SPECIAL CIVIL/SMALL CLAIMS COURT OF MERCER COUNTY, TRENTON, NJ

Lien - Tax Lien

Filing Date 10/24/2020

Filing Number 30011846

Status Open

Date Status Attained 10/24/2020

Received Date 12/02/2020

Amount US$ 15,097

Debtors TRANE US INCORPORATED AND OTHERS

Creditors STATE OF INDIANA

Court MARION COUNTY CIRCUIT COURT, INDIANAPOLIS, IN

Lien - Tax Lien

Filing Date 08/25/2020

Filing Number 12330328

Status Open

Date Status Attained 08/25/2020

Received Date 09/30/2020

Amount US$ 12,716

Debtors TRANE US INCORPORATED AND OTHERS
Creditors STATE OF INDIANA

Court MARION COUNTY CIRCUIT COURT, INDIANAPOLIS, IN



Lien - Tax Lien

Filing Date

Filing Number

Status

Date Status Attained

Received Date

Amount

Debtors

Creditors

Court

Lien - Tax Lien

Filing Date

Filing Number

Status

Date Status Attained

Received Date

Amount

Debtors

Creditors

Court

Lien - Tax Lien

Filing Date

Filing Number

Status

Date Status Attained

Received Date

Amount

Debtors

Creditors

Court

Lien - Tax Lien

Filing Date

Filing Number

Status

Date Status Attained

Received Date

07/14/2020

1842539

Open

07/14/2020

10/26/2020

US$ 25

TRANE US INC AND OTHERS

BALDWIN COUNTY SALES & USE TAX DEPARTMENT

BALDWIN COUNTY RECORDER OF DEEDS, BAY MINETTE, AL

07/08/2020

12288701

Open

07/08/2020

08/01/2020

US$ 6,051

TRANE US INCORPORATED AND OTHERS

STATE OF INDIANA

MARION COUNTY CIRCUIT COURT, INDIANAPOLIS, IN

07/08/2020

12291891

Release

09/25/2020

12/02/2020

US$ 9,965

TRANE US INCORPORATED AND OTHERS

STATE OF INDIANA

MARION COUNTY CIRCUIT COURT, INDIANAPOLIS, IN

07/08/2020

12304243

Release

09/25/2020

12/02/2020



Amount

Debtors

Creditors

Court

Lien - Tax Lien

Filing Date

Filing Number

Status

Date Status Attained

Received Date

Amount

Debtors

Creditors

Court

Lien - Tax Lien

Filing Date

Filing Number

Status

Date Status Attained

Received Date

Amount

Debtors

Creditors

Court

Lien - Tax Lien

Filing Date

Filing Number

Status

Date Status Attained

Received Date

Amount

Debtors

Creditors

Court

Lien - Tax Lien

US$ 9,991

TRANE US INCORPORATED AND OTHERS

STATE OF INDIANA

MARION COUNTY CIRCUIT COURT, INDIANAPOLIS, IN

07/08/2020

12320496

Release

10/16/2020

12/02/2020

US$ 270,728

TRANE COMPANY THE, RUSHVILLE, IN

STATE OF INDIANA

MARION COUNTY CIRCUIT COURT, INDIANAPOLIS, IN

07/08/2020

12321979

Release

09/25/2020

12/02/2020

US$ 6,674

TRANE US INCORPORATED AND OTHERS

STATE OF INDIANA

MARION COUNTY CIRCUIT COURT, INDIANAPOLIS, IN

02/20/2020

2470/3411

Open

02/20/2020

03/19/2020

US$ 3,410

TRANE US INC, NASHVILLE, TN

SOUTH CAROLINA DEPARTMENT OF EMPLOYMENT AND WORKFORCE

RICHLAND COUNTY REGISTER OF DEEDS, COLUMBIA, SC



Filing Date

Filing Number

Status

Date Status Attained

Received Date

Amount

Debtors

Creditors

Court

Suit

Filing Date

Filing Number

Status

Date Status Attained

Received Date

Cause

Plaintiffs

Defendant

Defendant

Defendant

Court

Suit

Filing Date

Filing Number

Status

Date Status Attained

Received Date

Cause

Plaintiffs

Defendant

Defendant

Defendant

Court

Suit

Filing Date

Filing Number

03/13/2017

2193/2103

Open

03/13/2017

04/12/2017

US$ 76,060

TRANE US INC

SOUTH CAROLINA DEPARTMENT OF REVENUE

RICHLAND COUNTY REGISTER OF DEEDS, COLUMBIA, SC

03/16/2020

202000301995

Pending

03/16/2020

03/20/2020

Breach Of Contract

A.A. DUCKETT, INC., GLASSBORO, N]

TRANE, PUEBLO, CO

TRANE U.S. INC., KING OF PRUSSIA, PA

AND OTHERS

PHILADELPHIA COUNTY COMMON PLEAS COURT, PHILADELPHIA, PA

03/16/2020

202000301995

Pending

03/16/2020

03/20/2020

Breach Of Contract

A.A. DUCKETT, INC., GLASSBORO, NJ

TRANE, PUEBLO, CO

TRANE U.S. INC,, KING OF PRUSSIA, PA

AND OTHERS

PHILADELPHIA COUNTY COMMON PLEAS COURT, PHILADELPHIA, PA

05/28/2019

2019-016336-CA-01



Status Pending

Date Status Attained 05/28/2019

Received Date 06/01/2019

Plaintiffs DEAUVILLE HOTEL PROPERTY LLC

Defendant TRANE USA, INC., MIARAMAR, FL

Defendant AND OTHERS

Court DADE COUNTY CIRCUIT COURT, MIAMI, FL
Suit

Filing Date 01/02/2019

Filing Number 201801203530

Status Pending

Date Status Attained 01/02/2019

Received Date 01/04/2019

Cause Breach Of Contract

Plaintiffs HUNTER ROBERTS CONSTRUCTION GROUP, LLC, PHILADELPHIA, PA

Defendant TRANE U.S., INC., KING OF PRUSSIA, PA

Defendant AND OTHERS

Court PHILADELPHIA COUNTY COMMON PLEAS COURT, PHILADELPHIA, PA
Suit

Filing Date 07/29/2015

Filing Number 201500013014

Status Pending

Date Status Attained 07/29/2015

Received Date 07/08/2016

Plaintiffs JEWISH COMMUNITY CENTER OF GREATER PITTSBURGH, PITTSBURGH, PA

Defendant TRANE, PITTSBURGH, PA

Court ALLEGHENY COUNTY PROTHONOTARY, PITTSBURGH, PA
Suit

Filing Date 10/02/2014

Filing Number 201400904451

Status Pending

Date Status Attained 10/02/2014

Received Date 07/08/2016

Plaintiffs SULLIVAN JR., GERALD G, CHICAGO, IL

Defendant TRANE U.S. INC.

Defendant AND OTHERS



Court

Suit

Filing Date

Filing Number

Status

Date Status Attained

Received Date

Plaintiffs

Defendant

Defendant

Court

UCC Filing - Continuation

Filing Date

Filing Number

Received Date

Original Filing Date

Original Filing Number

Secured Party

Secured Party

Debtors

Filing Office

UCC Filing - Original

Filing Date

Filing Number

Received Date

Collateral

Secured Party

Debtors

Filing Office

UCC Filing - Original

Filing Date

Filing Number

Received Date

PHILADELPHIA COUNTY COMMON PLEAS COURT, PHILADELPHIA, PA

03/19/2014

2014CVv000423

Pending

03/19/2014

07/08/2016

VILLAGE OF PLEASANT PRAIRIE, PLEASANT PRAIRIE, WI

TRANE US INC, LA CROSSE, WI

AND OTHERS

KENOSHA COUNTY CIRCUIT COURT, KENOSHA, WI

08/17/2018

1876644645

08/20/2018

02/10/2014

147398867164

WACHOVIA MORTGAGE, FSB FKA WORLD SAVINGS BANK, FSB FKA WORLD
SAVINGS AND LOAN ASSOCIATION AND FANNIE MAE, CHARLOTTE, NC

WELLS FARGO BANK, N.A., CHARLOTTE, NC

TODD J. ELMGREN AND BROOKE STROH ELMGREN, CO-TRUSTEES OF THE
ELMGREN FAMILY TRUST DATED OCTOBER 16, 2000, OAKLAND, CA

SECRETARY OF STATE/UCC DIVISION, SACRAMENTO, CA

05/31/2018

2018 3692833

07/10/2018

Account(s) including proceeds and products - Assets including proceeds and
products - Machinery including proceeds and products - Computer equipment
including proceeds and products - and OTHERS

PUBLIC SERVICE ELECTRIC AND GAS COMPANY, NEWARK, NJ

TRANE U.S. INC., HAMILTON, NJ

SECRETARY OF STATE/UCC DIVISION, DOVER, DE

05/31/2018

52812503

07/03/2018



Collateral Assets including proceeds and products - General intangibles(s) including
proceeds and products - Fixtures including proceeds and products -
Equipmentincluding proceeds and products

Secured Party PUBLIC SERVICE ELECTRIC AND GAS COMPANY, NEWARK, NJ
Debtors TRANE U.S. INC., HAMILTON, NJ
Filing Office SECRETARY OF STATE/UCC DIVISION, TRENTON, NJ

UCC Filing - Original

Filing Date 10/30/2017

Filing Number 2017 7164371

Received Date 12/01/2017

Collateral Account(s) and proceeds - Leased Equipment and proceeds
Secured Party MARLIN BUSINESS BANK, SALT LAKE CITY, UT

Debtors TRANE U.S. INC., GREENVILLE, SC

Filing Office SECRETARY OF STATE/UCC DIVISION, DOVER, DE

UCC Filing - Original

Filing Date 09/28/2017

Filing Number 2017 6463753

Received Date 11/03/2017

Collateral Account(s) and proceeds - General intangibles(s) and proceeds - Chattel

paper and proceeds - Leased Equipment and proceeds

Secured Party BANC OF AMERICA LEASING & CAPITAL, LLC, HUNT VALLEY, MD
Debtors TRANE U.S. INC.

Debtors and OTHERS

Filing Office SECRETARY OF STATE/UCC DIVISION, DOVER, DE

UCC Filing - Original

Filing Date 09/05/2017

Filing Number 2017 5876401

Received Date 10/03/2017

Collateral Account(s) and proceeds - General intangibles(s) and proceeds - Chattel

paper and proceeds - Leased Equipment and proceeds

Secured Party BANC OF AMERICA LEASING & CAPITAL, LLC, HUNT VALLEY, MD
Debtors TRANE U.S. INC.

Debtors and OTHERS

Filing Office SECRETARY OF STATE/UCC DIVISION, DOVER, DE

UCC Filing - Original

Filing Date 09/05/2017

Filing Number 52394102

Received Date 09/26/2017



Collateral Account(s) and proceeds - General intangibles(s) and proceeds - Chattel
paper and proceeds - Leased Equipment and proceeds

Secured Party BANC OF AMERICA LEASING &. CAPITAL, LLC, HUNT VALLEY, MD
Debtors TRANE U.S. INC.

Debtors and OTHERS

Filing Office SECRETARY OF STATE/UCC DIVISION, TRENTON, NJ

UCC Filing - Original

Filing Date 07/05/2017

Filing Number 170023207385

Received Date 07/18/2017

Collateral Negotiable instruments and proceeds - Inventory and proceeds - Account(s)

and proceeds - Contract rights and proceeds - and OTHERS

Secured Party COMMERCE NATIONAL BANK., A BRANCH OF LUBBOCK NATIONAL BANK,
LUBBOCK, TX

Debtors PEARL HOUSTON MEDICAL CENTER LLC, HOUSTON, TX

Filing Office SECRETARY OF STATE/UCC DIVISION, AUSTIN, TX

UCC Filing - Original

Filing Date 06/07/2017

Filing Number 2017 3744858

Received Date 07/25/2017

Collateral Account(s) and proceeds - General intangibles(s) and proceeds - Chattel

paper and proceeds - Leased Computer equipment and proceeds - Leased
Equipment and proceeds

Secured Party BANC OF AMERICA LEASING & CAPITAL, LLC, HUNT VALLEY, MD
Debtors TRANE U.S. INC.

Debtors and OTHERS

Filing Office SECRETARY OF STATE/UCC DIVISION, DOVER, DE

UCC Filing - Original

Filing Date 06/07/2017

Filing Number 2017 3744684

Received Date 07/25/2017

Collateral Account(s) and proceeds - General intangibles(s) and proceeds - Chattel

paper and proceeds - Leased Computer equipment and proceeds - Leased
Equipment and proceeds

Secured Party BANC OF AMERICA LEASING & CAPITAL, LLC, HUNT VALLEY, MD
Debtors TRANE U.S. INC.

Debtors and OTHERS

Filing Office SECRETARY OF STATE/UCC DIVISION, DOVER, DE

UCC Filing - Amendment



Filing Date 04/08/2014

Filing Number 1474064778

Received Date 04/25/2014

Original Filing Date 02/10/2014

Original Filing Number 147398867164

Secured Party WACHOVIA MORTGAGE, FSB FKA WORLD SAVINGS BANK, FSB FKA WORLD

SAVINGS AND LOAN ASSOCIATION AND FANNIE MAE, CHARLOTTE, NC
Secured Party WELLS FARGO BANK, N.A., CHARLOTTE, NC

Debtors TODD J. ELMGREN AND BROOKE STROH ELMGREN, CO-TRUSTEES OF THE
ELMGREN FAMILY TRUST DATED OCTOBER 16, 2000, OAKLAND, CA

Filing Office SECRETARY OF STATE/UCC DIVISION, SACRAMENTO, CA

UCC Filing - Original

Filing Date 02/10/2014

Filing Number 147398867164

Received Date 02/28/2014

Collateral Negotiable instruments and proceeds - Inventory and proceeds - Accounts

receivable and proceeds - Account(s) and proceeds - and OTHERS

Secured Party WACHOVIA MORTGAGE, FSB FKA WORLD SAVINGS BANK, FSB FKA WORLD
SAVINGS AND LOAN ASSOCIATION AND FANNIE MAE, CHARLOTTE, NC

Debtors TODD J. ELMGREN AND BROOKE STROH ELMGREN, CO-TRUSTEES OF THE
ELMGREN FAMILY TRUST DATED OCTOBER 16, 2000, OAKLAND, CA

Filing Office SECRETARY OF STATE/UCC DIVISION, SACRAMENTO, CA

The public record items contained in this report may have been paid, terminated, vacated or released prior to the date this report was printed. This
information may not be reproduced in whole or in part by any means of reproduction.

There may be additional UCC Filings in D&Bs file on this company available by contacting 1-800-234-3867.

There may be additional suits, liens, or judgments in D&B's file on this company available in the U.S. Public Records Database, also covered under your
contract. If you would like more information on this database, please contact the Customer Resource Center at 1-800-234-3867.

If itis indicated that there are defendants other than the report subject, the lawsuit may be an action to clear title to property and does not necessarily imply a
claim for money against the subject.

A lien holder can file the same lien in more than one filing location. The appearance of multiple liens filed by the same lien holder against a debtor may be
indicative of such an occurrence.

Special Events

SPECIAL EVENTS

Date Event Description
02/24/2022 The Chief Executive Officer is now Dave Regnery, CEO.
02/17/2022 Business address has changed from 3600 Pammel Creek Rd, La Crosse, WI, 54601 to 800-e Beaty St, Davidson, NC, 28036.

Financials - D&B



A detailed financial statementis not available from this company for publication.

A detailed financial statement is not available from this company for publication.

D&B currently has no financial information on file for this company

D&B currently has no financial information on file for this company.

D&B currently has no financial information on file for this company

D&B currently has no financial information on file for this company

Company Profile

COMPANY OVERVIEW
D-U-N-S
00-134-4621

Legal Form

Corporation (US)

History Record

Clear

Date Incorporated
03/26/1929

Business Commenced On

1929

State of Incorporation

DELAWARE

Ownership

Not publicly traded

Mailing Address

PO Box 6820
PISCATAWAY, NJ, 08855, UNITED STATES

Telephone

+1 704 655 4000

Website

www.trane.com

Present Control Succeeded

1929

SIC
35850101

NAICS
333415

Employees

6,500

Age (Year Started)
93 Years(1929)

Named Principal

Dave Regnery, CEO

Line of Business

Mfg refrigeration/heating equipment

IIIULI

Com y School
x of Davidson
sy %
Davidson
College
~

Street Address:
800-e Beaty St,
Davidson, NC, 28036,
United States Of America

PY.

BUSINESS REGISTRATION

Corporate and business registrations reported by the secretary of state or other official source as of: 2019-08-02
This data is for informational purposes only, certification can only be obtained through the Office of the Secretary of State.

Registered Name

Corporation Type

State of Incorporation

Date Incorporated

Registration ID

Registration Status

TRANE U.S. INC.

Corporation (US)

DELAWARE

03/26/1929

255803

GOOD STANDING


https://www.google.com/maps/place/800-e+Beaty+St+Davidson+NC+28036+US?key=AIzaSyC6yC1R1QB7KFlMUotB20TI86PrF6WqJ4k&signature=NtD0y4mjyR8DGlWnplu8ASPgH6Q=
http://www.trane.com/

Date Status Attained 03/02/2017

Filing Date 03/26/1929

Where Filed SECRETARY OF STATE/CORPORATIONS DIVISION

Registered Agent

Name CORPORATION SERVICE COMPANY

Address 251 LITTLE FALLS DRIVE, WILMINGTON, DE, 198080000
PRINCIPALS

Officers

DAVE REGNERY, CEO

Directors

DIRECTOR(S): THE OFFICER(S)

COMPANY EVENTS

The following information was reported on: 02/24/2022

The Delaware Secretary of State's business registrations file showed that Trane U.S. Inc. was registered as a Corporation on March 26, 1929, under the file
registration number 255803. The name was changed from American Standard Inc. to Trane U.S. Inc. by charter amendment on November 8, 2007.

Business started 1929. 100% of capital stock is owned by the parent company.

All of its outstanding common stock is owned by Trane Inc (Formerly : American Standard Companies Inc, name changed in Nov 1994 from ASI Holding
Corporation) that was formed in 1988 by Kelso & Company LP to effect the acquisition of American Standard Inc.

On June 5, 2008 Trane was acquired by Ingersoll-Rand for $10.1 billion.
RECENT EVENTS..

On July 5, 2012, Mary Beth Martin, Productivity Manager for Americas Accounting, stated that Trane Comfort Solutions, Inc., Piscataway, N}, has merged with and
into Trane U.S., Inc., Piscataway, NJ, lastJuly 1, 2012. With the merger, Trane Comfort Solutions, Inc. has ceased to exist as a legal entity, and all its branches would
now operate as Trane U.S., Inc. locations. No further details are available.

DAVE REGNERY. July 2021-present active here.

According to a published report dated May 29, 2009, the Massachusetts Attorney General Martha Coakley's Office has reached an agreement with Trane U.S. Inc,
of Piscataway, New Jersey, and its treasurer, David S Kuhl, for violating the Massachusetts Wage and Hour Laws.

As part of the settlement agreement, Trane and Kuhl will pay $38,000 in restitution to 15 employees who worked on numerous public projects in Massachusetts
between Aug 2005 and May 2009. The company and Kuhl also agreed to pay a $10,000 fine to the Commonwealth for failing to pay the prevailing wage and
failing to submit certified payroll records in violation of the law.

Business address has changed from 3600 Pammel Creek Rd, La Crosse, WI, 54601 to 800-e Beaty St, Davidson, NC, 28036.

BUSINESS ACTIVITIES AND EMPLOYEES

The following information was reported on: 02/24/2022

Business Information

Trade Names (SUBSIDIARY OF TRANE INC., PISCATAWAY, NJ); TRANE



Business Information

Description

Employees

Financing Status

Facilities

Location

Related Concerns

SIC/NAICS Information

Industry Code

3585

35850101

35850100

35850401

35850300

35640205

38220100

36340303

NAICS Codes

333415

333415

333415

333415

Subsidiary of TRANE INC., PISCATAWAY, NJ started 1988 which operates as a holding company. Parent company
owns 100% of capital stock. Parent company has seven other subsidiary(ies). Intercompany relations: service
transactions on a ongoing and continuing basis.

As noted this company is a subsidiary of Trane Inc., Piscataway, NJ. DUNS 19-144-4587 and reference is made
to that report for background information on the parent company and its management.

Manufactures air conditioning, refrigeration or heating equipment, specializing in air conditioning units,
complete air conditioning equipment, air conditioning condensers or condensing units and heating
equipment. Manufactures fans, blowers and air purification equipment, specializing in commercial or
industrial ventilating fans. Manufactures environmental controls, specializing in air conditioning or

refrigeration controls. Manufactures electric housewares and fans, specializing in room dehumidifiers.

Terms are Net 30 and 60 days. Brands include Trane and American-Standard. Sells to building and
construction industries. Territory : International.

6,500 which includes officer(s). Undetermined employed here.

Secured

Leases premises in a multi story steel building.

Central business section on main street.

Description Percentage of Business

Mfg -
refrigeration/heating
equipment

Air conditioning -
units, complete:
domestic or

industrial

Air conditioning -
equipment,
complete

Air conditioning -
condensers and
condensing units

Heating equipment, -
complete

Ventilating fans: -
industrial or
commercial

Air conditioning and -
refrigeration

controls

Dehumidifiers, -

electric: room

NAICS Description

Air-Conditioning and Warm Air Heating Equipment and Commercial and Industrial
Refrigeration Equipment Manufacturing

Air-Conditioning and Warm Air Heating Equipment and Commercial and Industrial
Refrigeration Equipment Manufacturing

Air-Conditioning and Warm Air Heating Equipment and Commercial and Industrial
Refrigeration Equipment Manufacturing

Air-Conditioning and Warm Air Heating Equipment and Commercial and Industrial
Refrigeration Equipment Manufacturing



NAICS Codes

333413

334512

335210

NAICS Description

Industrial and Commercial Fan and Blower and Air Purification Equipment Manufacturing

Automatic Environmental Control Manufacturing for Residential, Commercial, and Appliance

Use

Small Electrical Appliance Manufacturing

GOVERNMENT ACTIVITY

Activity Summary

Borrower(Dir/Guar) No
Administrative Debt No
Contractor No
Grantee No

Party excluded from federal program(s) pg

Associations

All Credit Files Created from this D&B Live Report

All Credit Files with Same D-U-N-S® Number as this D&B Live

Report

ALL CREDIT FILES CREATED FROM THIS D&B LIVE REPORT

Company Name Type

No data found

Status

Date Created

ALL CREDIT FILES WITH SAME D-U-N-S® NUMBER AS THIS D&B LIVE REPORT

Company Name

TRANE U.S. INC.

BRADY PARTS INC 9312227

TRANE PARTS CENTER OF ARKANSAS

DES MOINES TRANE

TRANE HVAC PARTS & SUPPLIES

BRADY PARTS INC 9312227

BRADY PARTS INC 9312227

TRANE COLUMBUS

Trane US Inc

TRANE COMPANY - WACO PLANT

Trane us inc

TRANE COMPANY - DIVISION OF INGERSOLL RAND

Type

Application - #FCLQQNBEK

ACCOUNT - #36032-0089

ACCOUNT - #34065-0456

ACCOUNT - #72610-0456

ACCOUNT - #111753-0456

ACCOUNT - #36032-0457

ACCOUNT - #36032-0456

Application - #FCH9AEC68

Application - #FCPDFF88K

ACCOUNT - #124380-0456

Application - #F CNDD8HCGY

Application - #FCNS8ALKD4Y

Status

Booked

No Action
Recommended

No Action
Recommended

No Action
Recommended

No Action
Recommended

No Action
Recommended

No Action
Recommended

Declined

Declined

No Action
Recommended

Declined

Declined

Date
Created
10/09/2014

04/02/2015

04/02/2015

04/02/2015

04/02/2015

04/02/2015

04/02/2015

04/27/2015

09/21/2015

06/27/2016

12/13/2016

10/19/2017



Company Name

TRANE U.S. INC.

MID MICHIGAN TRANE SERVICE CO

TAMPA BAY TRANE

TRANE - INGERSOLL RAND

trane technologies

TRANE U.S. INC.

Trane US Inc

Your Information

Type

Snapshot D-U-N-S Number 00-
134-4621

ACCOUNT - #106747-0456

Application - #F CN6H3XAEX

Application - #FCNYWEL4PB

Application - #F CCXAYDWTH

Application - #FCC5QYV8NE

Application - #F CCTPQVYPN

Status

Saved

No Action
Recommended

Declined

Approved

Approved

Approved

Approved

Date
Created

10/25/2017

08/18/2018

12/31/2018

03/08/2019

06/01/2021

08/16/2021

03/18/2022

Record additional information about this company to supplement the D&B information.

Note: Information entered in this section will not be added to D&B's central repository and will be kept private
under your user ID. Only you will be able to view the information.

In Folders: View

Account Number

Credit Limit

0

Endorsement/Billing Reference * Sales Representatives

Kevin.Celestine@tranetechnologies.c
om

Total Outstanding
0

Last Login : 05/02/2022 10:24:21 AM
©Dun & Bradstreet, Inc. 2005-2022. All rights reserved
Privacy Policy | Terms of Use | US Government Employee Disclaimer



https://www.dnb.com/utility-pages/privacy-policy.html
https://www.dandb.com/terms-service/
https://www.dnb.com/utility-pages/us-government-employee-disclaimer.html
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Exhibit B — Administration Agreement, Example





















Appendix 4

Exhibit F - Federal Funds Certifications



Exhibit F
Federal Funds Certifications

FEDERAL CERTIFICATIONS
ADDENDUM FOR AGREEMENT FUNDED BY U.S. FEDERAL GRANT

TO WHOM IT MAY CONCERN:

Participating Agencies may elect to use federal funds to purchase under the Master Agreement. This form should be
completed and returned.

DEFINITIONS

Contract means a legal instrument by which a non-Federal entity purchases property or sefvices needed to carry out the project
or program under a Federal award. The term as used in this part does not include a legal instrument, even if the non-Federat
entity considers it a contract, when the substance of the transaction meets the definition of a Federal award or subaward

Contractor means an entity that receives a contract as defined in Contract.

Cooperative agreement means a legal instrument of financial assistance between a Federal awarding agency or pass-through
entity and a non-Federal entity that, consistent with 31 U.S.C. 6302-6305:
(a) Is used to enter into a relationship the principal purpose of which is to fransfer anything of value from the Federal
awarding agency or pass-through entity to the non—Federal entity to cariy out a public purpose authorized by a law of
the United States (see 31 U.S.C. 6101(3)); and not to acquire property or services for the Federal government or
pass-through entity's direct benefit or use;
(b) Is distinguished from a grant in that it provides for substantial involvement between the Federal awarding agency
or pass-through entity and the non-Federal entity in carrying out the activity contemplated by the Federal award.
(c) The term does not include:
(1) A cooperative research and development agreement as defined in 15 U.S.C. 3710a; or
(2) An agreement that provides only:
(i) Direct United States Government cash assistance to an individuat;
(ii) A subsidy;
(iii) A loan;
(iv) A loan guarantee; or
(v) Insurance.

Federal awarding agency means the Federal agency that provides a Federal award directly to a non-Federal entity

Federal award has the meaning, depending on the context, in either paragraph (a) or (b) of this section:
(a)(1) The Federal financial assistance that a non—Federal entity receives directly from a Federal awarding agency or
indirectly from a pass-through entity, as described in § 200.101 Applicability; or
(2) The cost-reimbursement contract under the Federal Acquisition Regulations that a non-Federal entity
receives directly from a Federal awarding agency or indirectly from a pass-through entity, as described in §
200.101 Applicability.
(b) The instrument setting forth the terms and conditions. The instrument is the grant agreement, cooperative
agreement, other agreement for assistance covered in paragraph (b) of § 200.40 Federal financial assistance, or the
cost-reimbursement contract awarded under the Federal Acquisition Regulations.
(c) Federal award does not include other contracts that a Federal agency uses to buy goods or services from a
contractor or a contract to operate Federat government owned, contractor operated facilities (GOCOs).
(d) Ses aleo definitions of Federal financial assistance, grantagreement, and cooperative agreement.

Non-Federal entity means a state, local govemment, Indian tribe, institution of higher education (IHE), or nonprofit organization
that carries out a Federal award as a recipient or subrecipient.
Version April 12, 2022
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Exhibit G, New Jersey Business Compliance



Exhibit G
New Jersey Business Compliance

NEW JERSEY BUSINESS COMPLIANCE

Suppliers intending to do business in the State of New Jersey must comply with policies and
procedures required under New Jersey statues. All offerors submitting proposals must complete the
following forms specific to the State of New Jersey. Completed forms should be submitted with the
offeror’s response to the IFB. Failure to complete the New Jersey packet will impact OMNIA
Partners’ ability to promote the Master Agreement in the State of New Jersey.

DOC #1
DOC #2
DOC #3
DOC #4
DOC #5
DOC #6
DOC #7
DOC #8
DOC #9

Ownership Disclosure Form

Non-Collusion Affidavit

Affirmative Action Affidavit

Political Contribution Disclosure Form

Stockholder Disclosure Certification

Certification of Non-Involvement in Prohibited Activities in Iran
New Jersey Business Registration Certificate

EEOAA Evidence

MacBride Principals Form

New Jersey suppliers are required to comply with the following New Jersey statutes when

applicable:

e all anti-discrimination laws, including those contained in N.J.S.A. 10:2-1 through N.J.S.A.
10:2-14, N.J.S.A. 10:5-1, and N.J.S.A. 10:5-31 through 10:5-38;

e Prevailing Wage Act, N.J.S.A. 34:11-56.26, for all contracts within the contemplation of the

Act;

e Public Works Contractor Registration Act, N.J.S.A. 34:11-56.26; and

e Bid and Performance Security, as required by the applicable municipal or state statutes.

Version April 12, 2022



DOC #1

STATEMENT OF OWNERSHIP DISCLOSURE
N.J.S.A. 52:25-24.2 (P.L. 1977, ¢.33, as amended by P.L. 2016, c.43)

This statement shall be completed, certified to, and included with all bid and proposal submissions.
Failure to submit the required information is cause for automatic rejection of the bid or proposal.

Name of Organization: Trane U.S. Inc. New Jersey Branch

Organization Address: 19 Chapin Road Building B Suite 200, Pine Brook NJ 07058

Part | Check the box that represents the type of business organization:

DSoIe Proprietorship (skip Parts Il and Ill, execute certification in Part V)
DNon-Profit Corporation (skip Parts Il and Ill, execute certification in Part IV)
For-Profit Corporation (any type) DLimited Liability Company (LLC)
DPartnership DLimited Partnership DLimited Liability Partnership (LLP)
DOther (be specific):

Part 11

D The list below contains the names and addresses of all stockholders in the

corporation who own 10 percent or more of its stock, of any class, or of all individual
partners in the partnership who own a 10 percent or greater interest therein, or of all
members in the limited liability company who own a 10 percent or greater interest
therein, as the case may be. (COMPLETE THE LIST BELOW IN THIS SECTION)

OR

No one stockholder in the corporation owns 10 percent or more of its stock, of any

class, or no individual partner in the partnership owns a 10 percent or greater
interest therein, or no member in the limited liability company owns a 10 percent or
greater interest therein, as the case may be. (SKIP TO PART IV)

(Please attach additional sheets if more space is needed):

Name of Individual or Business Entity Home Address (for Individuals) or Business Address

Version April 12, 2022



Part 111 DISCLOSURE OF 10% OR GREATER OWNERSHIP IN THE STOCKHOLDERS,
PARTNERS OR LLC MEMBERS LISTED IN PART Il

If a bidder has a direct or indirect parent entity which is publicly traded, and any person
holds a 10 percent or greater beneficial interest in the publicly traded parent entity as of
the last annual federal Security and Exchange Commission (SEC) or foreign equivalent
filing, ownership disclosure can be met by providing links to the website(s) containing the last
annual filing(s) with the federal Securities and Exchange Commission (or foreign equivalent)
that contain the name and address of each person holding a 10% or greater beneficial interest
in the publicly traded parent entity, along with the relevant page numbers of the filing(s) that
contain the information on each such person. Attach additional sheets if more space is

needed.

Website (URL) containing the last annual SEC (or foreign equivalent) filing Page #'s

Please list the names and addresses of each stockholder, partner or member owning a 10
percent or greater interest in any corresponding corporation, partnership and/or limited liability
company (LLC) listed in Part Il other than for any publicly traded parent entities
referenced above. The disclosure shall be continued until names and addresses of every
noncorporate stockholder, and individual partner, and member exceeding the 10 percent
ownership criteria established pursuant to N.J.S.A. 52:25-24.2 has been listed. Attach

additional sheets if more space is needed.

Stockholder/Partner/Member and Corresponding
Entity Listed in Part Il

Home Address (for Individuals) or Business Address

Part I\VV Certification

[, being duly sworn upon my oath, hereby represent that the foregoing information and any attachments thereto
to the best of my knowledge are true and complete. | acknowledge: that | am authorized to execute this
certification on behalf of the bidder/proposer; that the <name of contracting unit> is relying on the information
contained herein and that | am under a continuing obligation from the date of this certification through the
completion of any contracts with <type of contracting unit> to notify the <type of contracting unit> in writing
of any changes to the information contained herein; that | am aware that it is a criminal offense to make a false
statement or misrepresentation in this certification, and if | do so, | am subject to criminal prosecution under the
law and that it will constitute a material breach of my agreement(s) with the, permitting the <type of
contracting unit> to declare any contract(s) resulting from this certification void and unenforceable.

Full Name (Print): Christopher Baker

Title:

Area General Manager Trane New

Signature: —_—

Date:

7/18/22

Version April 12, 2022
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DOC #2

NON-COLLUSION AFFIDAVIT

STANDARD BID DOCUMENT REFERENCE

Reference: VII-H

Name of Form:

NON-COLLUSION AFFIDAVIT

Statutory Reference:

No specific statutory reference
State Statutory Reference N.J.S.A. 52:34-15

Instructions Reference:

Statutory and Other Requirements VII-H

Description:

The Owner’s use of this form is optional. It is used to ensure that
the bidder has not participated in any collusion with any other
bidder or Owner representative or otherwise taken any action in
restraint of free and competitive bidding.

Version April 12, 2022




NON-COLLUSION AFFIDAVIT

State of New Jersey

County of _Morris ss:
| Christopher Baker residing jn Pine Brook
(name of affiant) (name of municipality)
in the County of Morris and State of __ New Jersey of full
age, being duly sworn according to law on my oath depose and say that:
| am Area General Manager New Jersey of the firm of Trane U.S. Inc. New Jersey Branch
(title or position) (name of firm)

the bidder making this Proposal for the bid

entitled Racine County, RFB-RC2022-1001-0-2022/DM a0 that | executed the said proposal with

(title of bid proposal)
full authority to do so that said bidder has not, directly or indirectly entered into any agreement,
participated in any collusion, or otherwise taken any action in restraint of free, competitive bidding in
connection with the above named project; and that all statements contained in said proposal and in
this affidavit are true and correct, and made with full knowledge that
Racine County relies upon the truth of the statements contained in said Proposal

name of contracting unit)
and in the statements contained in this affidavit in awarding the contract for the said project.

| further warrant that no person or selling agency has been employed or retained to solicit or secure such
contract upon an agreement or understanding for a commission, percentage, brokerage, or contingent

fee ex[tjegt bona fide employees or bona fide established commercial or selling agencies maintained by
Trane

Subscribed and sworn to

—
before me this day
Signature
July 18th ,2.022 Christopher Baker

(Type or print name of affiant under signature)

Morris County, NJ
Notary public of

My Commission expires _1/6/25

Wiy
(Seal) ‘\“\-;\N A /;' 7,
o S
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Notary

irfier
Typewritten Text
July 18th

irfier
Typewritten Text
022

irfier
Typewritten Text
1/6/25

irfier
Typewritten Text
Morris County, NJ


DOC #3

AFFIRMATIVE ACTION AFFIDAVIT
(P.L. 1975, C.127)

Company Name: Trane U.S. Inc. New Jersey Branch

Street: 19 Chapin Road, Building B Suite 200

City, State, Zip Code: Pine Brook, New Jersey 07058

Proposal Certification:

Indicate below company’s compliance with New Jersey Affirmative Action regulations. Company’s
proposal will be accepted even if company is not in compliance at this time. No contract and/or
purchase order may be issued, however, until all Affirmative Action requirements are met.

Required Affirmative Action Evidence:

Procurement, Professional & Service Contracts (Exhibit A)

Vendors must submit with proposal:

1. A photocopy of a valid letter that the contractor is operating under an existing Federally
approved or sanctioned affirmative action program (good for one year from the date of the
letter);

OR

2. A photocopy of a Certificate of Employee Information Report approval, issued in
accordance with N.J.A.C. 17:27-4;  pyoyided on the following page.

OR

3. A photocopy of an Employee Information Report (Form AA302) provided by the Division
of Contract Compliance and Equal Employment Opportunity in Public Contracts and
distributed to the public agency to be completed by the contractor in accordance with
N.J.A.C. 17:27-4.

Public Work — Over $50,000 Total Project Cost:

A. No approved Federal or New Jersey Affirmative Action Plan. We will complete Report Form
AA201. A project contract ID number will be assigned to your firm upon receipt of the
completed Initial Project Workforce Report (AA201) for this contract.

B. Approved Federal or New Jersey Plan — certificate enclosed

I further certify that the statements and information contained herein, are complete and correct to

the best of my knowledge and belief.
e

7/18/22 Christopher Baker, Area General Manager Trane New Jersey
Date Authorized Signature and Title

Version April 12, 2022
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DOC #3, continued

P.L. 1995, c. 127 (N.J.A.C. 17:27)
MANDATORY AFFIRMATIVE ACTION LANGUAGE

PROCUREMENT, PROFESSIONAL AND SERVICE
CONTRACTS

During the performance of this contract, the contractor agrees as follows:

The contractor or subcontractor, where applicable, will not discriminate against any employee or applicant for
employment because of age, race, creed, color, national origin, ancestry, marital status, sex, affectional or sexual
orientation. The contractor will take affirmative action to ensure that such applicants are recruited and employed, and
that employees are treated during employment, without regard to their age, race, creed, color, national origin, ancestry,
marital status, sex, affectional or sexual orientation. Such action shall include, but not be limited to the following:
employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay
or other forms of compensation; and selection for training, including apprenticeship. The contractor agrees to post in
conspicuous places, available to employees and applicants for employment, notices to be provided by the Public Agency
Compliance Officer setting forth provisions of this non-discrimination clause.

The contractor or subcontractor, where applicable will, in all solicitations or advertisement for employees placed by or
on behalf of the contractor, state that all qualified applicants will receive consideration for employment without regard to
age, race, creed, color, national origin, ancestry, marital status, sex, affectional or sexual orientation.

The contractor or subcontractor, where applicable, will send to each labor union or representative of workers with which
it has a collective bargaining agreement or other contract or understanding, a notice, to be provided by the agency
contracting officer advising the labor union or workers' representative of the contractor's commitments under this act and
shall post copies of the notice in conspicuous places available to employees and applicants for employment.

The contractor or subcontractor, where applicable, agrees to comply with any regulations promulgated by the Treasurer
pursuant to P.L. 1975, ¢. 127, as amended and supplemented from time to time and the Americans with Disabilities Act.

The contractor or subcontractor agrees to attempt in good faith to employ minority and female workers trade consistent
with the applicable county employment goal prescribed by N.J.A.C. 17:27-5.2 promulgated by the Treasurer pursuant to
P.L. 1975, C.127, as amended and supplemented from time to time or in accordance with a binding determination of the
applicable county employment goals determined by the Affirmative Action Office pursuant to N.J.A.C. 17:27-5.2
promulgated by the Treasurer pursuant to P.L. 1975, C.127, as amended and supplemented from time to time.

The contractor or subcontractor agrees to inform in writing appropriate recruitment agencies in the area, including
employment agencies, placement bureaus, colleges, universities, labor unions, that it does not discriminate on the basis
of age, creed, color, national origin, ancestry, marital status, sex, affectional or sexual orientation, and that it will
discontinue the use of any recruitment agency which engages in direct or indirect discriminatory practices.

The contractor or subcontractor agrees to revise any of it testing procedures, if necessary, to assure that all personnel
testing conforms with the principles of job-related testing, as established by the statutes and court decisions of the state
of New Jersey and as established by applicable Federal law and applicable Federal court decisions.

The contractor or subcontractor agrees to review all procedures relating to transfer, upgrading, downgrading and lay-off
to ensure that all such actions are taken without regard to age, creed, color, national origin, ancestry, marital status, sex,
affectional or sexual orientation, and conform with the applicable employment goals, consistent with the statutes and court
decisions of the State of New Jersey, and applicable Federal law and applicable Federal court decisions.

The contractor and its subcontractors shall furnish such reports or other documents to the Affirmative Action Office as
may be requested by the office from time to time in order to carry out the purposes of these regulations, and public
agencies shall furnish such information as may be requested by the Affirmative Action Office for conducting a compliance
investigation pursuant to Subchapter 10 of the Administrative Code (NJAC 17:27).

d:::&.___—

Signature of Procurement Agent
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DOC #4
C. 271 POLITICAL CONTRIBUTION DISCLOSURE FORM

Public Agency Instructions

This page provides guidance to public agencies entering into contracts with business entities that are required to file
Political Contribution Disclosure forms with the agency. It is not intended to be provided to contractors. What follows
are instructions on the use of form local units can provide to contractors that are required to disclose political contributions
pursuant to N.J.S.A. 19:44A-20.26 (P.L. 2005, c. 271, s.2). Additional information on the process is available in Local
Finance Notice 2006-1 (http://www.nj.gov/dca/divisions/dlgs/resources/Ifns 2006.html). Please refer back to these
instructions for the appropriate links, as the Local Finance Notices include links that are no longer operational.

1. The disclosure is required for all contracts in excess of $17,500 that are not awarded pursuant to a “fair and open”
process (N.J.S.A. 19:44A-20.7).

2. Due to the potential length of some contractor submissions, the public agency should consider allowing data to be
submitted in electronic form (i.e., spreadsheet, pdf file, etc.). Submissions must be kept with the contract documents
or in an appropriate computer file and be available for public access. The form is worded to accept this alternate
submission. The text should be amended if electronic submission will not be allowed.

3. The submission must be received from the contractor and on file at least 10 days prior to award of the contract.
Resolutions of award should reflect that the disclosure has been received and is on file.

4. The contractor must disclose contributions made to candidate and party committees covering a wide range of public
agencies, including all public agencies that have elected officials in the county of the public agency, state legislative
positions, and various state entities. The Division of Local Government Services recommends that contractors be
provided a list of the affected agencies. This will assist contractors in determining the campaign and political
committees of the officials and candidates affected by the disclosure.

a. The Division has prepared model disclosure forms for each county. They can be downloaded from the “County
PCD Forms” link on the Pay-to-Play web site at http://www.nj.gov/dca/divisions/dlgs/programs/lpcl.html#12.
They will be updated from time-to-time as necessary.

b. A public agency using these forms should edit them to properly reflect the correct legislative district(s). As
the forms are county-based, they list all legislative districts in each county. Districts that do not represent
the public agency should be removed from the lists.

c. Some contractors may find it easier to provide a single list that covers all contributions, regardless of the county.
These submissions are appropriate and should be accepted.

d. The form may be used “as-is”, subject to edits as described herein.

e. The “Contractor Instructions” sheet is intended to be provided with the form. It is recommended that the
Instructions and the form be printed on the same piece of paper. The form notes that the Instructions are printed
on the back of the form; where that is not the case, the text should be edited accordingly.

f.  The form is a Word document and can be edited to meet local needs, and posted for download on web sites, used
as an e-mail attachment, or provided as a printed document.

5. Itis recommended that the contractor also complete a “Stockholder Disclosure Certification.” This will assist the
local unit in its obligation to ensure that contractor did not make any prohibited contributions to the committees listed
on the Business Entity Disclosure Certification in the 12 months prior to the contract (See Local Finance Notice
2006-7 for additional information on this obligation at
http://www.nj.gov/dca/divisions/dlgs/resources/Ifns_2006.html). A sample Certification form is part of this package
and the instruction to complete it is included in the Contractor Instructions. NOTE: This section is not applicable to
Boards of Education.
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DOC #4, continued

C. 271 POLITICAL CONTRIBUTION DISCLOSURE FORM

Contractor Instructions

Business entities (contractors) receiving contracts from a public agency that are NOT awarded pursuant to a “fair and
open” process (defined at N.J.S.A. 19:44A-20.7) are subject to the provisions of P.L. 2005, c. 271, 5.2 (N.J.S.A. 19:44A-
20.26). This law provides that 10 days prior to the award of such a contract, the contractor shall disclose contributions
to:

any State, county, or municipal committee of a political party
any legislative leadership committee”
any continuing political committee (a.k.a., political action committee)
any candidate committee of a candidate for, or holder of, an elective office:
o of the public entity awarding the contract
o of that county in which that public entity is located
o of another public entity within that county
o or of alegislative district in which that public entity is located or, when the public entity is a county, of
any legislative district which includes all or part of the county

The disclosure must list reportable contributions to any of the committees that exceed $300 per election cycle that were
made during the 12 months prior to award of the contract. See N.J.S.A. 19:44A-8 and 19:44A-16 for more details on
reportable contributions.

N.J.S.A. 19:44A-20.26 itemizes the parties from whom contributions must be disclosed when a business entity is not a
natural person. This includes the following:
e individuals with an “interest” ownership or control of more than 10% of the profits or assets of a business entity
or 10% of the stock in the case of a business entity that is a corporation for profit
o all principals, partners, officers, or directors of the business entity or their spouses
e any subsidiaries directly or indirectly controlled by the business entity
e IRS Code Section 527 New Jersey based organizations, directly or indirectly controlled by the business entity
and filing as continuing political committees, (PACS).

When the business entity is a natural person, “a contribution by that person’s spouse or child, residing therewith, shall be
deemed to be a contribution by the business entity.” [N.J.S.A. 19:44A-20.26(b)] The contributor must be listed on the
disclosure.

Any business entity that fails to comply with the disclosure provisions shall be subject to a fine imposed by ELEC in an
amount to be determined by the Commission which may be based upon the amount that the business entity failed to report.

The enclosed list of agencies is provided to assist the contractor in identifying those public agencies whose elected official
and/or candidate campaign committees are affected by the disclosure requirement. It is the contractor’s responsibility to
identify the specific committees to which contributions may have been made and need to be disclosed. The disclosed
information may exceed the minimum requirement.

The enclosed form, a content-consistent facsimile, or an electronic data file containing the required details (along with a
signed cover sheet) may be used as the contractor’s submission and is disclosable to the public under the Open Public
Records Act.

The contractor must also complete the attached Stockholder Disclosure Certification. This will assist the agency in
meeting its obligations under the law. NOTE: This section does not apply to Board of Education contracts.

“N.J.S.A. 19:44A-3(s): “The term "legislative leadership committee" means a committee established, authorized to be
established, or designated by the President of the Senate, the Minority Leader of the Senate, the Speaker of the General
Assembly or the Minority Leader of the General Assembly pursuant to section 16 of P.L.1993, ¢.65 (C.19:44A-10.1) for
the purpose of receiving contributions and making expenditures.”
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DOC #4, continued

C. 271 POLITICAL CONTRIBUTION DISCLOSURE FORM
Required Pursuant to N.J.S.A. 19:44A-20.26

This form or its permitted facsimile must be submitted to the local unit
no later than 10 days prior to the award of the contract.

Part | — Vendor Information

Vendor Name: | Trane U.S. Inc. New Jersey Branch
Address: | 19 Chapin Road, Building B Suite 200
City: |Pine Brook | State: NJ | le 07058

The undersigned being authorized to certify, hereby certifies that the submission provided herein represents
compliance with the provisions of N.J.S.A. 19:44A-20.26 and as represented by the Instructions
accompanying this form.

—— Christopher Baker Area General Manager Trane New Jersey

Signature Printed Name Title

Part Il — Contribution Disclosure

Disclosure requirement: Pursuant to N.J.S.A. 19:44A-20.26 this disclosure must include all reportable
political contributions (more than $300 per election cycle) over the 12 months prior to submission to
the committees of the government entities listed on the form provided by the local unit.

[ ] Check here if disclosure is provided in electronic form

Contributor Name Recipient Name Date Dollar Amount

$

[ ] Check here if the information is continued on subsequent page(s)
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DOC #4, continued

List of Agencies with Elected Officials Required for Political Contribution Disclosure
N.J.S.A. 19:44A-20.26

County Name:
State: Governor, and Legislative Leadership Committees
Legislative District #s:
State Senator and two members of the General Assembly per district.

County:
Freeholders County Clerk Sheriff
{County Executive} Surrogate

Municipalities (Mayor and members of governing body, regardless of title):

USERS SHOULD CREATE THEIR OWN FORM, OR DOWNLOAD
FROM THE PAY TO PLAY SECTION OF THE DLGS WEBSITE A
COUNTY-BASED, CUSTOMIZABLE FORM.

*It is the policy of Trane U.S. Inc. to comply with all laws of the U.S. and certain other countries that set strict limits
on contributions by corporations to political parties and candidates. Trane U.S. Inc. chooses to focus corporate
charitable contributions on non-political areas of interest. Trane U.S. Inc. and its subsidiaries do not support
contributions to, nor does it sponsor employee involvement with, political organizations, candidates, public office
holders, fraternal or labor organizations, or any cause that is inconsistent with the letter and spirit of the
company’s Code of Conduct and values. Employees may not make any direct or indirect political contribution or
expenditure on behalf of Ingersoll Rand or any of its related companies, unless authorized in writing by Ingersoll
Rand’s Government and Public Affairs Office or the Ethics and Compliance Group.
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DOC #5

STOCKHOLDER DISCLOSURE CERTIFICATION

Name of Business:

D I certify that the list below contains the names and home addresses of all stockholders
holding 10% or more of the issued and outstanding stock of the undersigned.

OR

I certify that no one stockholder owns 10% or more of the issued and outstanding stock of

the undersigned.

Check the box that represents the type of business organization:

D Partnership Corporation
D Limited Partnership

D Subchapter S Corporation

D Limited Liability Corporation

DSoIe Proprietorship

D Limited Liability Partnership

Sign and notarize the form below, and, if necessary, complete the stockholder list below.

Stockholders:

Home Address:

Name: Name:
Home Address: Home Address:
Name: Name:

Home Address:

Name:

Home Address:

Name:

Home Address:

2022

(Notary Public)

;,”’lr
My Commission expires: g
A D —

Subscribed and sworn before me this 18 day of _July ,

7‘( QJ(‘LL LM,

(Affiant)

Kristin Hauser, Contracting Project Administrator

(Print name & title of affiant)

(Corporate Seal)

Version April 12, 2022
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DOC #6

Certification of Non-Involvement in Prohibited Activities in lran

Pursuant to N.J.S.A. 52:32-58, Offerors must certify that neither the Offeror, nor any of its parents,
subsidiaries, and/or affiliates (as defined in N.J.S.A. 52:32 — 56(e) (3)), is listed on the Department
of the Treasury’s List of Persons or Entities Engaging in Prohibited Investment Activities in Iran
and that neither is involved in any of the investment activities set forth in N.J.S.A. 52:32 — 56(f).

Offerors wishing to do business in New Jersey through this contract must fill out the Certification of
Non-Involvement in Prohibited Activities in Iran here:
http://www.state.nj.us/humanservices/dfd/info/standard/fdc/disclosure investmentact.pdf.

Offerors should submit the above form completed with their proposal.

Version April 12, 2022
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DISCLOSURE OF INVESTMENT ACTIVITIES IN IRAN FORM

STATE OF NEW JERSEY
DEPARTMENT OF THE TREASURY - DIVISION OF PURCHASE AND PROPERTY
33 WEST STATE STREET, P.0. BOX 230 TRENTON, NEW JERSEY 08625-0230

BID SOLICITATION # AND TITLE: Racine County, RFB-RC2022-1001-0-2022/DM

VENDOR NAME: TraneU.S. Inc. New Jersey Branch

Pursuant to N.J.S.A. 52:32-57, et seq. (P.L. 2012, ¢.25 and P.L. 2021, c.4) any person or entity that submits a hid or proposal or otherwise proposes to enter into or renew
a contract must certify that neither the person nor entity, nor any of its parents, subsidiaries, or affiliates, is identified on the New Jersey Department of the Treasury’s Chapter
25 List as a person or entty engaged in investment activites in Iran.  The Chapter 25 list is found on the Division's website at
https://www.state.nj.us/treasury/purchase/pdf/Chapter25List.pdf. Vendors/Bidders must review this list prior to completing the below certification. If the Director of the
Division of Purchase and Property finds a person or entity to be in violation of the law, s/he shall take action as may be appropriate and provided by law, rule or contract,
including but not limited to, imposing sanctions, seeking compliance, recovering damages, declaring the party in default and seeking debarment or suspension of the party.

CHECK THE APPROPRIATE BOX

| certify, pursuant to N.J.S.A. 52:32-57, et seq. (P.L. 2012, ¢.25 and P.L. 2021, c.4), that neither the Vendor/Bidder listed above nor any of its parents, subsidiaries,
or affiliates is listed on the New Jersey Department of the Treasury's Chapter 25 List of entities determined to be engaged in prohibited activities in Iran.

OR

I am unable to certify as above because the Vendor/Bidder and/or one or more of its parents, subsidiaries, or affiliates is listed on the New Jersey Department of
the Treasury's Chapter 25 List. | will provide a detailed, accurate and precise description of the activities of the Vendor/Bidder, or one of its parents,
subsidiaries or affiliates, has engaged in regarding investment activities in Iran by completing the information requested below.

Entity Engaged in Investment Activities
Relationship to Vendor/ Bidder
Description of Activities

Duration of Engagement
Anticipated Cessation Date

*Attach Additional Sheets If Necessary.

CERTIFICATION
I, the undersigned, certify that | am authorized to execute this certification on behalf of the Vendor, that the foregoing information and any attachments hereto, to the best of my
knowledge are true and complete. | acknowledge that the State of New Jersey is relying on the information contained herein, and that the Vendor is under a continuing obligation
from the date of this certification through the completion of any contract(s) with the State to notify the State in writing of any changes to the information contained herein; that | am
aware that it is a criminal offense to make a false statement or misrepresentation in this certification. If | do so, | may be subject to criminal prosecution under the law, and it will
constitute a material breach of my contract(s) with the State, permitting the State to declare any contract(s) resulting from this certification void and unenforceable.

—_— 07/19/2022

Signature Date

Christopher Baker
Print Name and Title

DPP Rev. 12.13.2021


https://www.state.nj.us/treasury/purchase/pdf/Chapter25List.pdf
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DOC #7

NEW JERSEY BUSINESS REGISTRATION CERTIFICATE
(N.J.S.A. 52:32-44)

Offerors wishing to do business in New Jersey must submit their State Division of Revenue issued
Business Registration Certificate with their proposal here. Failure to do so will disqualify the
Offeror from offering products or services in New Jersey through any resulting contract.

https://www.njportal.com/DOR/BusinessRegistration/

Provided on following page

Version April 12, 2022
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DOC #8

EEOAA EVIDENCE

Equal Employment Opportunity/Affirmative Action
Goods, Professional Services & General Service Projects

EEO/AA Evidence

Vendors are required to submit evidence of compliance with N.J.S.A. 10:5-31 et seg. and
N.J.A.C. 17:27 in order to be considered a responsible vendor.

One of the following must be included with submission:

e Copy of Letter of Federal Approval

o Certificate of Employee Information Report Provided on following page
e Fully Executed Form AA302

e Fully Executed EEO-1 Report

See the guidelines at:
https://www.state.nj.us/treasury/contract compliance/documents/pdf/quidelines/pa.pdf
for further information.

I certify that my bid package includes the required evidence per the above list and
State website.

i . Area General Manager Trane New Jerse
Name: Christopher Baker Title: r ger Ir w Yy

A
Signature: Date; /1822
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DOC #9
MACBRIDE-PRINCIPLES

STATE OF NEW JERSEY DEPARTMENT OF THE TREASURY
DIVISION OF PURCHASE AND PROPERTY

33 WEST STATE STREET, P.O. BOX 230
TRENTON, NEW JERSEY 08625-0230

MACBRIDE PRINCIPALS FORM

BID SOLICITATION #: RFB-RC2022-1001-0-2022/DM VENDOR/BIDDER: ' raneUs:Ine.

VENDOR’S/BIDDER’S REQUIREMENT
TO PROVIDE A CERTIFICATION IN COMPLIANCE WITH THE MACBRIDE PRINCIPALS
AND NORTHERN IRELAND ACT OF 1989

Pursuant to Public Law 1995, c. 134, a responsible Vendor/Bidder selected, after public bidding, by the Director
of the Division of Purchase and Property, pursuant to N.J.S.A. 52:34-12, must complete the certification below by
checking one of the two options listed below and signing where indicated. If a Vendor/Bidder that would otherwise
be awarded a purchase, contract or agreement does not complete the certification, then the Director may determine,
in accordance with applicable law and rules, that it is in the best interest of the State to award the purchase, contract
or agreement to another Vendor/Bidder that has completed the certification and has submitted a bid within five (5)
percent of the most advantageous bid. If the Director finds contractors to be in violation of the principals that are
the subject of this law, he/she shall take such action as may be appropriate and provided by law, rule or contract,
including but not limited to, imposing sanctions, seeking compliance, recovering damages, declaring the party in
default and seeking debarment or suspension of the party.

I, the undersigned, on behalf the Vendor/Bidder, certify pursuant to N.J.S.A. 52:34-12.2 that:
CHECK THE APPROPRIATE BOX

The Vendor/Bidder has no business operations in Northern Ireland; or

OR

The Vendor/Bidder will take lawful steps in good faith to conduct any business operations it has in Northern Ireland
in accordance with the MacBride principals of nondiscrimination in employment as set forth in section 2 of P.L. 1987,
c. 177 (N.J.S.A. 52:18A-89.5) and in conformance with the United Kingdom’s Fair Employment (Northern Ireland)
Act of 1989, and permit independent monitoring of its compliance with those principals.

CERTIFICATION

I, the undersigned, certify that | am authorized to execute this certification on behalf of the Vendor/Bidder, that the foregoing
information and any attachments hereto, to the best of my knowledge are true and complete. | acknowledge that the State
of New Jersey is relying on the information contained herein, and that the VVendor/Bidder is under a continuing obligation
from the date of this certification through the completion of any contract(s) with the State to notify the State in writing of
any changes to the information contained herein; that | am aware that it is a criminal offense to make a false statement or
misrepresentation in this certification. If I do so, I will be subject to criminal prosecution under the law, and it will constitute
a material breach of my agreement(s) with the State, permitting the State to declare any contract(s) resulting from this
certification to be void and unenforceable.

—_— 7/18/22

Signature Date
Christopher Baker, Area General Manager Trane New Jersey

Print Name and Title

Version April 12, 2022
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Form w-g

(Rev. October 2018)

Department of the Treasury
Internal Revenue Service

Request for Taxpayer
Identification Number and Certification

» Go to www.irs.gov/FormW9 for instructions and the latest information.

Give Form to the
requester. Do not
send to the IRS.

TRANE U.S. INC.

1 Name (as shown on your income tax return). Name is required on this line; do not leave this line blank.

2 Business name/disregarded entity name, if different from above

following seven boxes.

[ individual/sole proprietor or C Corporation

single-member LLC

Print or type.

[T] Other (see instructions) »

D S Corporation

D Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=Partnership) »

Note: Check the appropriate box in the line above for the tax classification of the single-member owner. Do not check | Exemption from FATCA reporting
LLC if the LLC is classified as a single-member LLC that is disregarded from the owner unless the owner of the LLC is
another LLC that is not disregarded from the owner for U.S. federal tax purposes. Otherwise, a single-member LLC that
is disregarded from the owner should check the appropriate box for the tax classification of its owner.

3 Check appropriate box for federal tax classification of the person whose name is entered on line 1. Check only one of the | 4 Exemptions (codes apply only to

certain entities, not individuals; see
instructions on page 3):

D Partnership D Trust/estate

Exempt payee code (if any) 5

code (if any)

{Appiies to accounts maintained outside the U.S.)

5 Address (number, street, and apt. or suite no.) See instructions.

800-E BEATY STREET

See Specific Instructions on page 3.

Requester’s name and address (optional)

6 City, state, and ZIP code
DAVIDSON, NC 28036

7 List account number(s) here (optional)

Taxpayer ldentification Number {TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid
backup withholding. For individuals, this is generally your social security number (SSN). However, for a
resident alien, sole proprietor, or disregarded entity, see the instructions for Part |, later. For other - -
entities, it is your employer identification number (EIN). If you do not have a number, see How to get a

TIN, later.

Note: If the account is in more than one hame, see the instructions for line 1. Also see What Nameand | Employer identification number |
Number To Give the Requester for guidelines on whose number to enter.

| Social security number

or

2|5 -|0|9(0(0|4|6|5

Part Il Certification

Under penalties of perjury, | certify that:

1. The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me); and
2. | am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified by the Internal Revenue
Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that | am

no longer subject to backup withholding; and
3. lam a U.S. citizen or other U.S. person (defined below); and

4. The FATCA code(s) entered on this form (if any) indicating that | am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because
you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid,
acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement  arrangement (IRA), and generally, payments
other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part Il later.

Sign Signature of
Here U.S. person ™ /

Date» 1/4/2022

General Instructions

Section references are to the Internal Revenue Code unless otherwise
noted.

Future developments. For the latest information about developments
related to Form W-9 and its instructions, such as legislation enacted
after they were published, go to www.irs.gov/FormWa.

Purpose of Form

An individual or entity (Form W-9 requester) who is required to file an
information return with the IRS must obtain your correct taxpayer
identification number (TIN) which may be your social security number
(SSN), individual taxpayer identification number (ITIN), adoption
taxpayer identification number (ATIN), or employer identification number
(EIN), to report on an information return the amount paid to you, or other
amount reportable on an information return. Examples of information
returns include, but are not limited to, the following.

¢ Form 1099-INT (interest earned or paid)

* Form 1099-DIV (dividends, including those from stocks or mutual
funds)

* Form 1099-MISC (various types of income, prizes, awards, or gross
proceeds)

* Form 1099-B (stock or mutual fund sales and certain other
transactions by brokers)

* Form 1099-S (proceeds from real estate transactions)
¢ Form 1099-K (merchant card and third party network transactions)

* Form 10988 (home mortgage interest), 1098-E (student loan interest),
1098-T (tuition)

* Form 1099-C (canceled debt)
* Form 1099-A (acquisition or abandonment of secured property)

Use Form W-9 only if you are a U.S. person (including a resident
alien), to provide your correct TIN.

If you de not return Form W-9 to the requester with a TIN, you might
be subject to backup withholding. See What is backup withholding,
later.

Cat. No. 10231X

Form W-9 (Rev. 10-2018)
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