

E-Bid #20240061
Cost Work Sheet (Addendum #6)
Installation Maintenance of Traffic Signals Street Lighting
Schedule "A"
(REVISED 06/14/2024)

IAME: __Traffic Control Devices, LLC_____

Line #	Descriptions	Units	Estimated Quantities	Unit Price	Total
1	Ground Electrodes (F&I)	LF	1000	\$22.00	\$ 22,000.00
2	1" Above Ground Conduit (F&I)	LF	500	\$31.50	\$ 15,750.00
3	2" Above Ground Conduit (F&I)	LF	1000	\$45.00	\$ 45,000.00
4	2" Underground Conduit (F&I)	LF	5000	\$18.00	\$ 90,000.00
5	4" Underground Conduit (F&I)	LF	500	\$23.50	\$ 11,750.00
6	2" Underpavement Conduit (F&I)	LF	2000	\$27.50	\$ 55,000.00
7	4" Underpavement Conduit (F&I)	LF	1000	\$35.00	\$ 35,000.00
8	2" Rigid Jacked Conduit (F&I)	LF	500	\$76.50	\$ 38,250.00
9	4" Rigid Jacked Conduit (F&I)	LF	500	\$107.00	\$ 53,500.00
10	Signal Cable (12 Conductor - F&I)	LF	500	\$6.05	\$ 3,025.00
11	Signal Cable (16 Conductor - F&I)	LF	500	\$8.15	\$ 4,075.00
12	Signal Cable (19 Conductor - F&I)	LF	500	\$9.70	\$ 4,850.00
13	Signal Cable (20 Conductor - F&I)	LF	500	\$10.50	\$ 5,250.00
14	Intall of landscape uplighting-lights install only	EA	20	\$632.00	\$ 12,640.00
15	Install of landscape uplighting-cable install only	LF	500	\$1.85	\$ 925.00
16	Install of light pole mounted electrical outlet install only	EA	15	\$316.00	\$ 4,740.00
17	Street light/outlet wire F&I #1	LF	100	\$4.95	\$ 495.00
18	Street light/outlet wire F&I #2	LF	100	\$4.40	\$ 440.00
19	Street light/outlet wire F&I #4	LF	100	\$3.95	\$ 395.00
20	Street light/outlet wire F&I #6	LF	100	\$3.45	\$ 345.00
21	Street light/outlet wire F&I #8	LF	100	\$2.35	\$ 235.00
22	Street light/outlet wire F&I #10	LF	100	\$1.30	\$ 130.00
23	Signal Cable (Span Length Range 50'-149') IMSA Spec 19-1, 16 Conductor Veh, 12 Conductor Peds, 20 Conductor Veh. 12 Conductor Peds	PI	1	\$8,362.00	\$ 8,362.00
24	Signal Cable (Span Length Range 200'-299') IMSA Spec 19-1, 16 Conductor Veh, 12 Conductor Peds, 20 Conductor Veh. 12 Conductor Peds	PI	1	\$10,804.00	\$ 10,804.00
25	Signal Cable (Span Length Range 350'-399') IMSA Spec 19-1, 16 Conductor Veh, 12 Conductor Peds, 20 Conductor Veh. 12 Conductor Peds	PI	1	\$12,894.00	\$ 12,894.00
26	Signal Cable (Span Length Range 400'-499') IMSA Spec 19-1, 16 Conductor Veh, 12 Conductor Peds, 20 Conductor Veh. 12 Conductor Peds F&I	PI	1	\$14,663.00	\$ 14,663.00
27	Signal Cable (Span Length Range 500'-599') IMSA Spec 19-1, 16 Conductor Veh, 12 Conductor Peds, 20 Conductor Veh. 12 Conductor Peds F&I	PI	1	\$16,431.00	\$ 16,431.00
28	Signal Cable (Span Length Range 600' or greater) IMSA Spec 19-1, 16 Conductor Veh, 12 Conductor Peds, 20 Conductor Veh. 12 Conductor Peds F&I	PI	1	\$18,201.00	\$ 18,201.00

E-Bid #20240061
Cost Work Sheet (Addendum #6)
Installation Maintenance of Traffic Signals Street Lighting
Schedule "A"
(REVISED 06/14/2024)

IAME: __Traffic Control Devices, LLC_____

Line #	Descriptions	Units	Estimated Quantities	Unit Price	Total
*ALL INTERSECTION SPAN LENGTH SHALL CARRY NECESSARY CABLE OR CABLES FOR VEHICLE SIGNALS AND PEDESTRIAN					
29	Interconnect Cable Aerial 6 Pr-22 Gauge includes integral Messenger Cable (PE-38) F&I	LF	500	\$7.20	\$ 3,600.00
30	Interconnect Cable Underground 6 Pr-22 Gauge (PE-39) F&I	LF	500	\$6.30	\$ 3,150.00
ALL F.O. ITEM #'s 24 thru 33 MUST CONFORM TO F.O. SPECIFICATIONS. (MATERIALS INSTALL METHODS ETC.)					
31	FO Cable 96F, SM, LT, UG, (F&I) (Corning Fiber, #096EU4-T4101D20843761, 96 Fiber Altos Gel-free, Non-Armored, SMFe, 12f/Tube)	LF	21,120	\$4.65	\$ 98,208.00
32	Row Delineator Marker Post Orange 6' (F&I)	EA	10	\$151.00	\$ 1,510.00
33	FO Cable 12F, SM, Drop Cable (F&I) (Corning/Siecor - 012EU4-T4701D20 - 12 Fiber ALTOS Gel-Free Cable Non Armored SMFe 1.4/0.4/0.3 dB/km 12f/tube Print in ft	LF	10,000	\$3.90	\$ 39,000.00
34	Fiber Optic Connection (Splice) F&I	EA	384	\$54.50	\$ 20,928.00
35	Fiber Optic Connection (Termination) F&I	EA	384	\$103.00	\$ 39,552.00
36	FO Term, Cab. 12F Wall (F&I) - Interconnect Center	EA	20	\$1,985.00	\$ 39,700.00
37	FO Jumper, Duplex ST-ST, SM, 10' (F&I)	EA	768	\$35.50	\$ 27,264.00
38	TYCO/RAYCHEM FOSC 400FO Splice Closure 96F, Aerial/UG (F&I)	EA	30	\$6,029.00	\$ 180,870.00
39	Span Wire Assembly Diagonal (Span Length Range 50'-550') F&I	LF	1	\$22.50	\$ 22.50
40	Span Wire Assembly Box (Span Length Range 50'-550') F&I	LF	1	\$46.00	\$ 46.00
41	Span Wire Assembly - Drop Box (Span Length Range 50'-550') F&I	LF	1	\$105.00	\$ 105.00
42	Traceable pull tape, 1800 lbs tensile strength Fibertek - WPT1800 Flath Cloth F&I	LF	10,000	\$1.20	\$ 12,000.00
43	Fiberglass Insulator F&I	LF	500	\$57.00	\$ 28,500.00
44	Messenger Wire F&I	LF	1000	\$3.30	\$ 3,300.00
45	Pull & Junction Box - Quanzite - PG1730BB18 - 17x30x18"d - Cover -PG1730CA00 Synertech--S1730B18FA- 17"x30"x18"d Cover-Synertech-S1730HBBOA F&I	EA	5	\$1,933.00	\$ 9,665.00
46	Pull & Junction Box - Quanzite - PG3048BB - 30"x8"x36"d - Cover-PG3048HC00 Oldcastle- 3048-36-30"x48"x36"d Cover-Oldcastle-Uni-half 3048 F&I	EA	5	\$6,442.00	\$ 32,210.00
47	Electric Power Svc - Overhead F&I	AS	10	\$6,696.00	\$ 66,960.00
48	Electric Power Svc - Underground F&I	AS	10	\$5,999.00	\$ 59,990.00
49	Electrical Svc Disconnect F&I	AS	10	\$1,940.00	\$ 19,400.00
50	Emergency Signal Generator (Honda EU3000IS) - (Furnish Only)	AMBY	4	\$4,143.00	\$ 16,572.00
51	Service Pole 12' Type P-11 F&I	EA	4	\$2,414.00	\$ 9,656.00
52	1 Section Alum Signal Head (12") F&I	AS	4	\$1,183.00	\$ 4,732.00

E-Bid #20240061
Cost Work Sheet (Addendum #6)
Installation Maintenance of Traffic Signals Street Lighting
Schedule "A"
(REVISED 06/14/2024)

IAME: __Traffic Control Devices, LLC_____

Line #	Descriptions	Units	Estimated Quantities	Unit Price	Total
53	1 Section Lightweight Signal Head (12") F&I	AS	4	\$1,183.00	\$ 4,732.00
54	1 Section Alum Signal Head (12"/2 Way) F&I	AS	4	\$2,143.00	\$ 8,572.00
55	1 Section Lightweight Signal Head (12"/2 way) F&I	AS	4	\$2,143.00	\$ 8,572.00
56	1 Section Alum Signal Head (12"/3 Way) F&I	AS	4	\$2,621.00	\$ 10,484.00
57	1 Section Lightweight Signal Head (12"/3 way) F&I	AS	4	\$2,621.00	\$ 10,484.00
58	1 Section Alum. Signal Head (12"/4 Way) F&I	AS	4	\$2,993.00	\$ 11,972.00
59	1 Section Lightweight Signal Head (12"/4 way) F&I	AS	4	\$2,993.00	\$ 11,972.00
60	3 Section Alum. Signal Head (12"/1Way) F&I	AS	16	\$1,938.00	\$ 31,008.00
61	3 Section Alum. Signal Head (12"/2 Way) F&I	AS	16	\$2,977.00	\$ 47,632.00
62	3 Section Signal Head (12"/2 way) F&I	AS	16	\$2,977.00	\$ 47,632.00
63	3 Section Alum. Signal Head (12"/3 way) F&I	AS	16	\$4,092.00	\$ 65,472.00
64	3 Section Lightweight Signal Head (12"/3 way) F&I	AS	16	\$4,092.00	\$ 65,472.00
65	3 Section Alum. Signal Head (12"/4 Way) F&I	AS	16	\$5,068.00	\$ 81,088.00
66	3 Section Lightweight Signal Head (12"/4 Way) F&I	AS	16	\$5,068.00	\$ 81,088.00
67	4 Section Alum. Signal Head (12"/1Way) F&I	AS	16	\$2,375.00	\$ 38,000.00
68	4 Section Lightweight Signal Head (12"/1 Way) F&I	AS	16	\$2,375.00	\$ 38,000.00
69	5 Section Alum. Signal Head (12") F&I	AS	8	\$2,857.00	\$ 22,856.00
70	5 Section Lightweight Signal Head (12"/1 Way) F&I	AS	8	\$2,800.00	\$ 22,400.00
71	3 Section Alum. Signal Head (12"/1Way) Install Only	AS	4	\$446.00	\$ 1,784.00
72	3 Section Alum. Signal Head (12"/1Way) Remove Only	AS	4	\$107.00	\$ 428.00
73	3 Section Alum. Signal Head (12"/2 Way) Install Only	AS	4	\$643.00	\$ 2,572.00
74	3 Section Alum. Signal Head (12"/2 Way) Remove Only	AS	4	\$161.00	\$ 644.00
75	3 Section Alum. Signal Head (12"/3 Way) Install Only	AS	4	\$857.00	\$ 3,428.00
76	3 Section Alum. Signal Head (12"/3 Way) Remove Only	AS	4	\$214.00	\$ 856.00
77	3 Section Alum. Signal Head (12"/4 Way) Install Only	AS	4	\$1,072.00	\$ 4,288.00
78	3 Section Alum. Signal Head (12"/4 Way) Remove Only	AS	4	\$268.00	\$ 1,072.00
79	4 Section Alum. Signal Head (12"/1 Way) Install Only	AS	4	\$613.00	\$ 2,452.00
80	5 Section Alum. Signal Cluster Head (12") Install Only	AS	4	\$668.00	\$ 2,672.00
81	5 Section Alum. Signal Cluster Head (12") Remove Only	AS	4	\$223.00	\$ 892.00
82	16" Pedestrian Signals (F&I) (LED) (Countdown) (1Way) F&I	EA	24	\$1,028.00	\$ 24,672.00
83	16" Pedestrian 1 Sec., 2-Way Countdown F&I	EA	4	\$1,942.00	\$ 7,768.00
84	16" Pedestrian Signal Head (1 Way) Install Only	AS	4	\$343.00	\$ 1,372.00
85	16" Pedestrian Signal Head (2 Way) Install Only	AS	4	\$668.00	\$ 2,672.00
86	LED's A Red F&I	EA	20	\$288.00	\$ 5,760.00
87	LED's B Yellow F&I	EA	10	\$288.00	\$ 2,880.00
88	LED's C Green F&I	EA	40	\$288.00	\$ 11,520.00
89	LED's D Red Arrow F&I	EA	20	\$288.00	\$ 5,760.00
90	LED's E Yellow Arrow F&I	EA	10	\$288.00	\$ 2,880.00

E-Bid #20240061
Cost Work Sheet (Addendum #6)
Installation Maintenance of Traffic Signals Street Lighting
Schedule "A"
(REVISED 06/14/2024)

IAME: Traffic Control Devices, LLC

Line #	Descriptions	Units	Estimated Quantities	Unit Price	Total
91	LED's F Green Arrow F&I	EA	40	\$288.00	\$ 11,520.00
92	Signal Head Auxiliaries (Back Plates 3 - Section) F&I	EA	16	\$361.00	\$ 5,776.00
93	Signal Head Auxiliaries (Tunnel Visors) F&I	EA	15	\$109.00	\$ 1,635.00
94	Aluminum Pedestal All Included Complete W/Base F&I	EA	16	\$2,630.00	\$ 42,080.00
95	Aluminum Transformer Base (14x13x20" high) F&I	EA	4	\$656.00	\$ 2,624.00
96	Aluminum Transformer Base (13x13x17" high) F&I	EA	4	\$656.00	\$ 2,624.00
97	Aluminum Transformer Base (14x14x16" high) F&I	EA	4	\$656.00	\$ 2,624.00
98	Signal Head Auxiliaries (Back Plates 5 Section) F&I	EA	5	\$475.00	\$ 2,375.00
99	Iteris Vantage Next NEMA shelf mount 2 cam config. F&I	EA	30	\$3,275.00	\$ 98,250.00
100	Iteris Vantage Next NEMA shelf mount 4 cam config. F&I	EA	30	\$3,275.00	\$ 98,250.00
101	Iteris Vantage Vector hybrid sensor F&I including cables	EA	30	\$12,688.00	\$ 380,640.00
102	TS-2 IM Module F&I	EA	30	\$1,880.00	\$ 56,400.00
103	Install- Iteris optical vehicle detection system per approach	EA	16	\$1,072.00	\$ 17,152.00
104	Iteris optical detection cable inc. network cable F&I	LF	1600	\$3.80	\$ 6,080.00
105	Install- Econolilte optical vehicle detection system per approach	EA	16	\$1,072.00	\$ 17,152.00
106	Econollite optical detection cable inc. network cable F&I	LF	1600	\$3.80	\$ 6,080.00
107	Install- Rhythm optical vehicle detection system per approach	EA	16	\$2,830.00	\$ 45,280.00
108	Rhythm optical optical detection cable incl. network cable F&I	LF	1600	\$8.15	\$ 13,040.00
109	Iteris Vehicle Detector Amby. Including Vehicle, Bicycle and Pedestrian Data Collector and HD Cameras (Install only)	EA	8	\$1,072.00	\$ 8,576.00
110	Pedestrian Detector w/sign F&I	EA	20	\$311.00	\$ 6,220.00
111	Pedestrian Detector w/post and sign- F&I, 4-1/2" Diameter Aluminum Post w/Aluminum transformer base F&I	AS	20	\$2,941.00	\$ 58,820.00
112	Flashing Beacon Controller- F&I, 4 1/2" Diameter Aluminum Post w/ Aluminum transformer base F&I	AS	4	\$7,925.00	\$ 31,700.00
113	Flashing Beacon Controller Assembly (Solar 12V) w/sign F&I	AMBY	4	\$3,843.00	\$ 15,372.00
114	Controller Cabinet Assembly- including controller, Price shall include a minimum of two (2) Police Officers for traffic Control F&I	AS	4	\$52,733.00	\$ 210,932.00
115	Controller Cabinet Assembly w/ Concrete Pad- Including controller, Price shall include a minimum of two {2} Police Officers for traffic Control. F&I	AS	2	\$52,733.00	\$ 105,466.00
116	Traffic Controller - Econlite Cobalt F&I	EA	30	\$50,801.00	\$ 1,524,030.00
117	Traffic Controller - Trafficware/Cubic TS2 F&I	EA	2	\$50,801.00	\$ 101,602.00
118	TS-2 Naztec 16 Channel MMU F&I	AMBY	5	\$2,316.00	\$ 11,580.00

E-Bid #20240061
Cost Work Sheet (Addendum #6)
Installation Maintenance of Traffic Signals Street Lighting
Schedule "A"
(REVISED 06/14/2024)

IAME: __Traffic Control Devices, LLC_____

Line #	Descriptions	Units	Estimated Quantities	Unit Price	Total
119	Type 12 Econolite Monitor Furnish w/Harness- F&I	AS	1	\$2,316.00	\$ 2,316.00
120	16 Channel Econolite MMU- F&I	AS	20	\$2,316.00	\$ 46,320.00
121	RTC- CPR2102 M2M Controlled Time Clock- F&I	AS	5	\$1,651.00	\$ 8,255.00
122	RTC - AP22 M2M Time Clock F&I	EA	39	\$1,358.00	\$ 52,962.00
123	RTC - G3 M2M Modem F&I	EA	39	\$1,064.00	\$ 41,496.00
124	Uninterruptible power source complete (Novus FXM 1100) (Novus Fortex FX 200 Cabinet) with Network Card NOVUS 2000 F&I	EA	4	\$11,996.00	\$ 47,984.00
125	Uninterruptible power source 9Zinc Blue) complete assembly including cabinet and concrete pad F&I	EA	100	\$34,537.00	\$ 3,453,700.00
* ITEMS # 170 & 171 MUST MEET FIBER OPTIC (SPECIFIC MODELS)*					
126	FO Siemens RuggedCom Switch RS900G--RS900G-HI-D-25C10-XX F&I	EA	8	\$2,746.00	\$ 21,968.00
127	Cable Composite Video-Data-Power (F&I)- PER CCTV Site	EA	4	\$815.00	\$ 3,260.00
128	Cable,Copper Patch Cable (F&I)- Per CCTV Link	EA	16	\$12.00	\$ 192.00
129	Install CCTV assembly (AXIS) including cables	EA	20	\$1,901.00	\$ 38,020.00
130	Remove CCTV assembly	EA	20	\$694.00	\$ 13,880.00
131	CCTV Mount, Mastobrac (F&I)	EA	4	\$453.00	\$ 1,812.00
132	Coax Hybrid RG6 Patch Cable (F&I)- Per CCTV Link	EA	4	\$211.00	\$ 844.00
133	Commnet Field ethernet switch CNGE11FX3TX8M[POE][HO] F&I	EA	30	\$4,459.00	\$ 133,770.00
134	Video -Data Surge Arrestor Panel (F&I)	EA	1	\$537.00	\$ 537.00
135	Remove Traffic Signal Head Assembly	EA	16	\$223.00	\$ 3,568.00
136	Remove Traffic Signal Head {3-Section) Assembly	EA	16	\$112.00	\$ 1,792.00
137	Remove Traffic Signal Head (5-Section) Assembly	EA	16	\$223.00	\$ 3,568.00
138	Remove Pedestrian Signal Assembly	EA	4	\$56.00	\$ 224.00
139	Remove Poles Concrete Strain	EA	4	\$9,164.00	\$ 36,656.00
140	Remove Mast Arm Assembly	EA	4	\$4,888.00	\$ 19,552.00
141	Remove Mast Arm Foundations	EA	4	\$9,164.00	\$ 36,656.00
142	Remove Controller Assembly	EA	4	\$1,072.00	\$ 4,288.00
143	Remove Controller Assembly w/Foundation	EA	4	\$1,982.00	\$ 7,928.00
144	Remove Vehicle Detector Assembly	EA	16	\$782.00	\$ 12,512.00
145	Remove Pedestrian Detector Assembly	EA	16	\$53.50	\$ 856.00
146	Remove Span Wire Assembly	EA	4	\$1,607.00	\$ 6,428.00
147	Remove Cabling & Conduits	LF	100	\$929.00	\$ 92,900.00
148	Remove Overhead Street Sign	EA	4	\$321.00	\$ 1,284.00
149	Remove Existing Interconnect Cable	LF	100	\$1.20	\$ 120.00
150	Sign, Internally Illuminated, Street Name (install only)	EA	16	\$349.00	\$ 5,584.00
151	Span Mounted Sign,(install only)	EA	16	\$321.00	\$ 5,136.00
152	Remove Span Mounted Sign	EA	16	\$214.00	\$ 3,424.00

E-Bid #20240061
Cost Work Sheet (Addendum #6)
Installation Maintenance of Traffic Signals Street Lighting
Schedule "A"
(REVISED 06/14/2024)

IAME: __Traffic Control Devices, LLC_____

Line #	Descriptions	Units	Estimated Quantities	Unit Price	Total
153	Light Pole Foundation (F&I) 30"x9'	EA	10	\$3,079.00	\$ 30,790.00
154	Light Pole Foundation (Straighten)	EA	10	\$658.00	\$ 6,580.00
155	480 V 400W HPS Ballast Only, F&I	EA	100	\$736.00	\$ 73,600.00
156	400W HPS Lamp Only, F&I	EA	12	\$497.00	\$ 5,964.00
157	Light Pole Complete (BLACK)(30' Aluminum, Single 10' Arm)(GFCI Recpt.)(LED) - Village Parkway F&I	EA	10	\$14,627.00	\$ 146,270.00
158	Light Pole Complete (40' Aluminum, Single 6' Arm)(Banner Arms)(LED) - Rosser Blvd. / Gatlin Blvd.	EA	10	\$14,211.00	\$ 142,110.00
159	Light Pole Complete (40' Aluminum, Single 15' Arm)(LED) - PSL Blvd. / Prima Vista	EA	10	\$14,560.00	\$ 145,600.00
160	Light Pole Complete (40' Aluminum, Double 6' Arms)(LED) - Gatlin Blvd, Median	EA	10	\$16,025.00	\$ 160,250.00
161	Light Pole Complete (50' Aluminum, Top Mint.)(LED) - US 1	EA	10	\$13,593.00	\$ 135,930.00
162	Light Pole Complete Special Design (Decorative)(Banner Arms)(LED) Airoso/Selvitz/Prima Vista / Bayshore / Gatlin	EA	5	\$22,499.00	\$ 112,495.00
163	Light Pole Complete Special Design (Double Arm)(Decorative)(Banner Arms)(LED) Lennard Road	EA	5	\$30,635.00	\$ 153,175.00
164	Light Pole Complete Special Design (Decorative)(LED) Bayshore/Prima Vista	EA	5	\$21,100.00	\$ 105,500.00
165	Light Pole Complete Special Design (Decorative)(LED) Becker Road	EA	5	\$15,609.00	\$ 78,045.00
166	Light Pole Complete Special Design (Decorative)(LED) City Center	EA	5	\$15,959.00	\$ 79,795.00
167	Light Pole Complete Special Design (Decorative)(LED) Crosstown Small Pole	EA	5	\$15,609.00	\$ 78,045.00
168	Light Pole Complete Special Design (Decorative)(LED) PSL Blvd.	EA	5	\$21,620.00	\$ 108,100.00
169	Light Pole complete Special Design (Decorative)(LED) Floresta Drive	EA	5	\$23,186.00	\$ 115,930.00
170	Hurricane Emergency Rate- 3 Man Crew with bucket/pickup and trailer	HR	40	\$1,275.00	\$ 51,000.00
171	Foreman Regular Hourly Rate	MH	800	\$123.00	\$ 98,400.00
172	Laborer Regular Hourly Rate	MH	800	\$80.50	\$ 64,400.00
173	Signal Cable (7 Conductor-F&I)	LF	1000	\$3.80	\$ 3,800.00
174	Terminal Block F&I	EA	2	\$108.00	\$ 216.00
175	Proofing Existing Conduit	LF	100	\$1,607.00	\$ 160,700.00
176	Intemally Illuminated Sign, F&I Up to 12 SF	EA	20	8239	\$ 164,780.00
177	Internally Illuminated Sign, F&I 12-18 SF	EA	20	8533	\$ 170,660.00
178	Pedestrian Detector-Accessible, F&I Pole or Controller Cabinet Mounted Detector Station & Sign	EA	4	3238	\$ 12,952.00

E-Bid #20240061
Cost Work Sheet (Addendum #6)
Installation Maintenance of Traffic Signals Street Lighting
Schedule "A"
(REVISED 06/14/2024)

IAME: Traffic Control Devices, LLC

Line #	Descriptions	Units	Estimated Quantities	Unit Price	Total
179	Solar powered rectangular rapid flashing beacon (RRFB) assembly back to back including base and grounding per cut sheet from City of PSL F&I	EA	4	17206	\$ 68,824.00
180	632-7 (9-Conductor F&I)	LF	1000	4.5	\$ 4,500.00
181	Install Only 110 V Electrical Outlets on City Maintained Facilities/Utilities	EA	8	316	\$ 2,528.00
182	Fiber Optic Cross Connect As-Built Diagrams Furnish Only	EA	75	1901	\$ 142,575.00
183	Technician Hour	HR	100	167	\$ 16,700.00
184	Maintenance of Traffic (Partical Lane Closure)(Per Day)	DY	5	\$1,484.00	\$ 7,420.00
185	Maintenance of Traffic (Lane Closure)(Per Day)	DY	5	\$2,087.00	\$ 10,435.00
186	Police Officer (Off-Duty)(Per Officer, Per Man Hour)(1/2 Day Minimum required, per officer)	MH	24	\$121.00	\$ 2,904.00
187	OSP ROW Design & Permitting	MILE	100	\$9,053.00	\$ 905,300.00
188	OSP GPS Survey (On-Site GPS Locations)	MILE	100	\$2,022.00	\$ 202,200.00
189	OSP GPS Technician (On-Site Fiber Optic Data Collection)	MILE	100	\$2,022.00	\$ 202,200.00
190	Jet Line (F&I)	LF	10,000	\$0.90	\$ 9,000.00
191	Tracer Wire (Detectable)(14 AWG THHN/THWN-Green)(F&I)(Wire Only)(No ground rods or side leg term)	LF	10,000	\$1.05	\$ 10,500.00
192	Side Leg Terminator (F&I)(ACT)(For FO Drop Cable Installations)	EA	20	\$935.00	\$ 18,700.00
193	FO Cable (144F)(SM)(F&I)(Corning)	LF	10,000	\$5.00	\$ 50,000.00
194	FO Cable (12F)(MM)(F&I)(Corning)	LF	2,400	\$6.80	\$ 16,320.00
195	FO Cable (12F)(MM)(Riser Rated)(F&I)(Corning)	LF	100	\$9.35	\$ 935.00
196	FO Cable (12F)(SM)(Plenum Rated)(F&I)(Corning)	LF	100	\$5.95	\$ 595.00
197	FO Cable (12F)(SM)(Plenum Rated - TB)(F&I)(Corning)	LF	100	\$4.55	\$ 455.00
198	FO Cable (24F)(SM)(F&I)(Corning)	LF	500	\$4.20	\$ 2,100.00
199	FO Cable (24F)(MM)(Riser Rated)(F&I)(Corning)	LF	100	\$15.00	\$ 1,500.00
200	FO Cable (24F)(SM)(Plenum Rated)(F&I)(Corning)	LF	100	\$6.65	\$ 665.00
201	FO Closure (For RE-entry)(Splices Paid Separately)(Corning or Commscope F&I)	EA	960	\$392.00	\$ 376,320.00
202	Splice Tray (F&I)(Corning or Commscope)	EA	36	\$54.50	\$ 1,962.00
203	FO Termination Cabinet (96F)(F&I)(Cabinet, Couplers, Connectors, Splices)(Corning / Commscope)	EA	12	\$10,724.00	\$ 128,688.00
204	FO Termination Cabinet (144F)(F&I)(Cabinet, Couplers, Connectors, Splices)(Corning / Commscope)	EA	4	\$15,057.00	\$ 60,228.00
205	Buffer Fan Out Kit (12F)(F&I)(Corning)	EA	36	\$90.50	\$ 3,258.00
206	ODTR Test (1 Wave - 1 Direction)	EA	20	\$18.00	\$ 360.00
207	FO Jumper (Duplex)(SC-ST)(SM)(10')(F&I)(Corning)	EA	100	\$33.00	\$ 3,300.00
208	FO Jumper (Duplex)(LC-ST)(SM)(10')(F&I)(Corning)	EA	100	\$36.00	\$ 3,600.00

E-Bid #20240061
Cost Work Sheet (Addendum #6)
Installation Maintenance of Traffic Signals Street Lighting
Schedule "A"
(REVISED 06/14/2024)

IAME: __Traffic Control Devices, LLC_____

Line #	Descriptions	Units	Estimated Quantities	Unit Price	Total
209	FO Splice Closure (12F)(F&I)(Closure, Trays, Splices)(Corning / Commscope)	EA	96	\$1,841.00	\$ 176,736.00
210	FO Splice Closure (24F)(F&I)(Closure, Trays, Splices)(Corning / Commscope)	EA	24	\$2,384.00	\$ 57,216.00
211	FO Splice Closure (48F)(F&I)(Closure, Trays, Splices)(Corning / Commscope)	EA	24	\$3,615.00	\$ 86,760.00
212	FO Splice Closure (72F)(F&I)(Closure, Trays, Splices)(Corning / Commscope)	EA	24	\$4,978.00	\$ 119,472.00
213	FO Splice Closure (96F)(F&I)(Closure, Trays, Splices)(Corning / Commscope)	EA	48	\$6,029.00	\$ 289,392.00
214	FO Splice Closure (144F)(F&I)(Closure, Trays, Splices)(Corning / Commscope)	EA	10	\$8,178.00	\$ 81,780.00
215	Remove Existing UPS (Includes Police Officers)(Does not include Concrete Foundation)	EA	20	\$824.00	\$ 16,480.00
216	CCTV Camera (Bosch Autodome HD 7000)(PTZ)(F&I)(W/12F Closure & Trays)	EA	20	\$8,443.00	\$ 168,860.00
217	Engineering & Florida P.E. Services	HR	15	\$392.00	\$ 5,880.00
218	BICSI RCDD	HR	15	\$302.00	\$ 4,530.00
219	CADD Operator	HR	80	\$139.00	\$ 11,120.00
220	4 Section Aux. (Back Plate 4-Section)(Vertical)(F&I)	EA	34	\$440.00	\$ 14,960.00
221	4 Section Aux. (Back Plate 4-Section)(Upside Down T)(F&I)	EA	2	\$440.00	\$ 880.00
222	<12 SF Static Sign w/ Mast-O Brac (F&I)	EA	34	\$1,056.00	\$ 35,904.00
223	Cubic Field Technical Support MMU 4-Section	DY	1	\$241.00	\$ 241.00
224	Grand Total				\$ 14,618,940.50

EXTRA BILLINGS
LABOR AND EQUIPMENT SERVICES

Line #	Descriptions	Units	Unit Price
1	Auger Trucks--42" with Operator	HR	\$ 332.00
2	Bucket Trucks height up to 36'	HR	\$ 150.00
3	Bucket Trucks height above 35'	HR	\$ 175.00
4	Trenching Machine 30" x 4"	HR	\$ 234.00
5	18 Ton Hydraulic Crane w/Operator	HR	\$ 332.00
6	Backhoe with Operator	HR	\$ 225.00

E-Bid #20240061
Cost Work Sheet (Addendum #6)
Installation Maintenance of Traffic Signals Street Lighting
Schedule "A"
(REVISED 06/14/2024)

IAME: __Traffic Control Devices, LLC_____

Line #	Descriptions	Units	Estimated Quantities	Unit Price	Total
7	Concrete Poles: F&I Class V 34'-44'	EA	\$ 18,458.00		
8	Concrete Poles: F&I Class VI 40'-50'	EA	\$ 19,507.00		
9	Concrete Poles: F&I Class VII 44'-58'	EA	\$ 20,976.00		
10	Misc. Materials Not Listed (Contractor to provide documentation for all materials showing cost plus % markup)	EA	20%		

Line #	ADDITIONAL PRODUCTS & SERVICES	Units	Price
1	CO03 - On Call Monthly Retainage (1 week per month)(price does not include MOT or Off-Duty Law Enforcement to provide if necessary) **	WEEKLY	8280

- ** Monthly On Call service includes 1 man with a bucket truck to be on call for 1 week of every month from Monday to Friday from 5:00pm to 6:00am and on weekends (Saturday & Sunday) from Friday at 5:00pm to Monday at 6:00am for any signalization or lighting related issues.
- ** Price does not include MOT or Off-Duty Law Enforcement to provide if necessary
- ** The Awarded Contractor is to provide the City of Port St. Lucie a schedule and contact numbers to give to 911 dispatch for direct communication each month.
- ** Reponse time to calls shall be less than 2 hours.
- ** All calls for repairs/replacements shall be priced separately against the annual contract items the awarded contractor currently has with the City from portal to portal.

Note: Unit prices are limited to 2 decimals.
 Example: \$5.2555 is not acceptable - \$5.25 is acceptable.

Contractor Signature: _____
 Contractor's Name: _____George K. Hamil_____

Contractor's Phone Number: _____407-869-5300_____

Contractor's Email Address: _____r.rebert@tcd-usa.com_____

BID BOND

**Travelers Casualty and Surety Company of America
Hartford, CT 06183**

KNOWN ALL BY THESE PRESENTS, That we, TRAFFIC CONTROL DEVICES, LLC, as Principal, and Travelers Casualty and Surety Company of America, as Surety, are held and firmly bound unto CITY OF PORT ST. LUCIE, as Obligee, in the sum of Five Percent of Amount bid Dollars (5% of Amount Bid) for the payment of which we bind ourselves, and our successors and assigns, jointly and severally, as provided herein.

WHEREAS, Principal has submitted or is about to submit a bid to the Obligee on a contract for Installation & Maintenance of Traffic Signals & Street Lighting Number: Bid#20240061 ("Project").

NOW, THEREFORE, the condition of this bond is that if Obligee accepts Principal's bid, and Principal enters into a contract with Obligee in conformance with the terms of the bid and provides such bond or bonds as may be specified in the bidding or contract documents, then this obligation shall be void; otherwise Principal and Surety will pay to Obligee the difference between the amount of Principal's bid and the amount for which Obligee shall in good faith contract with another person or entity to perform the work covered by Principal's bid, but in no event shall Surety's and Principal's liability exceed the penal sum of this bond.

Signed this 4th day of June, 2024.


TRAFFIC CONTROL DEVICES, LLC
(Principal)

By: *George A. Phad*

Travelers Casualty and Surety Company of America

By: *Patricia A. Rambo*

Patricia A. Rambo, Attorney-in-Fact





**Travelers Casualty and Surety Company of America
Travelers Casualty and Surety Company
St. Paul Fire and Marine Insurance Company**

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company are corporations duly organized under the laws of the State of Connecticut (herein collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint **Patricia A. Rambo** of **PHILADELPHIA, Pennsylvania**, their true and lawful Attorney(s)-in-Fact to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed, and their corporate seals to be hereto affixed, this **21st** day of **April, 2021**.



State of Connecticut

City of Hartford ss.

By: 
Robert L. Raney, Senior Vice President

On this the **21st** day of **April, 2021**, before me personally appeared **Robert L. Raney**, who acknowledged himself to be the Senior Vice President of each of the Companies, and that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of said Companies by himself as a duly authorized officer.

IN WITNESS WHEREOF, I hereunto set my hand and official seal.

My Commission expires the **30th** day of **June, 2026**




Anna P. Nowik, Notary Public

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of each of the Companies, which resolutions are now in full force and effect, reading as follows:

RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may remove any such appointee and revoke the power given him or her; and it is


FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation is in writing and a copy thereof is filed in the office of the Secretary; and it is

FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if required) by one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or by one or more Company officers pursuant to a written delegation of authority; and it is

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any Power of Attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of Attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to which it is attached.

I, **Kevin E. Hughes**, the undersigned, Assistant Secretary of each of the Companies, do hereby certify that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which remains in full force and effect.

Dated this **4TH** day of **JUNE**, **2024**




Kevin E. Hughes, Assistant Secretary

**To verify the authenticity of this Power of Attorney, please call us at 1-800-421-3880.
Please refer to the above-named Attorney(s)-in-Fact and the details of the bond to which this Power of Attorney is attached.**

FLORIDA DEPARTMENT OF FINANCIAL SERVICES

PATRICIA A RAMBO

License Number : W382801

Non Resident Insurance License

•0920 - NONRES GEN LINES (PROP & CAS)

Issue Date

02/09/2017

NOTICE - This non-resident license is limited to the classes of insurance reflected above and is further limited to **ONLY** those classes of insurance for which you are licensed in your home state.

Please Note:

A licensee may only transact insurance with an active appointment by an eligible insurer or employer. If you are acting as a surplus lines agent, public adjuster, or reinsurance intermediary manager/broker, you should have an appointment recorded in your own name on file with the Department. If you are unsure of your license status you should contact the Florida Department of Financial Services immediately. This license will expire if more than 48 months elapse without an appointment for each class of insurance listed. If such expiration occurs, the individual will be required to re-qualify as a first-time applicant. If this license was obtained by passing a licensure examination offered by the Florida Department of Financial Services, the licensee is required to comply with continuing education requirements contained in 628.2815 or 648.385, Florida Statutes. A licensee may track their continuing education requirements completed or needed in their MyProfile account at <https://dflcs.dfs.com>. To validate the accuracy of this license you may review the individual license record under "Licensee Search" on the Florida Department of Financial Services website at <http://www.MyFloridaCFO.com/Division/Agents>



Jeff Atwater
Chief Financial Officer
State of Florida

TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA

HARTFORD, CONNECTICUT 06183

FINANCIAL STATEMENT AS OF DECEMBER 31, 2023

CAPITAL STOCK \$ 6,480,000

ASSETS		LIABILITIES & SURPLUS	
BONDS	\$ 5,104,395,801	LOSSES	\$ 1,495,036,900
STOCKS	119,333,643	LOSS ADJUSTMENT EXPENSES	146,791,770
CASH AND INVESTED CASH	30,641,608	COMMISSIONS	65,734,579
OTHER INVESTED ASSETS	8,355,939	OTHER EXPENSES	55,546,499
SECURITIES LENDING REINVESTED COLLATERAL ASSETS	13,350,613	TAXES, LICENSES AND FEES	16,867,431
INVESTMENT INCOME DUE AND ACCRUED	43,617,243	CURRENT FEDERAL AND FOREIGN INCOME TAXES	5,300,838
PREMIUM BALANCES	325,304,977	UNEARNED PREMIUMS	1,515,112,886
REINSURANCE RECOVERABLE	27,997,884	ADVANCE PREMIUM	4,091,249
NET DEFERRED TAX ASSET	72,421,341	POLICYHOLDER DIVIDENDS	21,388,522
GUARANTY FUNDS RECEIVABLE OR ON DEPOSIT	1,798,901	CEDED REINSURANCE NET PREMIUMS PAYABLE	62,914,516
OTHER ASSETS	818,309	AMOUNTS WITHHELD / RETAINED BY COMPANY FOR OTHERS	21,072,858
		REMITTANCES AND ITEMS NOT ALLOCATED	7,201,721
		PROVISION FOR REINSURANCE	9,891,783
		PAYABLE FOR SECURITIES LENCING	13,350,613
		OTHER ACCRUED EXPENSES AND LIABILITIES	409,380
		TOTAL LIABILITIES	\$ 3,429,701,342
		CAPITAL STOCK	\$ 6,480,000
		PAID IN SURPLUS	433,803,780
		OTHER SURPLUS	1,877,850,956
		TOTAL SURPLUS TO POLICYHOLDERS	\$ 2,318,234,716
TOTAL ASSETS	\$ 5,747,036,068	TOTAL LIABILITIES & SURPLUS	\$ 5,747,936,058

STATE OF CONNECTICUT)
 COUNTY OF HARTFORD) SS.
 CITY OF HARTFORD)

MICHAEL J. DOODY, BEING DULY SWORN, SAYS THAT HE IS VICE PRESIDENT - FINANCE, OF TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA, AND THAT TO THE BEST OF HIS KNOWLEDGE AND BELIEF, THE FOREGOING IS A TRUE AND CORRECT STATEMENT OF THE FINANCIAL CONDITION OF SAID COMPANY AS OF THE 31ST DAY OF DECEMBER, 2023.

Michael J. Doody
 VICE PRESIDENT - FINANCE

SUBSCRIBED AND SWORN TO BEFORE ME THIS
 15TH DAY OF MARCH, 2024

NOTARY PUBLIC

SUSAN M. WEISSLEDER
 Notary Public
 My Commission Expires November 30, 2027



CONTRACTOR'S GENERAL INFORMATION WORK SHEET
eRFP #20230061

It is understood and agreed that the following information is to be used by the City to determine the qualifications of prospective Contractor to perform the work required. The Contractor waives any claim against the City that might arise with respect to any decision concerning the qualifications of the Contractor.

The undersigned attests to the truth and accuracy of all statements made on this questionnaire. Also, the undersigned hereby authorizes any public official, Engineer, Surety, bank, material or equipment manufacturer, or distributor, or any person, firm or corporation to furnish the City any pertinent information requested by the City deemed necessary to verify the information on this questionnaire.

Dated at 242 N. Westmonte Altamonte Springs, FL, this 11 day of June, 2024
(Location)

Name of Organization/Contractor: Traffic Control Devices, LLC

By: George K. Hamil, Vice President
Name and Title

1. Corporation, Partnership, Joint Venture, Individual or other? Corporation

2. Firm's name and main office address, telephone and fax numbers

Name: Traffic Control Devices, LLC

Address: 242 N. Westmonte Dr. Altamonte Springs, FL 32714

Telephone Number: 407-869-5300

Fax Number: 407-682-0076

3. Contact person: Robert Rebert Email: r.rebert@tcd-usa.com

4. Firm's previous names (if any). Traffic Control Devices, INC.

5. How many years has your organization been in business? 48 years

6. Total number of staff at this location: 402 Total number of staff on the Treasure Coast: 8

7. Is the firm claiming Local Preference under City Ordinance 35.12? YES NO

8. List the license(s) that qualifies your firm to construct this project: _____

Electrical Contractor, License Number: EC13002653

9. **ADDENDUM ACKNOWLEDGMENT** - Bidder acknowledges that the following addenda have been received and are included in its proposal/bid:

Addendum Number	Date Issued	Addendum Number	Date Issued
#1	6/7/2024		
#2	6/7/2024		
#3	6/7/2024		
#4	6/11/2024		
#5	6/13/2024		
#6	6/14/2024		

10. List five (5) **traffic signalization** projects similar to this project completed by your firm in the last 5 years along with a brief description of project, location of project, client name, client phone number, email, value of contract, your firm's percentage of the total contract value, as well as the number of change orders and the total change order value. **DO NOT USE the City of Port St Lucie as a reference.**

Project Number 1

Project Name: **CF-0036-23 - Palmdale St at Lake Park Dr**

Description: **Signalization improvements of Palmdale St and Lake Park Dr.**

Location: **Jacksonville, FL**

Client Name, Phone Number & Email: **City of Jacksonville
Carlton Copeland, 904-729-3357, copeland@coj.net**

Value of Total Contract: **\$272,000.00**

Date of Completion: **8/20/2023**

Firm's Percentage of Total Contract: **100%**

Number of Change Orders: **0**

Value of Change Orders: **0**

Was Project Completed on Schedule: **Yes**

Was Project Completed within Budget? **Yes**

Project Number 2

Project Name: **E8T94 - US-27 North Interchange Ramp & Signal Improvement**

Description: **Add lanes, ramp & signal improvements at MP 289 of US-27 & Florida Turnpike**

Location: **Lake County, FL**

Client Name, Phone Number & Email: **Lake County
George Gadiel, 352-253-9092, george.gadiel@lakecountyfl.gov**

Value of Total Contract: **\$1,049,500.00**

Date of Completion: **5/29/2024**

Firm's Percentage of Total Contract: **100%**

Number of Change Orders: **0**

Value of Change Orders: **0**

Was Project Completed on Schedule: **Yes**

Was Project Completed within Budget? **Yes**

Project Number 3

Project Name: **Y22-748 - Fire Station #80 - 1841 Bonneville Dr.**

Description: **Signalization installation for intersection outside a fire station.**

Location: **Orlando, FL**

Client Name, Phone Number & Email: City of Orlando
Roger Smith, 407-836-7804, roger.smith@ocfl.net

Value of Total Contract: **\$240,004.00**

Date of Completion: **11/1/2023**

Firm's Percentage of Total Contract: **100%**

Number of Change Orders: **0**

Value of Change Orders: **0**

Was Project Completed on Schedule: **Yes**

Was Project Completed within Budget? **Yes**

Project Number 4

Project Name: **Buckingham Rd at Orange River Blvd Signalization**

Description: **Modification and installation of traffic signal equipment for intersection improvements.**

Location: **Naples, FL**

Client Name, Phone Number & Email: Lee County
Ryan Kirsch, 239-335-2259, RKirsch@leegov.com

Value of Total Contract: **\$472,100.00**

Date of Completion: **1/15/2024**

Firm's Percentage of Total Contract: **100%**

Number of Change Orders: **0**

Value of Change Orders: **0**

Was Project Completed on Schedule: **Yes**

Was Project Completed within Budget? **Yes**

Project Number 5

Project Name: **Hollywood Blvd & Imagine Way Signals**

Description: **Intersection Signalization Improvements**

Location: **West Melbourne**

Client Name, Phone Number & Email: City of West Melbourne
Mark Piccirillo, 321-727-3710, mpiccirillo@westmelbourne.gov

Value of Total Contract: **\$687,845.00**

Date of Completion: **3/20/2023**

Firm's Percentage of Total Contract: **100%**

Number of Change Orders: **0**

Value of Change Orders: **0**

Was Project Completed on Schedule: **Yes**

Was Project Completed within Budget? **Yes**

11. Status of current contracts. Please provide the name & number of current contracts as well as a sample list of the projects currently underway.

Please see attached Current Capacity Report for Traffic Control Devices - Exhibit A.

12. How will the Contractor be able to meet the project timeline and budget given the current workload, work force and equipment?

Project timeline and budget is not an issue as this is a maintenance/push button contract there is currently no work guaranteed.

13. List the number of personnel that will be assigned to the project and include job titles and their licenses or certifications.

Mark Jimenez, Sr - Project Manager, IMSA Traffic Signal Field Tech Level II
Gerald L. Massie - Traffic Signal Installer, IMSA Traffic Signal Field Technician Level II
Salvatore Taormina - Traffic Signal Installer, IMSA Traffic Signal Field Technician, Level III

14. Has the Contractor or any of its principals ever been declared bankrupt or reorganized under Chapter 11 or put into receivership?

Yes () No (x)

If yes, please explain:

15. List any lawsuits pending or completed within the past five (5) years involving the corporation, partnership or individuals with more than ten percent (10 %) interest:

See attached - Exhibit B

(N/A is not an acceptable answer - insert lines if needed)

16. List any judgments from lawsuits in the last five (5) years:

See attached - Exhibit B

(N/A is not an acceptable answer - insert lines if needed)

17. List any criminal violations and/or convictions of the Proposer and/or any of its principals:
-

(N/A is not an acceptable answer - insert lines if needed)



Signature

George K. Hamill

Vice President

Title



NOTICE TO ALL PROPOSERS:

To ensure fair consideration is given for all Proposers, it must be clearly understood that upon release of the proposal and during the proposal process, firms and their employees of related companies as well as paid or unpaid personnel acting on their behalf shall not contact or participate in any type of contact with City employees, department heads or elected officials, up to and including the Mayor and City Council. The **"Cone of Silence"** is in effect for this solicitation from the date the solicitation is advertised on DemandStar, until the time an award decision has been approved by City Council and fully executed by all parties. Information about the Cone of Silence can be found under the City of Port St. Lucie Ordinance 20-15, Section 35.13. Contact with anyone other than the Issuing Officer may result in the vendor being disqualified. All contact must be coordinated through Michelle Fentress, Issuing Officer, for the procurement of these services.

All questions regarding this Solicitation are to be submitted in writing to Michelle Fentress, Procurement Contracting Officer II with the Procurement Management Department via e-mail mfentress@cityofpsl.com. Please reference the Solicitation number on all correspondence to the City.

All questions, comments and requests for clarification must reference the Solicitation number on all correspondence to the City. Any oral communications shall be considered unofficial and non-binding.

Only written responses to written communication shall be considered official and binding upon the City. The City reserves the right, at its sole discretion, to determine appropriate and adequate responses to the written comments, questions, and requests for clarification.

*NOTE: All addendums and/or any other correspondence before bid close date (general information, question and responses) to this solicitation will be made available exclusively through the DemandStar's Website for retrieval. All notice of intent to award documentation will be published on the City Clerk's Website. Proposers are solely responsible for frequently checking these websites for updates to this solicitation.

I understand and shall fully comply with all requirements of City of Port. St. Lucie Ordinance 20-15, Section 35.13.

Typed Name: George K. Hamil

Signed: 

Company and Job Title: Traffic Control Devices, LLC

Date: 6/25/2024



E-BID #20240061
CONTRACTOR'S CODE OF ETHICS

The City of Port St Lucie ("City), through its Procurement Management Department ("Procurement Management Department") is committed to a procurement process that fosters fair and open competition, is conducted under the highest ethical standards and enjoys the complete confidence of the public. To achieve these purposes, Procurement Management Department requires each vendor who seeks to do business with the City to subscribe to this Contractor's Code of Ethics.

- ◆ A Contractor's bid or proposal will be competitive, consistent and appropriate to the bid documents.
- ◆ A Contractor will not discuss or consult with other Vendors intending to bid on the same contract or similar City contract for the purpose of limiting competition. A Vendor will not make any attempt to induce any individual or entity to submit or not submit a bid or proposal.
- ◆ Contractor will not disclose the terms of its bids or proposal, directly or indirectly, to any other competing Vendor prior to the bid or proposal closing date.
- ◆ Contractor will completely perform any contract awarded to it at the contracted price pursuant to the terms set forth in the contract.
- ◆ Contractor will submit timely, accurate and appropriate invoices for goods and/or services actually performed under the contract.
- ◆ Contractor will not offer or give any gift, item or service of value, directly or indirectly, to a City employee, City official, employee family member or other vendor contracted by the City.
- ◆ Contractor will not cause, influence or attempt to cause or influence, any City employee or City Official, which might tend to impair his/her objectivity or independence of judgment; or to use, or attempt to use, his/her official position to secure any unwarranted privileges or advantages for that Vendor or for any other person.
- ◆ Contractor will disclose to the City any direct or indirect personal interests a City employee or City official holds as it relates to a Vendor contracted by the City.
- ◆ Contractor must comply with all applicable laws, codes or regulations of the countries, states and localities in which they operate. This includes, but is not limited to, laws and regulations relating to environmental, occupational health and safety, and labor practices. In addition, Contractor must require their suppliers (including temporary labor agencies) to do the same. Contractor

must conform their practices to any published standards for their industry. Compliance with laws, regulations and practices include, but are not limited to the following:

- Obtaining and maintaining all required environmental permits. Further, Contractor will endeavor to minimize natural resource consumption through conservation, recycling and substitution methods.
- Providing workers with a safe working environment, which includes identifying and evaluating workplace risks and establishing processes for which employee can report health and safety incidents, as well as providing adequate safety training.
- Providing workers with an environment free of discrimination, harassment and abuse, which includes establishing a written antidiscrimination and anti-bullying/harassment policy, as well as clearly noticed policies pertaining to forced labor, child labor, wage and hours, and freedom of association.

Name of Organization/Proposer **Traffic Control Devices, LLC**

Signature 

Printed Name and Title **George K. Hamil, Vice President**

Date **6/25/2024**

DISCLAIMER: This Code of Ethics is intended as a reference and procedural guide to contractors. The information it contains should not be interpreted to supersede any law or regulation, nor does it supersede the applicable contractor contract. In the case of any discrepancies between it and the law, regulation(s) and/or contractor contract, the law, regulatory provision(s) and/or vendor contract shall prevail.



E-Verify Form

Supplier/Consultant acknowledges and agrees to the following:

- 1. Shall utilize the U.S. Department of Homeland Security's E-Verify system to verify the employment eligibility of all new employees hired by the Supplier/Consultant during the term of the contract; and
- 2. Shall expressly require any subcontractors performing work or providing services pursuant to the state contract to likewise utilize the U.S. Department of Homeland Security's E-Verify system to verify the employment eligibility of all new employees hired by the subcontractor during the contract term.

E-Verify Company Identification Number 23-1277550

Date of Authorization 10/31/2019

Name of Contractor Traffic Control Devices, LLC

Name of Project Installation & Maintenance of Traffic Signals & Street Lighting

Solicitation Number (If Applicable) 20240061

I hereby declare under penalty of perjury that the foregoing is true and correct.

Executed on June, 25, 2024 in Altamonte Springs (city), FL (state).



 Signature of Authorized Officer

George K. Hamil, Vice President


 Printed Name and Title of Authorized Officer or Agent

SUBSCRIBED AND SWORN BEFORE ME

ON THIS THE 25 DAY OF June, 2024.

NOTARY PUBLIC Karen A. Ricketson

My Commission Expires: _____





NON-COLLUSION AFFIDAVIT
Solicitation #20240061 Installation &
Maintenance of Traffic Signals & Street
Lighting

State of Florida }

County of Seminole }

George K. Hamil, being first duly sworn, disposes and says that:

(Name/s)

1. They are Vice President of Traffic Control Devices, LLC the Proposer that

(Title)

(Name of Company)

has submitted the attached PROPOSAL;

2. He is fully informed respecting the preparation and contents of the attached proposal and of all pertinent circumstances respecting such PROPOSAL;

3. Such Proposal is genuine and is not a collusive or sham Proposal;

4. Neither the said Proposer nor any of its officers, partners, owners, agents, representatives, employees or parties in interest, including this affiant, has in any way colluded, conspired, connived or agreed, directly or indirectly with any other Proposer, firm or person to submit a collusive or sham Proposal in connection with the contract for which the attached proposal has been submitted or to refrain from proposing in connection with such Contract or has in any manner, directly or indirectly, sought by agreement or collusion or communication or conference with any other Proposer, firm or person to fix the price or prices in the attached Proposal or of any other Proposer, or to secure through any collusion, conspiracy, connivance or unlawful agreement any advantage against the City of Port St. Lucie or any person interested in the proposed Contract; and

5. The price or prices quoted in the attached Proposal are fair and proper and are not tainted by any collusion, conspiracy, connivance or unlawful agreement on the part of the Proposer or any of its agents, representatives, owners, employees, or parties in interest, including this affiant.

(Signed)  David R. Akers

(Title) Assistant Secretary




STATE OF FLORIDA }
COUNTY OF ST. LUCIE } SS:
Seminole

The foregoing instrument was acknowledged before me this (Date) June 25th, 2024

by: George K. Hamil who is personally known to me or who has produced

KR

K. Ricketson



as identification and who did (did not) take an oath.

Notary Print: _____

Notary Signature: Karen A. Ricketson



**DRUG-FREE WORKPLACE FORM
e-RFP #20240061**

Installation & Maintenance of Traffic Signals & Street Lighting

The undersigned vendor in accordance with Florida Statute 287.087 hereby certifies that

Traffic Control Devices, LLC does:
(Name of Business)

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for violations of such prohibition.
2. Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may be imposed upon employees for drug abuse violations.
3. Give each employee engaged in providing the commodities or contractual services that are under proposal a copy of the statement specified in subsection (1).
4. In the statement specified in subsection (1), notify the employees that, as a condition of working on the commodities or contractual services that are under proposal, the employee will abide by the terms of the statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 Florida Statutes or of any controlled substance law of the United States or any state, for a violation occurring in the workplace no later than five (5) days after such conviction.
5. Impose a sanction on or require the satisfactory participation in a drug abuse assistance or rehabilitation program if such is available in the employee's community, by any employee who is so convicted.
6. Make a good faith effort to continue to maintain a drug-free workplace through implementation of this section.

As the person authorized to sign the statement, I certify that this firm complies fully with the above requirements.


Consultant's Signature **George K. Hamil**

6/25/2024
Date

CITY OF PORT ST. LUCIE, FLORIDA
PROJECT TITLE: Installation & Maintenance of Traffic Signals & Street Lighting

TRENCH SAFETY ACT COMPLIANCE STATEMENT

Project Location: All throughout the City of Port St Lucie, Florida

Instructions:

Chapter 90-96 of the Laws of Florida requires all Contractors' engaged by The City of Port St. Lucie, Florida to comply with Occupational Safety and Health Administration Standard 29 C.F.R. s. 1926.650 Subpart P. All prospective Contractors are required to sign the compliance statement and provide compliance cost information where indicated below. The costs for complying with the Trench Safety Act must be incorporated into this project's base bid.

Certify this form in the presence of a notary public or other officer authorized to administer oaths.

Certification

1. I understand that Chapter 90-96 of the Laws of Florida (The Trench Safety Act) requires me to comply with OSHA Standard 29 C.F.R. s. 1926.650 Subpart P. I will comply with The Trench Safety Act and I will design and provide trench safety systems at all trench excavations in excess of five feet in depth for this project.

2. The estimated cost imposed by compliance with The Trench Safety Act will be:

Zero Dollars (Written) (Figures)


3. The amount listed above has been included within the Base Bid.

Certified: **Traffic Control Devices, LLC**
(Company-Contractor)

By: *George K. Hamill* George K. Hamill
Vice (President's Signature)
Vice (President's Typed or Printed Name)

Sworn to and subscribed before me in Seminole County, Florida on the 25th day of June, 2024

Karen A. Ricketson
NOTARY PUBLIC



VENDOR CERTIFICATION REGARDING SCRUTINIZED COMPANIES' LISTS

Vendor Name: Traffic Control Devices, LLC
Vendor FEIN: 59-1858994
Authorized Representative's Name: George K. Hamil
Authorized Representative's Title: Vice President
Address: 242 N. Westmonte Dr.
City, State and Zip Code: Altamonte Springs, FL 32714
Phone Number: 407-869-5300
Email Address: r.rebert@tcd-usa.com

Sections 287.135 and 215.473, Florida Statutes, prohibit Florida municipalities from contracting with companies, for goods or services over \$1,000,000 that are on either the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or to engage in any Business operations with Cuba or Syria. Sections 287.135 and 215.4725 also prohibit Florida municipalities from contracting with companies, for goods or services in any amount that are on the list of Scrutinized Companies that Boycott Israel.

The list of "Scrutinized Companies" is created pursuant to Section 215.473, Florida Statutes. A copy of the current list of "Scrutinized Companies" can be found at the following link:
<https://www.sbafla.com/fsb/FundsWeManage/FRSPensionPlan/GlobalGovernanceMandates/QuarterlyReports.aspx>

As the person authorized to sign on behalf of the Respondent Vendor, I hereby certify that the company identified above in the section entitled "Respondent Vendor Name" is not listed on either the Scrutinized Companies with Activities in Sudan List; or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List; is not participating in a boycott of Israel; and does not have any business operations with Cuba or Syria. I understand that pursuant to Sections 287.135 and 215.473, Florida Statutes, the submission of a false certification may subject the Respondent Vendor to civil penalties, attorney's fees, and/or costs.

I understand and agree that the City may immediately terminate any contract resulting from this solicitation upon written notice if the company referenced above are found to have submitted a false certification or any of the following occur with respect to the company or a related entity: (i) for any contract for goods or services in any amount of monies, it has been placed on the Scrutinized Companies that Boycott Israel List, or is engaged in a boycott of Israel, or (ii) for any contract for goods or services of one million dollars (\$1,000,000) or more, it has been placed on the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or it is found to have been engaged in business operations in Cuba or Syria.

Authorized Signature

George K. Hamil

Print Name


Signature

Request for Taxpayer Identification Number and Certification

**Give Form to the
requester. Do not
send to the IRS.**

▶ Go to www.irs.gov/FormW9 for instructions and the latest information.

Print or type. See Specific Instructions on page 3.	1 Name (as shown on your income tax return). Name is required on this line; do not leave this line blank. Traffic Control Devices, LLC	
	2 Business name/disregarded entity name, if different from above (Blank)	
	3 Check appropriate box for federal tax classification of the person whose name is entered on line 1. Check only one of the following seven boxes. <input type="checkbox"/> Individual/sole proprietor or single-member LLC <input type="checkbox"/> C Corporation <input type="checkbox"/> S Corporation <input type="checkbox"/> Partnership <input type="checkbox"/> Trust/estate <input checked="" type="checkbox"/> Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=Partnership) ▶ <u>C</u> <small>Note: Check the appropriate box in the line above for the tax classification of the single-member owner. Do not check LLC if the LLC is classified as a single-member LLC that is disregarded from the owner unless the owner of the LLC is another LLC that is not disregarded from the owner for U.S. federal tax purposes. Otherwise, a single-member LLC that is disregarded from the owner should check the appropriate box for the tax classification of its owner.</small> <input type="checkbox"/> Other (see instructions) ▶	4 Exemptions (codes apply only to certain entities, not individuals; see instructions on page 3): Exempt payee code (if any) _____ Exemption from FATCA reporting code (if any) _____ <small>(Applies to accounts maintained outside the U.S.)</small>
	5 Address (number, street, and apt. or suite no.) See instructions. 242 N Westmonte Drive	Requester's name and address (optional) (Blank)
	6 City, state, and ZIP code Altamonte Springs, FL 32714	
	7 List account number(s) here (optional) (Blank)	

Part I Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid backup withholding. For individuals, this is generally your social security number (SSN). However, for a resident alien, sole proprietor, or disregarded entity, see the instructions for Part I, later. For other entities, it is your employer identification number (EIN). If you do not have a number, see *How to get a TIN*, later.

Social security number

-			-								

OR

Employer identification number

5	9	-	1	8	5	8	9	9	4
---	---	---	---	---	---	---	---	---	---

Note: If the account is in more than one name, see the instructions for line 1. Also see *What Name and Number To Give the Requester* for guidelines on whose number to enter.

Part II Certification

Under penalties of perjury, I certify that:

- The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me); and
- I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am no longer subject to backup withholding; and
- I am a U.S. citizen or other U.S. person (defined below); and
- The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part II, later.

Sign Here	Signature of U.S. person ▶ <u>Laura R Cook</u>	Controller	Date ▶ <u>1/4/2024</u>
------------------	--	------------	------------------------

General Instructions

Section references are to the Internal Revenue Code unless otherwise noted.

Future developments. For the latest information about developments related to Form W-9 and its instructions, such as legislation enacted after they were published, go to www.irs.gov/FormW9.

Purpose of Form

An individual or entity (Form W-9 requester) who is required to file an information return with the IRS must obtain your correct taxpayer identification number (TIN) which may be your social security number (SSN), individual taxpayer identification number (ITIN), adoption taxpayer identification number (ATIN), or employer identification number (EIN), to report on an information return the amount paid to you, or other amount reportable on an information return. Examples of information returns include, but are not limited to, the following.

- Form 1099-DIV (dividends, including those from stocks or mutual funds)
- Form 1099-MISC (various types of income, prizes, awards, or gross proceeds)
- Form 1099-B (stock or mutual fund sales and certain other transactions by brokers)
- Form 1099-S (proceeds from real estate transactions)
- Form 1099-K (merchant card and third party network transactions)
- Form 1098 (home mortgage interest), 1098-E (student loan interest), 1098-T (tuition)
- Form 1099-C (canceled debt)
- Form 1099-A (acquisition or abandonment of secured property)

Use Form W-9 only if you are a U.S. person (including a resident alien), to provide your correct TIN.

If you do not return Form W-9 to the requester with a TIN, you might be subject to backup withholding. See What is backup withholding, later.



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
6/20/2024

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Aon Risk Services Central, Inc. Two Logan Square 100 North 18th Street, 16th floor Philadelphia, PA 19103	Aon Risk Services Central, Inc. 4 Overlook Point Lincolnshire, IL 60069
CONTACT NAME: _____ PHONE (A/C. No. Ext): 215-255-2000 FAX (A/C. No): _____ E-MAIL ADDRESS: _____	
INSURER(S) AFFORDING COVERAGE	
INSURER A: Greenwich Insurance Company	NAIC # 22322
INSURER B: XL Insurance America, Inc.	NAIC # 24554
INSURER C: _____ INSURER D: _____ INSURER E: _____ INSURER F: _____	

COVERAGES CERTIFICATE NUMBER: 137887 REVISION NUMBER: 2145129447

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY			RGD300136206	8/1/2023	8/1/2024	EACH OCCURRENCE \$ 1,000,000
	<input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR						DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 500,000
	GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC OTHER: _____						MED EXP (Any one person) \$ 10,000
							PERSONAL & ADV INJURY \$ 1,000,000
							GENERAL AGGREGATE \$ 2,000,000
							PRODUCTS - COMP/OP AGG \$ 2,000,000
							\$
A	AUTOMOBILE LIABILITY			RAD943783706 (AOS)	8/1/2023	8/1/2024	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000
	<input checked="" type="checkbox"/> ANY AUTO			RAD943786806 (VI)			BODILY INJURY (Per person) \$
	<input type="checkbox"/> OWNED AUTOS ONLY		<input type="checkbox"/> SCHEDULED AUTOS				BODILY INJURY (Per accident) \$
	<input type="checkbox"/> HIRED AUTOS ONLY		<input type="checkbox"/> NON-OWNED AUTOS ONLY				PROPERTY DAMAGE (Per accident) \$
	<input checked="" type="checkbox"/> \$10,000 Med Pa						\$
	<input type="checkbox"/> UMBRELLA LIAB		<input type="checkbox"/> OCCUR				EACH OCCURRENCE \$
	<input type="checkbox"/> EXCESS LIAB		<input type="checkbox"/> CLAIMS-MADE				AGGREGATE \$
	<input type="checkbox"/> DED		<input type="checkbox"/> RETENTION \$				\$
B	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY			RWD300135806 (AOS)	8/1/2023	8/1/2024	<input checked="" type="checkbox"/> PER STATUTE <input type="checkbox"/> OTH-ER
	ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH)	Y/N		RWR300135906			E.L. EACH ACCIDENT \$ 1,000,000
	If yes, describe under DESCRIPTION OF OPERATIONS below	<input checked="" type="checkbox"/> N	N/A				E.L. DISEASE - EA EMPLOYEE \$ 1,000,000
							E.L. DISEASE - POLICY LIMIT \$ 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

See attached Additional Remarks Schedule

CERTIFICATE HOLDER City of Port St. Lucie. 121 S.W. Port St. Lucie Blvd. Port St. Lucie, FL 34984	CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE <p style="text-align: center;"><i>Aon Risk Services Central, Inc.</i></p>
---	---



AGENCY CUSTOMER ID: _____

LOC #: _____

2145129447

ADDITIONAL REMARKS SCHEDULE

Page ___ of ___

AGENCY Aon Risk Services Central, Inc.		NAMED INSURED Traffic Control Devices, LLC	
POLICY NUMBER RGD300136206		PO Box 150418 Altamonte Springs, FL 32714	
CARRIER	NAIC CODE	EFFECTIVE DATE: 6/20/2024	

ADDITIONAL REMARKS**THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,****FORM NUMBER:** Acord 25 **FORM TITLE:** Certificate of Liability InsuranceRE: Event Name: Installation & Maintenance of Traffic Signals & Street Lighting
E-Bid (Event) Number: #20240061

City of Port St. Lucie, a municipality of the State of Florida, its officers, employees and agents are listed as additional insured as required by written agreement but only according to policy terms, conditions and exclusions for liability arising from operations performed by or on behalf of the named insured.

Waiver of subrogation applies only where required by written agreement unless claim arises out of negligence of the certificate holder.

The above coverage is considered primary and non-contributory as respects other insurance carried by certificate holder as required by written agreement.

Cross liability coverage is provided per the separation of insureds provision on the commercial general liability policy.

30-day notice of cancellation.

Exhibit A

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION

375-020-22

CONFIDENTIAL

CERTIFICATION OF CURRENT CAPACITY

CONTRACTS ADMINISTRATION

OGC 0505

Page 1 of 29

For bids to be received on

MAY 28, 2024

(Letting Date)

Fill in your FDOT Vendor Number	
VF	<u>59-1858994001</u>

CERTIFICATE

I hereby certify that the amount of any proposal submitted by this bidder for the above letting does not exceed the amount of the Firm's CURRENT CAPACITY (maximum capacity rating less total uncompleted work).

The total uncompleted work as shown on the "Status of Contracts on Hand" report (page 2)

\$ 127,433,000

I further certify that the "Status of Contracts on Hand" report (page 2) was prepared as follows:

1. If the letting is before the 25th day of the month, the certificate and report reflect the uncompleted work as of the 15th day of the month, last preceding the month of the letting.
2. If the letting is after the 25th day of the month, the certificate and report reflects the uncompleted work in progress as of the 15th day of the month of the letting.
3. All new contracts (and subcontracts) awarded earlier than five days before the letting date are included in the report and charged against our total rating.

TRAFFIC CONTROL DEVICES, LLC

NAME OF FIRM

I certify that the information above is correct.

Sworn to and subscribed before me this 28 day
of MAY, 2024

By: _____

ASSISTANT TREASURER

by ALEXANDRINE E. GALBREATH (name).

Title

He/She is personally known to me or has produced

(type of identification)

CURRENT CAPACITY VERIFIED:

Notary's Signature

JACQUELINE M MILLER

Date: _____

Notary's printed name

Commission expires

Contracts Administration Office

(SEAL)

STATUS OF CONTRACTS ON HAND

CONTRACTOR
 NAME: TRAFFIC CONTROL DEVICES, LLC
 ADDRESS: P.O. BOX 150418 242 N WESTMONTE DRIVE,
 ALTAMONTE SPRINGS, FL 32715-0418

(Furnish complete information about all your contracts, whether prime or subcontractors;
 Whether in progress or awarded, but not yet begun; and regardless of whom contracted with.)

1 PROJECTS OWNER, LOCATION AND DESCRIPTION	2 CONTRACT (OR SUBCONTRACT) AMOUNT	3 AMOUNT SUBLET TO OTHERS	4 BALANCE OF CONTRACT AMOUNT	5 UNCOMPLETED AMOUNT TO BE DONE BY YOU		6
				AS PRIME CONTRACTOR	AS SUBCONTRACTOR	
TO FOLLOW, WALT DISNEY, WALT DISNEY FACILITY ASSET MGT OSCEOLA COUNTY, FL, SIGNAL MAINTENANCE, 17027	\$333,000	\$1,500	\$331,500	\$6,300		
8888860 P027114, BLYTHECONS, BLYTHE CONSTRUCTION INC SPARTANBURG/CHEROKEE COUNTIES, SC, TRAFFIC SIGNALIZAT, 17044	\$8,298,100	\$1,529,500	\$6,768,600		\$2,192,000	
C203970 C#6111.670126-003, BLYTHECONS, BLYTHE CONSTRUCTION INC MECKLENBURG COUNTY, NC, SIGNALS, COMM, SIGNS, 19019	\$35,798,500	\$1,139,700	\$34,658,800		\$15,064,900	
0015-01-243.ETC.NTR2019CWYL036, WEBBERLLC, WEBBER, LLC McLENNAN COUNTY, TX, TRAFFIC SIGNALIZAT, 19035	\$11,984,500	\$433,500	\$11,551,000		\$278,100	
6111.690044-013 C204137, BLYTHECONS, BLYTHE CONSTRUCTION INC FORSYTH COUNTY, NC, SIGNALING, SIGNALS, 19055	\$5,423,700	\$602,600	\$4,821,100		\$2,906,900	
C204197, NCTA TIP R-2828, LANE BLYTH, THE LANE-BLYTHE CONSTR, JV WAKE & JOHNSON COUNTIES, NC, ITS & TOLLING, 19066	\$10,064,200	\$2,231,000	\$7,833,200		\$2,752,000	
40369917201 BE872, FLDOT02F, FLORIDA DEPT OF TRANSPORTATION VARIOUS, FL, ITS MAINTENANCE -, 19069	\$14,104,300	\$1,679,000	\$12,425,300	\$26,600		
43655815201 E2223 2030, JBCOXWELL, J B COXWELL CONTRACTING INC BRADFORD COUNTY, FL, LIGHTING & SIGNALI, 20053	\$1,227,300	\$37,400	\$1,189,900		\$30,800	
18000FL-112, FAVERGRAY, THE FAVERGRAY COMPANY ORANGE COUNTY, FL, TRAFFIC SIGNALIZAT, 21009	\$1,150,000	\$184,000	\$966,000		\$48,800	
TOTALS				\$32,900	\$23,273,500	

NOTE: Columns 2 and 3 to show total contract (or subcontract) amounts. Column 4 to be difference between columns 2 and 3. Amount in columns 5 or 6 to be uncompleted portion of amount in column 4. All amounts to be shown to nearest \$100. The Contractor may consolidate and list as a single item all contracts which, individually, do not exceed 3% of total, and which, in the aggregate, amount to less than 20% of the total.

TOTAL UNCOMPLETED WORK ON
 HAND TO BE DONE BY YOU
 (TOTAL COLUMNS 5 AND 6)

\$23,306,400

CONTRACTOR
 NAME: TRAFFIC CONTROL DEVICES, LLC
 ADDRESS: P.O. BOX 150418 242 N WESTMONTE DRIVE,
 ALTAMONTE SPRINGS, FL 32715-0418

STATUS OF CONTRACTS ON HAND

(Furnish complete information about all your contracts, whether prime or subcontractors;
 Whether in progress or awarded, but not yet begun; and regardless of whom contracted with.)

1 PROJECTS OWNER, LOCATION AND DESCRIPTION	2 CONTRACT (OR SUBCONTRACT) AMOUNT	3 AMOUNT SUBLET TO OTHERS	4 BALANCE OF CONTRACT AMOUNT	5 UNCOMPLETED AMOUNT TO BE DONE BY YOU		6 AS SUBCONTRACTOR
				AS PRIME CONTRACTOR	AS SUBCONTRACTOR	
P104687 ITB-21-12335-TP, OSCEOLA COUNTY PUBLIC WORKS/PP OSCEOLA COUNTY, FL, LIGHTING, 21033	\$851,300		\$851,300	\$386,600		
43763415201 T5718, SOUTHLANDC, SOUTHLAND CONSTRUCTION INC ORANGE COUNTY, FL, SIGNALIZATION & LI, 21034	\$488,100	\$29,900	\$458,200		\$62,500	
44572015202 E7000-R0, FLDOT07, FLORIDA DEPT OF TRANSPORTATION DISTRICT-WIDE, FL, PUSH BUTTON, 21035	\$1,343,400	\$564,100	\$779,300	\$211,600		
PO 4248547148 POLK CTY 21-259, HUBBARDCON, HUBBARD CONSTRUCTION CO POLK COUNTY, FL, LIGHTING & SIGNALI, 21046	\$3,049,100	\$464,900	\$2,584,200		\$1,283,300	
44081615204 E58A1, FLDOT05, FLORIDA DEPT OF TRANSPORTATION DISTRICT 5, FL, PUSHBUTTON CONTRAC, 21051	\$1,549,100	\$224,400	\$1,324,700	\$55,300		
OFFSITE WAY-FINDING SIGNS R1, BONNETCR, BONNET CREEK RESORT CDD ORANGE COUNTY, FL, SIGNING, 22012	\$103,100		\$103,100	\$103,100		
08213048 F 2021(838), TXDOT9, TEXAS DOT HARRIS COUNTY, TX, TRAFFIC SIGNALIZAT, 22015	\$637,300	\$42,400	\$594,900	\$60,300		
2202-09S, SOUTHERNDE, SOUTHERN DEVELOPMENT&CONSTRUC ORANGE COUNTY, FL, SIGNALIZATION, 22039	\$151,700	\$17,300	\$134,400		\$79,900	
B220042JJB 9417, LEECOUNTY, LEE COUNTY LEE COUNTY, FL, TRAFFIC SIGNALIZAT, 22040	\$472,100	\$80,300	\$391,800	\$221,200		
TOTALS				\$1,038,100	\$1,425,700	

NOTE: Columns 2 and 3 to show total contract (or subcontract) amounts. Column 4 to be difference between columns 2 and 3. Amount in columns 5 or 6 to be uncompleted portion of amount in column 4. All amounts to be shown to nearest \$100. The Contractor may consolidate and list as a single item all contracts which, individually, do not exceed 3% of total, and which, in the aggregate, amount to less than 20% of the total.

TOTAL UNCOMPLETED WORK ON
 HAND TO BE DONE BY YOU
 (TOTAL COLUMNS 5 AND 6)

\$25,770,200

STATUS OF CONTRACTS ON HAND

CONTRACTOR
 NAME: TRAFFIC CONTROL DEVICES, LLC
 ADDRESS: P.O. BOX 150418 242 N WESTMONTE DRIVE,
 ALTAMONTE SPRINGS, FL 32715-0418

(Furnish complete information about all your contracts, whether prime or subcontractors;
 Whether in progress or awarded, but not yet begun; and regardless of whom contracted with.)

1 PROJECTS OWNER, LOCATION AND DESCRIPTION	2 CONTRACT (OR SUBCONTRACT) AMOUNT	3 AMOUNT SUBLET TO OTHERS	4 BALANCE OF CONTRACT AMOUNT	5 UNCOMPLETED AMOUNT TO BE DONE BY YOU		6
				AS PRIME CONTRACTOR	AS SUBCONTRACTOR	
22201-002-S, WATSON, WATSON CIVIL CONSTRUCTION INC POLK COUNTY, FL, SIGNALIZATION & LI, 22045	\$1,876,800	\$320,500	\$1,556,300		\$173,600	
T1803 4448562501, FLDOT03G, FLORIDA DEPT OF TRANSPORTATION DISTRICT 1 - VARIOUS, FL, SIGNING (SCHOOL ZO, 22048	\$3,993,500	\$44,200	\$3,949,300	\$232,700		
43982615201 T1844, PRINCE, PRINCE CONTRACTING LLC POLK COUNTY, FL, TRAFFIC SIGNALIZAT, 22049	\$1,062,900	\$148,900	\$914,000	\$2,000		
44081625201 E5380, FLDOT05, FLORIDA DEPT OF TRANSPORTATION DISTRICT 5, FL, PUSH BUTTON, 22055	\$2,154,700	\$277,700	\$1,877,000	\$648,200		
E4V82 43974515201, FLDOT04, FLORIDA DEPT OF TRANSPORTATION VARIOUS, FL, PUSH BUTTON, 22057	\$703,800	\$14,900	\$688,900	\$245,800		
44521015201 E5080, PREFERRED, PREFERRED MATERIALS INC OSCEOLA COUNTY, FL, TRAFFIC SIGNALIZAT, 22059	\$861,800	\$63,300	\$798,500		\$178,100	
#868 LOVES TRAVEL STOP, HARRISUNI, HARRIS UNITED LLC BREVARD COUNTY, FL, TRAFFIC SIGNALIZAT, 22061	\$383,800	\$62,100	\$321,700		\$600	
021007 C204665, BRANCH, BRANCH CIVIL INC GUILFORD COUNTY, NC, LIGHTING, 22064	\$671,500	\$43,900	\$627,600		\$42,500	
SOUTH EMERSON HILLS APARTMENTS, PEDCOR, PEDCOR CONSTRUCTION MGR CABARRUS COUNTY, NC, SIGNALIZATION, 22066	\$250,600	\$62,300	\$188,300		\$56,800	
TOTALS				\$1,128,700	\$451,600	

NOTE: Columns 2 and 3 to show total contract (or subcontract) amounts. Column 4 to be difference between columns 2 and 3. Amount in columns 5 or 6 to be uncompleted portion of amount in column 4. All amounts to be shown to nearest \$100. The Contractor may consolidate and list as a single item all contracts which, individually, do not exceed 3% of total, and which, in the aggregate, amount to less than 20% of the total.

TOTAL UNCOMPLETED WORK ON
 HAND TO BE DONE BY YOU
 (TOTAL COLUMNS 5 AND 6)

\$27,350,500

CONTRACTOR
 NAME: TRAFFIC CONTROL DEVICES, LLC
 ADDRESS: P.O. BOX 150418 242 N WESTMONTE DRIVE,
 ALTAMONTE SPRINGS, FL 32715-0418

STATUS OF CONTRACTS ON HAND

(Furnish complete information about all your contracts, whether prime or subcontracts;
 Whether in progress or awarded, but not yet begun; and regardless of whom contracted with.)

1 PROJECTS OWNER, LOCATION AND DESCRIPTION	2 CONTRACT (OR SUBCONTRACT) AMOUNT	3 AMOUNT SUBLET TO OTHERS	4 BALANCE OF CONTRACT AMOUNT	5 UNCOMPLETED AMOUNT TO BE DONE BY YOU		6
				AS PRIME CONTRACTOR	AS SUBCONTRACTOR	
05223010 CM 2022(485)*, TXDOT7, TEXAS DOT DALLAS COUNTY, TX, ITS, 22087	\$2,132,500	\$248,000	\$1,884,500	\$16,500		
T5747 43366115201,43366115601, CWROBERTSC, C W ROBERTS CONTRACTING I MARION COUNTY, FL, SIGNING,LIGHTING,S, 22072	\$2,137,400	\$332,600	\$1,804,800		\$207,000	
44199915201 E5486, FLDOT05, FLORIDA DEPT OF TRANSPORTATION SEMINOLE COUNTY, FL, ITS, 22073	\$228,200	\$37,500	\$190,700	\$11,600		
43705615201 E5488, FLDOT05, FLORIDA DEPT OF TRANSPORTATION LAKE COUNTY, FL, LIGHTING, 22074	\$2,009,500	\$395,400	\$1,614,100	\$4,300		
E2053 44752515201,44752615201, FLDOT02, FLORIDA DEPT OF TRANSPORTATIO DUVAL COUNTY, FL, LIGHTING, 22075	\$3,276,300	\$902,200	\$2,374,100	\$555,700		
1812224 C5604OF, FREDSMITH, FRED SMITH COMPANY WAKE COUNTY, NC, PED IMPROVEMENTS, 22079	\$440,000		\$440,000		\$294,000	
T2853 44714915201, JBCOXWELL, J B COXWELL CONTRACTING INC DUVAL COUNTY, FL, TRAFFIC SIGNALIZAT, 22082	\$2,398,800	\$378,600	\$2,020,200		\$196,700	
T5725 44351215201, HALIFAXPAV, HALIFAX PAVING INC VOLUSIA COUNTY, FL, SIGNING, 22088	\$1,499,500	\$111,000	\$1,388,500		\$700	
0389-13-039 22011-04, ISICONTRAC, ISI CONTRACTING INC HARRIS COUNTY, TX, SIGNING, 22092	\$567,500	\$55,200	\$512,300		\$14,100	
TOTALS				\$588,100	\$712,500	

NOTE: Columns 2 and 3 to show total contract (or subcontract) amounts. Column 4 to be
 difference between columns 2 and 3. Amount in columns 5 or 6 to be uncompleted portion of
 amount in column 4. All amounts to be shown to nearest \$100. The Contractor may
 consolidate and list as a single item all contracts which, individually, do not exceed 3% of total,
 and which, in the aggregate, amount to less than 20% of the total.

TOTAL UNCOMPLETED WORK ON
 HAND TO BE DONE BY YOU
 (TOTAL COLUMNS 5 AND 6)

\$28,651,100

STATUS OF CONTRACTS ON HAND

CONTRACTOR
 NAME: TRAFFIC CONTROL DEVICES, LLC
 ADDRESS: P.O. BOX 150418 242 N WESTMONTE DRIVE,
 ALTAMONTE SPRINGS, FL 32715-0418

(Furnish complete information about all your contracts, whether prime or subcontracts;
 Whether in progress or awarded, but not yet begun; and regardless of whom contracted with.)

1 PROJECTS OWNER, LOCATION AND DESCRIPTION	2 CONTRACT (OR SUBCONTRACT) AMOUNT	3 AMOUNT SUBLET TO OTHERS	4 BALANCE OF CONTRACT AMOUNT	5 UNCOMPLETED AMOUNT TO BE DONE BY YOU		6
				AS PRIME CONTRACTOR	AS SUBCONTRACTOR	
4249263414 CC-4148-22/GCM, HUBBARDCON, HUBBARD CONSTRUCTION COMP SEMINOLE COUNTY, FL, LIGHTING & SIGNALI, 22093	\$624,100	\$111,400	\$512,700		\$232,600	
2128. JRDAVISCON, JR DAVIS CONSTRUCTION COMPANY OSCEOLA COUNTY, FL, TRAFFIC SIGNALIZAT, 22094	\$1,357,200	\$256,300	\$1,100,900		\$262,100	
T5724 44111315201 44111335201, SUPERIORCO, SUPERIOR CONSTRUCTION CO ORANGE COUNTY, FL, SIGNING/SIGNALS/LT, 22108	\$8,763,100	\$1,751,200	\$7,011,900		\$3,090,200	
2207S03, HARPERBRO, HARPER BROTHERS CONST LLC DALLAS COUNTY, TX, TRAFFIC SIGNALIZAT, 22112	\$1,279,500	\$8,000	\$1,271,500		\$940,000	
T5766 445695 1 52 01, FLDOT05, FLORIDA DEPT OF TRANSPORTATION ORANGE COUNTY, FL, SIGNING & SIGNALIZ, 22113	\$1,372,900	\$541,400	\$831,500	\$183,500		
Y22-7014-TA PINE HILLS PED, RMSCONST, RMS CONSTRUCTORS GROUP LLC ORANGE COUNTY, FL, TRAFFIC SIGNALIZAT, 22115	\$714,700	\$147,700	\$567,000		\$118,600	
E56B3 44081635202, FLDOT05, FLORIDA DEPT OF TRANSPORTATION DISTRICT 5, FL, PUSH BUTTON, 22117	\$947,100	\$12,500	\$934,600	\$728,500		
44381615201 E56B2, ATLANTICIV, ATLANTIC CIVIL CONSTRUCTORS CO ORANGE COUNTY, FL, TRAFFIC SIGNALIZAT, 22118	\$610,900	\$85,600	\$525,300		\$9,500	
44437915801 P#4444379, BOCARATONC, BOCA RATON CITY OF PALM BEACH COUNTY, FL, TRAFFIC SIGNALIZAT, 22119	\$2,781,800	\$61,400	\$2,720,400	\$803,200		
TOTALS				\$1,715,200	\$4,653,000	

NOTE: Columns 2 and 3 to show total contract (or subcontract) amounts. Column 4 to be
 difference between columns 2 and 3. Amount in columns 5 or 6 to be uncompleted portion of
 amount in column 4. All amounts to be shown to nearest \$100. The Contractor may
 consolidate and list as a single item all contracts which, individually, do not exceed 3% of total,
 and which, in the aggregate, amount to less than 20% of the total.

TOTAL UNCOMPLETED WORK ON
 HAND TO BE DONE BY YOU
 (TOTAL COLUMNS 5 AND 6)

\$35,019,300

CONTRACTOR
 NAME: TRAFFIC CONTROL DEVICES, LLC
 ADDRESS: P.O. BOX 150418 242 N WESTMONTE DRIVE,
 ALTAMONTE SPRINGS, FL 32715-0418

STATUS OF CONTRACTS ON HAND

(Furnish complete information about all your contracts, whether prime or subcontracts;
 Whether in progress or awarded, but not yet begun; and regardless of whom contracted with.)

1 PROJECTS OWNER, LOCATION AND DESCRIPTION	2 CONTRACT (OR SUBCONTRACT) AMOUNT	3 AMOUNT SUBLET TO OTHERS	4 BALANCE OF CONTRACT AMOUNT	5 UNCOMPLETED AMOUNT TO BE DONE BY YOU		6 AS SUBCONTRACTOR
				AS PRIME CONTRACTOR	AS	
T5773 44286515201 / 515202, P&SPAVINGI, P & S PAVING INC BREVARD COUNTY, FL, TRAFFIC SIGNALIZAT, 23001	\$2,009,400	\$219,000	\$1,790,400			\$399,000
622006 C204805, SEALANDCON, SEALAND CONTRACTORS CORP MECKLENBURG COUNTY, NC, LIGHTING & SIGNALI, 23009	\$1,421,100	\$186,500	\$1,234,600			\$873,100
W9127822C0016 C22-004-FL, EMRINC, EMR, INC BREVARD COUNTY, FL, SIGNALIZATION, 23011	\$590,800	\$56,800	\$534,000			\$438,800
DJ00436, NJRGROUP, NJR GROUP INC MECKLENBURG COUNTY, NC, TRAFFIC SIGNALIZAT, 23013	\$685,000	\$140,000	\$545,000			\$29,900
CN238014, TITUSVILLE, CITY OF TITUSVILLE BREVARD COUNTY, FL, TRAFFIC SIGNALIZAT, 23014	\$1,126,100	\$141,700	\$984,400	\$418,800		
IRC-2001 2023009, DICKERSON, DICKERSON FLORIDA INDIAN RIVER COUNTY, FL, TRAFFIC SIGNALIZAT, 23015	\$755,500	\$87,500	\$668,000			\$389,600
C006234, REEDYCREEK, REEDY CREEK IMPROVEMENT DIST OSCEOLA COUNTY, FL, TRAFFIC SIGNALIZAT, 23016	\$1,125,800	\$154,700	\$971,100	\$4,100		
1092-SC-017 C204727, FLATIRON, FLATIRON CONSTRUCTORS INC ROBESON COUNTY, NC, LIGHTING, 23018	\$1,164,100	\$93,700	\$1,070,400			\$985,000
Y23-741-R2 PINE HILLS PED SFTY, RMSCONST, RMS CONSTRUCTORS GROUP LL ORANGE COUNTY, FL, SIGNALIZATION, 23019	\$1,056,400	\$136,900	\$919,500			\$7,000
TOTALS				\$422,900		\$3,122,400

NOTE: Columns 2 and 3 to show total contract (or subcontract) amounts. Column 4 to be
 difference between columns 2 and 3. Amount in columns 5 or 6 to be uncompleted portion of
 amount in column 4. All amounts to be shown to nearest \$100. The Contractor may
 consolidate and list as a single item all contracts which, individually, do not exceed 3% of total,
 and which, in the aggregate, amount to less than 20% of the total.

TOTAL UNCOMPLETED WORK ON
 HAND TO BE DONE BY YOU
 (TOTAL COLUMNS 5 AND 6)

\$38,564,600

CONTRACTOR
 NAME: TRAFFIC CONTROL DEVICES, LLC
 ADDRESS: P.O. BOX 150418 242 N WESTMONTE DRIVE,
 ALTAMONTE SPRINGS, FL 32715-0418

STATUS OF CONTRACTS ON HAND

(Furnish complete information about all your contracts, whether prime or subcontracts;
 Whether in progress or awarded, but not yet begun; and regardless of whom contracted with.)

1 PROJECTS OWNER, LOCATION AND DESCRIPTION	2 CONTRACT (OR SUBCONTRACT) AMOUNT	3 AMOUNT SUBLET TO OTHERS	4 BALANCE OF CONTRACT AMOUNT	5 UNCOMPLETED AMOUNT TO BE DONE BY YOU		6
				AS PRIME CONTRACTOR	AS SUBCONTRACTOR	
22-013 OSCEOLA AUSTIN TINDALL, WHARTONSMI, WHARTON-SMITH INC OSCEOLA COUNTY, FL, TRAFFIC SIGNALIZAT, 23020	\$222,400	\$37,700	\$184,700		\$162,500	
DJ00459, NCDOT6, NORTH CAROLINA DOT CABARRUS COUNTY, NC, FO COMM,CCTV,DMS S, 23021	\$2,219,700	\$758,700	\$1,461,000	\$742,300		
PROJECT TARPON 22003, HALIFAXPAV, HALIFAX PAVING INC VOLUSIA COUNTY, FL, TRAFFIC SIGNALIZAT, 23022	\$837,700	\$266,800	\$570,900		\$1,300	
E56B5 44520815201, HALIFAXPAV, HALIFAX PAVING INC VOLUSIA COUNTY, FL, LIGHTING,ITS,SIGNA, 23023	\$1,185,300	\$88,500	\$1,096,800		\$93,800	
POA-70281-23 CF-0033-23, JACKSONVIL, CITY OF JACKSONVILLE DUVAL COUNTY, FL, TRAFFIC SIGNALIZAT, 23024	\$1,231,700	\$266,800	\$964,900	\$505,800		
70283-23 CF-0034-23, JACKSONVIL, CITY OF JACKSONVILLE DUVAL COUNTY, FL, SIGNALIZATION, 23025	\$207,000	\$31,800	\$175,200	\$78,000		
70284-23 CF-0035-23, JACKSONVIL, CITY OF JACKSONVILLE DUVAL COUNTY, FL, TRAFFIC SIGNALIZAT, 23026	\$204,300	\$20,400	\$183,900	\$43,000		
72085-23 CF-0036-23, JACKSONVIL, CITY OF JACKSONVILLE DUVAL COUNTY, FL, TRAFFIC SIGNALIZAT, 23027	\$272,000	\$32,700	\$239,300	\$56,800		
3508-01-029 523001, AUSTINBR, AUSTIN BRIDGE & ROAD LP BEXAR COUNTY, TX, TRAFFIC SIGNALIZAT, 23029	\$13,523,800	\$733,300	\$12,790,500		\$3,521,100	
TOTALS				\$1,425,900	\$3,778,700	

NOTE: Columns 2 and 3 to show total contract (or subcontract) amounts. Column 4 to be
 difference between columns 2 and 3. Amount in columns 5 or 6 to be uncompleted portion of
 amount in column 4. All amounts to be shown to nearest \$100. The Contractor may
 consolidate and list as a single item all contracts which, individually, do not exceed 3% of total,
 and which, in the aggregate, amount to less than 20% of the total.

TOTAL UNCOMPLETED WORK ON
 HAND TO BE DONE BY YOU
 (TOTAL COLUMNS 5 AND 6)

\$43,769,200

CONTRACTOR
 NAME: TRAFFIC CONTROL DEVICES, LLC
 ADDRESS: P.O. BOX 150418 242 N WESTMONTE DRIVE,
 ALTAMONTE SPRINGS, FL 32715-0418

STATUS OF CONTRACTS ON HAND

(Furnish complete information about all your contracts, whether prime or subcontracts;
 Whether in progress or awarded, but not yet begun; and regardless of whom contracted with.)

1 PROJECTS OWNER, LOCATION AND DESCRIPTION	2 CONTRACT (OR SUBCONTRACT) AMOUNT	3 AMOUNT SUBLET TO OTHERS	4 BALANCE OF CONTRACT AMOUNT	5 UNCOMPLETED AMOUNT TO BE DONE BY YOU		6
				AS PRIME CONTRACTOR	AS SUBCONTRACTOR	
24872 IFB#23251TB, DAYTONABEA, DAYTONA BEACH, CITY OF VOLUSIA COUNTY, FL, SIGNING, 23030	\$141,700		\$141,700	\$10,600		
267-3568, PIPELINE, PIPELINE CONTRACTORS INC DUVAL COUNTY, FL, SIGNALIZATION, 23031	\$208,900	\$30,200	\$178,700		\$11,500	
Y22-7035 37-015-S, PRINCE, PRINCE CONTRACTING LLC ORANGE COUNTY, FL, TRAFFIC SIGNALIZAT, 23033	\$1,323,200	\$186,000	\$1,137,200		\$589,100	
44623615204 E5888, FLDOT05, FLORIDA DEPT OF TRANSPORTATION DISTRICT 5, FL, PUSH BUTTON, 23034	\$488,500		\$488,500	\$384,600		
T2884 43732015201/43732015601, DUVALASPH, DUVAL ASPHALT PRODUCTS INC DUVAL COUNTY, FL, LIGHTING & SIGNALI, 23035	\$1,141,000	\$122,500	\$1,018,500		\$495,600	
C204781 HE-0005 620233, APACCAROL2, APAC-ATLANTIC INC GUILFORD COUNTY, NC, SIGNING & ITS, 23038	\$627,900	\$73,200	\$554,700		\$413,900	
E5688 44522115201 23.031.06, P&SPAVINGI, P & S PAVING INC SEMINOLE COUNTY, FL, SIGNALIZATION, 23040	\$1,181,100	\$129,300	\$1,051,800		\$343,500	
3600046808 D5POC117, NCDOT3, NORTH CAROLINA DOT VARIOUS, NC, CONDUIT MAINTENANC, 23041	\$675,800	\$150,900	\$524,900	\$367,600		
21-0235-33 STORY LAKE GIBSON, SUMMITCON, SUMMIT CONTRACTING GROUP POLK COUNTY, FL, SIGNALIZATION, 23042	\$425,800	\$71,800	\$354,000		\$275,800	
TOTALS				\$762,800	\$2,129,400	

NOTE: Columns 2 and 3 to show total contract (or subcontract) amounts. Column 4 to be difference between columns 2 and 3. Amount in columns 5 or 6 to be uncompleted portion of amount in column 4. All amounts to be shown to nearest \$100. The Contractor may consolidate and list as a single item all contracts which, individually, do not exceed 3% of total, and which, in the aggregate, amount to less than 20% of the total.

TOTAL UNCOMPLETED WORK ON
 HAND TO BE DONE BY YOU
 (TOTAL COLUMNS 5 AND 6)

\$46,661,400

STATUS OF CONTRACTS ON HAND

CONTRACTOR
 NAME: TRAFFIC CONTROL DEVICES, LLC
 ADDRESS: P.O. BOX 150418 242 N WESTMONTE DRIVE,
 ALTAMONTE SPRINGS, FL 32715-0418

(Furnish complete information about all your contracts, whether prime or subcontracts;
 Whether in progress or awarded, but not yet begun; and regardless of whom contracted with.)

1 PROJECTS OWNER, LOCATION AND DESCRIPTION	2 CONTRACT (OR SUBCONTRACT) AMOUNT	3 AMOUNT SUBLET TO OTHERS	4 BALANCE OF CONTRACT AMOUNT	5 UNCOMPLETED AMOUNT TO BE DONE BY YOU		6
				AS PRIME CONTRACTOR	AS SUBCONTRACTOR	
IFB 23-0016, ATLANTICIV, ATLANTIC CIVIL CONSTRUCTORS CO ORANGE COUNTY, FL, LIGHTING & SIGNALS, 23043	\$399,300	\$17,300	\$382,000		\$325,600	
PO 660282-23 70411-23, JACKSONVIL, CITY OF JACKSONVILLE DUVAL COUNTY, FL, SIGNALIZATION, 23044	\$1,402,800	\$454,500	\$948,300	\$705,400		
DJ00467 PO 223008, SEALANDCON, SEALAND CONTRACTORS CORP MECKLENBURG COUNTY, NC, SIGNALIZATION, 23045	\$121,200	\$8,500	\$112,700		\$8,000	
3600049685 MJ00011, NCDOT6, NORTH CAROLINA DOT VARIOUS COUNTIES, NC, SIGNALIZATION, 23047	\$304,800	\$202,400	\$102,400	\$90,600		
ITB 03-23-3 PH, WINTERSPRI, CITY OF WINTER SPRINGS SEMINOLE COUNTY, FL, TRAFFIC SIGNALIZAT, 23048	\$815,600	\$45,100	\$770,500	\$240,500		
T2915 44718015201 D222095B, DUVALASPH, DUVAL ASPHALT PRODUCTS INC CLAY COUNTY, FL, TRAFFIC SIGNALIZAT, 23051	\$636,500	\$92,500	\$544,000		\$194,600	
DJ00468, NJRGROUP, NJR GROUP INC MECKLENBURG COUNTY, NC, SIGNALIZATION, 23052	\$291,300		\$291,300		\$176,100	
2153-06, JRDAVISCON, JR DAVIS CONSTRUCTION COMPANY ORANGE COUNTY, FL, TRAFFIC SIGNALIZAT, 23053	\$914,100	\$129,100	\$785,000		\$254,400	
95984, GOAA, GREATER ORLANDO AVIATION AUTH ORANGE COUNTY, FL, DMS MAINTENANCE, 23054	\$57,700		\$57,700	\$49,300		
TOTALS				\$1,085,800	\$958,700	

NOTE: Columns 2 and 3 to show total contract (or subcontract) amounts. Column 4 to be difference between columns 2 and 3. Amount in columns 5 or 6 to be uncompleted portion of amount in column 4. All amounts to be shown to nearest \$100. The Contractor may consolidate and list as a single item all contracts which, individually, do not exceed 3% of total, and which, in the aggregate, amount to less than 20% of the total.

TOTAL UNCOMPLETED WORK ON
 HAND TO BE DONE BY YOU
 (TOTAL COLUMNS 5 AND 6)

\$48,705,900

STATUS OF CONTRACTS ON HAND

CONTRACTOR
 NAME: TRAFFIC CONTROL DEVICES, LLC
 ADDRESS: P.O. BOX 150418 242 N WESTMONTE DRIVE,
 ALTAMONTE SPRINGS, FL 32715-0418

(Furnish complete information about all your contracts, whether prime or subcontracts;
 Whether in progress or awarded, but not yet begun; and regardless of whom contracted with.)

1 PROJECTS OWNER, LOCATION AND DESCRIPTION	2 CONTRACT (OR SUBCONTRACT) AMOUNT	3 AMOUNT SUBLET TO OTHERS	4 BALANCE OF CONTRACT AMOUNT	5 UNCOMPLETED AMOUNT TO BE DONE BY YOU		6
				AS PRIME CONTRACTOR	AS SUBCONTRACTOR	
2023-33, NORTHPORT, CITY OF NORTH PORT SARASOTA COUNTY, FL, TRAFFIC SIGNALIZAT, 23055	\$671,900	\$158,800	\$513,100	\$176,900		
0821029 FORSYTHE LM, WELBRO, WELBRO BUILDING CORP ORANGE COUNTY, FL, TRAFFIC SIGNALIZAT, 23057	\$607,800	\$6,700	\$601,100		\$481,400	
23008.10954, BAKERCON, BAKER CONSTRUCTORS INC ST. JOHNS COUNTY, FL, SIGNALIZATION, 23058	\$1,058,000	\$196,000	\$862,000		\$680,000	
T1859 44156215201 32303-002-S, WATSON, WATSON CIVIL CONSTRUCTION INC DESOTO COUNTY, FL, TRAFFIC SIGNALIZAT, 23059	\$3,463,600	\$433,300	\$3,030,300		\$2,392,800	
44351115801 PO 20240578, LAKECOUNTY, LAKE COUNTY PROCUREMENT SERVICE LAKE COUNTY, FL, SIGNALIZATION, 23060	\$394,500	\$5,800	\$388,700	\$391,300		
20930185201 T2924 4249745349, HUBBARDCON, HUBBARD CONSTRUCTION COMPANY DUVAL COUNTY, FL, SIGNING, LIGHTING., 23061	\$3,025,400	\$440,100	\$2,585,300		\$1,889,400	
3600049637 D12-12075643, NCDOT9, NORTH CAROLINA DEPT OF TRANSPORTATION DIVISION 12, NC, TRAFF SIGNAL & ITS, 23062	\$583,000		\$583,000	\$583,000		
E50B5 44530015201, P&SPAVINGI, P & S PAVING INC VOLUSIA COUNTY, FL, SIGNALIZATION, 23063	\$516,900	\$65,100	\$451,800		\$213,300	
22-01-006055, CORECONSTRUCT, CORE CONSTRUCTION SVCS OF FLORIDA ORANGE COUNTY, FL, TRAFFIC SIGNALIZAT, 23064	\$1,067,900	\$115,500	\$952,400		\$445,700	
TOTALS				\$1,151,200	\$6,102,600	

NOTE: Columns 2 and 3 to show total contract (or subcontract) amounts. Column 4 to be difference between columns 2 and 3. Amount in columns 5 or 6 to be uncompleted portion of amount in column 4. All amounts to be shown to nearest \$100. The Contractor may consolidate and list as a single item all contracts which, individually, do not exceed 3% of total, and which, in the aggregate, amount to less than 20% of the total.

TOTAL UNCOMPLETED WORK ON
 HAND TO BE DONE BY YOU
 (TOTAL COLUMNS 5 AND 6)

\$55,959,700

STATUS OF CONTRACTS ON HAND

CONTRACTOR
 NAME: TRAFFIC CONTROL DEVICES, LLC
 ADDRESS: P.O. BOX 150418 242 N WESTMONTE DRIVE,
 ALTAMONTE SPRINGS, FL 32715-0418

(Furnish complete information about all your contracts, whether prime or subcontracts;
 Whether in progress or awarded, but not yet begun; and regardless of whom contracted with.)

1 PROJECTS OWNER, LOCATION AND DESCRIPTION	2 CONTRACT (OR SUBCONTRACT) AMOUNT	3 AMOUNT SUBLET TO OTHERS	4 BALANCE OF CONTRACT AMOUNT	5 UNCOMPLETED AMOUNT TO BE DONE BY YOU		6 UNCOMPLETED AMOUNT TO BE DONE BY YOU AS SUBCONTRACTOR
				AS PRIME CONTRACTOR	AS SUBCONTRACTOR	
T5786 44521715201 1512043, CWROBERTSC, C W ROBERTS CONTRACTING INC MARION COUNTY, FL, SIGNALIZATION, 23065	\$1,206,000	\$33,700	\$1,172,300		\$546,500	
PO C23790 Y23-790, ORANGECOUI, ORANGE COUNTY BCC ORANGE COUNTY, FL, TRAFFIC SIGNALIZAT, 23066	\$2,595,600	\$466,400	\$2,129,200	\$2,139,300		
T2925 44703415201/44703515201, FLDOT02, FLORIDA DEPT OF TRANSPORTATIO BRADFORD COUNTY, FL, LIGHTING, 23067	\$4,184,300	\$936,500	\$3,247,800	\$890,700		
E3W30 44759615201, FLDOT03, FLORIDA DEPT OF TRANSPORTATION BAY COUNTY, FL, CAV SYSTEM, 23068	\$4,117,200	\$447,600	\$3,669,600	\$2,321,600	\$224,700	
IFB 23-0215 5355-5, CATHCARTCO, CATHCART CONTRACTING COMPANY ORANGE COUNTY, FL, SIGNALIZATION & LI, 23069	\$892,600	\$81,900	\$810,700			
2022/2023-173, CLAYCOUNTY, CLAY COUNTY BOCC CLAY COUNTY, FL, SIGNALIZATION, 23070	\$490,300		\$490,300	\$394,500		
43856215201 T5784, COMMIND, COMMERCIAL INDUSTRIAL CORP MARION COUNTY, FL, LIGHTING & ITS, 23071	\$2,883,300	\$93,400	\$2,789,900		\$2,449,000	
44114515201 T5760, HUBBARDCON, HUBBARD CONSTRUCTION COMPANY ORANGE COUNTY, FL, SIGNALIZATION, 23072	\$1,558,400	\$73,500	\$1,484,900		\$901,500	
24259285201 T5795, HUBBARDCON, HUBBARD CONSTRUCTION COMPANY SEMINOLE COUNTY, FL, SIGNALIZATION, 23073	\$2,495,900	\$709,500	\$1,786,400		\$998,800	
TOTALS				\$5,746,100	\$5,120,500	

NOTE: Columns 2 and 3 to show total contract (or subcontract) amounts. Column 4 to be
 difference between columns 2 and 3. Amount in columns 5 or 6 to be uncompleted portion of
 amount in column 4. All amounts to be shown to nearest \$100. The Contractor may
 consolidate and list as a single item all contracts which, individually, do not exceed 3% of total,
 and which, in the aggregate, amount to less than 20% of title total.

TOTAL UNCOMPLETED WORK ON
 HAND TO BE DONE BY YOU
 (TOTAL COLUMNS 5 AND 6)

\$66,826,300

STATUS OF CONTRACTS ON HAND

CONTRACTOR
 NAME: TRAFFIC CONTROL DEVICES, LLC
 ADDRESS: P.O. BOX 150418 242 N WESTMONTE DRIVE,
 ALTAMONTE SPRINGS, FL 32715-0418

(Furnish complete information about all your contracts, whether prime or subcontractors;
 Whether in progress or awarded, but not yet begun; and regardless of whom contracted with.)

1 PROJECTS OWNER, LOCATION AND DESCRIPTION	2 CONTRACT (OR SUBCONTRACT) AMOUNT	3 AMOUNT SUBLET TO OTHERS	4 BALANCE OF CONTRACT AMOUNT	5 UNCOMPLETED AMOUNT TO BE DONE BY YOU		6 AS SUBCONTRACTOR
				AS PRIME CONTRACTOR	AS SUBCONTRACTOR	
44330415201/44541715201 T2917, HUBBARDCON, HUBBARD CONSTRUCTION CO DUVAL COUNTY, FL, SIGNALIZATION, 23074	\$4,453,100	\$404,900	\$4,048,200			\$2,701,600
599-663C 002030, CENTRALFL, CENTRAL FLORIDA EXPWY AUTH ORANGE COUNTY, FL, SIGNING, 23075	\$644,900	\$12,600	\$632,300	\$21,900		
43911515201 T2918 (P#23016), HALIFAXPAV, HALIFAX PAVING INC PUTNAM COUNTY, FL, SIGNALIZATION & LI, 23076	\$1,504,900	\$336,100	\$1,168,800			\$521,400
3600049681, NCDOT6, NORTH CAROLINA DOT ANSON,CABARRUS,MECKLENBURG, NC, TRAFFIC SIGNAL MAI, 23077	\$943,200	\$97,400	\$845,800	\$838,400		
23071-0002 23-011 E56B0, GIBBS®I, GIBBS & REGISTER INC ORANGE COUNTY, FL, SIGNALIZATION, 23078	\$564,000	\$38,100	\$525,900			\$128,800
T7462 25716535201 #32305, WATSON, WATSON CIVIL CONSTRUCTION INC CITRUS COUNTY, FL, SIGNALIZATION & LI, 23079	\$2,022,500	\$114,500	\$1,908,000			\$1,365,600
PO 101926, CHAPARR, CHAPARRAL OF PALM BAY CDD BREVARD COUNTY, FL, TRAFFIC SIGNALIZAT, 23080	\$748,300	\$158,500	\$589,800	\$419,800		
PO 523001, SEALANDCON, SEALAND CONTRACTORS CORP CABARRUS COUNTY, NC, SIGNALIZATION, 23083	\$125,500	\$2,300	\$123,200			\$28,400
T7511 44378415201 363823-02, AJAXPAVING, AJAX PAVING IND OF FL, LLC PASCO COUNTY, FL, TRAFFIC SIGNALIZAT, 23084	\$2,539,500	\$369,300	\$2,170,200			\$1,727,200
TOTALS				\$1,280,100	\$6,473,000	

NOTE: Columns 2 and 3 to show total contract (or subcontract) amounts. Column 4 to be
 difference between columns 2 and 3. Amount in columns 5 or 6 to be uncompleted portion of
 amount in column 4. All amounts to be shown to nearest \$100. The Contractor may
 consolidate and list as a single item all contracts which, individually, do not exceed 3% of total,
 and which, in the aggregate, amount to less than 20% of the total.

TOTAL UNCOMPLETED WORK ON
 HAND TO BE DONE BY YOU
 (TOTAL COLUMNS 5 AND 6)

\$74,579,400

STATUS OF CONTRACTS ON HAND

CONTRACTOR
 NAME: TRAFFIC CONTROL DEVICES, LLC
 ADDRESS: P.O. BOX 150418 242 N WESTMONTE DRIVE,
 ALTAMONTE SPRINGS, FL 32715-0418

(Furnish complete information about all your contracts, whether prime or subcontractors;
 Whether in progress or awarded, but not yet begun; and regardless of whom contracted with.)

1 PROJECTS OWNER, LOCATION AND DESCRIPTION	2 CONTRACT (OR SUBCONTRACT) AMOUNT	3 AMOUNT SUBLET TO OTHERS	4 BALANCE OF CONTRACT AMOUNT	5 UNCOMPLETED AMOUNT TO BE DONE BY YOU		6
				AS PRIME CONTRACTOR	AS SUBCONTRACTOR	
T5792 41025135201 23.052, P&SPAVINGI, P & S PAVING INC VOLUSIA COUNTY, FL, TRAFFIC SIGNALIZAT, 23085	\$610,700	\$28,800	\$581,900		\$494,600	
45193025801 B230008BAG, LEECOUNTY, LEE COUNTY LEE COUNTY, FL, TRAFFIC SIGNALIZAT, 23086	\$3,216,800		\$3,216,800	\$649,100		
0535-01-074 2023CWKY00020, WEBBERLLC, WEBBER, LLC GUADALUPE COUNTY, TX, SIGNING/SIGNALIZAT, 23087	\$10,035,200	\$80,700	\$9,954,500		\$8,607,000	
2160-08 PS-23-13318-RJ, JRDAVISCON, JR DAVIS CONSTRUCTION COMPANY OSCEOLA COUNTY, FL, SIGNALIZATION & IT, 23088	\$1,612,400	\$142,800	\$1,469,600		\$736,300	
262, HOLIDAY, HOLIDAY INN CLUB VACATIONS INC ORANGE COUNTY, FL, SIGNALIZATION, 23089	\$313,100	\$13,500	\$299,600	\$299,600		
MM-3465-002, M&MSTUART, M & M STUART LLC MARTIN COUNTY, FL, SIGNALIZATION, 23090	\$499,000	\$92,200	\$406,800		\$233,700	
C1881 HPI 23021, HALIFAXPAV, HALIFAX PAVING INC VOLUSIA COUNTY, FL, SIGNALIZATION, 23091	\$728,100	\$127,700	\$600,400		\$361,100	
NEW TRAVEL STOP-STORE#868, HARRISUNI, HARRIS UNITED LLC BREVARD COUNTY, FL, SIGNALIZATION, 23092	\$589,200	\$118,800	\$470,400		\$414,200	
26015-066, BRASFIELD, BRASFIELD & GORRIE, LLC GUILFORD COUNTY, NC, SIGNALIZATION, 23094	\$136,900		\$136,900		\$136,900	
TOTALS				\$948,700	\$10,983,800	

NOTE: Columns 2 and 3 to show total contract (or subcontract) amounts. Column 4 to be difference between columns 2 and 3. Amount in columns 5 or 6 to be uncompleted portion of amount in column 4. All amounts to be shown to nearest \$100. The Contractor may consolidate and list as a single item all contracts which, individually, do not exceed 3% of total, and which, in the aggregate, amount to less than 20% of the total.

TOTAL UNCOMPLETED WORK ON
 HAND TO BE DONE BY YOU
 (TOTAL COLUMNS 5 AND 6)

\$86,511,900

STATUS OF CONTRACTS ON HAND

CONTRACTOR
 NAME: TRAFFIC CONTROL DEVICES, LLC
 ADDRESS: P.O. BOX 150418 242 N WESTMONTE DRIVE,
 ALTAMONTE SPRINGS, FL 32715-0418

(Furnish complete information about all your contracts, whether prime or subcontracts;
 Whether in progress or awarded, but not yet begun; and regardless of whom contracted with.)

1 PROJECTS OWNER, LOCATION AND DESCRIPTION	2 CONTRACT (OR SUBCONTRACT) AMOUNT	3 AMOUNT SUBLET TO OTHERS	4 BALANCE OF CONTRACT AMOUNT	5 UNCOMPLETED AMOUNT TO BE DONE BY YOU		6 UNCOMPLETED AMOUNT TO BE DONE BY YOU AS SUBCONTRACTOR
				AS PRIME CONTRACTOR	AS SUBCONTRACTOR	
2181-02 ITB-23-13689-MM, JR DAVIS CONSTRUCTION COMPANY OSCEOLA COUNTY, FL, TRAFFIC SIGNALIZAT, 23095	\$4,660,300	\$447,800	\$4,212,500		\$2,964,200	
22018, HALIFAXPAV, HALIFAX PAVING INC VOLUSIA COUNTY, FL, TRAFFIC SIGNALIZAT, 23096	\$2,245,700	\$431,400	\$1,814,300		\$1,171,600	
E8U39 FPN 441718-1-52-01 &2-52, PREFERRED, PREFERRED MATERIALS INC OSCEOLA COUNTY, FL, LIGHTING, 23098	\$137,300		\$137,300		\$106,000	
T5801 FPN 44521915201, HALIFAXPAV, HALIFAX PAVING INC FLAGLER COUNTY, FL, SIGNALIZATION, 23099	\$3,741,600	\$282,200	\$3,459,400		\$2,479,400	
ITB#041-0-2023/JV, SUMTER; SUMTER COUNTY BOCC SUMTER COUNTY, FL, SIGNALIZATION, 23100	\$247,000	\$7,900	\$239,100	\$239,100		
CONTRACT 380189 PO 38-4705, SEMINOLETR, SEMINOLE TRIBE OF FLORIDA COLLIER COUNTY, FL, LIGHTING, 23101	\$1,588,100	\$67,300	\$1,520,800	\$1,520,800		
44569115201 T5814, ATLANTICIV, ATLANTIC CIVIL CONSTRUCTORS CO ORANGE COUNTY, FL, TRAFFIC SIGNALIZAT, 23102	\$918,000	\$84,600	\$833,400		\$833,400	
T5815 44761215201 4250006295, HUBBARDCON, HUBBARD CONSTRUCTION COM OSCEOLA COUNTY, FL, ITS, 23104	\$283,400	\$20,800	\$262,600		\$81,900	
DJ00497, NJRGROUP, NJR GROUP INC MECKLENBURG, NC, SIGNALIZATION, 24002	\$129,600	\$21,100	\$108,500		\$108,500	
TOTALS				\$1,759,900	\$7,745,000	

NOTE: Columns 2 and 3 to show total contract (or subcontract) amounts. Column 4 to be
 difference between columns 2 and 3. Amount in columns 5 or 6 to be uncompleted portion of
 amount in column 4. All amounts to be shown to nearest \$100. The Contractor may
 consolidate and list as a single item all contracts which, individually, do not exceed 3% of total,
 and which, in the aggregate, amount to less than 20% of the total.

TOTAL UNCOMPLETED WORK ON
 HAND TO BE DONE BY YOU
 (TOTAL COLUMNS 5 AND 6)

\$96,016,800

STATUS OF CONTRACTS ON HAND

CONTRACTOR
 NAME: TRAFFIC CONTROL DEVICES, LLC
 ADDRESS: P.O. BOX 150418 242 N WESTMONTE DRIVE,
 ALTAMONTE SPRINGS, FL 32715-0418

(Furnish complete information about all your contracts, whether prime or subcontractors;
 Whether in progress or awarded, but not yet begun; and regardless of whom contracted with.)

1 PROJECTS OWNER, LOCATION AND DESCRIPTION	2 CONTRACT (OR SUBCONTRACT) AMOUNT	3 AMOUNT SUBLET TO OTHERS	4 BALANCE OF CONTRACT AMOUNT	5 UNCOMPLETED AMOUNT TO BE DONE BY YOU		6 UNCOMPLETED AMOUNT TO BE DONE BY YOU AS SUBCONTRACTOR
				AS PRIME CONTRACTOR	AS SUBCONTRACTOR	
HC#1-2693 CC #11-1400, HAWKINSON, HAWKINS CONSTRUCTION INC OSCEOLA COUNTY, FL, SIGNALIZATION, 24004	\$745,700	\$80,800	\$664,900			\$664,900
01243240 PROJ STP2024(633)VRU, TXDOT24, TEXAS DOT JOHNSON COUNTY, TX, SIGNALIZATION, 24009	\$730,200		\$730,200	\$730,200		\$830,400
E7R35 S#32304-012-S, WATSON, WATSON CIVIL CONSTRUCTION INC PASCO COUNTY, FL, TRAFFIC SIGNALIZAT, 24012	\$842,600	\$12,200	\$830,400			\$239,900
44138915801 G2M17 23.068.03, P&SPAVINGI, P & S PAVING INC VOLUSIA COUNTY, FL, SIGNALIZATION, 24013	\$310,000	\$28,200	\$281,800			\$174,500
ITB 011-0-2023/RS 1512087, CWROBERTSC, C W ROBERTS CONTRACTING INC SUMTER COUNTY, FL, LIGHTING, 24015	\$280,300	\$105,800	\$174,500			\$329,500
C12 FAC24-0133 FIRE STATION#20, PASCOCOUNT, PASCO COUNTY PASCO COUNTY, FL, TRAFFIC SIGNALIZAT, 24016	\$329,500		\$329,500	\$329,500		\$239,600
E50F5 44316915201 1484-3, VAPAVING, V A PAVING INC BREVARD COUNTY, FL, SIGNALIZATION, 24017	\$243,100	\$3,500	\$239,600			\$214,500
T5799 44571615201 80065923-2, SOUTHLANDC, SOUTHLAND CONSTRUCTION IN VOLUSIA COUNTY, FL, SIGNALIZATION, 24018	\$228,900	\$14,400	\$214,500			\$2,283,000
T1869 44634415201 D122060B, PREFERRED, PREFERRED MATERIALS INC LEE COUNTY, FL, SIGNING & ITS, 24019	\$2,705,800	\$422,800	\$2,283,000			\$1,059,700
TOTALS				\$1,059,700		\$4,644,500

NOTE: Columns 2 and 3 to show total contract (or subcontract) amounts. Column 4 to be difference between columns 2 and 3. Amount in columns 5 or 6 to be uncompleted portion of amount in column 4. All amounts to be shown to nearest \$100. The Contractor may consolidate and list as a single item all contracts which, individually, do not exceed 3% of total, and which, in the aggregate, amount to less than 20% of the total.

TOTAL UNCOMPLETED WORK ON
 HAND TO BE DONE BY YOU
 (TOTAL COLUMNS 5 AND 6)

\$101,721,000

CONTRACTOR
 NAME: TRAFFIC CONTROL DEVICES, LLC
 ADDRESS: P.O. BOX 150418 242 N WESTMONTE DRIVE,
 ALTAMONTE SPRINGS, FL 32715-0418

STATUS OF CONTRACTS ON HAND

(Furnish complete information about all your contracts, whether prime or subcontracts;
 Whether in progress or awarded, but not yet begun; and regardless of whom contracted with.)

1 PROJECTS OWNER, LOCATION AND DESCRIPTION	2 CONTRACT (OR SUBCONTRACT) AMOUNT	3 AMOUNT SUBLET TO OTHERS	4 BALANCE OF CONTRACT AMOUNT	5 UNCOMPLETED AMOUNT TO BE DONE BY YOU		6 UNCOMPLETED AMOUNT TO BE DONE BY YOU AS SUBCONTRACTOR
				AS PRIME CONTRACTOR	AS SUBCONTRACTOR	
T4652 44616915201 1512100, CWROBERTSC, C W ROBERTS CONTRACTING INC ST LUCIE COUNTY, FL, TRAFFIC SIGNALIZAT, 24021	\$1,212,700		\$1,212,700		\$1,212,700	\$1,212,700
T5798 44569415201 22303-015S, WATSON, WATSON CIVIL CONSTRUCTION INC ORANGE COUNTY, FL, SIGNALIZATION, 24022	\$2,268,900	\$66,100	\$2,202,800		\$2,202,800	\$2,202,800
HARMONY WEST #0757-23, FORESTAR, FORESTAR REAL ESTATE GROUP INC OSCEOLA COUNTY, FL, SIGNALIZATION, 24023	\$758,300	\$70,700	\$687,600		\$687,600	
22372.10435, IVEYSCONST, IVEY'S CONSTRUCTION INC BREVARD COUNTY, FL, SIGNALIZATION, 24024	\$691,800	\$113,700	\$578,100		\$578,100	\$505,500
HORIZON 10 - SIGNALIZATION, ORLANDOCON, ORLANDO CONSTRUCTION LLC OSCEOLA COUNTY, FL, TRAFFIC SIGNALIZAT, 24026	\$185,000		\$185,000		\$185,000	\$185,000
CR 435@WANDERING WAY, JADCYPRESS, JAD CYPRESS LLC ORANGE COUNTY, FL, TRAFFIC SIGNALIZAT, 24028	\$1,841,300	\$674,600	\$1,166,700		\$1,166,700	
1050158-035 Y21-720 SHINGLE, CONDOR, CONDOR CONSTRUCTION CORP ORANGE COUNTY, FL, SIGNALIZATION, 24029	\$169,900		\$169,900		\$169,900	\$169,900
RACETRAC #2637, DYKSTRA, DYKSTRA CONSTRUCTION LLC POLK COUNTY, FL, TRAFFIC SIGNALIZAT, 24030	\$122,300	\$2,500	\$119,800		\$119,800	\$119,800
T2954 44542015201/44735915201, WATSON, WATSON CIVIL CONSTRUCTION INC DUVAL COUNTY, FL, TRAFFIC SIGNALIZAT, 24031	\$689,800	\$31,100	\$658,700		\$658,700	\$658,700
TOTALS				\$1,854,300	\$5,054,400	

NOTE: Columns 2 and 3 to show total contract (or subcontract) amounts. Column 4 to be
 difference between columns 2 and 3. Amount in columns 5 or 6 to be uncompleted portion of
 amount in column 4. All amounts to be shown to nearest \$100. The Contractor may
 consolidate and list as a single item all contracts which, individually, do not exceed 3% of total,
 and which, in the aggregate, amount to less than 20% of the total.

\$108,629,700

CONTRACTOR
 NAME: TRAFFIC CONTROL DEVICES, LLC
 ADDRESS: P.O. BOX 150418 242 N WESTMONTE DRIVE,
 ALTAMONTE SPRINGS, FL 32715-0418

STATUS OF CONTRACTS ON HAND

(Furnish complete information about all your contracts, whether prime or subcontracts;
 Whether in progress or awarded, but not yet begun; and regardless of whom contracted with.)

1 PROJECTS OWNER, LOCATION AND DESCRIPTION	2 CONTRACT (OR SUBCONTRACT) AMOUNT	3 AMOUNT SUBLET TO OTHERS	4 BALANCE OF CONTRACT AMOUNT	5 UNCOMPLETED AMOUNT TO BE DONE BY YOU		6
				AS PRIME CONTRACTOR	AS SUBCONTRACTOR	
80198-0001 684811.30001.00, PARSONSTR, PARSONS TRANSPORTATION GROUP MECKLENBURG COUNTY, NC, ITS, 24032	\$940,000		\$940,000		\$940,000	
24008-04 US75 (2023-613), MARIOSIN, MARIO SINACOLA & SONS EXCAVATI COLLIN COUNTY, TX, SIGNING & ITS, 24034	\$1,159,300		\$1,159,300		\$1,159,300	
T9033 44627935216, FLDOT03G, FLORIDA DEPT OF TRANSPORTATION PUTNAM COUNTY, FL, LIGHTING, 24036	\$422,400		\$422,400	\$422,400		
CDBG, HOLLYHILLC, CITY OF HOLLY HILL VOLUSIA COUNTY, FL, SIGNING, 24038	\$137,300		\$137,300	\$137,300		
100016390, LEONARDO, LEONARDO US CYBER SECURITY SOL VICTORIA COUNTY, TX, ITS, 24039	\$129,300		\$129,300		\$129,300	
T2972 4453115201 12401-006-S, WATSON, WATSON CIVIL CONSTRUCTION INC DUVAL COUNTY, FL, TRAFFIC SIGNALIZAT, 24040	\$2,408,600		\$2,408,600		\$2,408,600	
TEMP TRAF SIGNAL SW38TH&SW67TH, COLENBUILT, COLEN BUILT DEVELOPME MARION COUNTY, FL, SIGNALIZATION, 24041	\$248,800		\$248,800		\$248,800	
N-11100-1, RAINEY, RAINEY CONSTRUCTION COMPANY LAKE COUNTY, FL, SIGNALIZATION & LI, 24042	\$6,073,500		\$6,073,500		\$6,073,500	
T2973 4454915201 12402-002-S, WATSON, WATSON CIVIL CONSTRUCTION INC DUVAL COUNTY, FL, TRAFFIC SIGNALIZAT, 24043	\$914,700		\$914,700		\$914,700	
TOTALS				\$559,700	\$11,874,200	

NOTE: Columns 2 and 3 to show total contract (or subcontract) amounts. Column 4 to be
 difference between columns 2 and 3. Amount in columns 5 or 6 to be uncompleted portion of
 amount in column 4. All amounts to be shown to nearest \$100. The Contractor may
 consolidate and list as a single item all contracts which, individually, do not exceed 3% of total,
 and which, in the aggregate, amount to less than 20% of the total.

TOTAL UNCOMPLETED WORK ON
 HAND TO BE DONE BY YOU
 (TOTAL COLUMNS 5 AND 6)

\$121,063,600

CONTRACTOR
 NAME: TRAFFIC CONTROL DEVICES, LLC
 ADDRESS: P.O. BOX 150418 242 N WESTMONTE DRIVE,
 ALTAMONTE SPRINGS, FL 32715-0418

STATUS OF CONTRACTS ON HAND

(Furnish complete information about all your contracts, whether prime or subcontracts;
 Whether in progress or awarded, but not yet begun; and regardless of whom contracted with.)

1 PROJECTS OWNER, LOCATION AND DESCRIPTION	2 CONTRACT (OR SUBCONTRACT) AMOUNT	3 AMOUNT SUBLET TO OTHERS	4 BALANCE OF CONTRACT AMOUNT	5 UNCOMPLETED AMOUNT TO BE DONE BY YOU		6 AS SUBCONTRACTOR
				AS PRIME CONTRACTOR	AS SUBCONTRACTOR	
46997 000 OP, SEMINOLE1, SEMINOLE COUNTY BCC SEMINOLE COUNTY, FL, TRAFFIC SIGNALIZAT, 16004076	\$200,000	\$15,100	\$184,900	\$37,800		
2023-012, ORLANDOCIT, CITY OF ORLANDO ORANGE COUNTY, FL, SIGNALIZATION, 19022105	\$15,900		\$15,900	\$15,900		
DO 284504 Y19-1077A-R2, ORANGE COU1, ORANGE COUNTY BCC ORANGE COUNTY, FL, HUB CABINET, 19072099	\$101,600		\$101,600	\$101,600		
DO 298709-1 Y19-1077A-R2, ORANGE COU1, ORANGE COUNTY BCC ORANGE COUNTY, FL, TRAFFIC SIGNALIZAT, 19072137	\$236,400	\$29,200	\$207,200	\$100,700		
DO 298714 Y19-1077A-R2, ORANGE COU1, ORANGE COUNTY BCC ORANGE COUNTY, FL, CABINET, 19072138	\$72,100		\$72,100	\$72,100		
DO 300070 Y19-1077A-R2, ORANGE COU1, ORANGE COUNTY BCC ORANGE COUNTY, FL, SIGNALIZATION, 19072142	\$82,600		\$82,600	\$21,300		
DO 307034 Y19-1077-CH, ORANGE COU1, ORANGE COUNTY BCC ORANGE COUNTY, FL, SIGNALIZATION, 19072148	\$227,000	\$5,000	\$222,000	\$199,000		
P104503 TA22-0036, OSCEOLACOU, OSCEOLA COUNTY PUBLIC WORKS/PR OSCEOLA COUNTY, FL, TRAFFIC SIGNALIZAT, 20011004	\$635,700	\$230,000	\$405,700	\$1,500		
P 104504 TA22-0041, OSCEOLACOU, OSCEOLA COUNTY PUBLIC WORKS/PR OSCEOLA COUNTY, FL, TRAFFIC SIGNALIZAT, 20011006	\$901,200	\$206,200	\$695,000	\$29,700		
TOTALS				\$579,600		

NOTE: Columns 2 and 3 to show total contract (or subcontract) amounts. Column 4 to be
 difference between columns 2 and 3. Amount in columns 5 or 6 to be uncompleted portion of
 amount in column 4. All amounts to be shown to nearest \$100. The Contractor may
 consolidate and list as a single item all contracts which, individually, do not exceed 3% of total,
 and which, in the aggregate, amount to less than 20% of the total.

\$121,643,200

CONTRACTOR
 NAME: TRAFFIC CONTROL DEVICES, LLC
 ADDRESS: P.O. BOX 150418 242 N WESTMONTE DRIVE,
 ALTAMONTE SPRINGS, FL 32715-0418

STATUS OF CONTRACTS ON HAND

(Furnish complete information about all your contracts, whether prime or subcontracts;
 Whether in progress or awarded, but not yet begun; and regardless of whom contracted with.)

1 PROJECTS OWNER, LOCATION AND DESCRIPTION	2 CONTRACT (OR SUBCONTRACT) AMOUNT	3 AMOUNT SUBLET TO OTHERS	4 BALANCE OF CONTRACT AMOUNT	5 UNCOMPLETED AMOUNT TO BE DONE BY YOU		6
				AS PRIME CONTRACTOR	AS SUBCONTRACTOR	
P107377 TA24-TR-004 RFP191119, OSCEOLA COUNTY PUBLIC WORKS OSCEOLA COUNTY, FL, SIGNALIZATION, 20011009	\$231,000		\$231,000	\$231,000		
PO 85503 ITB 20-005, CITRUS, CITRUS COUNTY BCC CITRUS COUNTY, FL, SIGNING, 20019017	\$36,700		\$36,700	\$36,700		
53684 000 OP, SEMINOLE1, SEMINOLE COUNTY BCC SEMINOLE COUNTY, FL, FIBER INSTALLATION, 20034013	\$50,000		\$50,000	\$50,000		
53689 000 OP, SEMINOLE1, SEMINOLE COUNTY BCC SEMINOLE COUNTY, FL, FIBER INSTALLATION, 20034014	\$200,000		\$200,000	\$1,100		
51132 000 OP IFB-603704-20/BJC, SEMINOLE1, SEMINOLE COUNTY BCC SEMINOLE COUNTY, FL, ITS, 20034017	\$200,000		\$200,000	\$182,900		
P2107961 2020-3187, MARTINCOU, MARTIN COUNTY BOC MARTIN COUNTY, FL, PED DETECTOR POSTS, 20037007	\$9,300		\$9,300	\$9,300		
51131 000 OP IFB-603865-20/CAR, SEMINOLE1, SEMINOLE COUNTY BCC SEMINOLE COUNTY, FL, SIGNALIZATION, 20068025	\$300,000	\$19,400	\$280,600	\$233,100		
51133 000OP IFB-603865-20/CAR, SEMINOLE1, SEMINOLE COUNTY BCC SEMINOLE COUNTY, FL, TRAFFIC SIGNALIZAT, 20068027	\$360,000	\$78,400	\$281,600	\$25,700		
51135 000 OP IFB-603865-20/CAR, SEMINOLE1, SEMINOLE COUNTY BCC SEMINOLE COUNTY, FL, TRAFFIC SIGNALIZAT, 20068028	\$425,400	\$69,000	\$356,400	\$98,500		
TOTALS				\$868,300		

NOTE: Columns 2 and 3 to show total contract (or subcontract) amounts. Column 4 to be difference between columns 2 and 3. Amount in columns 5 or 6 to be uncompleted portion of amount in column 4. All amounts to be shown to nearest \$100. The Contractor may consolidate and list as a single item all contracts which, individually, do not exceed 3% of total, and which, in the aggregate, amount to less than 20% of this total.

TOTAL UNCOMPLETED WORK ON
 HAND TO BE DONE BY YOU
 (TOTAL COLUMNS 5 AND 6)

\$122,511,500

STATUS OF CONTRACTS ON HAND

CONTRACTOR
 NAME: TRAFFIC CONTROL DEVICES, LLC
 ADDRESS: P.O. BOX 150418 242 N WESTMONTE DRIVE,
 ALTAMONTE SPRINGS, FL 32715-0418

(Furnish complete information about all your contracts, whether prime or subcontracts;
 Whether in progress or awarded, but not yet begun; and regardless of whom contracted with.)

1 PROJECTS OWNER, LOCATION AND DESCRIPTION	2 CONTRACT (OR SUBCONTRACT) AMOUNT	3 AMOUNT SUBLET TO OTHERS	4 BALANCE OF CONTRACT AMOUNT	5 UNCOMPLETED AMOUNT TO BE DONE BY YOU		6 AS SUBCONTRACTOR
				AS PRIME CONTRACTOR	AS SUBCONTRACTOR	
51383 000 OP, SEMINOLE1, SEMINOLE COUNTY BCC SEMINOLE COUNTY, FL, TRAFFIC SIGNALIZAT, 20068033	\$54,900		\$54,900	\$54,900		
53867 000 OP IFB-603865-20/CAR, SEMINOLE1, SEMINOLE COUNTY BCC SEMINOLE COUNTY, FL, SIGNING, 20068046	\$156,900		\$156,900	\$156,900		
IFB60386520CAR 54331000OP, SEMINOLE1, SEMINOLE COUNTY BCC SEMINOLE COUNTY, FL, STREET LIGHTING RE, 20068048	\$80,000		\$80,000	\$13,900		
IFB-603865-20/CAR PO 54607, SEMINOLE1, SEMINOLE COUNTY BCC SEMINOLE COUNTY, FL, LIGHTING, 20068049	\$94,100	\$35,100	\$59,000	\$20,500		
PO 100037206-0-CAP, ADAMSMAN, ADAMS MANAGEMENT SVC CORP ORANGE COUNTY, FL, SIGNING, 21006048	\$39,600		\$39,600	\$33,700		
PO 20221371 21-0538, LAKECOUNTY, LAKE COUNTY PROCUREMENT SERVIC LAKE COUNTY, FL, SIGNALIZATION, 21041009	\$410,200	\$28,700	\$381,500	\$4,700		
20230408 21-0538, LAKECOUNTY, LAKE COUNTY PROCUREMENT SERVIC LAKE COUNTY, FL, PED POLE, 21041010	\$41,700		\$41,700	\$33,700		
20231065 21-0538, LAKECOUNTY, LAKE COUNTY PROCUREMENT SERVIC LAKE COUNTY, FL, SIGNALIZATION, 21041014	\$24,200		\$24,200	\$24,200		
ITB#21-0538 PO 20240657, LAKECOUNTY, LAKE COUNTY PROCUREMENT SERVIC LAKE COUNTY, FL, SIGNALIZATION, 21041018	\$61,900		\$61,900	\$61,900		
TOTALS				\$370,700	\$33,700	

NOTE: Columns 2 and 3 to show total contract (or subcontract) amounts. Column 4 to be difference between columns 2 and 3. Amount in columns 5 or 6 to be uncompleted portion of amount in column 4. All amounts to be shown to nearest \$100. The Contractor may consolidate and list as a single item all contracts which, individually, do not exceed 3% of total, and which, in the aggregate, amount to less than 20% of the total.

TOTAL UNCOMPLETED WORK ON
 HAND TO BE DONE BY YOU
 (TOTAL COLUMNS 5 AND 6)

\$122,915,900

CONTRACTOR
 NAME: TRAFFIC CONTROL DEVICES, LLC
 ADDRESS: P.O. BOX 150418 242 N WESTMONTE DRIVE,
 ALTAMONTE SPRINGS, FL 32715-0418

STATUS OF CONTRACTS ON HAND

(Furnish complete information about all your contracts, whether prime or subcontractors;
 Whether in progress or awarded, but not yet begun; and regardless of whom contracted with.)

1 PROJECTS OWNER, LOCATION AND DESCRIPTION	2 CONTRACT (OR SUBCONTRACT) AMOUNT	3 AMOUNT SUBLET TO OTHERS	4 BALANCE OF CONTRACT AMOUNT	5 UNCOMPLETED AMOUNT TO BE DONE BY YOU		6 AS SUBCONTRACTOR
				AS PRIME CONTRACTOR	AS SUBCONTRACTOR	
PO 20240218 21-0538, LAKECOUNTY, LAKE COUNTY PROCUREMENT SERVIC LAKE COUNTY, FL, EMERGENCY REPAIR, 21041019	\$40,000		\$40,000	\$40,000		
PO 20240886 #21-0538, LAKECOUNTY, LAKE COUNTY PROCUREMENT SERVIC LAKE COUNTY, FL, SIGNALIZATION, 21041020	\$334,800		\$334,800	\$334,800		
LAKE MARY BLVD@SUN DR, SCHULLERCO, SCHULLER CONTRACTORS INC SEMINOLE COUNTY, FL, LOOP INSTALLATION, 22006026	\$3,200	\$2,100	\$1,100		\$1,100	
220637-00 IFB-603704-20/BJC, DELTONACIT, CITY OF DELTONA VOLUSIA COUNTY, FL, FIBER INSTALLATION, 22006034	\$73,700	\$16,800	\$56,900	\$56,900		
220630-00 IFB-603704-20/BJC, DELTONACIT, CITY OF DELTONA VOLUSIA COUNTY, FL, FIBER INSTALLATION, 22006035	\$16,500	\$1,200	\$15,300	\$15,300		
PO 22-300 IFB-603865-20/CAR, LAKEMARYCI, CITY OF LAKE MARY SEMINOLE COUNTY, FL, TRAFFIC SIGNALIZAT, 22006047	\$192,300	\$4,600	\$187,700	\$187,700		
790-22 AND 711-22, CONSULEX, CONSULEX ORANGE COUNTY, FL, INSPECTION ASSISTA, 22006069	\$249,900		\$249,900		\$200,900	
U-5908 6111.670134-018, BLYTHECONS, BLYTHE CONSTRUCTION INC MECKLENBURG COUNTY, NC, SIGNING, 22007023	\$64,400		\$64,400		\$24,400	
408-670A SR 408, CENTRALFL, CENTRAL FLORIDA EXPWY AUTH ORANGE COUNTY, FL, SIGNING, 22028008	\$56,900		\$56,900	\$56,900		
TOTALS				\$691,600	\$226,400	

NOTE: Columns 2 and 3 to show total contract (or subcontract) amounts. Column 4 to be
 difference between columns 2 and 3. Amount in columns 5 or 6 to be uncompleted portion of
 amount in column 4. All amounts to be shown to nearest \$100. The Contractor may
 consolidate and list as a single item all contracts which, individually, do not exceed 3% of total,
 and which, in the aggregate, amount to less than 20% of the total.

TOTAL UNCOMPLETED WORK ON
 HAND TO BE DONE BY YOU
 (TOTAL COLUMNS 5 AND 6)

\$123,833,900

CONTRACTOR
 NAME: TRAFFIC CONTROL DEVICES, LLC
 ADDRESS: P. O. BOX 150418 242 N WESTMONTE DRIVE,
 ALTAMONTE SPRINGS, FL 32715-0418

STATUS OF CONTRACTS ON HAND

(Furnish complete information about all your contracts, whether prime or subcontracts;
 Whether in progress or awarded, but not yet begun; and regardless of whom contracted with.)

1 PROJECTS OWNER, LOCATION AND DESCRIPTION	2 CONTRACT (OR SUBCONTRACT) AMOUNT	3 AMOUNT SUBLET TO OTHERS	4 BALANCE OF CONTRACT AMOUNT	5 UNCOMPLETED AMOUNT TO BE DONE BY YOU		6 AS SUBCONTRACTOR
				AS PRIME CONTRACTOR	AS SUBCONTRACTOR	
417-670B SR417, CENTRALFL, CENTRAL FLORIDA EXPWY AUTH VARIOUS COUNTIES, FL, SIGNING, 22028009	\$57,200		\$57,200	\$57,200		
599-670C, CENTRALFL, CENTRAL FLORIDA EXPWY AUTH SYSTEMWIDE, FL, SIGNING, 22028010	\$67,400		\$67,400	\$67,400		
PO1786, BLUERIDGE, BLUERIDGE TRANSPORTATION GROUP BRAZORIA COUNTY, FL, SIGNALIZATION, 22120006	\$4,900		\$4,900	\$4,900		
PO1774, BLUERIDGE, BLUERIDGE TRANSPORTATION GROUP BRAZORIA COUNTY, TX, LIGHTING, 22120007	\$3,500		\$3,500	\$3,500		
PO1775, BLUERIDGE, BLUERIDGE TRANSPORTATION GROUP BRAZORIA COUNTY, TX, TRAFFIC SIGNALIZAT, 22120008	\$6,100		\$6,100		\$1,900	
2004, BLUERIDGE, BLUERIDGE TRANSPORTATION GROUP HARRIS COUNTY, TX, CONDUIT REPAIR, 22120010	\$10,800		\$10,800		\$4,800	
2002, BLUERIDGE, BLUERIDGE TRANSPORTATION GROUP HARRIS COUNTY, TX, FIBER REPAIR, 22120011	\$2,300		\$2,300		\$2,300	
PO2099, BLUERIDGE, BLUERIDGE TRANSPORTATION GROUP HARRIS COUNTY, TX, SIGNALIZATION, 22120014	\$2,500		\$2,500		\$2,500	
20231442, LAKECTYSH, LAKE COUNTY SHERIFF'S OFFICE LAKE COUNTY, FL, CABLE INSTALLATION, 23006019	\$5,400		\$5,400	\$5,400		
TOTALS				\$138,400	\$11,500	

NOTE: Columns 2 and 3 to show total contract (or subcontract) amounts. Column 4 to be
 difference between columns 2 and 3. Amount in columns 5 or 6 to be uncompleted portion of
 amount in column 4. All amounts to be shown to nearest \$100. The Contractor may
 consolidate and list as a single item all contracts which, individually, do not exceed 3% of total,
 and which, in the aggregate, amount to less than 20% of the total.

TOTAL UNCOMPLETED WORK ON
 HAND TO BE DONE BY YOU
 (TOTAL COLUMNS 5 AND 6)

\$123,983,800

CONTRACTOR
 NAME: TRAFFIC CONTROL DEVICES, LLC
 ADDRESS: P.O. BOX 150418 242 N WESTMONTE DRIVE,
 ALTAMONTE SPRINGS, FL 32715-0418

STATUS OF CONTRACTS ON HAND

(Furnish complete information about all your contracts, whether prime or subcontracts;
 Whether in progress or awarded, but not yet begun; and regardless of whom contracted with.)

1 PROJECTS OWNER, LOCATION AND DESCRIPTION	2 CONTRACT (OR SUBCONTRACT) AMOUNT	3 AMOUNT SUBLET TO OTHERS	4 BALANCE OF CONTRACT AMOUNT	5 UNCOMPLETED AMOUNT TO BE DONE BY YOU		6 UNCOMPLETED AMOUNT TO BE DONE BY YOU AS SUBCONTRACTOR
				AS PRIME CONTRACTOR	AS SUBCONTRACTOR	
100042270-0-CAP, ORLANDOHEA, ORLANDO HEALTH INC OSCEOLA COUNTY, FL, SIGNING, 23006035	\$16,500		\$16,500	\$1,500		
PO-1005468, CLAYCOUNTY, CLAY COUNTY BOCC CLAY COUNTY, FL, LIGHTING, 23006044	\$6,300		\$6,300	\$6,300		
20231533 21-0538, LAKECTYSH, LAKE COUNTY SHERIFF'S OFFICE LAKE COUNTY, FL, SIGNALIZATION, 23006048	\$4,900		\$4,900	\$4,900		
20231536 21-0538, LAKECTYSH, LAKE COUNTY SHERIFF'S OFFICE LAKE COUNTY, FL, SIGNALIZATION, 23006051	\$4,300		\$4,300	\$4,300		
TYMBER CREEK VILLAGE-TEMP SIG, JDWEBBER, J D WEBER CONST CO VOLUSIA COUNTY, FL, SIGNALIZATION, 23006062	\$49,000		\$49,000		\$10,700	
PO-1007009 REQ-1007383, CLAYCOUNTY, CLAY COUNTY BOCC CLAY COUNTY, FL, SIGNALIZATION, 23006080	\$6,300		\$6,300			
PO-1007010, CLAYCOUNTY, CLAY COUNTY BOCC CLAY COUNTY, FL, SIGNALIZATION, 23006081	\$6,300		\$6,300	\$6,300		
2219SC-023, PARKELEAZE, PARK & ELEAZER CONSTRUCTION . FL, SIGNALIZATION, 23006084	\$55,200	\$4,000	\$51,200		\$1,200	
PO 008051, BOONE, TOWN OF BOONE WATAUGA COUNTY, NC, SIGNALIZATION, 23007017	\$68,600		\$68,600	\$68,600		
TOTALS				\$91,900	\$11,900	

NOTE: Columns 2 and 3 to show total contract (or subcontract) amounts. Column 4 to be
 difference between columns 2 and 3. Amount in columns 5 or 6 to be uncompleted portion of
 amount in column 4. All amounts to be shown to nearest \$100. The Contractor may
 consolidate and list as a single item all contracts which, individually, do not exceed 3% of total,
 and which, in the aggregate, amount to less than 20% of the total.

TOTAL UNCOMPLETED WORK ON
 HAND TO BE DONE BY YOU
 (TOTAL COLUMNS 5 AND 6)
\$124,087,600

STATUS OF CONTRACTS ON HAND

CONTRACTOR
 NAME: TRAFFIC CONTROL DEVICES, LLC
 ADDRESS: P.O. BOX 150418 242 N WESTMONTE DRIVE,
 ALTAMONTE SPRINGS, FL 32715-0418

(Furnish complete information about all your contracts, whether prime or subcontracts;
 Whether in progress or awarded, but not yet begun; and regardless of whom contracted with.)

1 PROJECTS OWNER, LOCATION AND DESCRIPTION	2 CONTRACT (OR SUBCONTRACT) AMOUNT	3 AMOUNT SUBLET TO OTHERS	4 BALANCE OF CONTRACT AMOUNT	5 UNCOMPLETED AMOUNT TO BE DONE BY YOU		6
				AS PRIME CONTRACTOR	AS SUBCONTRACTOR	
PO R 288028 PROJ ST3305, CARY, TOWN OF CARY WAKE COUNTY, NC, SIGNALIZATION, 23007019	\$169,300	\$23,900	\$145,400	\$95,700		
654998-23 WO 3, JACKSONVIL, CITY OF JACKSONVILLE DUVAL COUNTY, FL, FIBER REPAIR, 23012004	\$4,900		\$4,900	\$4,900		
ESC-0006-23 654998-23 WO1, JACKSONVIL, CITY OF JACKSONVILLE DUVAL COUNTY, FL, SIGNALIZATION, 23012010	\$15,900		\$15,900	\$10,700		
ESC-0006-23 654998-23 WO2, JACKSONVIL, CITY OF JACKSONVILLE DUVAL COUNTY, FL, SIGNALIZATION, 23012011	\$18,600		\$18,600	\$12,200		
ESC0006-23 66909024, JACKSONVIL, CITY OF JACKSONVILLE DUVAL COUNTY, FL, FIBER REPAIR, 23012018	\$16,900		\$16,900	\$16,900		
P2405766 RFB 2023-3471, MARTINCOU, MARTIN COUNTY BOC MARTIN COUNTY, FL, LIGHTING, 23037034	\$9,500		\$9,500	\$9,500		
P2405871 RFB 2023-3471, MARTINCOU, MARTIN COUNTY BOC MARTIN COUNTY, FL, LIGHTING, 23037036	\$24,100		\$24,100	\$24,100		
P2406003 RFB-2023-3471, MARTINCOU, MARTIN COUNTY BOC MARTIN COUNTY, FL, LIGHTING, 23037037	\$24,900		\$24,900	\$24,900		
DO 314396 Y23-723-ZR, ORANGECOU1, ORANGE COUNTY BCC ORANGE COUNTY, FL, SIGNALIZATION, 23056001	\$537,100	\$55,800	\$481,300	\$535,300		
TOTALS				\$734,200		

NOTE: Columns 2 and 3 to show total contract (or subcontract) amounts. Column 4 to be difference between columns 2 and 3. Amount in columns 5 or 6 to be uncompleted portion of amount in column 4. All amounts to be shown to nearest \$100. The Contractor may consolidate and list as a single item all contracts which, individually, do not exceed 3% of total, and which, in the aggregate, amount to less than 20% of the total.

TOTAL UNCOMPLETED WORK ON
 HAND TO BE DONE BY YOU
 (TOTAL COLUMNS 5 AND 6)

\$124,821,800

CONTRACTOR
 NAME: TRAFFIC CONTROL DEVICES, LLC
 ADDRESS: P.O. BOX 150418 242 N WESTMONTE DRIVE,
 ALTAMONTE SPRINGS, FL 32715-0418

STATUS OF CONTRACTS ON HAND

(Furnish complete information about all your contracts, whether prime or subcontracts;
 Whether in progress or awarded, but not yet begun; and regardless of whom contracted with.)

1 PROJECTS OWNER, LOCATION AND DESCRIPTION	2 CONTRACT (OR SUBCONTRACT) AMOUNT	3 AMOUNT SUBLET TO OTHERS	4 BALANCE OF CONTRACT AMOUNT	5 UNCOMPLETED AMOUNT TO BE DONE BY YOU		6 AS SUBCONTRACTOR
				AS PRIME CONTRACTOR	AS SUBCONTRACTOR	
Y23-193B DO 321407-1, ORANGECOU1, ORANGE COUNTY BCC ORANGE COUNTY, FL, SIGNALIZATION, 23056004	\$601,900	\$67,400	\$534,500	\$545,300		
DO 323588 Y23-723-ZR, ORANGECOU1, ORANGE COUNTY BCC ORANGE COUNTY, FL, TRAFFIC SIGNALIZAT, 23056005	\$37,400		\$37,400	\$3,200		
2023000608, CHARLOTTE, CHARLOTTE COUNTY PURCHASING CHARLOTTE COUNTY, FL, LIGHTING, 23093002	\$33,700		\$33,700	\$700		
2023000608, CHARLOTTE, CHARLOTTE COUNTY PURCHASING CHARLOTTE COUNTY, FL, LIGHTING, 23093004	\$12,200		\$12,200	\$12,200		
2023000608 0301-24, CHARLOTTE, CHARLOTTE COUNTY PURCHASING CHARLOTTE COUNTY, FL, LIGHTING, 23093008	\$3,700		\$3,700	\$3,700		
2023000608, CHARLOTTE, CHARLOTTE COUNTY PURCHASING CHARLOTTE COUNTY, FL, LIGHTING, 23093009	\$3,700		\$3,700	\$3,700		
2023000608, CHARLOTTE, CHARLOTTE COUNTY PURCHASING CHARLOTTE COUNTY, FL, LIGHTING, 23093010	\$195,700		\$195,700	\$195,700		
2024 SIGNAL MAINTENANCE, OAKLAND, TOWN OF OAKLAND ORANGE COUNTY, FL, TRAFFIC SIGNAL MAI, 24006001	\$5,600		\$5,600	\$5,600		
IFB-603865-20/CAR 24000923-00, MELBOURNECF, CITY OF MELBOURNE BREVARD COUNTY, FL, SIGNALIZATION, 24006004	\$32,300		\$32,300	\$32,300		
TOTALS				\$802,400		

NOTE: Columns 2 and 3 to show total contract (or subcontract) amounts. Column 4 to be
 difference between columns 2 and 3. Amount in columns 5 or 6 to be uncompleted portion of
 amount in column 4. All amounts to be shown to nearest \$100. The Contractor may
 consolidate and list as a single item all contracts which, individually, do not exceed 3% of total,
 and which, in the aggregate, amount to less than 20% of this total.

\$125,624,200

STATUS OF CONTRACTS ON HAND

CONTRACTOR
 NAME: TRAFFIC CONTROL DEVICES, LLC
 ADDRESS: P. O. BOX 150418 242 N WESTMONTE DRIVE,
 ALTAMONTE SPRINGS, FL 32715-0418

(Furnish complete information about all your contracts, whether prime or subcontracts; Whether in progress or awarded, but not yet begun; and regardless of whom contracted with.)

1 PROJECTS OWNER, LOCATION AND DESCRIPTION	2 CONTRACT (OR SUBCONTRACT) AMOUNT	3 AMOUNT SUBLET TO OTHERS	4 BALANCE OF CONTRACT AMOUNT	5 UNCOMPLETED AMOUNT TO BE DONE BY YOU		6
				AS PRIME CONTRACTOR	AS SUBCONTRACTOR	
1007742, CLAYCOUNTY, CLAY COUNTY BOCC CLAY COUNTY, FL, DIRECT BORE, 24006005	\$9,900	\$4,200	\$5,700	\$300		
S2305-06 PARKS OF MT DORA, WLWCONST, WLW CONSTRUCTION INC LAKE COUNTY, FL, SIGNALIZATION, 24006007	\$19,700	\$3,000	\$16,700		\$16,700	
T5805 44709215201 1465-7, VAPAVING, V A PAVING INC BREVARD COUNTY, FL, SIGNALIZATION, 24006009	\$56,300	\$7,200	\$49,100		\$49,100	
PO 00039917, AMERICANT2, AMERICAN TRAFFIC SOLUTIONS ORANGE COUNTY, FL, RLC REPAIRS, 24006011	\$14,100		\$14,100	\$1,000		
WILLIAMSON BLVD PH 2, HALIFAXPAV, HALIFAX PAVING INC VOLUSIA COUNTY, FL, TRAFFIC SIGNALIZAT, 24006013	\$62,300		\$62,300		\$34,500	
IFB-604688-23/LNF, MELBOURNCF, CITY OF MELBOURNE BREVARD COUNTY, FL, SIGNALIZATION, 24006014	\$24,000		\$24,000	\$24,000		
WO# 1866-01 PROJ# 1866, CANAVERALC, CANAVERAL CONSTRUCTION CO INC BREVARD COUNTY, FL, SIGNALIZATION, 24006015	\$5,000		\$5,000		\$5,000	
SR-25/US27@BAYVIEW, EXCAVATION, EXCAVATION POINT INC HIGHLANDS COUNTY, FL, TRAFFIC SIGNALIZAT, 24006016	\$117,200		\$117,200		\$117,200	
BID#0291-24, FORESTAR, FORESTAR REAL ESTATE GROUP INC BREVARD COUNTY, FL, SIGNALIZATION, 24006017	\$57,100		\$57,100		\$57,100	
TOTALS				\$25,300	\$279,600	

NOTE: Columns 2 and 3 to show total contract (or subcontract) amounts. Column 4 to be difference between columns 2 and 3. Amount in columns 5 or 6 to be uncompleted portion of amount in column 4. All amounts to be shown to nearest \$100. The Contractor may consolidate and list as a single item all contracts which, individually, do not exceed 3% of total, and which, in the aggregate, amount to less than 20% of the total.

TOTAL UNCOMPLETED WORK ON
 HAND TO BE DONE BY YOU
 (TOTAL COLUMNS 5 AND 6)

\$125,929,100

CONTRACTOR
 NAME: TRAFFIC CONTROL DEVICES, LLC
 ADDRESS: P.O. BOX 150418 242 N WESTMONTE DRIVE,
 ALTAMONTE SPRINGS, FL 32715-0418

STATUS OF CONTRACTS ON HAND

(Furnish complete information about all your contracts, whether prime or subcontracts;
 Whether in progress or awarded, but not yet begun; and regardless of whom contracted with.)

1 PROJECTS OWNER, LOCATION AND DESCRIPTION	2 CONTRACT (OR SUBCONTRACT) AMOUNT	3 AMOUNT SUBLET TO OTHERS	4 BALANCE OF CONTRACT AMOUNT	5 UNCOMPLETED AMOUNT TO BE DONE BY YOU		6 AS SUBCONTRACTOR
				AS PRIME CONTRACTOR	AS	
TCD001, DAYTONABCH, DAYTONA BEACH VA CO LLC VOLUSIA COUNTY, FL, SIGNING, 24006019	\$92,300		\$92,300			\$92,300
PO-199-19-06, HJHIGHCONS, H J HIGH CONSTRUCTION COMPANY ORANGE COUNTY, FL, SIGNALIZATION, 24006020	\$25,400		\$25,400			\$25,400
PO-1008460, CLAYCOUNTY, CLAY COUNTY BOCC CLAY COUNTY, FL, LIGHTING, 24006023	\$5,700		\$5,700	\$5,700		
EMG FIBER HIT, STJOHNS, ST JOHNS COUNTY BOCC ST JOHNS COUNTY, FL, EMERGENCY REPAIR, 24006024	\$10,800		\$10,800	\$10,800		
28083 IFB-604668-23/LNF, DAYTONABEA, DAYTONA BEACH, CITY OF VOLUSIA COUNTY, FL, SIGNALIZATION, 24006025	\$16,200		\$16,200	\$16,200		
55177 IFB-604668-23/LNF, SEMINOLE1, SEMINOLE COUNTY BCC SEMINOLE COUNTY, FL, LIGHTING, 24025001	\$50,000		\$50,000	\$50,000		
55178 IFB-604668-23/LNF, SEMINOLE1, SEMINOLE COUNTY BCC SEMINOLE COUNTY, FL, LIGHTING, 24025002	\$56,100		\$56,100	\$56,100		
55238 IFB-604668-23/LNF, SEMINOLE1, SEMINOLE COUNTY BCC SEMINOLE COUNTY, FL, TRAFFIC SIGNALIZAT, 24025003	\$613,100		\$613,100	\$613,100		
55219 IFB-604668-23/LNF, SEMINOLE1, SEMINOLE COUNTY BCC SEMINOLE COUNTY, FL, SIGNALIZATION, 24025004	\$16,000		\$16,000	\$16,000		
TOTALS				\$767,900	\$117,700	

NOTE: Columns 2 and 3 to show total contract (or subcontract) amounts. Column 4 to be difference between columns 2 and 3. Amount in columns 5 or 6 to be uncompleted portion of amount in column 4. All amounts to be shown to nearest \$100. The Contractor may consolidate and list as a single item all contracts which, individually, do not exceed 3% of total, and which, in the aggregate, amount to less than 20% of the total.

TOTAL UNCOMPLETED WORK ON
 HAND TO BE DONE BY YOU
 (TOTAL COLUMNS 5 AND 6)

\$126,814,700

CONTRACTOR
 NAME: TRAFFIC CONTROL DEVICES, LLC
 ADDRESS: P.O. BOX 150418 242 N WESTMONTE DRIVE,
 ALTAMONTE SPRINGS, FL 32715-0418

STATUS OF CONTRACTS ON HAND

(Furnish complete information about all your contracts, whether prime or subcontracted;
 Whether in progress or awarded, but not yet begun; and regardless of whom contracted with.)

1 PROJECTS OWNER, LOCATION AND DESCRIPTION	2 CONTRACT (OR SUBCONTRACT) AMOUNT	3 AMOUNT SUBLET TO OTHERS	4 BALANCE OF CONTRACT AMOUNT	5 UNCOMPLETED AMOUNT TO BE DONE BY YOU		6
				AS PRIME CONTRACTOR	AS SUBCONTRACTOR	
55275 000 OP IFB-604668-23/LNF, SEMINOLE1, SEMINOLE COUNTY BCC SEMINOLE COUNTY, FL, TRAFFIC SIGNALIZAT, 24025005	\$430,800		\$430,800	\$430,800		
IFB604668-23/LNF, SEMINOLE1, SEMINOLE COUNTY BCC SEMINOLE COUNTY, FL, EMERGENCY REPAIR, 24025007	\$45,500		\$45,500	\$45,500		
IFB604668-23/LNF, SEMINOLE1, SEMINOLE COUNTY BCC SEMINOLE COUNTY, FL, EMERGENCY REPAIR, 24025008	\$45,500		\$45,500	\$45,500		
2024-001 IFB24-0054, ORLANDOCIT, CITY OF ORLANDO ORANGE COUNTY, FL, EMERGENCY REPAIR, 24027001	\$23,200		\$23,200	\$23,200		
2024-004, ORLANDOCIT, CITY OF ORLANDO ORANGE COUNTY, FL, FIBER INSTALLATION, 24027002	\$40,400	\$11,300	\$29,100	\$29,100		
2024-005, ORLANDOCIT, CITY OF ORLANDO ORANGE COUNTY, FL, FIBER INSTALLATION, 24027003	\$62,900	\$18,700	\$44,200	\$44,200		
TOTALS				\$618,300		

NOTE: Columns 2 and 3 to show total contract (or subcontract) amounts. Column 4 to be
 difference between columns 2 and 3. Amount in columns 5 or 6 to be uncompleted portion of
 amount in column 4. All amounts to be shown to nearest \$100. The Contractor may
 consolidate and list as a single item all contracts which, individually, do not exceed 3% of total,
 and which, in the aggregate, amount to less than 20% of the total.

TOTAL UNCOMPLETED WORK ON
 HAND TO BE DONE BY YOU
 (TOTAL COLUMNS 5 AND 6)
\$127,433,000



Exhibit B

TCD Litigation Summary: 5 Year Look-Back

June 2024

- 1) TCD vs. J.E.L. Site Solutions, Inc.
Case No. 2019-CA-9925-O; Circuit Court for Orange County, Florida
Amount at Issue: Action for payment on Subcontract for approximately \$35,000.00.
Resolution: Defendant filed for Chapter 11 Bankruptcy protection

- 2) Digger 1, LLC vs. Traffic Control Devices, Inc.
Case No. 2019-CA-2982-15-G; 18th Judicial Circuit Ct. for Seminole County, Florida
Amount at issue: Action for damages for approximately \$25,000.00.
Resolution: Action dismissed after mutual settlement.

- 3) Joseph Smith vs. Traffic Control Devices, Inc.
Case No. 6:20-cv-00851;2020: U.S. District Ct., Middle District of FL
Amount at issue: Claims for FMLA violation and wrongful discharge
Resolution: Action dismissed after mutual settlement.

- 4) Fritz Joseph vs. Traffic Control Devices, Inc.
Case No. 2020-CA-006366-O; 9th Judicial Circuit Court, Orange County, Florida
Amount at issue: Claims for wrongful discharge and race-based discrimination and harassment.
Resolution: Action dismissed after mutual settlement.

- 5) Traffic Control Devices, LLC vs. Ranger Construction Industries, Inc.
Case No. 2022-CA-000032; Circuit Court for Seminole County, Florida
Amount at issue: Action for damages of approximately \$220,000.00.
Resolution: Action pending

- 6) TCD vs. Pinellas County
Case No. 22-003560-CI-7; Circuit Court for Pinellas County, Florida
Amount at Issue: Suit to recover outstanding contract balance and payment for additional quantities of approximately \$250,000.00.
Resolution: Action pending.



Ron DeSantis, Governor

Melanie S. Griffin, Secretary



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

ELECTRICAL CONTRACTORS' LICENSING BOARD

THE ELECTRICAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES



BARNES, ELBERT A

TRAFFIC CONTROL DEVICES, LLC
242 N WESTMONT DRIVE
ALTAMONTE SPRINGS FL 32714

LICENSE NUMBER: EC13002653

EXPIRATION DATE: AUGUST 31, 2024

Always verify licenses online at MyFloridaLicense.com

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.





Salvatore Taormina
is hereby certified as a

Traffic Signal Senior Field Tech Level III
by completing all requirements and examination for certification

on 8/23/2022

Valid thru 8/23/2025

Certification #CE_10571


Toby Cummings, CAE - Executive Director



Mark Jimenez, Sr.
is hereby certified as a

Traffic Signal Field Technician Level II
by completing all requirements and examination for certification
on 6/12/2022

Valid thru 6/12/2025
Certification #BE_66200



Toby Cummings, CAE - Executive Director



Gerald L. Massie
is hereby certified as a

Traffic Signal Field Technician Level II
by completing all requirements and examination for certification
on 6/12/2022

Valid thru 6/12/2025
Certification #BE21493


Toby Cummings, CAE - Executive Director



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

6/20/2024

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Aon Risk Services Central, Inc. Two Logan Square 100 North 18th Street, 16th floor Philadelphia, PA 19103	Aon Risk Services Central, Inc. 4 Overlook Point Lincolnshire, IL 60069	CONTACT NAME: PHONE (A/C. No. Ext): 215-255-2000 FAX (A/C. No.): E-MAIL ADDRESS:
		INSURER(S) AFFORDING COVERAGE NAIC #
		INSURER A: Greenwich Insurance Company 22322
		INSURER B: XL Insurance America, Inc. 24554
		INSURER C:
		INSURER D:
		INSURER E:
		INSURER F:

COVERAGES CERTIFICATE NUMBER: 137887 REVISION NUMBER: 2145129447

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY			RGD300136206	8/1/2023	8/1/2024	EACH OCCURRENCE \$ 1,000,000
	<input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR						DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 500,000
							MED EXP (Any one person) \$ 10,000
							PERSONAL & ADV INJURY \$ 1,000,000
	GEN'L AGGREGATE LIMIT APPLIES PER:						GENERAL AGGREGATE \$ 2,000,000
	<input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC						PRODUCTS - COM/OP AGG \$ 2,000,000
	OTHER:						\$
A	AUTOMOBILE LIABILITY			RAD943783706 (AOS)	8/1/2023	8/1/2024	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000
	<input checked="" type="checkbox"/> ANY AUTO			RAD943786806 (VI)			BODILY INJURY (Per person) \$
	<input type="checkbox"/> OWNED AUTOS ONLY <input type="checkbox"/> SCHEDULED AUTOS NON-OWNED AUTOS ONLY						BODILY INJURY (Per accident) \$
	<input type="checkbox"/> HIRED AUTOS ONLY <input type="checkbox"/> SCHEDULED AUTOS ONLY						PROPERTY DAMAGE (Per accident) \$
	<input checked="" type="checkbox"/> \$10,000 Med Pa						\$
	<input type="checkbox"/> UMBRELLA LIAB						EACH OCCURRENCE \$
	<input type="checkbox"/> EXCESS LIAB OCCUR						AGGREGATE \$
	<input type="checkbox"/> DED RETENTION \$						\$
B	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY			RWD300135806 (AOS)	8/1/2023	8/1/2024	<input checked="" type="checkbox"/> PER STATUTE <input type="checkbox"/> OTHER \$
	ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH)	Y/N		RWR300135906			E.L. EACH ACCIDENT \$ 1,000,000
	If yes, describe under DESCRIPTION OF OPERATIONS below	N	N/A				E.L. DISEASE - EA EMPLOYEE \$ 1,000,000
							E.L. DISEASE - POLICY LIMIT \$ 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

See attached Additional Remarks Schedule

CERTIFICATE HOLDER City of Port St. Lucie. 121 S.W. Port St. Lucie Blvd. Port St. Lucie, FL 34984	CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE <i>Aon Risk Services Central, Inc.</i>
---	--

© 1988-2015 ACORD CORPORATION. All rights reserved.



AGENCY CUSTOMER ID: _____

LOC #: _____

2145129447

ADDITIONAL REMARKS SCHEDULE

Page ___ of ___

AGENCY Aon Risk Services Central, Inc.		NAMED INSURED Traffic Control Devices, LLC	
POLICY NUMBER RGD300136206		PO Box 150418 Altamonte Springs, FL 32714	
CARRIER	NAIC CODE	EFFECTIVE DATE: 6/20/2024	

ADDITIONAL REMARKS**THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,****FORM NUMBER:** Acord 25 **FORM TITLE:** Certificate of Liability InsuranceRE: Event Name: Installation & Maintenance of Traffic Signals & Street Lighting
E-Bid (Event) Number: #20240061

City of Port St. Lucie, a municipality of the State of Florida, its officers, employees and agents are listed as additional insured as required by written agreement but only according to policy terms, conditions and exclusions for liability arising from operations performed by or on behalf of the named insured.

Waiver of subrogation applies only where required by written agreement unless claim arises out of negligence of the certificate holder.

The above coverage is considered primary and non-contributory as respects other insurance carried by certificate holder as required by written agreement.

Cross liability coverage is provided per the separation of insureds provision on the commercial general liability policy.

30-day notice of cancellation.

Request for Taxpayer Identification Number and Certification

**Give Form to the
 requester. Do not
 send to the IRS.**

▶ Go to www.irs.gov/FormW9 for instructions and the latest information.

Print or type. See Specific Instructions on page 3.	1 Name (as shown on your income tax return). Name is required on this line; do not leave this line blank. Traffic Control Devices, LLC	
	2 Business name/disregarded entity name, if different from above 	
	3 Check appropriate box for federal tax classification of the person whose name is entered on line 1. Check only one of the following seven boxes. <input type="checkbox"/> Individual/sole proprietor or single-member LLC <input type="checkbox"/> C Corporation <input type="checkbox"/> S Corporation <input type="checkbox"/> Partnership <input type="checkbox"/> Trust/estate <input checked="" type="checkbox"/> Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=Partnership) ▶ <u>C</u> <small>Note: Check the appropriate box in the line above for the tax classification of the single-member owner. Do not check LLC if the LLC is classified as a single-member LLC that is disregarded from the owner unless the owner of the LLC is another LLC that is not disregarded from the owner for U.S. federal tax purposes. Otherwise, a single-member LLC that is disregarded from the owner should check the appropriate box for the tax classification of its owner.</small> <input type="checkbox"/> Other (see instructions) ▶	4 Exemptions (codes apply only to certain entities, not individuals; see instructions on page 3): Exempt payee code (if any) _____ Exemption from FATCA reporting code (if any) _____ <small>(Applies to accounts maintained outside the U.S.)</small>
	5 Address (number, street, and apt. or suite no.) See instructions. 242 N Westmonte Drive	Requester's name and address (optional)
	6 City, state, and ZIP code Altamonte Springs, FL 32714	
	7 List account number(s) here (optional) 	

Part I Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid backup withholding. For individuals, this is generally your social security number (SSN). However, for a resident alien, sole proprietor, or disregarded entity, see the instructions for Part I, later. For other entities, it is your employer identification number (EIN). If you do not have a number, see *How to get a TIN*, later.

Social security number									

Note: If the account is in more than one name, see the instructions for line 1. Also see *What Name and Number To Give the Requester* for guidelines on whose number to enter.

or

Employer identification number									
5	9		-	1	8	5	8	9	4

Part II Certification

Under penalties of perjury, I certify that:

1. The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me); and
2. I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am no longer subject to backup withholding; and
3. I am a U.S. citizen or other U.S. person (defined below); and
4. The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part II, later.

Sign Here	Signature of U.S. person ▶ <i>Laura R Cook</i>	Controller	Date ▶ 1/4/2024
------------------	--	------------	-----------------

General Instructions

Section references are to the Internal Revenue Code unless otherwise noted.

Future developments. For the latest information about developments related to Form W-9 and its instructions, such as legislation enacted after they were published, go to www.irs.gov/FormW9.

Purpose of Form

An individual or entity (Form W-9 requester) who is required to file an information return with the IRS must obtain your correct taxpayer identification number (TIN) which may be your social security number (SSN), individual taxpayer identification number (ITIN), adoption taxpayer identification number (ATIN), or employer identification number (EIN), to report on an information return the amount paid to you, or other amount reportable on an information return. Examples of information returns include, but are not limited to, the following.

- Form 1099-INT (interest earned or paid)

- Form 1099-DIV (dividends, including those from stocks or mutual funds)
- Form 1099-MISC (various types of income, prizes, awards, or gross proceeds)
- Form 1099-B (stock or mutual fund sales and certain other transactions by brokers)
- Form 1099-S (proceeds from real estate transactions)
- Form 1099-K (merchant card and third party network transactions)
- Form 1098 (home mortgage interest), 1098-E (student loan interest), 1098-T (tuition)
- Form 1099-C (canceled debt)
- Form 1099-A (acquisition or abandonment of secured property)
 Use Form W-9 only if you are a U.S. person (including a resident alien), to provide your correct TIN.

If you do not return Form W-9 to the requester with a TIN, you might be subject to backup withholding. See What is backup withholding, later.