## E-BID #20220028

# Remove & Replace 8,000 Gallon Diesel Fuel Tank at Southport Booster Station Cost Worksheet - Schedule A Attachment C

Company Name:	_
---------------	---

Line #	Description	Unit	Qty	Unit Price		Total Amount
	Furnish all labor, materials and equipment to install 2500 gallons above ground double wall-fire guard temporary standby diesel fuel tank on the					
	Booster pump Station site including all the necessary supply and return piping system connection to existing 250 gallons day tank and all the			44 000 00		44 000 00
1	appurtenance and permitting requirements (during replacement of existing 8000 gallons tank). Diesel fuel supplied by the City.	LS	1	\$ 11,000.00	\$	11,000.00
	Furnish all labor, materials and equipment to remove & transport 4000 gallons diesel fuel from existing 8000 gallons tank at Southport Booster					
	Pump Station to Glades Booster pump station and remaining 2500 gallons to be stored in temporary standby tank at the site including pressure					
2	clean inside of existing 8000 gallons tank and two fuel piping lines at Southport Booster Pump Station prior to removal and dispose away from the					7.500.00
	site.	LS		\$ 7,500.00	>	7,500.00
	Furnish all labor, materials and equipment to remove & dispose away existing 8000 Gallons above ground Tank and two supply & return pipes (from					
_	8000 gallons tank to a day tank), steel-aluminum ladder & platform, disconnecting-removal & disposal of electrical panels-wirings-conduits, junction		_	45 25 25		45 252 22
3	boxes at Southport Booster Pump Station.	LS	1	\$ 45,250.00	>	45,250.00
	Furnish all labor, materials and equipment to remove & dispose away existing 2500 Gallons above ground diesel fuel tank and 300 gallons day tank					
	(from 2500 gallons tank to 300 gallons day tank-generator).two above ground-underground supply and return pipes, steel-aluminum ladder &					
	platform, disconnecting-removal & disposal of electrical panels-wirings-conduits, junction boxes from Southport WWTP site. Including drilling Four					
,	(4) 4-inch diameter holes on existing concrete containment wall at WWTP site.	LS	1	\$ 21,500.00	6	21,500.00
-	(4) 4-inch diameter holes on existing concrete containment wan at www.r-site.	1.3	1	3 21,300.00	13	21,300.00
	   Furnish all labor, materials and equipment to Install new 8000 gallons above ground fireguard diesel fuel cylindrical tank on existing 12" Thick					
	Concrete Pad including two (2) 1 1/2" steel A53 piping supply & return fuel piping lines (from new 8000 gallons tank to a day tank inside generator's					
	building), aluminum platform-handrail-stairs-ladder and support aluminum fuel line support railing, including applying and obtaining all the					
5	necessary City, FDEP and Palm Beach County Resource management Permitting Requirements and all the appurtenance.	LS	1	\$ 177,843.55	s	177,843,55
	Furnish all labor, materials and equipment to install new electrical panels with breaker, junction boxes, electrical wirings, communication wirings, 5G			<del>7 177,043.33</del>	+~	177,043.33
	Cellular communication, and sensors required for a new 8000 gallons diesel fuel tank, including applying and obtaining all the necessary City, FDEP					
6	and Palm Beach County Permitting Requirements and all the appurtenance.	LS	1	\$ 16,458.00	١	16,458.00
	and the second second is a second and an are apparentment	-		TOTAL	5	279,551.55

Contractor Signature:		
Contractor's Name: _	Tim Combs	
Contractor's Phone Nu	mber:904-294-0799	
Contractor's Email Add	ress:tim.combs@#jfpetrogroup.com	



## NOTICE TO ALL PROPOSERS:

To ensure fair consideration is given for all Proposers, it must be clearly understood that upon release of the proposal and during the proposal process, firms and their employees of related companies as well as paid or unpaid personnel acting on their behalf shall not contact or participate in any type of contact with City employees, department heads or elected officials, up to and including the Mayor and City Council. The "Cone of Silence" is in effect for this solicitation from the date the solicitation is advertised on DemandStar, until the time an award decision has been approved by City Council and fully executed by all parties. Information about the Cone of Silence can be found under the City of Port St. Lucie Ordinance 20-15, Section 35.13. Contact with anyone other than the Issuing Officer may result in the vendor being disqualified. All contact must be coordinated through Michelle Fentress, Issuing Officer, for the procurement of these services.

All questions regarding this Solicitation are to be submitted in writing to Michelle Fentress, Procurement Agent I with the Procurement Management Department via e-mail <u>mfentress @cityofpsl.com</u>, or by phone 772-871-5222. Please reference the Solicitation number on all correspondence to the City.

All questions, comments and requests for clarification must reference the Solicitation number on all correspondence to the City. Any oral communications shall be considered unofficial and non-binding.

Only written responses to written communication shall be considered official and binding upon the City. The City reserves the right, at its sole discretion, to determine appropriate and adequate responses to the written comments, questions, and requests for clarification.

\*NOTE: All addendums and/or any other correspondence before bid close date (general information, question and responses) to this solicitation will be made available exclusively through the <u>DemandStar's Website</u> for retrieval. All notice of intent to award documentation will be published on the <u>City Clerk's Website</u>. Proposers are solely responsible for frequently checking these websites for updates to this solicitation.

I understand and shall fully comply with all requirements of City of Port. St. Lucie Ordinance 20-15, Section 35.13.

Typed Name:	Ste	ve ber	nstein	
Signed:	tox	RMA.	· 1/	
Company and Job T	itle:	77 / 1	459U151Keh,	Vice President Commercial Sales
Date:	4/20/20/2		7	

## CONTRACTOR'S GENERAL INFORMATION WORK SHEET eBID #20220028

It is understood and agreed that the following information is to be used by the City to determine the qualifications of prospective Contractor to perform the work required. The Contractor waives any claim against the City that might arise with respect to any decision concerning the qualifications of the Contractor.

The undersigned attests to the truth and accuracy of all statements made on this questionnaire. Also, the undersigned hereby authorizes any public official, Engineer, Surety, bank, material or equipment manufacturer, or distributor, or any person, firm or corporation to furnish the City any pertinent information requested by the City deemed necessary to verify the information on this questionnaire.

Dated at	(Location) TF Petroleum Group Corporate Office , this 20th day of April , 2022.
Name of C	Organization/Contractor: JF Acquisition LLC
By: 5	Teve Dernstein Vice President Commercial Sales  The Steve Bernstein Vice President Commercial Sales
1. Corpor	ration, Partnership, Joint Venture, Individual or other? LG Partnership
2. Firm's	name and main office address, telephone and fax numbers
_1	Name: JF Acquisition LLC, dba JF Petroleum Group
	Address: 100 Perimeter Park, Suite H  Morrisville NC 27560
	Celephone Number:       919-838-7555         Fax Number:       919-838-7550
3. Co	ntact person: Steve Bernstein Email: sbernstein@jfpetrogroup.com
4. Fin	m's previous names (if any). Tynes & Frank Grank in
5. Ho	w many years has your organization been in business? 75
6. Tot	tal number of staff at this location: Jax Branch 24  Total number of staff on the Treasure Coast: 19
7. Is the	he Firm a minority business: YES /NO
	no, is your company planning to implement such a program?
8. Is t	he firm claiming Local Preference under City Ordinance 35.12? YES /NO

			idder acknowledges that the f	following addenda
Addendum l		d in its proposal/bid: Date Issued	Addendum Number	Date Issued
Ť		3/23/2022		27 211 7.00040
12		4/11/22		
11.2	Percentag Please No advantage of the City	te: The City has imple of this project and it y's payment policy.	ayment is made with Visa:emented a Purchasing Card For consideration receive paymed Any percentage off the bid proward. If no such percentage es.	<b>Program</b> . The Biddent within several dictions for the acceptance of the acceptance
		creem albevam appli		

Interpretation of the Approximate Quantities - The Bidder's attention is called to the fact that any estimate of quantities of work to be done and materials to be furnished under the specifications as shown on the proposed form (or elsewhere) is approximate only and not guaranteed by the City. The City does not assume any responsibility that the final quantities shall remain in strict accordance with the estimated quantities, nor shall the Bidder plead misunderstanding or deception because of such estimate of quantities or of the character, location of the work, or other condition pertaining thereto.

12. List five (5) projects similar to this project completed by your firm in the last 5 years along with a brief description of project, location of project, client name, client phone number, email, value of contract, your

firm's percentage of the total contract value, as well as the number of change orders and the total change order value. DO NOT USE the City of Port St Lucie as a reference.

Project Number 1
Project Name: MCSD-TISF- NEw Fuel System
Description: Design Build of a 6,000 gallon tank with double wall fuel lines to two dispensers
Location: Monroe County School
Client Name, Phone Number & Email: James Marini (352)-377-0102, james.marini@ajaxbuilding.com
Value of Total Contract: \$555,673,04
Date of Completion: 2021
Firm's Percentage of Total Contract: Unkown
Number of Change Orders: 0
Value of Change Orders: 0
Was Project Completed on Schedule: Yes
Was Project Completed within Budget? Our work was completed in budget
Denicat Number 2
Project Number 2 Project Name: Miller Construction
Description: Installation of Two 12,000 gallon UST's, piping, canopy islands and dispensers
Histalianoria (Wo 12400 garon 6518, pping, emply islands and dispensels
Location: Okeechobee, Fl.
Client Name, Phone Number & Email: Miller Construction, 954-847-0610, Slopez@millerconstruction.com
Value of Total Contract: 653,373,00
Date of Completion: June 2022
Firm's Percentage of Total Contract: Unknown
Number of Change Orders: 7
Value of Change Orders: (55,810.00)
Was Project Completed on Schedule: Yes
Was Project Completed within Budget? Yes
Project Number 3
Project Name: Canaveral Construction
Description: Oak Park Elementary School Generator Tank Installation
Taration, Development
Location: Brevard County
Client Name, Phone Number & Email: David Nash, david@canaveralconstruction.com, 321-269-4011
Value of Total Contract: 55,829,00

Day CO. 14
Date of Completion: 08/2021
Firm's Percentage of Total Contract: 10
Number of Change Orders: 0
Value of Change Orders: 0
Was Project Completed on Schedule: Yes
Was Project Completed within Budget? Yes
Project Number 4
Project Name: Broward County 3A WTP Pump Stations
Description: Installation of Generator tank, fuel filtration and piping to generator
Location: Ft. Lauderdale
Client Name, Phone Number & Email: Will Pulsford, 954-975-0388, wpulsford@rjsullivancorp.com
Value of Total Contract: 174,000.00
Date of Completion: August 2022
Firm's Percentage of Total Contract: Unknown
Number of Change Orders:
Value of Change Orders: 10,824.00 added carwalk to tank
Was Project Completed on Schedule: Unknown by GC.
Was Project Completed within Budget? Unknown our work was in budget
Project Number 5
Project Name: Wellstar Kennestone ER Addition
Description: PRovide fuel tanks, piping, fuel Filtration controls and piping to generator tanks
Location: Marietta GA
Client Name, Phone Number & Email: Corey Ragan 770-565-1271, corey@raganenterprises.com
Value of Total Contract: 600,000
Date of Completion: June 2020
Firm's Percentage of Total Contract: Unknow part of a 40Mil Project
Number of Change Orders: 0
Value of Change Orders: 0
Was Project Completed on Schedule: Yes
Was Project Completed within Budget? Yes
Status of current contracts. Please provide the name & number of current contracts as well as a samp ist of the projects currently underway.
See attached
00000000

13.

******	
How will the Cowork force and e	entractor be able to meet the project timeline and budget given the current wo equipment?
JF Petroleum work ha	and in hand with our vendors and subcontractors to carefully monitor changing conditions challenging
our industry with supp	ply chain shortages. We have a staff of purchasing agents that monitor the equipment needs of the project
We also have PM's if	hat monitor current work load and upcoming project and permits to fit your project in a timely manner.
Your project will inc	lude the expertise of a Project Manager, your salesman, project foreman, purchasing agent and construction
supervisor.	
List the number or certifications.	of personnel that will be assigned to the project and include job titles and the
Mark Adams - Project	Foreman Certified in aboveground storage tanks, confined space entry, experienced in piping installations
	nstaller Certified in aboveground storage tanks, confined space entry on Certified in aboveground storage tanks, confined space entry
******	tal transfer of the second of
Contractor; refus during the past fi damages in the la Use additional pa	stor or any principals of the applicant organization failed to qualify as a sed to enter into a contract after an award has been made; failed to complete two (5) years or been declared to be in default in any contract or been assessed ast five (5) years? List the name of project, location, client, engineer, date ages if needed.  of Projects where Failure to Complete Work Occurred:  None
Contractor; refus during the past fi damages in the la Use additional pa	sed to enter into a contract after an award has been made; failed to complete ve (5) years or been declared to be in default in any contract or been assessed ast five (5) years? List the name of project, location, client, engineer, date ages if needed.  of Projects where Failure to Complete Work Occurred:  None
Contractor; refus during the past fi damages in the la Use additional pa	sed to enter into a contract after an award has been made; failed to complete twe (5) years or been declared to be in default in any contract or been assessed ast five (5) years? List the name of project, location, client, engineer, date ages if needed.  of Projects where Failure to Complete Work Occurred:
Contractor; refus during the past fi damages in the la Use additional pa  Total Number of Project Name:	sed to enter into a contract after an award has been made; failed to complete tive (5) years or been declared to be in default in any contract or been assessed ast five (5) years? List the name of project, location, client, engineer, date ages if needed.  of Projects where Failure to Complete Work Occurred:
Contractor; refus during the past fi damages in the la Use additional pa	sed to enter into a contract after an award has been made; failed to complete tive (5) years or been declared to be in default in any contract or been assessed ast five (5) years? List the name of project, location, client, engineer, date ages if needed.  of Projects where Failure to Complete Work Occurred:
Contractor; refus during the past fi damages in the la Use additional pa  Total Number  Project Name:  Project Location	sed to enter into a contract after an award has been made; failed to complete tive (5) years or been declared to be in default in any contract or been assessed ast five (5) years? List the name of project, location, client, engineer, date ages if needed.  of Projects where Failure to Complete Work Occurred:
Contractor; refus during the past fi damages in the la Use additional particular Total Number Project Name:  Project Location Client Name as	sed to enter into a contract after an award has been made; failed to complete to (5) years or been declared to be in default in any contract or been assessed ast five (5) years? List the name of project, location, client, engineer, date ages if needed.  of Projects where Failure to Complete Work Occurred:  Project Number 1  Project Number 1
Contractor; refus during the past fi damages in the la Use additional particular Total Number Project Name:  Project Location Client Name as	sed to enter into a contract after an award has been made; failed to complete tive (5) years or been declared to be in default in any contract or been assessed ast five (5) years? List the name of project, location, client, engineer, date ages if needed.  of Projects where Failure to Complete Work Occurred:  Project Number 1  On:  nd Phone Number:
Contractor; refus during the past fi damages in the la Use additional particular Total Number and Project Name:  Project Location Client Name and Engineer Name	sed to enter into a contract after an award has been made; failed to complete tive (5) years or been declared to be in default in any contract or been assessed ast five (5) years? List the name of project, location, client, engineer, date ages if needed.  of Projects where Failure to Complete Work Occurred:  Project Number 1  On:  nd Phone Number:
Contractor; refus during the past fi damages in the la Use additional particular Total Number Project Name:  Project Location Client Name and Engineer Name Date:  Reason:	sed to enter into a contract after an award has been made; failed to complete tive (5) years or been declared to be in default in any contract or been assessed ast five (5) years? List the name of project, location, client, engineer, date ages if needed.  of Projects where Failure to Complete Work Occurred:  Project Number 1  On:  nd Phone Number:
Contractor; refus during the past fi damages in the la Use additional part Total Number of Project Name:  Project Location Client Name and Engineer Name Date:  Reason:  Insert additional parts the Contractor	sed to enter into a contract after an award has been made; failed to complete tive (5) years or been declared to be in default in any contract or been assessed ast five (5) years? List the name of project, location, client, engineer, date ages if needed.  of Projects where Failure to Complete Work Occurred:
Contractor; refus during the past fi damages in the la Use additional part Total Number of Project Name:  Project Location Client Name and Engineer Name Date:  Reason:  Insert additional parts the Contractor	sed to enter into a contract after an award has been made; failed to comple live (5) years or been declared to be in default in any contract or been assessed ast five (5) years? List the name of project, location, client, engineer, date ages if needed.  of Projects where Failure to Complete Work Occurred:  Project Number 1  on:  and Phone Number:  e and Phone Number:  projects if needed.  or or any of its principals ever been declared bankrupt or reorganized under t into receivership?  Yes ( ) No (X)

List subcontractors and major material suppliers for the project. Include telephone number additional sheets if necessary. All subcontractors listed must complete a "Certification R Lobbying" form and is to be included in the bid package. Attach all licenses and certificat	partnership or individu	ng or completed within the past five (5) years involving the corporation als with more than ten percent (10 %) interest:
N/A is not an acceptable answer - insert lines if needed)  List any criminal violations and/or convictions of the Proposer and/or any of its principals:  N/A is not an acceptable answer - insert lines if needed)  List subcontractors and major material suppliers for the project. Include telephone number additional sheets if necessary. All subcontractors listed must complete a "Certification R Lobbying" form and is to be included in the bid package. Attach all licenses and certificat qualify them to perform the work.  Port Consolidated Rick Williams 561-262-0052	N/A is not an acceptab	ole answer - insert lines if needed)
N/A is not an acceptable answer - insert lines if needed)  List subcontractors and major material suppliers for the project. Include telephone number additional sheets if necessary. All subcontractors listed must complete a "Certification R Lobbying" form and is to be included in the bid package. Attach all licenses and certificat qualify them to perform the work.  Port Consolidated Rick Williams 561-262-0052	List any judgments from	m lawsuits in the last five (5) years:
N/A is not an acceptable answer - insert lines if needed)  List subcontractors and major material suppliers for the project. Include telephone number additional sheets if necessary. All subcontractors listed must complete a "Certification R Lobbying" form and is to be included in the bid package. Attach all licenses and certificat qualify them to perform the work.  Port Consolidated Rick Williams 561-262-0052	(N/A is not an acceptat	ole answer - insert lines if needed)
additional sheets if necessary. All subcontractors listed must complete a "Certification R Lobbying" form and is to be included in the bid package. Attach all licenses and certificat qualify them to perform the work.  Port Consolidated Rick Williams 561-262-0052		
	N/A is not an acceptab	le answer - insert lines if needed)
Sims Crane Mo Truknett 813-245-6256	Lobbying" form and i	is to be included in the bid package. Attach all licenses and certifica
	Lobbying" form and in qualify them to perform Port Consolidated Rick William	is to be included in the bid package. Attach all licenses and certificarm the work.
	Lobbying" form and in qualify them to perform Port Consolidated Rick William	is to be included in the bid package. Attach all licenses and certificarm the work.
	Lobbying" form and in qualify them to perform Port Consolidated Rick William	is to be included in the bid package. Attach all licenses and certificarm the work.
	Lobbying" form and in qualify them to perform Port Consolidated Rick William	is to be included in the bid package. Attach all licenses and certificarm the work.
	Lobbying" form and in qualify them to perform Port Consolidated Rick William	is to be included in the bid package. Attach all licenses and certificarm the work.
	Lobbying" form and in qualify them to perform Port Consolidated Rick William Sims Crane Mo Truknett 813	is to be included in the bid package. Attach all licenses and certifical must be seen that the work.  See Section 1.262-0052  Section 1.262-0052  Section 1.262-0052  Section 1.262-0052  Section 1.262-0052  Section 1.262-0052
	Lobbying" form and in qualify them to perform Port Consolidated Rick William Sims Crane Mo Truknett 813	is to be included in the bid package. Attach all licenses and certifical methework.  Ins. 561-262-0052  -245-6256  gement Plan. See attached
Provide an Equipment List. See attached	Port Consolidated Rick Willia Sims Crane Mo Truknett 813  rovide a Project Manag	is to be included in the bid package. Attach all licenses and certificatem the work.  Ins. 561-262-0052  -245-6256  gement Plan. See attached  ist. See attached
Provide an Equipment List. See attached Provide a Project Schedule. See attached	Port Consolidated Rick Willia Sims Crane Mo Truknett 813  rovide a Project Manag	is to be included in the bid package. Attach all licenses and certification the work.  Ins. 561-262-0052  -245-6256  Gement Plan. See attached  List. See attached  ule. Secattached
Provide an Equipment List. See attached	Port Consolidated Rick Willia Sims Crane Mo Truknett 813  rovide a Project Manag	is to be included in the bid package. Attach all licenses and certification the work.  Ins. 561-262-0052  -245-6256  Gement Plan. See attached  List. See attached  ule. Secattached



"A City for All Ages"

## eBID #20220028 CONTRACTOR'S CODE OF ETHICS

The City of Port St Lucie ("City), through its Procurement Management Department ("Procurement Management Department") is committed to a procurement process that fosters fair and open competition, is conducted under the highest ethical standards and enjoys the complete confidence of the public. To achieve these purposes, Procurement Management Department requires each vendor who seeks to do business with the City to subscribe to this Contractor's Code of Ethics.

- ♦ A Contractor's bid or proposal will be competitive, consistent and appropriate to the bid documents.
- A Contractor will not discuss or consult with other Vendors intending to bid on the same contract or similar City contract for the purpose of limiting competition. A Vendor will not make any attempt to induce any individual or entity to submit or not submit a bid or proposal.
- Contractor will not disclose the terms of its bids or proposal, directly or indirectly, to any other competing Vendor prior to the bid or proposal closing date.
- Contractor will completely perform any contract awarded to it at the contracted price pursuant to the terms set forth in the contract.
- Contractor will submit timely, accurate and appropriate invoices for goods and/or services actually performed under the contract.
- Contractor will not offer or give any gift, item or service of value, directly or indirectly, to a City employee, <u>City official</u>, employee family member or other vendor contracted by the City.
- Contractor will not cause, influence or attempt to cause or influence, any City employee or City Official, which might tend to impair his/her objectivity or independence of judgment; or to use, or attempt to use, his/her official position to secure any unwarranted privileges or advantages for that Vendor or for any other person.
- Contractor will disclose to the City any direct or indirect personal interests a City employee or City official holds as it relates to a Vendor contracted by the City.
- Contractor must comply with all applicable laws, codes or regulations of the countries, states and localities in which they operate. This includes, but is not limited to, laws and regulations relating to environmental, occupational health and safety, and labor practices. In addition, Contractor

must require their suppliers (including temporary labor agencies) to do the same. Contractor must conform their practices to any published standards for their industry. Compliance with laws, regulations and practices include, but are not limited to the following:

- Obtaining and maintaining all required environmental permits. Further, Contractor will endeavor to minimize natural resource consumption through conservation, recycling and substitution methods.
- o Providing workers with a safe working environment, which includes identifying and evaluating workplace risks and establishing processes for which employee can report health and safety incidents, as well as providing adequate safety training.
- Providing workers with an environment free of discrimination, harassment and abuse, which
  includes establishing a written antidiscrimination and anti-bullying/harassment policy, as well
  as clearly noticed policies pertaining to forced labor, child labor, wage and hours, and freedom
  of association.

Name of Organization/Proposer Jf Athiritikh, LK
Name of Organization/Proposer
Signature
Printed Name and Title Steve Bennstein, Vice President Commercial Sales
Steve Bernstein, Vice President Commercial Sales
Date Y/AD/2014

DISCLAIMER: This Code of Ethics is intended as a reference and procedural guide to contractors. The information it contains should not be interpreted to supersede any law or regulation, nor does it supersede the applicable contractor contract. In the case of any discrepancies between it and the law, regulation(s) and/or contractor contract, the law, regulatory provision(s) and/or vendor contract shall prevail.



#### "A City for All Ages"

## DRUG-FREE WORKPLACE FORM e-BID #20220028

## Remove & Replace 8,000 Gallon Diesel Fuel Tank @ Southport Booster Station

The undersigned vendor in accordance with Florida Statute 287.087 he	ereby certifies that
JF Acquisition, LLC	does
(Name of Business)	

- 1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for violations of such prohibition.
- Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may be imposed upon employees for drug abuse violations.
- 3. Give each employee engaged in providing the commodities or contractual services that are under proposal a copy of the statement specified in subsection (1).
- In the statement specified in subsection (1), notify the employees that, as a condition of working on the commodities or contractual services that are under proposal, the employee will abide by the terms of the statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 Florida Statutes or of any controlled substance law of the United States or any state, for a violation occurring in the workplace no later than five (5) days after such conviction.
- 5. Impose a sanction on or require the satisfactory participation in a drug abuse assistance or rehabilitation program if such is available in the employee's community, by any employee who is so convicted.
- Make a good faith effort to continue to maintain a drug-free workplace through implementation of this section.

As the person authorized to sign the statement, I certify that this firm complies fully with the above requirements.

Contractor's Signature

Data

## CITY OF PORT ST. LUCIE, FLORIDA eBID No. #20220028

PROJECT TITLE: Remove & Replace 8,000 Gallon Diesel Fuel Tank @ Southport Booster Station

## CERTIFICATION REGARDING LOBBYING

The undersigned Contractor certifies, to the best of his or her knowledge and belief, that:

- (1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.
- (2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for making lobbying contacts to an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, toan, or cooperative agreement, the undersigned shall complete and submit Standard Form LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions [as amended by "Government wide Guidance for New Restrictions on Lobbying", 61 Fed. Reg. 1413 (1/19/96). Note: Language in paragraph (2) herein has been modified in accordance with Section 10 of the Lobbying Disclosure Act of 1995 (P.L. 104-65, to be codified at 2 U.S.C. 1601, et seq.)]
- (3) The undersigned shall require that the language of this certification be included in the awards documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by 31, U.S.C. 1352 (as amended by the Lobbying Disclosure Act of 1995). Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

[Note: Pursuant to 31 U.S.C. 1352 (1)-(2)(A), any person who makes a prohibited expenditure of fails to file or amend a required certification or disclosure form shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such expenditure or failure]

The Contractor, certifies or affirms the truthfulness and accuracy of each statement of its certification and disclosure, if any. In addition, the Contractor understands and agrees that the provisions of 31 U.S.C. A 3801, et seq., apply to this certification and disclosure, if any.

Authorized By:

(Sign)

(Sign)

(Print Name) Steve Bernstein

Title: Vitt President Conserval Sples Date: 4/20/20 2

\*\*\*ALL SUBCONTRACTORS ARE REQUIRED TO FILL OUT THIS FORM AND SUBMIT WITH BID PACKAGE\*\*\* This is a mandatory document. No exceptions will be made.

## CITY OF PORT ST. LUCIE, FLORIDA SEALED BID NO. 20220028

## PROJECT TITLE: Remove & Replace 8,000 Gallon Dicsel Fuel Tank @ Southport Booster Station

## TRENCH SAFETY ACT COMPLIANCE STATEMENT

Project Name: Remove & Replace 8,000 Gallon Diesel Fuel Tank @ Southport Booster Station

Project Location: 1615 SE Sunshine Avenue, Port St. Lucie, Florida

#### Instructions:

Chapter 90-96 of the Laws of Florida requires all Contractors' engaged by The City of Port St. Lucie, Florida to comply with Occupational Safety and Health Administration Standard 29 C.F.R. s. 1926.650 Subpart P. All prospective Contractors are required to sign the compliance statement and provide compliance cost information where indicated below. The costs for complying with the Trench Safety Act must be incorporated into this project's base bid.

Certify this form in the presence of a notary public or other officer authorized to administer oaths.

## Certification

I understand that Chapter 90-96 of the Laws of Florida (The Trench Safety Act) requires me
to comply with OSHA Standard 29 C.F.R. s. 1926.650 Subpart P. I will comply with The
Trench Safety Act and I will design and provide trench safety systems at all trench
excavations in excess of five feet in depth for this project.

2.	The estimated cos	t imposed by cor	npliance with I	The Trench Safety	Act will be:	
	0	Dollars (Written)	Zero Dollars		(Figures)	
3.	The amount listed		,			
	Certified:		Contractor)	rostein		
	By:	•	s Signature) s Typed or Prir			
	rn to and subscribed April	d before me in, 20_22.	. 4	Delna O.	South Carolina County, <b>Rismida</b> on the	20th
		EXPIRES 12/13/2026	My	TARY PUBLIC Commission Expire	Debra D. Pfalf s: December 13, 2026	
#2022	20028	MAY PUR	12 of 14		Attachment E	•



## NON-COLLUSION AFFIDAVIT

# Solicitation#20220028 Remove & Replace 8,000 Gallon Diesel Fuel Tank @ Southport Booster Station

County of Richland    Steve Bernstein   Name/s   Steve Bernstein     They are   Name/s   Name/s   Name/s     They are   Name/s   Name/s   Name/s     They are   Name/s   Name/s   Name/s     They are   Name/s   Name/s     They are   Name/s   Name/s     They are   Na	State of South Carolina	}	
1. They are Vic Provident of JF ASI VIOLET LAC the Proposer the	County of Richland	}	
1. They are Vice Project of JF ACTUAINTY, LLC the Proposer the		ein , being first duly sworn, disposes and says that:	
(Title) (Name of Company)		•	at

has submitted the attached PROPOSAL;

- 2. He is fully informed respecting the preparation and contents of the attached proposal and of all pertinent circumstances respecting such PROPOSAL;
- 3. Such Proposal is genuine and is not a collusive or sham Proposal;
- 4. Neither the said Proposer nor any of its officers, partners, owners, agents, representatives, employees or parties in interest, including this affiant, has in any way colluded, conspired, connived or agreed, directly or indirectly with any other Proposer, firm or person to submit a collusive or sham Proposal in connection with the contract for which the attached proposal has been submitted or to refrain from proposing in connection with such Contract or has in any manner, directly or indirectly, sought by agreement or collusion or communication or conference with any other Proposer, firm or person to fix the price or prices in the attached Proposal or of any other Proposer, or to secure through any collusion, conspiracy, connivance or unlawful agreement any advantage against the City of Port St. Lucie or any person interested in the proposed Contract; and

5. The price or prices quoted in the attached Proposal are fair and proper and are not tainted by any collusion, conspiracy, connivance or unlawful agreement on the part of the Proposer or any of its agents, representatives, owners, employees, or parties in interest, including this affiant.

(Signed)

(Title)

Steve Bernstein VP Commercial Sales



South Carolina
STATE OF FLORIDAX }
COUNTY OF STATUSES SS:
Richland

10011010	
The foregoing instrument was acknowledged I	before me this (Date) April 20, 2022
by: Steve Bernstein	who is personally known to me or who has produced
	as identification and who did (did not) take an oath.
Commission Non/a	Brune B. A. D. D. D. Marie
Notary Print: Debra D. Pfaff	EXPIRES
Notary Signature: Delno P	12/13/2026 12/13/2026
My Commission Expires: 12/13/2026	ARY PURILIFIE
	William CARmin

## **Document A310<sup>TM</sup> - 2010**

Schaumburg, IL 60173

Schaumburg, IL 60173

**Mailing Address for Notices** 

Conforms with The American Institute of Architects AIA Document 310

1450 American Lane, Suite 1100

1450 American Lane, Suite 1100

(Name, legal status and principal place of husiness)

North American Specialty Insurance Company

## **Bid Bond**

**CONTRACTOR:** 

(Name, legal status and address)

JF Acquisition, LLC 100 Perimeter Park Drive, Suite H Morrisville, NC 27560

OWNER:

(Name, legal status and address)

City of Port St. Lucie 121 Southwest Port Saint Lucie Boulevard Port St. Lucie, FL 34984

\_\_\_\_

**BOND AMOUNT: 5%** 

JOHO AMOUNT.

Five Percent of Amount Bid

SURETY:

PROJECT:

(Name, location or address, and Project number, if any)

Remove and Replace 8,000-Gallon Diesel Fuel Tank at Southport Booster Station, Port St, Lucie, FL

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding saxty (60) days. In the aggregate beyond the time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond one higher than the Surety's consent for an extension beyond saxty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and scaled this 28th day of April, 2022.

JF Acquisition, LLC

(Principal)

(Surety)

(Seal)

This document has important

with an attorney is encouraged

with respect to its completion or

other party shall be considered

Any singular reference to Contractor, Surety, Owner or

plural where applicable.

modification.

legal consequences. Consultation

(Title) David Whittington

Chief Financial Officer

Winessi Brooke Gagne

Title) Windy Lovelady, Attorney-in-Fact

North American Specialty Insurance Compan

S-0054/AS 8/10

## SWISS RE CORPORATE SOLUTIONS

## NORTH AMERICAN SPECIALTY INSURANCE COMPANY WASHINGTON INTERNATIONAL INSURANCE COMPANY

effect.

## **GENERAL POWER OF ATTORNEY**

KNOW ALL MEN BY THESE PRESENTS, THAT North American Specialty Insurance Company, a corporation duly organized and existing under laws of the State of New Hampshire, and having its principal office in the City of Kansas City, Missouri, and Washington International Insurance Company, a corporation organized and existing under the laws of the State of New Hampshire and having its principal office in the City of Kansas City, Missouri, each does hereby make, constitute and appoint:

Company, a corporation organized and existing under the laws of the State of New Hampshire and having its principal office in the City of Kansas City, Missouri, each does hereby make, constitute and appoint:
ROBERT M. COON, BETHANY A. MURPHY, THERESA S. STUMP, WINDY LOVELADY,  JAMES J. ROBERTS III, KATHERINE FOWLER, ERIN BROOKS, B. JONES, III, BRITTANY IRBY AND BROOKE GAGNE
JOINTLY OR SEVERALLY
Its true and lawful Attorney(s)-in-Fact, to make, execute, seal and deliver, for and on its behalf and as its act and deed, bonds or other writings obligatory in the nature of a bond on behalf of each of said Companies, as surety, on contracts of suretyship as are or may be required or permitted by law, regulation, contract or otherwise, provided that no bond or undertaking or contract or suretyship executed under this authority shall exceed the amount of:
amount of: FIFTY MILLION (\$50,000,000.00) DOLLARS
This Power of Attorney is granted and is signed by facsimile under and by the authority of the following Resolutions adopted by the Boards of Directors of both North American Specialty Insurance Company and Washington International Insurance Company at meetings duly called and held on the 9 <sup>th</sup> of May, 2012:
"RESOLVED, that any two of the Presidents, any Managing Director, any Senior Vice President, any Vice President, any Assistant Vice President the Secretary or any Assistant Secretary be, and each or any of them hereby is authorized to execute a Power of Attorney qualifying the attorney named in the given Power of Attorney to execute on behalf of the Company bonds, undertakings and all contracts of surety, and that each or any of them hereby is authorized to attest to the execution of any such Power of Attorney and to attach therein the seal of the Company; and it is
FURTHER RESOLVED, that the signature of such officers and the seal of the Company may be affixed to any such Power of Attorney or to any certificate relating thereto by facsimile, and any such Power of Attorney or certificate bearing such facsimile signatures or facsimile seal shall be binding upon the Company when so affixed and in the future with regard to any bond, undertaking or contract of surety to which it is attached."
By Steven F. Anderson, Senior Vice President of Washington International Insurance Company  SEAL  SEAL  By Erik Janssens, Senior Vice President of Washington International Insurance Company  By Erik Janssens, Senior Vice President of Washington International Insurance Company
& Senior Vice President of North American Specialty Imurance Company
IN WITNESS WHEREOF, North American Specialty Insurance Company and Washington International Insurance Company have caused their official seals to be hereunto affixed, and these presents to be signed by their authorized officers this

IN WITNESS WHEREOF, I have set my hand and affixed the seals of the Companies this 28th day of

Jeffrey Goldberg, Senior Vice President & Assistant Septemy of 4 P S Washington International Insurance Company & North Americal Specialty Insurance

## CITY OF PORT ST. LUCIE, FLORIDA eBID No. #20220028

PROJECT TITLE: Remove & Replace 8,000 Gallon Diesel Fuel Tank @ Southport Booster Station

## CERTIFICATION REGARDING LOBBYING

The undersigned Contractor certifies, to the best of his or her knowledge and belief, that:

- (1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.
- (2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for making lobbying contacts to an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions [as amended by "Government wide Guidance for New Restrictions on Lobbying", 61 Fed. Reg. 1413 (1/19/96). Note: Language in paragraph (2) herein has been modified in accordance with Section 10 of the Lobbying Disclosure Act of 1995 (P.L. 104-65, to be codified at 2 U.S.C. 1601, et seq.)]
- (3) The undersigned shall require that the language of this certification be included in the awards documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by 31, U.S.C. 1352 (as amended by the Lobbying Disclosure Act of 1995). Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

[Note: Pursuant to 31 U.S.C. 1352 (1)-(2)(A), any person who makes a prohibited expenditure of fails to file or amend a required certification or disclosure form shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such expenditure or failure]

The Contractor, certifies or affirms the truthfulness and accuracy of each statement of its certification and disclosure, if any. In addition, the Contractor understands and agrees that the provisions of 31 U.S.C. A 3801, et seq., apply to this certification and disclosure, if any.

Company Name	Sims Crane & Equ	uipment Co.	
Authorized By:_	Natalie Lowe	Natalie Lowers	
	(Sign)		(Print Name)
Title: Contract	Administrator	Date:_	4-27-22

\*\*\*ALL SUBCONTRACTORS ARE REQUIRED TO FILL OUT THIS FORM AND SUBMIT WITH BID PACKAGE\*\*\* This is a mandatory document. No exceptions will be made.

## eBID No. #20220028

PROJECT TITLE: Remove & Replace 8,000 Gallon Diesel Fuel Tank @ Southport Booster Station

## CERTIFICATION REGARDING LOBBYING

The undersigned Contractor certifies, to the best of his or her knowledge and belief, that:

- (1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.
- (2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for making lobbying contacts to an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions [as amended by "Government wide Guidance for New Restrictions on Lobbying", 61 Fed. Reg. 1413 (1/19/96). Note: Language in paragraph (2) herein has been modified in accordance with Section 10 of the Lobbying Disclosure Act of 1995 (P.L. 104-65, to be codified at 2 U.S.C. 1601, et seq.)]
- (3) The undersigned shall require that the language of this certification be included in the awards documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by 31, U.S.C. 1352 (as amended by the Lobbying Disclosure Act of 1995). Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

[Note: Pursuant to 31 U.S.C. 1352 (1)-(2)(A), any person who makes a prohibited expenditure of fails to file or amend a required certification or disclosure form shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such expenditure or failure]

The Contractor, certifies or affirms the truthfulness and accuracy of each statement of its certification and disclosure, if any. In addition, the Contractor understands and agrees that the provisions of 31 U.S.C. A 3801, et seq., apply to this certification and disclosure, if any.

Company Name: PORT CONSOLIDAT	es. Inc.
Authorized By: 8. 6. Welleams TK	Rek Wicceaus (Print Name)
(Sign) Title: Managen	(Print Name)  Date: 4/28/22

\*\*\*ALL SUBCONTRACTORS ARE REQUIRED TO FILL OUT THIS FORM AND SUBMIT WITH BID PACKAGE\*\*\* This is a mandatory document. No exceptions will be made.

#20220028 Page 11 of 14 Attachment E

		1	8			-		,				-		_					2877		200											
	Canaveral Construction  Port St. Lucie Tank Replacement Schedule		JF Petro group Preliminary Schedule																	arenes e				I				5-50				
Contract	The state of the s																									1					ı	
			1	Н.,		<b>.</b>		1		+-		4		-1	-		<u> </u>					L		1								
lob.#	Project Name Seminole County Schools	Duration (days)	Start Date	MMIT	<b>जा</b> र	M T	<u>जा ना</u>	- N	Iwi ti	F 10 7	13.	#	اسا	;;	4 7 14	11.		للا			1		<u>.                                      </u>					11	_			_
	Mob to site and install Temorary tank			14.5			11	17	1111	1	1111	+	1 22	~+~+	<del>21/1</del> 2	4++=	+*+	7	1 5		1112	MIT	M II	* 1	기짜	사박	* 1	w) II	44	I W	44	41
	Transfe: fuel to temp tank			丁編			11		111	$\overline{}$	H	-	1	++	++	++-	++-	1	-	Н	-	$\vdash$	+	++	┽┽	++	++	++	++	+	++	₩
	Remove fuel and deliver to secondary location			945			$\Box$		$\Box$			$\dashv$		++	11	++	1-1-	Н		$\vdash$		Н	-+-+	+	-1-1	++	+ 1	++	++	-1-1-	++	+
	Clean 8,000 gallon tank and relocate to site for disposal			$\perp$		7 in 1	200	1				$\neg \neg$			11	11				H			+	-1-+	++	++	++	++	++	++	++	₩
	tostall new tanks, lines and tank hardware					e. 1	源酒	$R_{fi}$	<b>353</b>	$\Box$					7	11	$\Box$	Ш				$\vdash$		11	++	++	+	++	++	++	++	+-
	Purge system and test for leaks					Ш				版					11	$\Box$	$\Box$			$\Box$		Н	++	77	++	++	-1-1	-+-	++	+	++	+
	-			H		Щ	$\Box$	П						$\Box$		П							11	11	11	11	77	11	11	++	++	+
	Remove existing 2500 gallon tank			$\mathbf{H}$	$\rightarrow$		44	$\bot$	$\Box$	200						$\Pi$	$\coprod$							$\neg$		77		-	11	11	-1-1	+
	Remove catwark and ladder and relocate to city property Remove day tank			H - I - I		$\longrightarrow$		44	4-4-1	-	100000		$\Box$	$\Box$	П	$\Pi$												11	11	11	11	$\forall$
	Remove lines and perform closure assessment			H + H - H		1-1-1	-	44	1	-	+ $+$ $+$			11	$\perp$									$\Box$			$\neg$		11	7	11	$\forall$
	Drill hole in containment wall		-	$H \rightarrow -1$	-+-	HHH	++	++	+++		444	160	2/6	++	-11	11							$\Box$		$\Box$	$\Box$			$\mathbf{T}$	$\top$	$\top$	17
	Final Clean Up and punch list			╂┵┼┤		₽₩	++	++	╂┼┼┥	++		+	100		+	11	Н.								$\Box$	$\Box$			$\Pi$	$\Box$	$\Box$	
	The state of the s	-		H	-+ +-	₩	-1-1	++	╅┽┪	+		-1-1		100	++	++	₩	ш		ш	Ш	Ш	11	$\perp$	1	$\perp$	$\perp$		П	$\Box$	Ш	
				++	++	<del>     </del>		++	1 1-1	++	+++	+		++	-1-1-	++	₩.	ш	_	$\perp$	4	1	+	+	-	$\perp$	ш	$\perp$	ш	11		$\perp$
				$H \rightarrow H$	++	<del>       </del>	-++	++	1-1-1	++	+	+	+	-1-1	++	++	₩	-		н	$\square$	$\Box$	+	44	44	+	44		$\Box$	$\perp$	$\perp$	$\Box$
				++1	++	+++	++	++	<del>i    </del>	+	1 1-1	-1-1	1-1	++	-1-1-	++	₩.	Н	+			$\Box$	+	-1	44	+	-	44	11	$\perp$	$\perp$	$\perp$
	Unknown start date as of today				-+-	H	-+-+	++	++1	++	+++	+H	╼╄╼╂	++	+	++	┿	-	-	н		++	+	+	++	++	-	+	44	11	-	$\perp$
				H + I	++	111	++	++	<del>!    </del>	++	<del>111</del>	-1-1		++	-1 +-	++	╂+-	Н	-	H			++	++	44	++	-1-1	+	44	44	11	4
					++	1-1-1	++	++	111	11	+++	Н	1	++	++	++	₩	-	-	H		+	-+-+	-1-	++	++		+	++	+	+	+
					-		++	<b>†</b> †	111	-	+++	-+-	<del></del>	++	-1-1-	++-	1 +-	H	-	$\vdash$	НН		++	++	-1-4	++		+	++	++	++	بـــ
							$\dashv$	11		1		Н	++	++	++	++-	+	Н			H	$H \rightarrow H$	++	╅	-   -	+	-1-1	-+-	++	++	++	44
						Ш	$\Box$	7				71	11	++	++	++	1 !	H	+		Н		++	++	++	++	-1-1	++	++	++	++	+-
							$\Box$	$\Pi$						11	1	11		Н	H		+	++	-1-	++	++	+ 1	-1-1	++	++	++	++	+-
					$\Pi$			$\Pi$						77	$\top$	11			-			$\vdash$	++	++	++	++	++	++	++	++	++	+-4
								П						П				П			$\blacksquare$			11	++	+	++	++	++	++	++	+1
	+			$\bot$	+	Ш	$\perp 1$									$\Pi$							$\dashv$	++	11	$\dashv$	++	++	11	++	++	+-
				HH		$\sqcup$	$\dashv$	44				$\perp$		П		$\coprod$							$\neg$	_	77	$\top$	11	++	++	++	11	+
					+	$\vdash$		+	+		+	$\perp$		$\perp$			Ш							$\perp$		$\Box$	$\Box$	$\neg$	11	$\top$	11	+
				11		++		++	++1	44	441	$\perp$		Ш		П								$\Box$	$\Box$				+	$\top$	$\top$	+
				$H \rightarrow A$	++	++		44	+		+	44		44	11		Ш						$\Box$	$\Box$	$\Box$	$\top$	$\Box$	$\neg$	$\mathbf{T}$		$\top$	$\vdash$
				-	-+-	<del>!                                    </del>	+	++	+++	+	++	44		-		1	11	Ш					$\perp$	$\Box$	П	$\Pi$	$\Box$		П	$\Pi$	$\Box$	
				H + H	++-	1-1-1	++	++	++1	++	+++	+		++	+	++-	₩	Ш	$\perp$	Щ			$\perp$	Ш		$\Box$		$\Pi$	$\coprod$			
				H + I	++			4+	++4	++	1 +-		+	++	++	++-	₩.	ш		$\sqcup$	Щ	$\Box$	+1	$\perp$	$\perp I$	$\perp 1$			$\Box$		Ш	$\Gamma$
				H-+-H	++	Н	-++	++	++1	$\rightarrow$	1 1	-H		++	++-	++	₩.	Н	-		44	$\sqcup$	$\dashv$	$\perp$	11	$\perp 1$	$\perp$		$\Box$			
				H +	++	+++	++	11	<del>}    </del>	++	1-1-1	+	++	++	++	+-+-	+-	1-1-1		H	+	$\vdash$	-+-	┵┵	++	44	44	-1-1	44	11	1	
					+	$\Box$	+	11	┿╃┫	+	1-1-1	-+-	<del>    -}</del>	++	++	++	+	$\vdash$	+	1	HH	┝┪┯	-+		+	+1	44		++	+	++	41
					11	111	++	11	111	++	111	+	++	++	++	++-	+	H	-	++1	H	+++		-+	++	+1	4+	++	++	++	44	₩
					$\top$	1 1	-11	11	H	11	111	-1-1	1	++	++	++	++-	H	+	+	н	<del>       </del>		++		+1	++	-+-	44	++	++	↤
							+	11	111	11	111	+	++	++	++	++	++	H	+	H	HH	+++	++	++	++			++	++	++	44	╜
								11		11	111	-	-+-	-1 +	$\rightarrow$	+ +-	+-+	$\vdash$		$\vdash$		+	-1-		+	-1-1	-	-1-1	44	+		₩
															1 1		2 (							₹ 1	1 1							

Ron DeSantis, Governor

Julie I. Brown, Secretary



# STATE OF FLORIDA DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

## CONSTRUCTION INDUSTRY LICENSING BOARD

THE POLLUTANT STORAGE SYSTEMS CONTRACTOR HEREIN IS CERTIFIED UNDER THE PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

## BAMMER, BLAKE W

JF PETROLEÚM GROUP 100 PERIMETER PARK DRIVE SUITE H

MORRISVILLE

NC 27560-9203

LICENSE NUMBER: PCC056681

**EXPIRATION DATE: AUGUST 31, 2022** 

Always verify licenses online at MyFloridaLicense.com



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.

## Implementation of Project/Availability

After the award of the contract, JF Petroleum Group would prepare to move forward with the project in the following relative phases: A schedule would be prepared and agreed upon by the City Port St. Lucie for the actual start date of construction. The following steps will be necessary to begin the construction process. If Applicable

- A. JFPG submittal of signed contracts, contract documents, bonding & insurance
- B. JFPG Pre Design meeting with all associated parties this meeting will allow the design Team to ensure the design completely meets the goals and needs of the end users. This meeting may be used to present alternative layout options as well as equipment options.
- C. JFPG meeting w/ County Land Planning/ Building Department/Fire Marshall this meeting will allow the JFPG Team to determine all relative design aspects that county permitting authorities will be looking for. In most cases, this meeting will help minimize site specific issues that would inevitably be unapproved by jurisdictional authorities.
- D. Owners preliminary design approval (Site Development Plan only)
- E. Owners 80 and 100% Site Development design approval.
- F. JFPG completion of Petroleum/ Electrical design plans and Owners 100% approval
- G. JFPG submittal of Petroleum/ Electrical design plans to County Jurisdictional Authorities
- H. JFPG submittal of Petroleum design plans to St. Lucie County Environmental
- I. JFPG submittal of plans and Storage Tank Registration Form to Owner
- J. Upon permit approval JFPG Construction Commencement.
- K. JFPG Project Management & Control Perform project with all requirements provide in the RFP and associated plans preparation

- L. JFPG to supply 3,000 gallons fuel for startup procedures
- M. JFPG Project Startup
- N. Final Inspections: City Bldg. & FDEP, Fire Marshall
- O. JFPG End User usage training
- P. Achieve Certificate of Occupancy
- Q. JFPG submittal of Closeout documents to Owner: As-Built Plans, Operating Procedure Manual, Maintenance Procedure Manual, Testing certifications and final inspection permit information.

Job Name	Description of Work	Completion Date
LAKE AND TRAIL USA	Retail Site installation of tanks, piping and dispensers	June
Brentwood Town Homes	Generator Tank Installation	October
Fire Station #46 Rhodine	Fuel tanks for owner use	June
Liberty Middles School	Bus facility fuel tank and piping	May
Fire Station #29	Fuel tanks for owner use	June
Fire Station #45	Fuel tanks for owner use	June
Consolidated Properties of Fort Myers, LLC	Fleet fueling Center /Unmanned	August
WAR Gate 1242	Soil Remediation	May
Aerostar Environmental	Tank Removal	April
FCE #1055	Air Sparge System installation	July
Seminole County Public School	Replace fuel dispensers, sumps and monitor	August
Saratoga Springs WTP	Generator Fuel tank and piping	June
Embassy Hills Improvements Project	Generator Tank and Piping	October
CLAY COUNTY FUEL TANK REPLACEMENT	Municpality Fuel Center	September
WWTP Emergency Generator Fuel Tank	Generator Fuel tank and piping	November



## **Proposal**

100 Perimeter Park Dr, STE H, Morrisville, NC 27560

Phone: 919-838-7555

No. QUO-0220945

Sales Person:

**Tim Combs** 

E-Mail: tim.combs@jfpetrogroup.com

Date: 4/19/2022

Sold to:

QUOTING CUSTOMER 3

100 PERIMETER PARK DR

SUITE H

Morrisville, NC 27560

Ship to:

**Booster Station** 

1615 SE Sunshine Ave. Port Saint Lucie, FL 34984

Dispenser

Other Terms:

Net 10 Days \_\_\_\_\_(Initial Here)

Terms:

Net 30 Days

PO:

Ship by:

No.	Description	Qty.	Unit Price	Amount
TANK TOP EQUIPMENT				
1711T-7085-EVR	CAP, VAPOR, TOP SEAL	1		
1228-03-3510	OVERFILL PREVENTION VALVE	1		
634B-SS30	KAMLOCK DUST CAP, 3IN, SS	1		
23-0033	VENT, ATMOSPHERIC, OPEN, 2IN, AL	1		
515SD-0300 AC	SPILL CONT, AST REMOTE FILL, 3IN, 15 GAL, SS	1		
346SS-0100 AV	VALVE, EXTERNAL EMER, 1.5IN, SS	1		
VALVES & FITTINGS				
691BSS0500 1V	VALVE, BALL FULL PORT, 1IN, SS	4		
1612AN-0300	ADAPTOR, KAMVALOK, 3IN, VITON, AL	1		
SV20276TE030	SWING CHECK VALVE, 3IN, SS	1		
691BSS1000 1V	VALVE, LOCKING BALL, 3IN, SS	1		
934-11000 AV	FOOT VALVE, IIN, SS	1		
910-1100 AV	VALVE, PRESSURE RELIEF, 1.5IN, 5-10FT	1		
MONITORING SYSTEMS				
849600-011	PROBE, INSTALL KIT, DIESEL, 4IN FLOAT, 10FT CABLE	1		
846397-309	PROBE INV ONLY HGP WATER DETECT 10 FT	1		
312020-984	AST INSTALL KIT	1		
918C-0400AG	CLOCK GAUGE W/ ALARM 2IN W/ DRP TB FLT, GAL/LT	1		
312020-952	RISER CAP AND RING KIT, 4IN	1		
DISPENSING EQUIPMENT			Carabitation of Carabitation	The Control of the Co
FR110	ROTARY HAND PUMP	1		
MISCELLANEOUS EQUIPM	ENT			

Customer Initials	JF Petroleum Group Initials	

CUSTOM COMMERCIAL EQ	MW 8000 GALLON FIREGUARD	1
FREIGHT	FREIGHT ON TANK / EQUIPTMENT	1
QUO-SALES	DECAL PACKAGE	1
QUO-SALES	SUBMITTALS	1
INSTALLATION		
INSTALL LABOR	INSTALLATION	1
BONDS		
BONDS	BONDS	1

**3** 

y.•



Sysco Design-build fuel & fluids system Atlanta, GA (\$1.26m)

Team: JF - performed DB capacity (Steve Bernstein was JF lead)

Prevette Engineering – Sealed drawings

JF was DB for fuel & fluids system for a new Sysco Food Distribution Center with fuel and maintenance facilities; we worked for Primus Builders - Ken Bell (770) 928-7120 <a href="mailto:kbell@primusbuilders.com">kbell@primusbuilders.com</a>











WMATA/Hensel Phelps - Design assist - new fuel/lube system (\$3.374m) - Andrews, MD

Team: JF – performed DAB capacity - Fuel & Lube System design assist & system construction (Steve

Bernstein was JF lead)

Hensel Phelps (GC) - Damien Johnson (703) 789-3734 dljohnson@henselphelps.com

NOTABLE: JF received 10,000 safe man-hours Safety Award

Engineer - By Owner

See attachment for more detail on this project



Choate/Greystone - DB fuel system (\$475k) Georgia

Team: JF – performed DB capacity (Dennis Dingler was JF lead)

Engineer - The Young Group

Choate contact: Craig Cartrett 470-955-1700 ccartrett@choate.com









## WMATA PROJECT REFERENCE

The following information shall be provided for each project:

- a) Project Title, Contract Number, and Location.

  Andrews Federal Center Bus Garage WMATA (Washington Metropolitan Area Transit Authority) Prince George's County Contract # FQ13087 October 23, 2013 Andrews, MD
- b) Current percentage of construction complete and when it was or will be completed. If project is not yet complete, provide a description of work remaining to be completed. 100% Completed 7/19 c) Scope of the project, to include purpose/use of facility. New Transportation & Maintenance Facility

The proposed new bus operations and maintenance facility was designed to include space for bus maintenance, operations, fuel & wash, fleet parking, and employee/visitor parking sized for a fleet of 175 transit vehicles (140 standard coaches and 35 articulated coaches). The facility was designed to operate 24 hours a day, 7 days a week.

The heavy repair & overhaul facility includes bus rehab bays and support spaces, body repair and paint areas, a central warehouse, non-revenue and support vehicle maintenance, bus engineering, and employee / visitor parking sized to service WMATA's projected 1,600-vehicle fleet and operate 8 hours a day, 5 days a week. The facility was designed with flexibility to add more shifts in the event that WMATA's fleet grew past the projected 1,600 vehicles. The 293,000-square foot, 91-bay joint facility was designed to accommodate WMATA's current usage of clean diesel technology as well as service compressed natural gas and hybrid electric diesel buses.

d) Size of the project; differentiate square footage of new construction versus renovation (if the project includes both).

2850 lf of double wall piping; 28,000 ft. (Steel Tubing, Copper & Welded Steel Piping) over 5 miles of aboveground fluids run

e) Quantity, size, and type of underground storage tank replaced; and quantity, size and type of underground storage tanks installed.

Jones & Frank furnished & installed (6) DW FRP brine-filled USTs (3-20k; 2-10k & 1-5k)& (1) 10k Double Wall Coated Steel (Stainless steel primary) UST; all in one excavation; included industrial automation controls and piping systems

- f) Role of firm; provide a description of type of work performed and percentage of work selfperformed.

  Design-assist; Jones & Frank self-performed 85%; we furnished & installed fuel system & fluids system; 15% related electrical work was sub-contracted
- g) Dollar value of the project.
- \$3,374,518.18

Completed in June 2019

- h) Whether the project was design/build or design/bid/build. Design-build
- i) Customer Primary Point of Contact and alternate POC (name, relationship to project, agency/firm affiliation, city, state, current and correct phone number, and current and correct email address).

POC contact is Edward Shepperson, WMATA Project Manager, Project Manager/COR TIES/Major Capital Projects WMATA Andrews, MD o-301-955-4421; c-202-962-9814 <a href="mailto:eshepperson@wmata.com">eshepperson@wmata.com</a>

General contractor POC is Damien Johnson – **DBIA**, **LEED** ® **AP BD+C**, **STSC** Hensel Phelps Project Manager 1370 Murfreesboro Pike Suite # 7 Nashville, TN 37217 o – 703-828-3200; c - (703) 789-3734 <u>dljohnson@henselphelps.com</u>



j) For this factor, also include any ratings, letters, awards, etc. which support past performance on the submitted projects. Any of this information that is submitted shall clearly identify to which of the submitted projects it pertains. A sample PPQ is attached for convenience

Jones & Frank received a safety award for 10,000 work-safe manhours, see attached

NOTE: Total Man Hours for Entire Project: Over 14,500

Total Number of Safety Violations or Accidents: 0

## Partner on The WMATA Andrews Federal Center Bus Garage Project

"In 2013, Washington Metropolitan Area Transit Authority (WMATA), in coordination with the District of Columbia, proposed to replace the bus operations and maintenance facility, and heavy repair and overhaul facility house on the existing Bladensburg site with new facilities to be located on the Andrews Federal Campus.

The proposed new bus operations and maintenance facility was designed to include space for bus maintenance, operations, fuel & wash, fleet parking, and employee / visitor parking sized for a fleet of 175 transit vehicles (140 standard coaches and 35 articulated coaches). The facility was designed to operate 24 hours a day, 7 days a week.

The heavy repair & overhaul facility includes bus rehab bays and support spaces, body repair and paint areas, a central warehouse, non-revenue and support vehicle maintenance, bus engineering, and employee / visitor parking sized to service WMATA's projected 1,600-vehicle fleet and operate 8 hours a day, 5 days a week. The facility was designed with flexibility to add more shifts in the event that WMATA's fleet grew past the projected 1,600 vehicles.

The 293,000-square foot, 91-bay joint facility was designed to accommodate WMATA's current usage of clean diesel technology as well as service compressed natural gas and hybrid electric diesel buses.

Jones & Frank has a critical role in the project to include the installation of the diesel and gas fueling systems, diesel exhaust fluid system, emergency power generator systems as well as the maintenance facilities' lubrication and fluids delivery systems. The preparatory phase of the project is already underway and the construction phase is scheduled to begin in July 2017."

- Number of Fuel Tanks: Seven (7) USTs
- Aggregate Volume of all Fuel Tanks: 95,000 Gallons of Product (85,000 fuel, 10,000 DEF)
- Total Linear Footage of all Fuel Piping: 2,850 I. ft. (2" Double-Wall Fiberglass Piping)
- That is over "A Half of a Mile of Fuel Pipe"
- Total Number of in-line Monitoring Sumps: 41
- Number of Fueling Points: 8 Fueling Points (10 Nozzles)
- Number of Lube Tanks: 21 Totaling 10,340 Gallons of New & Used Oil Capacity
- Total Linear Footage of all Lube Piping: ~28,000 ft. (Steel Tubing, Copper & Welded Steel Piping)
- That is over "Five (5) Miles of Lube Piping" (majority of which is suspended from the ceiling)
- Total Number of Lube Reels: 236
- Total Number of Electronically Monitored Leak / Level Points: 91
- Total Man Hours for Entire Project: Over 14,500
- Total Number of Safety Violations or Accidents: 0



## **CERTIFICATE OF ACHIEVEMENT**

AWARDED TO

## Jones & Frank

In Recognition of Reaching the Milestone of 10,000 Man Hours Supervised without a Lost Time Accident, and Exemplifying the Safety Standards and Goals of Hensel Phelps' Target Zero Culture.

## **SAFETY**

At The Andrews Federal Center Bus Garage Project

Project Superintendent

April 17, 2018

Project Manager

## RECENT COMMERCIAL UNDERGROUND PROJECT REFERENCES (rev. 6/1/21)

### **VEHICLE FUELING:**

**PROJECT REFERENCE:** 

**CONTRACT AMOUNT:** 

PROJECT NAME: WMATA ANDREWS FEDERAL CENTER BUS GARAGE (MD)

OWNER: WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

GENERAL CONTRACTOR: HENSEL PHELPS

\$3,374,518.18

CONTACT: DAMIEN JOHNSON (703) 828-3200 <u>dljohnson@henselphelps.com</u>

SCOPE OF WORK: INSTALLATION OF (7) LARGE UNDERGROUND FUEL STORAGE TANKS
SYSTEM INCLUDING DISPENSING AND MONITORING & A COMPLETE

LUBE/FLUIDS SYSTEM FOR VEHICLE FUELING AND MAINTENANCE FOR NEW OPERATIONS FACILITY (OVERALL - 28 TANKS, 5 1/2 MILES OF

PIPING; 41 SUMPS; 91 MONTORING POINTS; RECEIVED SAFETY AWARD)

COMPLETION DATE: JUNE 2019

PERCENT WITH OWN FORCES: 85%

**PROJECT REFERENCE:** 

PROJECT NAME: GREENVILLE UTILITIES NEW OPERATIONS CENTER (NC)

OWNER: GREENVILLE UTILITIES COMMISSION

GENERAL CONTRACTOR: BARNHILL CONTRACTING COMPANY

CONTACT: ARTHUR VANDERA (252) 813-7531 <u>avanderaa@barnhillcontracting.com</u>

CONTRACT AMOUNT: \$ 635,095.53

SCOPE OF WORK: INSTALLATION OF (1) 20,000 AND (1) 30,000 GALLON

COMPARTMENTED UNDERGROUND DW FIBERGLASS FUEL STORAGE

TANKS SYSTEM INCLUDING DISPENSING AND MONITORING FOR

**VEHICLE FUELING FOR NEW OPERATIONS FACILITY** 

COMPLETION DATE: FEB 2021

PERCENT WITH OWN FORCES: 85%

## RECENT COMMERCIAL UNDERGROUND PROJECT REFERENCES (rev. 6/1/21)

#### **VEHICLE FUELING:**

**PROJECT REFERENCE:** 

**PROJECT NAME:** 

MCSD - TISF - NEW FUEL SYSTEM (FL)

OWNER:

MONROE COUNTY SCHOOLS

**GENERAL CONTRACTOR:** 

AJAX BUILDING CORPORATION

**CONTACT:** 

JAMES MARINI (352) 377-0102 james.marina@ajaxbuilding.com

**CONTRACT AMOUNT:** 

\$ 555,673.04

SCOPE OF WORK:

DESIGN-BUILD INSTALLATION OF (1) 6,000 GALLON UNDERGROUND 2-COMPARTMENTED DW FRP FUEL STORAGE TANK SYSTEM INCLUDING CANOPY, DISPENSING AND MONITORING FOR BUS FUELING AT NEW

TRANSPORTATION FACILITY

**COMPLETION DATE:** 

**SEPT 2020** 

PERCENT WITH OWN FORCES: 80%

**PROJECT REFERENCE:** 

PROJECT NAME:

NC DOT FLEET FUELING RENOVATION (NC)

OWNER:

NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

**GENERAL CONTRACTOR:** 

JF PETROLEUM GROUP

CONTACT:

DOUG LEONARD (919) 835-8057 dleonard@ncdot.gov

**CONTRACT AMOUNT:** 

\$ 448,646.94

**SCOPE OF WORK:** 

INSTALLATION OF (2) 15,000 GALLON UNDERGROUND DW STEEL FUEL

STORAGE TANK SYSTEM INCLUDING DISPENSING AND MONITORING

FOR STATE DOT FUELING FACILITY

**COMPLETION DATE:** 

**JULY 2020** 

PERCENT WITH OWN FORCES: 85%

## RECENT COMMERCIAL UNDERGROUND PROJECT REFERENCES (rev. 6/1/21) **VEHICLE FUELING:**

**PROJECT REFERENCE:** 

**PROJECT NAME:** 

**SCOTT CENTER BUS FUELING SYSTEM (VA)** 

OWNER:

**CITY OF NEWPORT NEWS** 

**GENERAL CONTRACTOR:** 

WM JORDAN COMPANY

CONTACT:

MICHAEL DEPP (540-676-7277) mdepp@wmjordan.com

**CONTRACT AMOUNT:** 

\$ 796,037.65

SCOPE OF WORK:

INSTALLATION OF (2) 20,000 GALLON UNDERGROUND DW FRP FUEL STORAGE TANK SYSTEM INCLUDING DISPENSING AND MONITORING

AND CANOPY WITH LIGHTING FOR NEW SCHOOL BUS FUEL FACILITY

**COMPLETION DATE:** 

**JULY 2019** 

PERCENT WITH OWN FORCES: 80%

**PROJECT REFERENCE:** 

PROJECT NAME:

**BLUE RIDGE ELECTRIC COOPERATIVE - PICKENS (SC)** 

OWNER:

**BLUE RIDGE ELECTRIC COOPERATIVE** 

**GENERAL CONTRACTOR:** 

JF PETROLEUM GROUP

CONTACT:

GABE BOLDING (864) 878-6326 gabebolding@blueridge.coop

**CONTRACT AMOUNT:** 

\$ 491,059.00

SCOPE OF WORK:

INSTALLATION OF (1) 20,000 GALLON UNDERGROUND FIBERGLASS SPLIT FUEL STORAGE TANK SYSTEM INCLUDING PIPING, DISPENSERS,

CANOPY AND MONITORING SYSTEM FOR NEW FUEL FACILITY

**COMPLETION DATE:** 

**FEBRUARY 2020** 

PERCENT WITH OWN FORCES: 60%

## RECENT COMMERCIAL UNDERGROUND PROJECT REFERENCES (rev. 6/1/21)

### **VEHICLE FUELING:**

**PROJECT REFERENCE:** 

PROJECT NAME: SANTEE COOPER NORTH MYRTLE BEACH (SC)

OWNER: SANTEE COOPER ELECTRIC

CONTACT: MELANIE GOINGS (843) 761-8000

CONTRACT AMOUNT: \$ 448,673.00

SCOPE OF WORK: INSTALLATION OF (2) 12,000 GALLON UNDERGROUND FIBERGLASS

TANKS FOR GASOLINE AND DIESEL INCLUDING NEW PIPING, DISPENSERS, CANOPY AND MONITORING SYSTEM FOR NEW FUEL

**FACILITY** 

COMPLETION DATE: JUNE 2020

PERCENT WITH OWN FORCES: 60%

PROJECT NAME: RL CARRIERS FUELING SYSTEM (GA)

OWNER: RL CARRIERS

GENERAL CONTRACTOR: GRIFFCO

CONTACT: ROBERT ROE 770-601-7077 rroe@griffcodesignbuild.com

CONTRACT AMOUNT: \$391,347.00

SCOPE OF WORK: INSTALLATION OF (2) 20,000 GALLON UNDERGROUND DW FRP FUEL

STORAGE TANK SYSTEM INCLUDING DISPENSING AND MONITORING

FOR NEW TRANSPORTATION FACILITY

COMPLETION DATE: NOV 2020

PERCENT WITH OWN FORCES: 75%

## RECENT COMMERCIAL UNDERGROUND PROJECT REFERENCES (rev. 6/1/21)

#### **VEHICLE FUELING:**

**PROJECT NAME:** 

**CHEROKEE COUNTY SCHOOLS BUS SHOP 1 (GA)** 

OWNER:

**CHEROKEE COUNTY SCHOOLS** 

**GENERAL CONTRACTOR:** 

JF PETROLEUM GROUP

CONTACT (OWNER):

STEVE WERNER 678-283-1220 steve.werner@cherokeek12.net

CONTRACT AMOUNT:

\$1,667,441.00

SCOPE OF WORK:

INSTALLATION OF (2) 20,000 & (1) 10,000 GALLON UNDERGROUND DW

FRP FUEL STORAGE TANK SYSTEM INCLUDING EMERGENCY

GENERATOR, DISPENSING AND MONITORING FOR NEW SCHOOLS BUS

**FUELING FACILITY** 

**COMPLETION DATE:** 

AUG '21 (95% done)

PERCENT WITH OWN FORCES: 70%

**PROJECT NAME:** 

**GREYSTONE POWER FLEET FUELING (GA)** 

OWNER:

**GREYSTONE POWER** 

**GENERAL CONTRACTOR:** 

**CHOATE CONSTRUCTION** 

CONTACT:

CRAIG CARTRETT 470-955-1700 ccartrett@choate.com

**CONTRACT AMOUNT:** 

\$478,009.21

SCOPE OF WORK:

INSTALLATION OF (2) 12,000 GALLON UNDERGROUND DW FRP FUEL

STORAGE TANK SYSTEM & (1) 1,000 GALLON DEF INCLUDING DISPENSING AND MONITORING FOR FLEET FUELING FACILITY

**COMPLETION DATE:** 

**DEC 20** 

PERCENT WITH OWN FORCES: 70%

## RECENT COMMERCIAL ABOVEGROUND PROJECT REFERENCES (rev. 6/1/21)

#### **VEHICLE FUELING:**

**PROJECT REFERENCE:** 

**PROJECT NAME:** 

**SYSCO ATLANTA (GA)** 

OWNER:

SYSCO FOODS

**GENERAL CONTRACTOR:** 

**PRIMUS BUILDERS** 

CONTACT:

KEN BELL (770) 928-7120 kbell@primusbuilders.com

**CONTRACT AMOUNT:** 

\$ 1,262,957.99

SCOPE OF WORK:

INSTALLATION OF (4) 10,000 GALLON ABOVEGROUND DW STEEL FUEL

STORAGE TANK SYSTEM INCLUDING PIPING AND DISPENSING

**EQUIPMENT FOR NEW TRANSPORTATION AND MAINTENANCE FACILITY** 

**COMPLETION DATE:** 

**SEPT 2019** 

PERCENT WITH OWN FORCES: 75%

**PROJECT REFERENCE:** 

PROJECT NAME:

WRIGHT PATTERSON AFB (OH)

OWNER:

**US GOV'T** 

**GENERAL CONTRACTOR:** 

**WOOD PLC** 

CONTACT:

TONY RIVAS (601) 430-1501 jose.rivas2@woodplc.com

**CONTRACT AMOUNT:** 

\$ 1,,613,168.92

**SCOPE OF WORK:** 

INSTALLATION OF (2) 12,000 GALLON ABOVEGROUND DW STEEL FUEL

STORAGE TANK SYSTEM INCLUDING PIPEING AND DISPENSING

**EQUIPMENT FOR NEW TRANSPORTATION AND MAINTENANCE FACILITY** 

**COMPLETION DATE:** 

JULY 2021 (95% done; Bond has been released; due to US Gov't delay in

issuing CO)

PERCENT WITH OWN FORCES: 75%

# RECENT COMMERCIAL ABOVEGROUND PROJECT REFERENCES (rev. 6/1/21) VEHICLE FUELING:

**PROJECT REFERENCE:** 

PROJECT NAME: GUILFORD COUNTY NEW EMERGENCY SERVICES FACILITY (NC)

OWNER: GUILFORD COUNTY EMS

GENERAL CONTRACTOR: NEW ATLANTIC CONTRACTING INC.

CONTACT: COULTER PRUITT (336) 759-7440 cpruitt@new-atlantic.net

CONTRACT AMOUNT: \$ 289,668.19

SCOPE OF WORK: INSTALLATION OF (2) 6,000 GALLON ABOVEGROUND DW STEEL FUEL

STORAGE TANK SYSTEM INCLUDING PIPING, MONITORING AND

DISPENSING FOR NEW EMS FACILITY

COMPLETION DATE: 9/9/20

PERCENT WITH OWN FORCES: 85%

**PROJECT REFERENCE:** 

PROJECT NAME: RICHLAND SCHOOL DIST 2 NEW FUEL SYSTEM (SC)

OWNER: RICHLAND COUNTY SCHOOL DISTRICT TWO

GENERAL CONTRACTOR: H G REYNOLDS

CONTACT: HANK REYNOLDS (803) 641-1401 <a href="https://hreynolds.net">hreynolds@hgreynolds.net</a>

CONTRACT AMOUNT: \$ 318,729.00

SCOPE OF WORK: INSTALLATION OF (2) 12,000 GALLON ABOVE GROUND FUEL STORAGE

TANK SYSTEM INCLUDING PIPING, DISPENSERS, DEF, AND MONITORING

SYSTEMS FOR GASOLINE AND DIESEL VEHICLE FUELING

COMPLETION DATE: DECEMBER 2020

PERCENT WITH OWN FORCES: 50%

## RECENT COMMERCIAL ABOVEGROUND PROJECT REFERENCES (rev. 6/1/21) **VEHICLE FUELING:**

**PROJECT REFERENCE:** 

PROJECT NAME:

**AVERITT EXPRESS DISTRIBUTION TERMINAL AND SERVICE SHOP (NC)** 

OWNER:

**AVERITT EXPRESS** 

**GENERAL CONTRACTOR:** 

SAMET CORPORATION

CONTACT:

BRYAN HEDGECOCK (336) 544-2600 bhedgecock@sametcorp.com

**CONTRACT AMOUNT:** 

\$ 317,110.63

SCOPE OF WORK:

INSTALLATION OF (2) 12,000 GALLON ABOVEGROUND DW STEEL FUEL

STORAGE TANK SYSTEM INCLUDING PIPEING AND DISPENSING

**EQUIPMENT FOR NEW TRANSPORTATION FACILITY** 

**COMPLETION DATE:** 

1/22/2021

PERCENT WITH OWN FORCES: 75%

**PROJECT REFERENCE:** 

**PROJECT NAME:** 

**SOUTHEASTERN FREIGHT – GREENVILLE (SC)** 

OWNER:

SOUTHEASTERN FREIGHT LINES

**GENERAL CONTRACTOR:** 

JF PETROLEUM GROUP

CONTACT:

CHIP SHEELY (803) 446-8040 csheely@sefl.com

**CONTRACT AMOUNT:** 

\$ 266,638.00

SCOPE OF WORK:

INSTALLATION OF (2) 20,000 GALLON ABOVE GROUND FUEL STORAGE TANK SYSTEM INCLUDING PIPING, DISPENSERS AND MONITORING SYSTEM FOR FUELING TRACTOR TRAILERS AT NEW TRANSPORTATION

**FACILITY** 

**COMPLETION DATE:** 

SEPTEMBER 2020

PERCENT WITH OWN FORCES: 90%



## NOTE: MANY OTHER TANK SIZES/CONFIGURATIONS/OPTIONS/CUSTOMIZATIONS ARE AVAILABLE!!













































## SHOP ONLINE AT jfpetroparts.com

Innovation that works.

## **Aviation Fueling Systems**

**Aviation Fueling** Equipment & Services

#### **Bulk Transfer Equipment**

Civacon Dixon Pumps Gammon Gorman-Rupp Emco-Wheaton Liquid Controls **OPW-Engineered Systems** PT Coupling **TCS** Veeder Root

#### Canopies

Contact your local sales representative.

#### Compressors & Air **Dispensers**

Champion **ECO** Excel Saylor-Beall

## **Compressed Natural Gas**

ANGI **CP Industries** FuelMaker J-W Power Kraus OPW Tulsa Gas

#### Day Tanks, **Pumpsets & Controls**

ISP Pryco Simplex Tramont

#### Diesel Exhaust Fluid (DEF)

Benecor Blue1 Rhiediver KleerBlue Piusi Titan

## Electrical & **Lighting Management**

Carolina Products Power Integrity Square D

## **EV Chargers**

Chargepoint Gilbarco/Amps2Go Gilbarco/Tritium Freewire

## **Filters**

Cim-Tek Parker Petro-Clear Velcon

#### **Fuel Dispensers**

Fill-Rite Gasboy Gilbarco **PMC** 

#### **Fuel Management Systems**

FuelMaster Gasboy PetroVend

#### **Fuel Filtration Systems**

**ILFC** Additives Innospec Biocide ISP Relevant RCI Racor

#### **Fuel System Maintenance**

Bagby Gauge Empro Gasoila **GAP Signs** Kolor-Kut May Advertising Performance Ink Sar Gel

#### **Intercom Systems**

3M FSCO

## **Island Forms**

Fogelman Formex OPW Morgan Bros. Riverside

## Lighting

Cree LSI Sloan LED

Alemite

#### Lubrication & Reels

Coilhose Coxreels **Duro Manufacturing** Graco Hannav Lincoln Reelcraft Samson

## **Manholes & Tank Accessories**

Clay & Bailey **EBW** Emco-Wheaton Fiberlite Flex-ing Morrison OPW Pemco Universal Valve

#### Nozzles & Hoses

Continental Catlow **EMCO** Wheaton Healy Husky OPW **VST** 

#### **Oil-Water Separators**

Containment Solutions General Industries Highland Tank Modern Welding Xerxes

## Piping & Sump Systems

Bravo Diversified Flex-ing Hose Master Icon NOV/Ameron/Smith NUPI OPW Perma-Pipe Petroleum Containment Rovanco Tricon UPP

### **Point of Sale Systems & Accessories**

Gilbarco TMS VeriFone

#### **Submersible Pumps**

Blue Diver FE Petro Red-Jacket

## **Tanks**

Containment Solutions ConVault General Industries Highland Modern Welding Xerxes

## **Tank Gauging Systems**

Krueger Morrison Omntec Pneumercator Scully Veeder-Root

Incon

#### **Services**

Design-Build/Turn-Key Installation 24/7 Service **Environmental Compliance** 





























## **REPLACEMENT PARTS**


Multi-Million dollar inventory of replacement and maintenance parts for all manufacturers and models of both convenience store and commercial fueling equipment. Many are available for same day shipping.



# COMMERCIAL FUELING SYSTEMS

FLEET FUELING | EMERGENCY POWER | AUTOMOTIVE | EV CHARGING | ALTERNATIVE FUELING AVIATION | EQUIPMENT, INSTALLATION & SERVICE | TURN-KEY SOLUTIONS





**Awarded Contract** 

Contract #092920-JFA

ifpetrogroup.com | ifpetroparts.com







## WHAT WE OFFER

Our Commercial Division supports the needs of large-scale operations including vehicle fleets, facility fuel oil systems, emergency power fuel systems and alternative fuels. JF Petroleum Group offers complete design-build services from preliminary layouts to complete installations. We have a professionally trained, experienced staff ready to assist with all of your fuel and fluid handling needs.

## Installation & Service

The JF Petroleum Group proviedes sales, service, installation, support and training on all equipment we represent. We are staffed with an elite crew of Factory-Authorized service technicians who understand the importance of maintaining your investments by keeping your equipment working properly and safely.



- Above & Underground Fuel Systems
- Emergency Generator Fuel Systems
- Fleet Fueling Systems
- Alternative Fuel Systems
- Fuel Management Solutions
- Fluids/Lubrication Handling Systems
- Electric Vehicle Charging Systems

- Design & Layout Consulting
- Complete Turn-Key Installation
- 24/7 Field Service & Repair
- Fuel Quality Solutions
- Environmental Compliance
- Maintenance Agreements



## Mission Critical Emergency Power

Providing mission critical fuel oil systems that supply reliable fuel to back-up power generators. Proven quality & reliability for mission critical fuel oil systems.

## **INDUSTRIES WE SERVE**

Fleets Municipalities • Government • School • Transit • Trucking • Farms • Airports • Aggregates • Marinas Military • Financial • Data Centers • Hospitals • Heavy Duty Equipment • Vehicle Dealerships



## Fleet Fueling

We offer all the components and systems that go into fueling your fleet and maintaining your vehicles. Large-scale operations have many moving parts and require expert knowledge of installation and maintenance to ensure a seamless, trouble-free fueling process.



## **EV Charging**

We provide EV charging stations (EVSE). We distribute, install and service Chargepoint, Gilbarco's Tritium & Amps2Go, and Freewire EV Products and Solutions.



## **Alternative Fueling**

Embracing alternative fuels like ethanol, biodiesel, propane, compressed natural gas (CNG) and liquefied natural gas (LNG). We also provide above and below ground diesel exhaust fluid (DEF) systems.



## **Automotive**

We provide sales and service of automotive shop/lube equipment and are an authorized contractor of various professional power tool and shop equipment lines: Rotary, Forward Lift, Hunter, Graco, Alemite, Ingersoll Rand, Champion, PIUSI, and Lincoln Industrial.




## **Specialty Fueling**

We provide specialty fuel skid systems, including aviation re-fuelers and credit card/point-of-sale technologies for fuel farms, airports and remote fueling to store and dispense AVGAS, Jet Fuel, MOGAS, Diesel and other fuels, along with all the related equipment options and technology solutions.

## ONLINE STORE!





- Shipping To All 50 States
- Over 2.000 Products
- Same Day Shipping\*
- Free UPS Ground Shipping Over \$300
- 24-Hour Access

We are proud to be able to serve governments, municipalities, educational institutions and non-profit entities with the utilization

of our Sourcewell awarded contract. Our contract (092920-JFA)

gives access to the the following types of goods and services:

- Desktop, Tablet & Mobile Compatibility
- Personalized Shopping List
- In-Store Pick Up Options Available\*\*

\*Same day shipping on In Stock orders placed by 4 p.m. (EST).
\*\*Only offered in select locations.



Awarded Contract

Contract #092920-JFA

- Turnkey Fuel Storage Systems
- Storage Tank Systems All Kinds
- Sales / Service / Installation
- Aboveground Tanks
- Alternative Fuel Systems

- EV Chargers / Propane / CNG
- Fluids Storage Systems
- Fuel Oil Facility Systems
- Fuel Management Systems
- DEF Storage Systems

- Emergency Power Fuel Systems
- Aviation Fuel Farm Systems
- Marina Fuel Systems
- Replacement Parts / Accessories
- Environmental Compliance

## **NATIONAL COVERAGE**

We pride ourselves on being the national leader while keeping a strong local presence.

Our partners can expect a customer-centric approach focused on adding value to the distribution, construction, service, compliance and technology solutions we provide.



**CORPORATE OFFICE** 



**DISTRIBUTION CENTERS** 



OFFICE LOCATIONS









# We Are Your Trusted Partner.

