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“A City for All Ages”

City of Port St. Lucie
Electronic Bid (“eBid”)
Event Name: 20220109
eBid (Event) Number: Import Drive Sidewalk Construction Project — Phase 2

uction

Purpose of Procurement

Pursuant to the City of Port St. Lucie Code of Ordinances, Sec. 35.05, this electronic (“eBid”) is being issued
to establish a contract with one or more qualified Contractors who will provide Import Drive Sidewalk
Construction — Phase 2 to the City of Port St. Lucie (hereinafter, “City”) as further described in this eBid.

A descriptive overview of the City of Port St. Lucie can be found at https://www.cityofpsl.com/discover-
us/about-psl . Please visit the City’s website to familiarize yourself with how our city is structured and
operates. Please contact the Issuing Officer with any questions.

Restrictions on Communicating with Staff

From the issue date of this eBid until a City generated Purchase Order is submitted to the contracted
contractor (or the eBid is officially cancelled), contractors are not allowed to communicate for any reason with
any City staff or elected officials except through the Issuing Officer named herein, or during the
Bidders/Offerors’ conference (if any), or as defined in this eBid or as provided by existing work agreement(s).
This is commonly known as a cone of silence during the procurement process as identified in the City Code
of Ordinances, Section 35.13. Prohibited communication includes all contact or interaction, including but not
limited to telephonic communications, emails, faxes, letters, or personal meetings, such as lunch,
entertainment, or otherwise. The City reserves the right to reject the response of any contractor violating this
provision. Further information of this topic can be found on the Cone of Silence and eBid Communication
Document.

eBid Scope of Requested Commodities

The intent of the City is to procure the services of one (1) qualified Contractor to complete the
construction of the Import Drive Sidewalk — Phase 2. This project includes the construction of 5,613
linear feet of a 6-foot wide concrete sidewalk on the south side of Import Drive from Inca Terrace to
Savage Boulevard. The Contract period is one hundred eighth (180) calendar days.

This project includes, but is not limited to; earthwork, clearing and grubbing, drainage modifications,
swale relocation, driveway culvert replacements, driveway replacements, utility relocations, record
drawings, and all work and materials to provide a complete project as shown and described in the
contract documents, bid specifications and project plan set. Contractor to provide all materials,
supplies, labor, and equipment necessary for a complete project based on all specifications and any
contract amendments that may be deemed necessary.

The Contractor must have all the required licenses and certifications necessary to perform this work.
The approved Licenses for this work include a State of Florida General Contractor License, a Local
Paving Contractor License or possess both Local Concrete and State of Florida Underground Utility
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License. It is the Contractor’s responsibility to verify with the City’s Building Department that they
possess the proper licenses and certifications to perform the work prior to submitting a bid.

1.4. Overview of the eBid Process
The objective of the eBid is to select one or more qualified Contractors (as defined by Section 1.1 “Purpose
of the Procurement”) to provide the goods and/or services outlined in this eBid to the City. This eBid process
will be conducted to gather and evaluate responses from Contractor for potential award. All qualified
Contractors are invited to participate by submitting responses, as further defined below. After evaluating all
Contractor’s responses received prior to the closing date of this eBid and resolution of any contract
exceptions, the preliminary results of the eBid process will be publicly announced, by the City Clerk’s office,
including the names of all participating Contractors and the evaluation results. Subject to the protest process,
final contract award(s) will be publicly announced thereafter.
NOTE TO CONTRACTORS: The general instructions and provisions of this document have been drafted
with the expectation that the City may desire to make one award or multiple awards. For example, this
document contains phrases such as “contract(s)” and “award(s)”. Please refer to Section 1.1 “Purpose of
the Procurement” and Section 6.4 “Selection and Award” for information concerning the number of contract
awards expected.
1.5. Schedule of Events
The schedule of events set out herein represents the City’s best estimate of the schedule that will be followed.
However, delays to the procurement process may occur which may necessitate adjustments to the proposed
schedule. If a component of this schedule, such as the close date, is delayed, the rest of the schedule may
be shifted as appropriate. Any changes to the dates up to the closing date of the eBid will be publicly posted
prior to the closing date of this eBid. After the close of the eBid, the City reserves the right to adjust the
remainder of the proposed dates, including the dates for evaluation, award and the contract term on an as
needed basis with or without notice.
Description Date Time
Release of eBid As Published on DemandStar N/A
Bidders/Offerors’ Conference N/A As Published
Location: N/A on
Attendance is: N/A DemandStar
Deadline for written questions sent via Wednesday, September 28, 2022 5:00 p.m. ET
email to the Issuing Officer referenced in
Section 1.5.
Responses to Written Questions Monday, October 3, 2022 5:00 p.m. ET
Bids Due/Close Date and Time Tuesday, October 18, 2022 3:00 p.m. ET
The City reserves the right to proceed to award without further discussions after receipt of the initial
proposals, in which case, evaluation committee reviews, negotiations and Proposal Revisions may not be
required.
*In the event the estimated value of the contract is less than $75,000, the City reserves the right to proceed
directly to contract award without posting a Notice of Intent to Award.
1.6. Official Issuing Officer (Procuring Agent)
Name: Michelle Fentress
Email: mfentress@cityofpsl.com
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05/02/2020 2 0f 18 eBid#20220109



1.7.

1.8.

Definition of Terms

Please review the following terms:

Contractor(s) — companies desiring to do business with the City (Also called “Bidder”, “Proposer”, or
“Offeror”.)

City of Port St. Lucie (City) — the governmental entity identified in Section 1.1 “Purpose of Procurement” of
this eBid.

Immaterial Deviation- does not give the contractor a substantial advantage over other contractors.

Material Deviation- gives the contractor a substantial advantage over other contractors and thereby restricts
or prevents competition

Procurement Management Division (PMD)- The City department that is responsible for the review and possible
sourcing all publicly sourced solicitations.

Responsible- means the contractor, whether a company or an individual, has appropriate legal authority to
do business in the City, a satisfactory record of integrity, appropriate financial, organizational and operational
capacity and controls, and acceptable performance on previous governmental and/or private contracts, if
any.

Responsive- means the contractor, whether a company or an individual, has submitted a timely offer which
materially conforms to the requirements and specifications of the solicitation.

Sourcing Platform- DemandStar

Any special terms or words which are not identified in this eBid Document may be identified separately in
one or more attachments to the eBid. Please download, save and carefully review all documents in
accordance with the instructions provided in Section 2 “Instructions to Contractors” of this eBid.

Contract Term

The initial term of the contract(s) is for one hundred eighty (180) calendar days from the issuance of a
Purchase Order. In the event that the contract(s), if any, resulting from the award of this eBid shall terminate
or be likely to terminate prior to the making of an award for a new contract for the identified products and/or
services, the City may, with the written consent of the awarded Contractor(s), extend the contract(s) for such
period of time as may be necessary to permit the City’s continued supply of the identified products and/or
services. The contract(s) may be amended in writing from time to time by mutual consent of the parties.
Unless this eBid states otherwise, the resulting award of the contract(s) does not guarantee volume or a
commitment of funds.

1.7.1 Hours of Service

The standard hours of work allowed in the City’s rights-of-way are from 7:00 a.m. to sundown Monday
through Friday. Any work performed by the Contractor outside of the aforementioned time limit
requires special authorization by the City and requires that the Contractor obtain a noise permit from
the City Police Department. All equipment operated at night shall comply with the noise levels
established by the City of Port St. Lucie noise ordinance. Any additional costs associated with work
outside of the hours of work allowed shall be borne by the Contractor. This shall include, but not be
limited to costs of inspection, testing, police assistance, and construction administration.

All night, Saturday, Sunday, and/or Holiday work must be authorized by the City and requires that
the Contractor obtain a noise permit from the City Police Department. All night work within the City’s
rights-of-way requires a minimum forty-eight (48) hour prior notice to the City. This clause shall not
pertain to crews organized to perform maintenance work on equipment or to operate and maintain
special equipment such as dewatering pumps, which may be required to work twenty-four (24) hours
per day.

2. Instructions to Contractors

2.1.

General Information and Instructions
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2.1.1.

2.1.2.

2.1.3.

2.1.4.

2.15.

2.1.6.

Familiarity with Laws and Regulations

Responding Contractors are assumed to be familiar with all Federal, State and local laws, ordinances,
rules and regulations that may affect the work. Ignorance on the part of the Awarded Contractor will
in no way relieve them from contract responsibility.

Submitting Questions
All questions concerning this eBid must be submitted in writing via email to the Issuing Officer
identified in Section 1.5 “Issuing Officer” of this eBid. No questions other than written will be accepted.
No response other than written will be binding upon the City. All Contractors must submit questions
by the deadline identified in the Schedule of Events for submitting questions. Contractors are
cautioned that the City may or may not elect to entertain late questions or questions submitted by
any other method than as directed by this section. All questions about this eBid must be submitted
in the following format:

Company Name

Question #1 Question, Citation of relevant section of the eBid

Question #2 Question, Citation of relevant section of the eBid

Attending Bidders/Offerors’ Conference

The Bidders/Offerors’ Conference or any other information session (if indicated in the schedule of
events) will be held at the offices referred to in Section 1.4 “Schedule of Events” of this eBid. Unless
indicated otherwise, attendance is not mandatory; although Contractors are strongly encouraged to
attend. However, in the event the conference has been identified as mandatory, then a representative
of the Contractor must attend the conference in its entirety to be considered eligible for contract
award. The Contractor is strongly encouraged to allow ample travel time to ensure arrival in the
conference meeting room prior to the beginning of any mandatory conference. The City reserves the
right to consider any representative arriving late to be “not in attendance.” Therefore, all contractors
are strongly encouraged to arrive early to allow for unexpected travel contingencies.

The City’s Right to Request Additional Information — Contractor’s Responsibility

Prior to contract award, the City must be assured that the selected contractor has all of the resources
to successfully perform under the contract. This includes, but is not limited to, adequate number of
personnel with required skills, availability of appropriate equipment in sufficient quantity to meet the
on-going needs the City, financial resources sufficient to complete performance under the contract,
and experience in similar endeavors. If, during the evaluation process, the City is unable to assure
itself of the contractor’s ability to perform, if awarded, the City has the option of requesting from the
contractor any information deemed necessary to determine the contractor’s responsibility. If such
information is required, the contractor will be so notified and will be permitted approximately seven
business days to submit the information requested.

Failing to Comply with Submission Instructions

Responses received after the identified due date and time or submitted by any other means than
those expressly permitted by the eBid will not be considered. The Contractor’'s response must be
complete in all respects, as required in each section of this eBid.

Rejection of Proposals; The City’s Right to Waive Immaterial Deviation

The City reserves the right to reject any or all responses, to waive any irregularity or informality in a
Contractor’s response, and to accept or reject any item or combination of items, when to do so would
be to the advantage of the City. The City reserves the right to waive mandatory requirements provided
that all of the otherwise responsive proposals failed to meet the mandatory requirements and/or doing
so does not otherwise materially affect the procurement of requested commodities and/or services.
It is also within the right of the City to reject responses that do not contain all elements and
information requested in this eBid. A Contractor's response will be rejected if the response
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2.1.7.

2.1.8.

contains any defect or irregularity and such defect or irregularity constitutes a material deviation from
the eBid requirements, which determination will be made by the City on a case-by-case basis.
NOTE: The City reserves the right to reject the Bid of any Contractor who has previously failed
in the performance of an award or to deliver contracts of a similar nature on time or who is not
in a position to perform properly under this award. This includes the firm, employees and
financial or legal interests. The City will not enter into a contract or conduct business with any
firm or any personnel that is listed on the Federal, State, or other local government agencies'
Excluded Parties List, Suspended List or Debarment List. Please see Florida Statute 287.133
for further information regarding business transactions with companies that have been
convicted of public entity crimes.

The City’s Right to Amend and/or Cancel the eBid

The City reserves the right to amend this eBid. All revisions must be made in writing prior to the eBid
closing date and time. If a responding entity discovers any ambiguity, conflict, discrepancy, omission
or other error in the eBid, they shall immediately notify the City of such error in writing and request
modification or clarification of the document. Any modification made to this eBid will be issued as an
addendum. Written notice will be posted to DemandStar without divulging the source of the request.
If a responding entity fails to notify the City prior to the date and time fixed for submission of an error
or ambiguity in the eBid known to them, or an error or ambiguity that reasonably should have been
known to them, they shall not be entitled to additional time by reason of the error/ambiguity or its late
resolution By submitting a response, the contractor shall be deemed to have accepted all terms and
agreed to all requirements of the eBid (including any revisions/additions made in writing prior to the
close of the eBid whether or not such revision occurred prior to the time the contractor submitted its
response) unless expressly stated otherwise in the contractor’s response. THEREFORE, EACH
CONTRACTOR IS INDIVIDUALLY RESPONSIBLE FOR REVIEWING THE REVISED eBID AND
MAKING ANY NECESSARY OR APPROPRIATE CHANGES AND/OR ADDITIONS TO THE
CONTRACTOR’S RESPONSE PRIOR TO THE CLOSE OF THE eBID. All Notice(s) of Intent to
Award (NOIAs) will be posted as referenced in Section 6.7 of this document. Contractors are
encouraged to frequently check the solicitation documentations and embedded URLs for
additional information. Finally, the City reserves the right to amend or cancel this eBid at any
time.

Assigning of the Contract & Use of Subcontractors

Except as may be expressly agreed to in writing by the City, Contractor shall not assign, sell, transfer
or otherwise dispose of the Contract or any portion thereof, or of the work provided for therein, or of
his right, title or interest therein, to any person, firm or corporation without the written consent of the
City.

Each Bidder shall list all subcontractors and the work provided by the suppliers in the area provided
on the Bid Reply Sheet. The successful Bidder(s) shall provide a listing of all subcontractors, suppliers,
and other persons and organizations (including those who are to furnish the principal items of material
and equipment), other than those identified in the Bid Reply, to the City within ten (10) days after the bid
opening. Such list shall be accompanied by an experience statement for each such subcontractor,
supplier, person or organization if requested by City. The City, after due investigation, has reasonable
objection to any proposed subcontractor, supplier, other person or organization, may, before the Notice
of Award is given, request apparent successful Bidder to submit an acceptable substitute without an
increase in Bid price.

If apparent successful Bidder(s) declines to make any such substitution, City may award the Contract to
the next acceptable Bidder(s) that proposes to use acceptable subcontractors, suppliers, and other
persons and organizations. Declining to make requested substitutions will not constitute grounds for
sacrificing the Bid security of any Bidder(s). Any subcontractor, supplier, other person or organization
listed and to whom City does not make written objection prior to the giving of the Notice of Award will be
deemed acceptable to City subject to revocation of such acceptance after the effective date of the
Contract.
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2.2.

2.1.9.

2.1.10.

2.1.11.

2.1.12.

No subcontract which Contractor enters into with respect to performance of obligations or work
assigned under the Contract shall in any way relieve Contractor of any responsibility, obligation or
liability under this Contract and for the acts and omissions of all Subcontractors, agents, and
employees. All restrictions, obligations and responsibilities of the Contractor under the Contract shall
also apply to the Subcontractors. Any contract with a Subcontractor must also preserve the rights of
the City. The City shall have the right to request the removal of a Subcontractor from the Contract
with or without cause.

Proposal of Addition Services
If a Contractor indicates an offer of services in addition to those required by and described in this
eBid, these additional services may be added to the original contract at the sole discretion of the City.

Protest Process
Proposers should familiarize themselves with the procedures set forth in City Ordinance 20-15 Sec.
35.14.

Costs for Preparing Responses

Each Contractor’s response should be prepared simply and economically, avoiding the use of
elaborate promotional materials beyond those sufficient to provide a complete presentation. The cost
for developing the response and participating in the procurement process (including the protest
process) is the sole responsibility of the Contractor. The City will not provide reimbursement for such
costs.

Public Access to Procurement Records

Solicitation opportunities will be publicly advertised as required by city ordinances and state and
federal laws. Any material that is submitted in response to this eBid, including anything considered
by the Contractor to be confidential or a trade secret, will become a public document pursuant to
Chapter 119 of the Florida Statutes. Any claim of confidentiality is waived upon submission, effective
after the City’s opening of the proposals pursuant to Section 119.07, Florida Statutes. Therefore, the
Contractor is hereby cautioned to NOT submit any documents that the Contractor does not want to
be made public. The City is allowed to assess a reasonable charge to defray the cost of reproducing
documents. A City employee must be present during the time of onsite inspection of
documents. PLEASE NOTE: Even though information (financial or other information) submitted by a
Contractor may be marked as "confidential", "proprietary”, etc., the City will make its own
determination regarding what information may or may not be withheld from disclosure. Contractors
should review Chapter 119 of the Florida Statutes for all updates before requesting exceptions from
Florida Statutes Chapter 119.

Submittal Instructions

Submittal Instructions to DemandStar

Listed below are key action items related to this eBid. The Schedule of Events in Section 1.4 identifies the
dates and time for these key action items. This portion of the eBid provides high-level instructions regarding
the process for reviewing the eBid, preparing a response to the eBid and submitting a response to the eBid.

2.2.1.

eBid Released

The release of the eBid is only communicated through the posting of this eBid as an event in
DemandStar. This eBid is being conducted through DemandStar an online, electronic tool, which
allows a contractor to register, logon, select answers and type text in response to questions, and
upload any necessary documents. Each contractor interested in competing to win a contract award
must complete and submit a response to this eBid using DemandStar. Therefore, each contractor
MUST carefully review the submittal instructions on DemandStar's website and following the
submittal guidance that is provided in Section 2.2 of this eBid document.
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2.2.2. eBid Review

The eBid (or “Sourcing Event’) consists of the following: this document, entitled “City’s eBid
Document”, and any and all information included in the Sourcing Event, as posted to DemandStar,
including any and all documents provided by the City as attachments to the Sourcing Event or links
contained within the Sourcing Event or its attached documents.

2.2.3.

2.2.4.

Please carefully review all information contained in the Event, including all documents available as
attachments or available through links. Any difficulty accessing the Event or opening provided links
or documents should be reported immediately to the Issuing Officer (See Section 1.5). Attached
documents may be found as follows:

Preparing a Response
When preparing a response, the Contractor must consider the following instructions:

1.

w

Use the provided worksheets to prepare your response. Enter your responses directly into the
worksheet. Unless otherwise directed, do not insert “see attached file” (or similar statements)
in the worksheet to reference separate documents.

Answer each question in sufficient detail for evaluation while using judgment with regards to
the length of response.

Proofread your response and make sure it is accurate and readily understandable.

Label any and all uploaded files using the corresponding section numbers of the eBid as
specified by the City.

Use caution in creating electronic files to be uploaded. If the City is unable to open an electronic
file due to a virus or because the file has become corrupted, the Contractor’s response may be
considered incomplete and disqualified from further consideration.

Use commonly accepted software programs to create electronic files. The City has the
capability of viewing documents submitted in the following format: Microsoft Office 2007 and
portable document format file (PDF). Unless the eBid specifically requests the use of another
type of software or file format than those listed above, please contact the Issuing Officer prior
to utilizing another type of software and/or file format. In the event that the City is unable to
open an electronic file because the City does not have ready access to the software utilized by
the contractor, the contractor’s response will be considered incomplete and disqualified from
further consideration.

Submitting, Reviewing, Revising or Withdrawing a Submitted Response
After the response has been submitted, the contractor may view and/or revise its response by
logging into DemandStar. Please take note of the following:

1. BID SUBMISSION. All bids shall be submitted by completing and returning all required

documents. All submittals are required to be electronic and be contained in two (2) files TOTAL.

No hard copies will be accepted.

o Upload the Excel Bid Reply Sheet- Schedule A in Excel Format only. (Save as File
#1).

e Upload in one file and in the following order: Contractor's General Information
Worksheet, Cone of Silence and Communication Document, Contractor's Code of
Ethics, E-Verify Form, Non-Collusion Affidavit, Drug Free Workplace Form, Trench
Safety, copy of Bid Bond, W-9, copy of Certificate of Insurance, and any license or
certifications required for project. (Save as File #2).

REVIEW AND REVISE. In the event the Contractor desires to revise a previously submitted

response, the Contractor may revise the response. If the revisions cannot be completed in a
single work session, the Contractor should save its progress.” Once revisions are complete, the
Contractor must resubmit its corrected response. Please permit adequate time to revise and
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then resubmit the response. Please note submission is not instantaneous and may be affected
by several events, such as the contractor temporarily losing a connection to the Internet.

3. WITHDRAW. A Contractor may withdraw the proposal by removing all documents from
DemandStar prior to the deadline. In the event a Contractor desires to withdraw its response after
the closing date and time, the Contractor must submit a request in writing to the Issuing Officer.

3. General Insurance, Bonding, and Permit Requirements
This section contains general business requirements. By submitting a response, the Contractor is certifying its
agreement to comply with all of the identified requirements of this section and that all costs for complying with these
general business requirements are included in the Contractor’s submitted pricing.

3.1.

Standard Insurance Requirements

The Contractor shall, on a primary basis and at its sole expense, agree to maintain in full force and effect at
all times during the life of this Contract, insurance coverage, limits, including endorsements, as described
herein. The requirements contained herein, as well as City's review or acceptance of insurance maintained
by Contractor are not intended to and shall not in any manner limit or qualify the liabilities and obligations
assumed by Contractor under the Contract.

The parties agree and recognize that it is not the intent of the City of Port St. Lucie that any insurance
policy/coverage that it may obtain pursuant to any provision of this Contract will provide insurance coverage
to any entity, corporation, business, person, or organization, other than the City of Port St. Lucie and the City
shall not be obligated to provide any insurance coverage other than for the City of Port St. Lucie or extend
its sovereign immunity pursuant to Section 768.28, Florida Statutes, under its self insured program. Any
provision contained herein to the contrary shall be considered void and unenforceable by any party. This
provision does not apply to any obligation imposed on any other party to obtain insurance coverage for this
project, any obligation to name the City of Port St. Lucie as an additional insured under any other insurance
policy, or otherwise protect the interests of the City of Port St. Lucie as specified in this Contract.

1. Workers’ Compensation Insurance & Employer’s Liability: The Contractor shall agree to maintain
Workers' Compensation Insurance & Employers' Liability in accordance with Section 440, Florida
Statutes. Employers’ Liability and must include limits of at least $100,000.00 each accident,
$100,000.00 each disease/employee, $500,000.00 each disease/maximum. A Waiver of
Subrogation endorsement shall be provided. Coverage shall apply on a primary basis. Should scope
of work performed by Contractor qualify its employee for benefits under Federal Workers’
Compensation Statute (example, U.S. Longshore & Harbor Workers Act or Merchant Marine Act),
proof of appropriate Federal Act coverage must be provided.

2. Commercial General Liability Insurance: The Contractor shall agree to maintain Commercial
General Liability insurance issued under an Occurrence form basis, including Contractual liability, to
cover the hold harmless agreement set forth herein, with limits of not less than:

Each occurrence $1,000,000
Personal/advertising injury $1,000,000
Products/completed operations aggregate ~ $2,000,000

General aggregate $2,000,000

Fire damage $100,000 any 1 fire
Medical expense $10,000 any 1 person

3. Additional Insured: An Additional Insured endorsement must be attached to the certificate of
insurance and must include coverage for on-going and Completed Operations (should be 1SO
CG2037 & CG2010) under the General Liability policy. Products & Completed Operations coverage
to be provided for a minimum of five (5) years from the date of possession by City or completion of
contract. Coverage is to be written on an occurrence form basis. Coverage shall apply on a primary
and non-contributory basis. A per project aggregate limit endorsement should be attached. Defense
costs are to be in addition to the limit of liability. A waiver of subrogation shall be provided in favor
of the City. Coverage for the hazards of explosion, collapse and underground property damage

PSL eBid
05/02/2020

8 0f 18 eBid#20220109



(XCU) must also be included when applicable to the work performed. No exclusion for mold, silica
or respirable dust or bodily injury/property damage arising out of heat, smoke, fumes, or hostile fire
shall apply. Coverage shall extend to independent contractors and fellow employees. Contractual
Liability is to be included. Coverage is to include a cross liability or severability of interests provision
as provided under the standard ISO form separation of insurers clause.

Except as to Workers' Compensation and Employers' Liability, said Certificate(s) and policies shall
clearly state that coverage required by the Contract has been endorsed to include the City of Port
St. Lucie, a municipality of the State of Florida, its officers, agents and employees as Additional
Insured added to its Commercial General Liability, Business Automobile Liability and Pollution
Liability policies. The name for the Additional Insured endorsement issued by the insurer shall read
"City of Port St. Lucie, a municipality of the State of Florida, its officers, employees and
agents and shall include Contract #20220109 — Import Drive Sidewalk Construction Project —
Phase 2 be listed as additionally insured.”. The Policies shall be specifically endorsed to provide
thirty (30) day written naotice to the City prior to any adverse changes, cancellation, or non-renewal
of coverage thereunder. Formal written notice shall be sent to City of Port St. Lucie, 121 SW Port
St. Lucie Blvd., Port St. Lucie, FL 34984, Attn: Procurement. In the event that the statutory liability
of the City is amended during the term of this Contract to exceed the above limits, the Contractor
shall be required, upon thirty (30) days written notice by the City, to provide coverage at least equal
to the amended statutory limit of liability of the City. Copies of the Additional Insured endorsements
including Completed Operations coverage shall be attached to the Certificate of Insurance.

4. Automobile Liability Insurance: The Contractor shall agree to maintain Business Automobile Liability
at a limit of liability not less than $1,000,000.00 each accident covering any auto, owned, non-owned
and hired automobiles. In the event, the Contractor does not own any automobiles; the Business
Auto Liability requirement shall be amended allowing Contractor to agree to maintain only Hired &
Non-Owned Auto Liability. This amended requirement may be satisfied by way of endorsement to
the Commercial General Liability, or separate Business Auto Coverage form. Certificate holder must
be listed as additional insured. A waiver of subrogation shall be provided. Coverage shall apply on
a primary non-contributory basis.

5. Pollution Insurance: Contractor_shall procure and agree to maintain in full force during the term of
this Agreement, Contractors Pollution Liability Insurance in limits not less than $1,000,000 per
occurrence, $2,000,000 aggregate, for any operations relating to the construction, handling, storage,
and transportation of hazardous materials and/or waste. Contractors Pollution should be in force for
no less than entire term of the project and two years extended Completed Operations. The City of
Port St. Lucie shall be listed as an additional insured. A waiver of subrogation shall be provided in
favor of the City. Coverage shall apply on a primary and non-contributory basis.

6. Waiver of Subrogation: The Contractor shall agree by entering into this Contract to a Waiver of
Subrogation for each required policy. When required by the insurer, or should a policy condition not
permit an Insured to enter into a pre-loss Contract to waive subrogation without an endorsement
then Contractor shall agree to notify the insurer and request the policy be endorsed with a Waiver
of Transfer of Rights of Recovery Against Others, or its equivalent. This Waiver of Subrogation
requirement shall not apply to any policy where a condition to the policy specifically prohibits such
an endorsement, or voids coverage should Contractor enter into such a Contract on a pre-loss
basis..

7. Deductibles: All deductible amounts shall be paid for and be the responsibility of the Contractor for
any and all claims under this Contract. Where an SIR or deductible exceeds $5,000, the City of Port
St. Lucie reserves the right, but not obligation, to review and request a copy of the bidder's most
recent annual report or audited financial statement.

It shall be the responsibility of the Contractor to ensure that all independent contractors and/subcontractors
comply with the same insurance requirements as listed herein, including Products & Completed Operations
coverage for a minimum of five (5) years from the date of possession by City or completion of contract. It
will be the responsibility of the Contractor to obtain Certificates of Insurance from all contractors and
subcontractors listing the City as an Additional Insured, without the language “when required by written
contract’. If contractor, independent contractor or subcontractor maintain higher limits than the minimums
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shown above, the City requires and shall be entitled to coverage for the higher limits maintained by
contractor/independent contractor/subcontractor.

The Contractor may satisfy the minimum limits required above for either Commercial General Liability,
Business Auto Liability, or Employers’ Liability coverage under Umbrella or Excess Liability. The Umbrella
or Excess Liability shall have an Aggregate limit not less than the highest "Each Occurrence" limit for either
Commercial General Liability, Business Auto Liability, or Employers’ Liability. When required by the insurer,
or when Umbrella or Excess Liability is written on Non-Follow Form," the City shall be endorsed as an
"Additional Insured."

The City, by and through its Risk Management Department, reserves the right, but not obligation, to review,
modify, reject, or accept any required policies of insurance including limits, coverages or endorsements,
herein from time to time throughout the term of this contract. All insurance carriers must have an AM Best
rating of at least A:VII or better.

A failure on the part of the contractor to execute the contract and/or punctually deliver the required insurance,
and other documentation may be cause for annulment of the award.

Contractor must review the City’s Standard Contract for further details and coverage requirements.

Within ten (10) business days of award, the awarded contractor must procure the required insurance and
provide the City with an executed Certificate of Insurance. Certificates must reference the contract number
and the City as the additional Insured party. The Contractor’'s submitted pricing must include the cost of the
required insurance. No contract performance shall occur unless and until the required insurance certificates
are provided.

3.2. Bonds and/or Letter of Credit

Bid Bond

Each responding Contractor must supply a Bid Bond or Bid Deposit (certified check, cashier’'s check, bank
money order, bank draft of any national or state bank), in a sum of not less than 5% of the total contract
amount made payable to the City. As a Mandatory Requirement, the Bid Bond or Bid Deposit must be
scanned and uploaded into DemandStar along with all other required documents, thus showing evidence that
a Bid Bond or Bid Deposit was obtained. Responding Contractors must send the Original Bid Bond or Bid
Deposit to the City within five (5) days after the eBid Due Date as reflected above in Section 1.4. The
responding Contractor’s bid may be considered non-responsive if the Bid Bond or Bid Deposit is not received
within the specified time frame. Responding Contractors must submit a Bid Bond or Bid Deposit made
payable to the City in a sealed envelope to:

Michelle Fentress

121 S.W. Port St. Lucie Blvd.

Port St. Lucie, FL 34984

Attn: Procurement Management Department

Bonds must be issued by a Surety authorized to do business in the State of Florida, in order to guarantee
that the contractor will enter into a contract to deliver products and/or related services outlined in this
solicitation, strictly within the terms and conditions stated in the contract.

3.2.1 Proposal Certification
By responding to this solicitation, the Contractor understands and agrees to the following:
1. That this electronically submitted proposal constitutes an offer, which when accepted in
writing by the City, and subject to the terms and conditions of such acceptance, will
constitute a valid and binding contract between the Contractor and the City; and
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2. That the Contractor guarantees and certifies that all items included in the Contractor’s
response meet or exceed any and all of the solicitation’s identified specifications and
requirements except as expressly stated otherwise in the Contractor’s response; and

3. That the response submitted by the Contractor shall be valid and held open for a period
of one hundred and twenty (120) days from the final solicitation closing date and that
the Contractor’'s offer may be held open for a lengthier period of time subject to the
Contractor’s consent; and

4. That the Contractor’'s response is made without prior understanding, agreement, or
connection with any corporation, firm, or person submitting a response for the same
materials, supplies, equipment, or services and is in all respects fair and without collusion
or fraud. Contractor understands and agrees that collusive bidding is a violation of city
ordinance, state and federal laws and can result in fines, prison sentences, and civil
damage awards.

3.3 Payment and Performance bonds must remain in full force and effect for a minimum of one (1) year after the
work has been completed and final acceptance of the work is issued by the City.

Payment Bond
The awarded contractor(s) shall be required to furnish a recorded bond to secure payment of all claims for
materials furnished and/or labor performed. The payment bond shall be in amount equal to the contract price.

Performance Bond/Letter of Credit

The awarded contractor(s) shall be required to furnish a recorded performance bond or an irrevocable letter
of credit to the City for the faithful performance on the contract in an amount equal the contract price. The
bond shall be issued by a Corporate Surety authorized to do business with the State of Florida. The
performance bond/letter of credit must be submitted to the City within ten (10) calendar days of the date the
contract is approved by city council, but in any event, prior to the beginning of any contract performance by
the awarded contractor.

3.4. Permits

The selected Contractor shall be responsible for obtaining all permits, licenses, certifications, etc., required
by federal, state, county, and municipal laws, regulations codes, and ordinances for the performance of the
work required in these specifications and to conform to the requirements of said legislation. Certain aspects
of construction may not be allowed to occur until after these permits have been obtained. All building permits,
licenses and certificates of inspection issued in connection with the work shall be delivered to the Engineer and
the City with successful Contractor(s) application for final payment. Permit fees can be found on the City’s Building
Department Website. All permit fees shall be included in the contract amount and paid by the successful
Contractor(s).

4. eBid Bid Factors
This section contains the detailed technical requirements and related services for this Sourcing Event. The City
has determined that it is best to define its own needs, desired operating objectives, and desired operating
environment. The City will not tailor these needs to fit a particular solution a contractor may have available; rather,
the Contractors shall propose to meet the City’s needs as defined in this eBid. All claims shall be subject to
demonstration. Contractors are cautioned that conditional responses/bids, based upon assumptions, may be
deemed non-responsive.

Unless requested otherwise, all responses must be provided within the provided forms/Excel worksheets included
with this Sourcing Event. Except as otherwise indicated, all requested forms and documents must be submitted
electronically via the sourcing tool as an uploaded document to the contractor’s response.
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4.1.

4.2.

4.3.

Introduction

All of the items described in this section are service levels and/or terms and conditions that the City expects
to be satisfied by the selected Contractor. Each Contractor must indicate its willingness and ability to satisfy
these requirements in the Contractor’s submitted response.

Unless otherwise specified, references to brand name or trade name/mark products are intended to be
descriptive, but not restrictive, and are used to indicate the quality and characteristics of products that may
be offered. Other products may be considered for award if such products are clearly identified and are
determined by the City to meet its needs in all respects. Each Contractor’s response must indicate the brand
name and model, or series number of the product offered and include such specifications, catalog pages, or
other data that will provide an adequate basis for determining the quality and functional capabilities of the
product offered.

Contractor’s General Information
Each contractor must complete all of the requested information in the electronic purchasing system entitled
Contractor’s General Information Worksheet for inclusion with their bid response.

Mandatory Requirements
As noted in the preceding section, this eBid contains mandatory requirements (e.g. product specifications,
service or quality levels, staff requirements, experience or license requirements, etc.) which must be met by
the Contractor in order for the Contractor to be considered “responsive” and, therefore, eligible for contract
award. These mandatory requirements will be defined in one or more of the following ways:

1. Requirements in this eBid document.

2. Requirements contained in any attachment to the Sourcing Event, such as a Mandatory

Requirements Worksheet and the cost worksheet.
3. Copy of Current Insurance Certificate, Licenses, required Certifications, etc.

A Pass/Fail evaluation will be utilized for all mandatory requirements. Please review the Sourcing Event
and its attachments carefully and respond as directed.

Some requirements may require a “Yes” or “No” response. Ordinarily, to be considered responsive,
responsible and eligible for award, all requirements identified as mandatory must be marked “YES” to pass.
There may be rare instances in which a response of “NO” is the correct and logical response in order to meet
the mandatory requirement (e.g. responding “NO” that the Contractor does not possess any conflicts of
interest). Otherwise, any mandatory questions marked "NO" will fail the technical requirements and will result
in disqualification of the Contractor’s response, except as otherwise provided in Section 6 “Evaluation and
Award” of this eBid. Please note some requirements may require the Contractor to provide product sheets
or other technical materials.

It is strongly encouraged that all Contractor’s review all documents that are electronically attached to this
eBid. Reviewing the documentation ensures that Contractor understands the full scope of the City’s request.

5. Cost/Pricing
Each Contractor is required to submit pricing as part of its response.

5.1. General Pricing Rules
By submitting a response, the Contractor agrees that it has read, understood, and will abide by the following
instructions/rules:
1. The submitted pricing must include all costs of performing pursuant to the resulting contract; and
2. All quantities and/or estimates are for information or tabulation purposes only and;
3. No warranty or guarantee is expressed or implied on the volume of products and/or services that
the City may require through the negotiated contract period and;
PSL eBid
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4. Bids containing a minimum order/ship quantity or dollar value, unless otherwise called for in the
eBid, will be treated as non-responsive and may not be considered for award; and

5. The Contractor is required to provide net prices. In the event there is discrepancy between a
Contractor’s unit price and extended price, the unit price shall govern;

6. Inthe event there is a discrepancy between (1) the Contractor’s pricing as quoted on an uploaded,
detailed cost sheet such as an Excel Worksheet (if any) and (2) the Contractor’s pricing as quoted
by the Contractor in one or more single line entries directly into the Sourcing Event screen, the
former shall govern; and

7. The prices quoted and listed in the response shall be firm throughout the term of the resulting
contract, unless otherwise noted in the eBid or contract; and

8. Unless otherwise specified in any terms and conditions attached to the eBid, all product deliveries
will be F.O.B. destination and all shipping charges must be included in the quoted cost; and

9. Unless expressly permitted by the eBid, responses containing provisions for late or interest charges
cannot be awarded a contract. Contractors must “strikethrough” any such provisions in printed
forms and initial such revisions prior to submitting a response to the City; and

10. Contractor responses requiring prepayment and/or progress payment requirements may be
determined non-responsive unless otherwise permitted by the eBid; and

11. Unless permitted by the eBid, responses requiring payment from the City in less than thirty (30)
days will be considered non-responsive; and

12. The City is exempt from certain taxes and no provision for such taxes should be included in the
contractor’s response.

5.2 Cost Structure and Additional Instructions
The City’s intent is to structure the cost format in order to facilitate comparison among all Contractors and
foster competition to obtain the best market pricing. Consequently, the City requires that each Contractor’'s
cost be structured as directed in the eBid. Additional alternative cost structures will not be considered. Each
Contractor is hereby advised that failure to comply with the eBid instructions, submission of an incomplete
offer, or submission of an offer in a different format than the one requested may result in the rejection of the
Contractor’s response.

Enter all information directly into the cost sheet(s). Enter numbers on each cost sheet in “number” (two-place
decimal), not “currency” or other format unless otherwise stated. That is, omit dollar signs, commas, and any
other non-essential symbols. (e.g., $7.90 should be entered as 7.90) Prices must be in US Dollars. Enter
“n/a” to indicate not available or “0” if there is no charge. Cells left blank will be interpreted as “no offer”.

Download the cost worksheet (if any), complete the worksheet and then upload the worksheet by following
the instructions in DemandStar

5.3 Payment by City’s Visa Card Program
The City currently utilizes the State of Florida Visa Program. The awarded Contractor can take advantage of
this program and in consideration, receive payment within several days instead of NET 30 terms. Any
percentage off the quoted bid price for the acceptance of payment by Visa will be taken into account for
consideration of the best value to the City. If no percentage is provided in the cost proposal, the City shall
assume zero (0) percent discount applies.

6. Evaluation and Award
All timely responses will be evaluated in accordance with the following steps. The objective of the evaluation
process is to identify the most competitive bid. Once the evaluation process has been completed, the apparent
successful Contractor(s) will be required to enter into discussions with the City to resolve any exceptions to the
City’s contract. The City will announce the results of the eBid as described further in Section 6.7 “Public Award
Announcement.”
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6.1. Administrative/Preliminary Review
First, the responses will be reviewed by the Issuing Officer to determine compliance with the
following requirements:

1. Response was submitted by deadline via in accordance with Section 2
2. Response is complete and contains all required documents

6.2. Best Value Analysis:
The following criteria will be used to select the bid that will provide the best value to the City

Has sufficient financial resources to complete the order.

Can meet quoted delivery considering all other business commitments. Has a satisfactory record of
performance .

Has adequate staffing to fulfill requirements .

Has the necessary production, technical equipment and facilities (or ability to readily obtain them).
Has necessary organization experience, operational controls, and technical skills (or ability to readily
obtain them).

Is a manufacturer, supplier, authorized distributor or vendor for the requirement.

Is otherwise qualified and eligible to receive an award under applicable laws and regulations.
Has bid within a competitive price range in relation to the needed goods, services or construction.
The skill and experience demonstrated by the bidder in performing contracts of a similar nature.
The bidder's past performance.

Has met all requirements of the solicitation (delivery, quality and price).

Has met bounds of commonality. Absolute conformity is not required, just substantial or material
compliance.

Has met bid security requirements. Lack of security, where required, is a material nonconformity.
City Ordinance Section 35.12, Local Preference in Purchasing or Contracting.

The element of price is but one of the criteria elements. When considering a proposal:

Evaluate the pricing offered by the bidder; consider lifecycle costing, depreciation, and service
contracts.
Determine what proposal provides the best value to the City.

Value Added : The amount or dollar value of a service that the bidder may be able to provide the city.

Value added may be an actual amount given to the City as a signing bonus.
Value added may be equipment or services given to the City. In this case the value will be determined
by the City for the goods or services not the bidder.

6.3. Evaluating Bid Factors (Section 4)
If the Contractor’s response passes the Administrative/Preliminary Review, the Contractor’s responses to
Section 4 “eBid Bid Factors” will be evaluated. Responses to mandatory requirements will be evaluated on
a pass/fail basis. If a response fails to meet a mandatory requirement, the City will determine if the deviation
is material. A material deviation will be cause for rejection of the response. An immaterial deviation will be
processed as if no deviation had occurred.

6.4. Evaluating Cost
The City may utilize lowest cost, lowest total cost, and total cost of ownership (TCO) or greatest savings to
determine the most competitive pricing. Submitted pricing may be evaluated/scored on an overall basis or at
the category/subcategory/line level (as applicable) relative to other responses/bids.
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6.5. Selection and Award

6.6.

6.7.

The City reserves the right to: (a) waive minor irregularities, variances or non-material defects in a response;
(b) reject any and all responses, in whole or in part; (c) request clarifications from Contractors; (d) request
resubmissions from all Contractors; (e) award in whole, in part; or by line item and (f) take any other action
as permitted by law. The City reserves the right to provide for similar and/or additional services from other
companies if the City so deems necessary. If the City elects to exercise this right, the contract awarded under
this solicitation shall remain in effect as for to all terms, agreements, and conditions without penalty or
diminution of ongoing services as contained therein. Contractor agrees and understands that any contract
awarded pursuant to this solicitation shall not be construed as an exclusive arrangement and further agrees
that the City may, at any time, secure similar or identical services, or award more than one contract under
this solicitation, at its sole option.

Single Preferred but Split-Award Possible

The primary intent of this eBid is to identify a single source (Responsive and Responsible Contractor with the
best value as evaluated in Section 6.3) to provide all of the needed goods and/or services; however, the City
reserves the right to make split awards.

Local Preference in Purchasing or Contracting (Sec. 35.12, Ord. No. 10-26)*

Except where otherwise provided by federal or state law or other funding source restrictions or as otherwise
set forth in the purchasing policy. The City of Port St. Lucie shall give preference to local businesses in the
following manner:

1. In purchasing of, or letting of contracts for procurement of, personal property, materials,
contractual services, and construction of improvements to real property or existing structures for
which a request for proposals is developed with evaluation criteria, a local preference of the total
score may be assigned as follows:

a. Local businesses which meet all of the criteria for a local business as set forth in this
section, shall be given a preference in the amount of five percent (5%) of the total quoted
price of the local business.

b. The City Procurement Management Division shall have the sole discretion to determine if
a Contractor meets the definition of a "local business."”

2. Limitations:

a. The provisions of this section shall apply only to procurements which are above the formal
bid threshold as set forth in the City Code and the City of Port St. Lucie Purchasing Manual.

b. The provisions of this ordinance shall not apply to any purchase exempted from the
provisions of the City of Port St. Lucie Purchasing Manual.

* Please review (Sec. 35.12, Ord. No. 10-26) for the full governing ordinance

Site Visits, Samples, and Oral Presentations

The City reserves the right to conduct site visits, request product/work samples, or to invite Contractors to
present their product(s) and or service solutions to the evaluation team. Unless prohibited by federal, state,
county, or local laws and/or ordinances, all Contractor requested presentations shall be performed in an in-
person meeting. An oral presentation or product demonstration is not a negotiation and Contractors are not
permitted to revise their responses as part of the presentation and/or demonstration. Samples of items, when
required, must be furnished free of expense and, if not destroyed, will upon request, be returned at the
Contractor’s expense. Request for the return of samples must be made within thirty (30) days following
opening of bids. Each individual sample must be labeled with Contractor’'s name, bid number, and item
number. Failure of Contractor to either deliver required samples or to clearly identify samples as indicated
may be reason for rejection of the bid. Unless otherwise indicated, samples should be delivered to the
Procurement Management Department.
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6.8. Public Award Announcement
The preliminary results of the evaluation will be announced through the public posting of a Notice of Intent to
Award by the City Clerk’s Office, pending final approval by the City Council at a publicly noticed meeting. The
Notice of Intent to Award (“NOIA”) is not notice of an actual contract award; instead, the NOIA is notice of the
City’s expected contract award(s) pending resolution of the protest process period pursuant to City Code of
Ordinances, Section 35.14. The NOIA (if any) will identify the apparent successful contractor(s), unsuccessful
contractor(s), and the reasons why any unsuccessful contractors were not selected for contract award. NO
CONTRACTOR SHOULD ASSUME PERSONAL NOTICE OF THE NOTICE OF INTENT TO AWARD
(“NOIA”) WILL BE PROVIDED BY THE CITY. INSTEAD, ALL CONTRACTORS SHOULD FREQUENTLY
CHECKTHE CITY CLERK’'S WEBSITE FOR NOTICE OF THE NOIA DURING A CITY COUNCIL MEETING.

7. Contract Terms and Conditions

The contract that the City expects to award as a result of this eBid will be based upon the eBid, the successful
Contractor’s final response as accepted by the City and the contract terms and conditions, which terms and
conditions can be downloaded from DemandStar. The “successful Contractor’s final response as accepted by the
City” shall mean: the response submitted by the awarded Contractor, written clarifications, and any other terms
deemed necessary by the City, except that no objection or amendment by a Contractor to the eBid requirements or
the contract terms and conditions shall be incorporated by reference into the contract unless the City has explicitly
accepted the Contractor’s objection or amendment in writing.

Please review the City’s contract terms and conditions prior to submitting a response to this eBid. Contractors
should plan on the contract terms and conditions contained in this eBid being included in any award as a result of
this eBid. Therefore, all costs associated with complying with these requirements should be included in any pricing
quoted by the Contractors. The contract terms and conditions may be supplemented or revised before contract
execution and are provided to enable Contractors to better evaluate the costs associated with the eBid and the
potential resulting contract.

Exception to Contract

By submitting a response, each Contractor acknowledges its acceptance of the eBid specifications and the contract
terms and conditions without change except as otherwise expressly stated in the submitted proposal. If a Contractor
takes exception to a contract provision, the Contractor must state the reason for the exception and state the specific
contract language it proposes to include in place of the provision. Any exceptions to the contract must be uploaded
and submitted as an attachment to the Contractor’s response. Proposed exceptions must not conflict with or attempt
to preempt mandatory requirements specified in the eBid.

In the event the Contractor is selected for potential award, the Contractor will be required to enter into discussions
with the City to resolve any contractual differences before an award is made. These discussions are to be finalized
and all exceptions resolved within the period of time identified in the schedule of events. Failure to resolve any
contractual issues will lead to rejection of the Contractor's response. The City reserves the right to proceed to
discussions with the next best ranked Contractor.

The City reserves the right to modify the contract to be consistent with the apparent successful offer, and to
negotiate other modifications with the apparent successful Contractor. Exceptions that materially change the terms
or the requirements of the eBid may be deemed non-responsive by the City, in its sole discretion, and rejected.
Contract exceptions which grant the Contractor an impermissible competitive advantage, as determined by the City,
in its sole discretion, will be rejected. If there is any question whether a particular contract exception would be
permissible, the Contractor is strongly encouraged to inquire via written question submitted to the Issuing Officer
prior to the deadline for submitting written questions as defined by the Schedule of Events.

This eBid and the proposal response documents submitted shall be incorporated into the final contract by reference.
Therefore, all requirements in the eBid not specifically addressed in an exception statement in the proposal and
accepted in the contract documents, shall stand as contractual responsibilities of the proposal respondent. The
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Contract shall be the controlling document over the Proposal response and the eBid; the eBid shall be the ruling
document over the Proposal response for all requirements in the eBid not specifically addressed in an exception
statement in the proposal. Statement and requirements in the eBid shall rule over the Proposal document.

Order of Preference

In the case of any inconsistency or conflict among the specific provisions of the executed contract (including any
amendments accepted by both the City and the Contractor attached hereto), the eBid (including any subsequent
addenda and written responses to bidders’ questions), and the Contractor's Response, any inconsistency or conflict
shall be resolved as follows:

0)
(if)
(i)

8. Payment

First, by giving preference to the specific provisions of the executed contract.
Second, by giving preference to the specific provisions of the eBid.
Third, by giving preference to the specific provisions of the Contractor’'s Response, except that objections

or amendments by a contractor that have not been explicitly accepted by the City in writing shall not be
included in this Contract and shall be given no weight or consideration.

To ensure proper payment the awarded Contractor must:

1.
2.

8.
9.
10.

The City shall have not less than 30 days to pay for any products and/or services.

Invoices must clearly show the description of products and/or services to include the number of each
product or line item fulfilled.

All invoices must reference the Contract Number as established by the City.

Under no circumstance, will interest of any kind be required as payment to the Awarded Contractor.

All charges, e.g., set up costs, must be included in the cost proposal. No charges will be allowed unless
specified in the eBid and agreed upon by the City.

Any discrepancies noted by the City must be corrected by the Awarded Contractor within 48 hours.

The payment amount due on invoices shall not be altered by the City personnel. Once disputed items are
resolved, the Awarded Contractor must submit an amended invoice, or a credit memorandum for the
disputed amount.

The City will not make partial payments on an invoice where there is a dispute.

The City will only make payments on authorized transactions.

All invoices must be sent to: The Project Manager

9. List of eBid Attachments

The following documents make up this eBid. Please see Section 2.2.2 “eBid Review” for instructions about how to
access the following documents. Any difficulty locating or accessing the following documents should be immediately
reported to the Issuing Officer.

+ PSL eBid (this document)

Attachments:
A. Construction Plans(Attached)
B. Technical Specifications (Attached)
C. Location Map (Attached)
D. Excel Bid Reply- Schedule A from Section 5 of this eBid- Must be uploaded to DemandStar (Mandatory
Document) as File #1.
E. Sample Contract (Attached)
F. Other Mandatory Documents- Must be uploaded to DemandStar as File #2:
e Contractor’s General Information Worksheet/ Questionnaire
e Cone of Silence and Communication Document from Section 2.1.2 of this eBid
e Contractor’s Code of Ethics
e E-Verify Form
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e Non-Collusion Affidavit
e Drug Free Workplace Form
e Trench Safety (Based upon each ebid)

*Any documents indicated in Section 4.3 of this eBid must be returned in the system as a part of the
response by the Contractor. Failure to supply the completed document(s) will deem the Contractor as non-
responsive.
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(" N\ )
IMPORT DRIVE SIDEWALK (PHASE 1) PAY ITEM LIST (PHASE 1 & 2) || s2id
FROM OAKWOOD DRIVE (STA 6+64.25) TO INCA TERRACE (STA 60+10.95) 101-99 RECORD DRAWINGS AND ALL CERTIFICATION / CONVEYANCE DOCUMENTS MUST BE SUBMITTED PRIOR TO SCHEDULING A 1 H
FINAL INSPECTION. el Eeg 2
MNUMBER | DESCRIPTION UNIT QUANT 1. ALL RECORD DRAWINGS SHALL BE SUBMITTED IN CONFORMANCE WITH CITY OF PORT ST. LUCIE'S MINIMUM RECORD o I -
10158Q Mobilization, Incl. Survey Staking & Record Drawings LS 1 DRAWING STANDARDS. 2 = ) K
102-1 N Maintenance of Traffic / Parking / Detours DA 7 365 2. ALL RECORD DRAWINGS SHALL BE SIGNED AND SEALED BY A PROFESSIONAL LAND SURVEYOR REGISTERED IN THE 2 L) 5)%
04103 Silt Fonce LF/‘ 250 STATE OF FLORIDA AND CERTIFIED BY A PROFESSIONAL ENGINEER REGISTERED IN THE STATE OF FLORIDA. £ | A E
-10- y o
072 i s 505 3. A MINIMUM OF THREE (3) SETS OF COMPLETE RECORD DRAWINGS SHALL BE SUBMITTED IN CORRELATION WITH THE 3 a--f—. @
N9 : — . APPROVED CONSTRUCTION DRAWINGS. 5 i) |
110-1-1 Clw Grubbing/Demolition AC 3.10 2 %
- - 102-1 PAY ITEMS INCLUDES ALL ITEMS FOR MAINTENANCE OF TRAFFIC WHICH ARE NOT INCLUDED FOR PAYMENT UNDER SEPARATE g : 2
120-1 Regular Bxgavation pd cY 730 ITEMS. INCLUDES PEDESTRIAN MAINTENANCE OF TRAFFIC, MAINTENANCE OF PARKING, MAINTENANCE OF US MAIL BOXES AND ANY g ;
120-6 EmbankmentN\ P Cy 450 NECESSARY TEMPORARY TRAFFIC DETOURS. ALSO INCLUDES REMOVAL OF ALL EXISTING CONFLICTING PAVEMENT MARKINGS. & 5
_ -~ . " oy " m g \ /
430-175-215 Pipe Culvert, Optdwal Material, Elliptical 13"x17" CAF” LF 9r7 110-1 PAY ITEM INCLUDES REMOVAL & DISPOSAL OF ALL CONCRETE. 3
430-175-215 Pipe Culvert, Optional\rﬂaierial, Elliptical 12”x1,8"§CP LF 116 5 )
430-982-699 Mitered End Section, All Typeg/Sizes 7~ EA 3 120-1 INCLUDES ALL EARTHWORK EXCAVATION & EMBANKMENT FOR ROADWAY; DRIVEWAY; DRAINAGE STRUCTURE; AND INCLUDES 40 815l o ol o 3 o o ¢
- : LINEAR FEET OF ROOT BARRIER AND PLANTER ADJUSTMENT AT A CERTAIN LOCATION NEAR INCA TERRACE. IHEREEERRE
514-72 Swale Liner LF 4,505 3 (LI I I I O
518-900 Asphalt/Base, Utilty Road Cut Baement Restoration SY 2,200 1206 FINAL GRADING SHAPING AS NECESSARY FOR FINAL RESTORATION 1R EE:
5221 Concrete Sidewalk/Pads, 4 hick \\ SY 2,960 430-175-215  PAY ITEM INCLUDES REPLACEMENT OF ALL PIPE END TREATMENTS CLASS NS CONCRETE FOR DRIVEWAYS AND SELECT LOCATIONS IR § c g
- . - == THAT EXISTED PRIOR TO CONSTRUCTION. INCLUDES BACKFILL, COMPACTION, DISPOSAL OF SURPLUS MATERIAL, AND RESTORATION E\__ 88825 )
522:2 Concrete Drlvewgys/ Sie6walk/Pads, 6" Thick™\ SY 2,100 MATERIAL NECESSARY FOR A COMPLETE AND ACCEPTED INSTALLATION. REFERENCE CITY OF PORT ST. LUCIE CONSTRUCTION z
527-2 Detectable Warnipg§ N\ SF 800 STANDARDS. £
=
570-1-2 Performance #0rf, Sod N\ SY 10,450 430-982-699  PAY ITEM INCLUDES THE PIPE COST FOR THE LENGTH IDENTIFIED BY DIMENSION "F" IN TABLE 1 OF INDEX 430-021. REFERENCE g
700-1-50 Single Poef Sign, New N EA 7 FDOT FY 2022-23 STANDARD PLANS. : e
711-11-122 Thgunﬁ)plastic, Standard Yellow, Solid 6" \ LF 900 514-72 SHALL INCLUDE ALL ITEMS SHOWN ON THE PLASTIC SWALE LINER INSTALLATION DETAIL AND SAND LAYER WITH EXCEPTION OF SOD % ” 5 %
N N N 8 HIEH
711-11-123 ermoplastic, Standard White, Solid 12" NE 970 WHICH IS COVERED UNDER PAY ITEM 570-1-2. s 2|22
711-11-125 Thermoplastic, Standard White, Solid 24" LF\ 560 522-2 PAY ITEM INCLUDES ADDITIONAL CONCRETE AND REINFORCING BARS FOR REDUCED COVER DRIVEWAY PIPE INSTALLATION AND SHALL £ g|S
1080-21,500 Uity Foxture. Valve. Adust TN B INCLUDE THE CONCRETE FOR THE THICKENED DRIVEWAY FOOTER EDGE. ALL CONCRETE SHALL BE FDOT APPROVED CLASS NS 8 3|2
=1 Aty Tixture, valve, Adus AN CONCRETE. THIS PAY ITEM INCLUDES REMOVAL AND REPLACEMENT OF CERTAIN BRICK PAVER DRIVEWAYS. z HE
108,04'1 -600 Utility Fixture, Water Meter Box, Adjust EA \ 5 & 5|g
— - - - - 527-2 DETECTABLE WARNING SURFACES SHALL BE CAST-IN-PLACE AND BRICK RED IN COLOR. INCLUDES ALL LABOR, SURFACE g EHE
90-12-900 Utility, Water Main (12") Vertical Deflection LS PREPARATION, MATERIALS AND INCIDENTALS NECESSARY TO COMPLETE THE WORK. g zl3lx
£ HE:
PHASE 1 CONSTRUCTION IS COMPLETED; THE PHASE 1 QUANTITIES ARE NOT INCLUDED IN THE PHASE 2 CONTRACT 700-1-50 PAY ITEM INCLUDES REMOVAL AND REPLACEMENT OF EXISTING SIGNS. PROPOSED SIGN ASSEMBLIES AND POLES SHALL BE g NN
UPGRADED TO MEET CURRENT FDOT SPECIFICATIONS. INCLUDING STOP SIGN AND STREET NAME PLAQUES. e 5lilz
71111122 |NCLUDES ALL CLEANING AND PREPARING OF SURFACES; REMOVAL OF EXISTING MARKINGS; FURNISHING OF ALL MATERIALS; B &°|®
IMPORT DRIVE SIDEWALK (PHASE 2) THRU APPLICATION; CURING AND PROTECTION OF ALL ITEMS; PROTECTION OF TRAFFIC; FURNISHING OF ALL TOOLS; MACHINES AND g NEE
FROM INCA TERRACE (STA 60+10.95) TO SAVAGE BOULEVARD (STA 116+24.40) 71111125 ~ FQUIPMENTAND 201 ALL INCIDENTALS NECESSARY TO COMPLETE THE WORK.
1080-21-500  INCLUDES ALL WORK AND MATERIALS REQUIRED TO RELOCATE/ADJUST/BY-PASS/PRESSURE TEST AND DETOUR TRAFFIC. THE d =z 3 1z48
ITEM NUMBER [ DESCRIPTION UNIT QUANTITY THRU EXISTING FACILITY SHOULD BE SET TO MATCH THE PROPOSED GRADE AND SHALL COMPENSATE THE CONTRACTOR FOR ALL SN B
101-99 Mobilization, Incl. Survey Staking & Record Drawings LS 1 COORDINATION WITH EXISTING UTILITY PROVIDERS THROUGHOUT THE DURATION OF THE CONSTRUCTION CONTRACT. z Q g | 22803z
M 1090-12-900 5| S2 | 35328
102-1 Maintenance of Traffic / Parking / Detours DA 365 E o2 g:gggg
3 w JT =35
104-10-3 Silt Fence LF 450 2\ > - 8eeéd
, NOTE: ADDITIONAL QUANTITIES HAVE BEEN ADDED TO SEVERAL PAY ITEMS FOR CONTINGENCY. FINAL QUANTITIES COULD BE MORE THAN AN /
107-2 Mowing AC 2.05 OR LESS THAN INDICATED VALUES, AND PAYMENT WILL BE BASED ON MEASURED INSTALLED QUANTITIES. T\
110-1 Clearing and Grubbing/Demolition AC 3.10 2
120-1 Regular Excavation CY 620 g <
1206 Embankment cY 400 lwsg
430-175-215 Pipe Culvert, Optional Material, Elliptical, 13"x17" CAP LF 545 5 E 9 g ﬂ
430-175-215 Pipe Culvert, Optional Material, Elliptical,12"x18" RCP LF 266 fla 'Iﬁ wi =
430-175-218 Pipe Culvert, Optional Material, Elliptical,14'x23" RCP LF 100 % =08 =
. . . — s 3
430-175-230 Pipe Culvert, Optional Material, Elliptical, 24"x38" RCP LF 130 ¢ g 5 = E
430-982-699 Mitered End Section, All Types/Sizes EA 18 g E < ,‘f g
430-536-202 Straight Concrete Headwall (38"x24" RCP) (Double) EA 2 |2 E § a
514-72 Swale Liner LF 4,835 § ; [=) o o
518-900 Asphalt/Base, Utility Road Cut Pavement Restoration SY 2,200 2 nn z
5221 Concrete Sidewalk/Pads, 4" Thick SY 2,850 E o
522-2 Concrete Driveways/Sidewalk/Pads, 6" Thick SY 1,300 g
527-2 Detectable Warnings SF 440 N1 J
570-1-2 Performance Turf, Sod SY 11,250 o JosephW.Capra )
n " a 301 NW Flagler Ave.
700-1-50 Single Post Sign, Remove/Replace EA 11 g Stuart, Florida 34954
» .E. No. 37
711-11-122 Thermoplastic, Standard Yellow, Solid 6" LF 900 &
711-11-123 Thermoplastic, Standard White, Solid 12" LF 830 §
711-11-125 Thermoplastic, Standard White, Solid 24" LF 480 é
1080-21-500 Utility Fixture, Valve, Adjust EA 18 g
1080-21-600 Utility Fixture, Water Meter Box, Adjust EA 4 % " Frowavae_J
1090-12-900 Utility, Water Main (12") Vertical Deflection LS 4 £/ JoB o 1813.19
o SHEET
\ )\ _2 o _46
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7
IMPORT DRIVE SIDEWALK PROJECT GENERAL NOTES

.

1. BENCHMARK ELEVATIONS SHOWN ON THE PLANS ARE NORTH AMERICAN VERTICAL DATUM OF 1988 (NAVD
1988).

2. ALL DRAINAGE INFRASTRUCTURE IS TO REMAIN UNLESS OTHERWISE NOTED.

3. ALL GRADES SHOWN ARE FINISHED GRADES, UNLESS OTHERWISE NOTED.

4. STATIONING AND OFFSETS REFER TO THE BASELINE OF CONSTRUCTION, UNLESS OTHERWISE NOTED.
5. EXISTING UTILITIES ARE TO REMAIN IN PLACE UNLESS OTHERWISE NOTED.

6. ANY PUBLIC LAND CORNER WITHIN THE LIMITS OF CONSTRUCTION IS TO BE PROTECTED. IF A CORNER
MONUMENT IS IN DANGER OF BEING DESTROYED AND HAS NOT BEEN PROPERLY REFERENCED, THE ENGINEER
SHOULD NOTIFY THE CITY SURVEYOR RICK COMPITELLO, WITHOUT DELAY, BY TELEPHONE (772) 871-5280.

7. EXISTING IMPACTED DRIVEWAYS WITHIN THE LIMITS OF THIS PROJECT ARE TO BE RESTORED TO THE CITY
OF PORT ST. LUCIE (CITY OF PSL) STANDARDS AT THE SAME LOCATION AND WIDTH, UNLESS OTHERWISE
SHOWN IN THE PLANS. RESIDENTIAL ACCESS MUST BE MAINTAINED AT ALL TIMES. LIMITS OF DRIVEWAY
REMOVAL ARE TO BE DETERMINED BY THE PROJECT MANAGER AT THE TIME OF CONSTRUCTION. IN WHICH
CASE, CONTRACTOR WILL NOTIFY HOMEOWNER 48 HOURS IN ADVANCE AND WILL COMPLETE DRIVEWAY
RECONSTRUCTION WITHIN ONE WEEK OF THIS NOTIFICATION.

8. NO CONSTRUCTION SHALL COMMENCE UNTIL ALL REQUIRED PERMITS AND APPROVALS HAVE BEEN
SECURED AND THE CONTRACTOR IS ISSUED A "NOTICE TO PROCEED".

9. DURING CONSTRUCTION, SHOULD ANY DRAINAGE STRUCTURES (INCLUDING PIPES) BE FOUND THAT ARE
NOT SHOWN ON THE PLANS, NOTIFY THE ENGINEER IMMEDIATELY.

10. IN REFERENCE TO EXISTING UTILITIES AND UTILITY ADJUSTMENTS:

A. THE LOCATION OF UTILITIES SHOWN ON THE PLANS ARE APPROXIMATE ONLY. THE EXACT HORIZONTAL
AND VERTICAL LOCATIONS SHALL BE DETERMINED BY THE CONTRACTOR PRIOR TO CONSTRUCTION. IN
ADDITION, THE CONTRACTOR SHALL BE RESPONSIBLE TO VERIFY IF "OTHER" UTILITIES (NOT SHOWN ON THE
PLANS) EXIST WITHIN THE AREA OF CONSTRUCTION. SHOULD THERE BE UTILITY CONFLICTS, THE
CONTRACTOR SHALL INFORM THE ENGINEER AND NOTIFY THE RESPECTIVE UTILITY OWNER(S) TO RESOLVE
UTILITY CONFLICTS AND UTILITY ADJUSTMENTS AS REQUIRED.

B. WATER AND SANITARY SEWER UTILITY WORK SHALL BE IN CONFORMANCE WITH ALL WATER AND
SANITARY SEWER UTILITY WORK SHALL BE IN CONFORMANCE WITH ALL CODES, STANDARDS, AND
ORDINANCES CURRENTLY ADOPTED BY THE STATE OF FLORIDA D.E.P. AND PORT ST. LUCIE UTILITY SYSTEMS
DEPARTMENT (PSLUSD).

11. THE CONTRACTOR SHALL NOTIFY UTILITY OWNERS THROUGH SUNSHINE STATE ONE CALL OF FLORIDA
(1-800-432-4770) AND UTILITY OWNERS LISTED BELOW IN TWO BUSINESS DAYS (OR 10 DAYS IF ON THE JOB
SITE).

COMPANY CONTACT TEL. NO.

AT&T LUKE FOLKERTS (407) 496-6041
COMCAST CABLE ANTHONY SPRINGSTEEL (561) 804-0973
FLORIDA CITY GAS RON MULLER (772) 337-7011
FLORIDA POWER & LIGHT. CO. ROB MORRIS (772) 223-4215

PSL PUBLIC WORKS DEPT.
PSL UTILITY SYSTEMS DEPT.

FRANK KNOTT, PM
LANEY SOUTHERLY, PE

(772) 380-6022
(772) 873-6442

12. IF DEWATERING PERMIT IS REQUIRED FOR THIS PROJECT, THE CONTRACTOR WILL BE REQUIRED TO
OBTAIN A DEWATERING PERMIT OR WATER USE PERMIT AND ALLOW TIME FOR THE SOUTH FLORIDA WATER
MANAGEMENT DISTRICT AND/OR FDEP TO REVIEW AND APPROVE THE PERMIT PRIOR TO THE CONSTRUCTION
START DATE.

13. WORK HOURS ARE FROM 7:00 AM TO DUSK, MONDAY-FRIDAY. WORK WILL NOT BE ALLOWED ON
WEEKENDS OR HOLIDAYS OBSERVED BY THE CITY OF PORT ST. LUCIE UNLESS WRITTEN APPROVAL IS
OBTAINED FROM THE CITY. THE CONTRACTOR MUST RECEIVE WRITTEN PERMISSION FROM THE CITY AND
PROVIDE AN APPROVED MOT PLAN BEFORE ANY LANE CLOSURES OCCUR.

14. THE CONTRACTOR SHALL COORDINATE SELECTION AND REVIEW OF ANY PROPOSED STAGING AREAS
ASSOCIATED WITH THIS PROJECT WITH FRANK KNOTT, PM.

15. EXISTING LANDSCAPE IMPROVEMENT THAT ARE IN CONFLICT WITH THE PROPOSED IMPROVEMENTS ARE
TO BE RELOCATED PER THE DIRECTION OF THE PROJECT MANAGER. VACANT LOTS WITH VEGETATION SUCH

18. ANY KNOWN OR SUSPECT HAZARDOUS MATERIAL FOUND ON THE PROJECT BY THE CONTRACTOR SHALL
BE IMMEDIATELY REPORTED TO THE PROJECT MANAGER, WHO SHALL DIRECT THE CONTRACTOR TO
PROTECT THE AREA OF KNOWN OR SUSPECT HAZARDOUS MATERIAL FROM FURTHER ACCESS. THE PROJECT
ENGINEER IS TO NOTIFY THE PROPER REGULATORY AUTHORITY OF THE DISCOVERY. THE PROPER
REGULATORY AUTHORITY WILL ADVISE/DIRECT THE PROJECT ENGINEER IN THE INVESTIGATION,
IDENTIFICATION AND/OR REMOVAL/REMEDIATION OF THE MATERIAL IN QUESTION AS NEEDED. THE
CONTRACTOR SHALL NOT RETURN TO THE AREA OF SUSPECTED CONTAMINATION UNTIL APPROVAL IS
PROVIDED BY THE PROJECT MANAGER.

19. THE CONTRACTOR SHALL NOT BRING ANY HAZARDOUS MATERIALS ONTO THE PROJECT. SHOULD THE
CONTRACTOR REQUIRE SUCH FOR PERFORMING THE CONTRACTED WORK, THE CONTRACTOR SHALL
REQUEST, IN WRITING, WRITTEN PERMISSION FROM THE PROJECT MANAGER IN ACCORDANCE WITH THE
MATERIAL SAFETY DATA SHEET (MSDS) FOR EACH HAZARDOUS MATERIAL PROPOSED FOR USE.

20. EXISTING MAILBOXES SHALL BE MAINTAINED AT ALL TIMES. CONTRACTOR IS RESPONSIBLE FOR
REPLACING DAMAGED MAILBOXES WITH LIKE KIND AT NO ADDITIONAL COST.

21. ALL WORK ASSOCIATED WITH THIS PROJECT IS TO BE PERFORMED WITHIN THE RIGHT-OF-WAY
LIMITS AS DEPICTED ON THE PLAN SHEETS.

22. ALL CONCRETE SIDEWALK JOINTS SHALL BE TOOLED WITHOUT EXPANSION JOINTS.

23. ALL WORK, CONCRETE AND MATERIALS SHALL COMPLY WITH THE LATEST EDITION, INCLUDING ALL
REVISIONS, OF THE FOLLOWING STANDARDS AND PUBLICATIONS: -AMERICAN ASSOCIATION OF STATE
HIGHWAY AND TRANSPORTATION OFFICIALS (AASHTO) -AMERICAN CONCRETE INSTITUTE (ACI)
-AMERICAN SOCIETY FOR TESTING MATERIAL (ASTM) -AMERICANS WITH DISABILITIES ACT
ACCESSIBILITY GUIDELINES (ADAAG) -FDOT ROADWAY AND TRAFFIC DESIGN STANDARDS -FDOT
STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION -FDOT STRUCTURES STANDARD
INDEX.

24. ALL DISTURBED AREAS SHALL BE REPAIRED TO EXISTING CONDITIONS OR BETTER. THE CONTRACTOR
SHALL ONLY BE ENTITLED FOR PAYMENT OF AUTHORIZED AREAS WITHIN THE PROJECT WORK LIMITS. THE
PROJECT WORK LIMITS SHALL BE ESTABLISHED BY THE CITY OF PORT ST. LUCIE PRIOR TO
CONSTRUCTION. THE CONTRACTOR SHALL MAKE EVERY EFFORT TO MINIMIZE UNNECESSARY DAMAGE. ALL
DAMAGED AREAS OUTSIDE THE PROJECT WORK LIMITS MUST BE REPAIRED TO EXISTING CONDITIONS OR
BETTER, AT THE COST OF THE CONTRACTOR, PRIOR TO FINAL PAYMENT.

25. ALL SOD SHALL HAVE A WARRANTY OF 45 DAYS AFTER THE FINAL COMPLETION DATE OF THE PROJECT.
SOD REPLACED BY THE CONTRACTOR MUST BE THE SAME TYPE AS REMOVED.

26. ROADSIDE GRADING NOTES:

a. SIDEWALK LAYOUT SHALL BE TYPICALLY A 6' OFFSET FROM THE EDGE OF THE TRAVEL WAY ALONG ONE
SIDE OF THE ROAD.

SIDEWALKS ARE TO BE 4 IN. THICK CONCRETE TYPICALLY.

SIDEWALKS WITHIN 6' OF INTERSECTIONS SHALL BE 6 IN. THICK.

SIDEWALK CROSS-SLOPE SHALL NOT EXCEED 2% IN ANY LOCATION.

SIDEWALK LONGITUDINAL SLOPE SHALL NOT EXCEED 5% AT ANY LOCATION.

GRADING BASE LINE IS CONSIDERED THE FACE OF WALK.

SOD SHALL BE SET 0.5 IN. BELOW IN GRADE BELOW THE EDGE OF PAVEMENT. SWALE FORESLOPE AND
BACKSLOPE SHALL BE 3:1 MAX, 4:1 TYP. (MINIMAL GRADING PREFERRED).

SWALE GRADING (GUTTER-LINE) IS 0.20% MIN. 0.30% PREFERRED.

12" SUBGRADE SHALL BE COMPACTED TO 98% OF MODIFIED PROCTOR (ASTM D1557/AASHTO T-180).
ALL AREAS ADJACENT TO THE PROPOSED SIDEWALK SHALL BE RE-GRADED TO REPAIR ANY EROSION,
POTENTIAL DROP OFFS, OR TRIPPING HAZARDS.

s Tame

3TF

27. DRIVEWAY NOTES:

a. DRIVEWAY WIDTHS VARY TYPICALLY FROM 10' (SINGLE-CAR) TO 20' WIDE (DOUBLE-CAR). PROPOSED
SHALL MATCH EXISTING.

b. DRIVEWAY REPLACEMENT SHALL BE 6" CONCRETE UP TO 1' FROM THE RIGHT-OF-WAY LINE WHERE IT
SHALL MATCH GRADE FLUSH WITH THE EXISTING DRIVEWAY. WORK OUTSIDE THE RIGHT-OF-WAY IS
NOT INCLUDED WITH THIS PROJECT.

c. DRIVEWAY CULVERTS ARE TYPICALLY 4' EXTENDED PIPE OR CONCRETE END TREATMENTS CENTERED
ON BOTH SIDES. END TREATMENTS WHETHER EXTENDED PIPE OR CONCRETE END TREATMENTS SHALL
BE REMOVE AND REPLACE TO MATCH EXISTING.

d. DRIVEWAY CULVERTS SHALL BE SET ON FIRM AND UNYIELDING GROUND AND SET TO MATCH
DRAINAGE CONVEYANCE FLOW LINE OF UPSTREAM AND DOWNSTREAM CULVERT INVERTS.

e. BACKFILL USED DURING THE INSTALLATION OF DRIVEWAY CULVERTS SHALL BE REPLACED IN 12"
LIFTS. COMPACTED TO 98% OF MODIFIED PROCTOR (ASTM D1557/AASHTO T-180).

f. AT THE TIME OF CONSTRUCTION, IF THE CONCRETE DRIVEWAY AND CULVERT PIPE ARE FOUND IN
GOOD CONDITION AND NOT IN CONFLICT WITH THE PROPOSED SIDEWALK THEN THE CITY OFFICIAL
CAN DETERMINE WHETHER IT TO REMAIN OR CONTINUE TO BE REPLACED.

28. CROSSWALK NOTES:

a. ALL SIDE STREET INTERSECTIONS SHALL INCLUDE THERMOPLASTIC WHITE SPECIAL EMPHASIS
MARKINGS PER FDOT STANDARD PLANS.

b. ALL SIDEWALK AT SIDE STREET CROSSWALKS SHALL HAVE DETECTABLE WARNING SURFACES THAT
EXTEND THE FULL WIDTH OF THE SIDEWALK AND IN THE DIRECTION OF TRAVEL 24 INCHES FROM
EDGE OF PAVEMENT.

CONTRACTOR TO MEANDER SIDEWALK TO AVOID ANY VALVES
(WATER AND SEWER) FOUND ON-SITE IN CONFLICT WITH

SIDEWALK.

LOCATIONS.

\_

(10 DAYS PRIOR TO CROSSING EXISTING CONFLICTS, THE
CONTRACTOR WILL POTHOLE THE LOCATION OF ALL EXISTING
UTILITIES TO DETERMINE THE EXACT HORIZONTAL AND VERTICAL

N

J

2. STAKE-OUT

k“' FINAL

3. DRIVEWAY AND SIDEWALK FORM-WORK

fENGINEER OF RECORD INSPECTION REQUIREMENTS CONTRACTORN
TO CALL CONTRACT ENGINEER OF RECORD 48 HOURS ADVANCE
FOR FOLLOWING INSPECTIONS:
1. PRECONSTRUCTION MEETING

J

HIS DOCUMENT, TOGETHER WITH THE CONCEPTS AND DESIGNS PRESENTED HEREIN, AS AN INSTRUMENT OF SERVICE, IS INTENDED ONLY FOR THE SPECIFIC PURPOSE AND CLIENT FOR WHICH IT WAS PREPARED. REUSE OF AND IMPROPER RELIANCE ON THIS DOCUMENT WITHOUT WRITTEN AUTHORIZATION AND ADOPTION BY CAPTEC ENGINEERING, INC. SHALL BE WITHOUT LIABILITY TO CAPTEC ENGINEERING, INC.

~

8/27/121

DATE:

301 NW Flagle Ave

|
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/
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Stuart, Florida 34994
Phone: (772) 692-4344
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REVISIONS
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8/27/21
DATE

1
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SCALE
VERIFICATION

|

|
)

S.W. IMPORT DRIVE
SIDEWALK DESIGN

Joseph W. Capra

DIMENSIONS
ACCORDINGLY

0 I 0.5

|

SOLID BAR IS EQUAL
TO HALF AN INCH ON
ORIGINAL DRAWING,

ADJUST ALL SCALED

CITY OF PORT ST. LUCIE, FLORIDA
GENERAL NOTES

301 NW Flagler Ave
Stuart, Florida 34994
P.E. No. 37638

AS INVASIVE PLANTS AND EXOTICS SHALL BE CLEARED IN THE LOCATION IN CONFLICT WITH THE PROPOSED KNOW WHAT'S BELOW
SIDEWALK AND SWALE-LINER INSTALLATION. 29. SWALE-LINER NOTES: ALWAYS CALL 811

a. SWALE LINER: 1/4 SECTION OF 12" ID SMOOTH INNER WALL PERFORATED BLACK POLYETHYLENE PIPE. s BEFORE YOU DIG
16. LANE CLOSURES SHALL BE COORDINATED WITH ST. LUCIE COUNTY SCHOOL BOARD, ST.LUCIE COUNTY b. 1/2" DIAMETER X 12" LONG PVC WITH CAP FOR STAKES THROUGH LINER AT CORRUGATION, EQUAL s fast. It free. s the law
FIRE RESCUE AND THE CITY OF PORT ST. LUCIE AT LEAST 48 HOURS IN ADVANCE. DISTANCE. (10 PER 20' LENGTH) ) ' ’

c. SOD SHALL BE LAID OVER A FREE DRAINING SOIL LAYER. www.callsunshine.com %)
17. FINAL ADJUSTMENT OF ANY STORM STRUCTURE TOPS SHALL BE THE RESPONSIBILITY OF THE d. ALLOW A 1-1/2" GAP BETWEEN LINER SECTIONS FOR EXPANSION. JOB No.. 1813.19
CONTRACTOR. DRAINAGE STRUCTURES SHALL BE PROVIDED IN 2 PARTS. e. CITY OF PORT ST. LUCIE WILL FURNISH LINER, STAKES, AND CAPS. SHEET

f. CONTRACTOR IS RESPONSIBLE FOR INSTALLATION ONLY. )¢ 4 oF 46
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( N\ A
EXIST- % §§§§ m%
R/W LINE 40° ¢ :
| | o 3328
12 (? 3 NE
' : =33
26' EXIST § t g %
| CLEARING AND GRUBBING ' io | TRAVEL LANE Q--"it 3
o 5 H
I TOP OF : 8 :
2 10° e B & 12'4 sop L/,,,lffﬂl R LNE g
SOD SOD TRAVELLANE | ~ W [ | - 20+ | 5
e = - I\ ___J
| | — M SOD AT EDGE OF PAVEMENT VARIES H I
| ey | AXER "\ DETAIL (B - -— |
77777 — I~ ~ ~ ) 1 GRS
ST oo — EN_8082% )/
‘ RS L,j,,,,fllllﬁ I %
SEE DETAIL (B) .
MATCH EXISTING i} 12'+ EXISTING —| : 3|2
SWALE GRADE 12" COMPACTED SAW CUT EXIST/\, GRASS \ iz
(POSITION VARIES) SUBGRADE 6" THICK TRAVEL LANE FDGE OF PAVEMENT ELEV. HHE
SEE DETAIL (A) PROPOSED 4" THICK DRIVEWAY \ R 4 MAX. 3 MAX.
CONCRETE SIDEWALK \ EP (DRIVEWAY EXISTING S | | .. EXISTING : §§
T MUST BE FLUSH) ASPHALT ' GRASS b
TYPICAL SIDEWALK WITH SWALE i st 8 0 st ":-.‘; S SAND LAYER dEE
ol T 2 ~
SECTION 45° S ! SEE DETAIL "A" & S|5|e
I S SOD SECTION VIEW 3 HEE
EXIST. G - - (NOT TO SCALE) NEE
R/W LINE 40" 6"
b _——— NOTES .
- — R
1. SWALE LINER: 1/4 SECTION OF 12" ID olui 883523
SMOOTH INNER WALL PERFORATED HECH IFELEEE
TYPICAL DRIVEWAY FOOTER BLACK POLYETHYLENE PIPE. | 8E Eggégg
| & SAW-CUT ASPHALT s| w Bagest<
SoD 2. STAKE AND CAP: 1/2" DIAMETER X 12" 2\ ° °res )
| 15 DETAIL (C) LONG PVC WITH CAP THRU LINER AT E T~
. CORRUGATION AT 2' INTERVALS.
1 | (VARIES) 6' ?. 6' 12' + E
——! 3. PROVIDE A 1-1/2" GAP BETWEEN LINER <
TRAVEL LANE SECTIONS FOR EXPANSION. w2 o
3" SAND I528| 2
| LAYER 4. SWALE LINER, STAKES, AND CAPS Z - 4 | O
STAKE PROVIDED BY THE PUBLIC WORKS H I flﬂ u| =
VARIES AND CAP DETAIL "A" DEPARTMENT- =08l §
10% MAX (TYP.) (NOT TO SCALE) |-l e
B T — g o o -l
2| 4
_/ ENGINEERING STANDARDS FOR LAND % - E 8 2
PROPOSED 6" THICK DEVELOPMENT DATE: 613/2020 |12ay g
CONCRETE DRIVEWAY COMMERCIAL, RESIDENTIAL SUBDIVISION, SWALE LINER . 3 »n N> =
(REMOVE AND REPLACE) AND CAPITAL IMPROVEMENT PROJECTS SHEET: 1 OF 1 5 E
PROPOSED 13"x17" CAP PROPOSED 6" THICK %
(REMOVE AND REPLACE) CONCRETE SIDEWALK £ S S
DRIVEWAY CULVERT AND o sosconw capra
COMPACTED BACKFILL % Stuart, Florida 34994
@ P.E. No. 37638
TYPICAL SIDEWALK WITH DRIVEWAY
SECTION =
ug K Printed Date: )
% JoB No.: 1813.19
§ SHEET
9 JN\_5_or 46
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e N A
5| 833 °y
Z| 288 E
‘é sz °
=)
N - E
PHASE 1 INTERSECTIONS a ) §
NOT IN PHASE 2 CONTRACT = £
SPECIAL EMPHASIS : 2
MARKINGS =
T OAKWOOD DRNVE £ 5
LIST OF INTERSEGTIONS: LIST OF ROADWAY CULVERTS
1. OAKWOOD DRIVE ST 1 1 1 11 1)
2. OCEAN COVE AVENUE . — PHASE 1 Culvert ID # Road Name Intersecting Road Existing Culverts Proposed Culverts g _ o N
3. VARDON STREET 3 . B CULVERTS $31-D008 Import Dr Antiquera St 1-50 LF 12'x18" RCP W/ MES 1-58 LF 12'x18" RCP W/ MES 1FEEEEEER
4. VALERA STREET i : : $31-D007 Import Dr Caballero St 1-54 LF 13'x22" CSP W/ MES 1-58 LF 12'x18" RCP W/ MES 2 F
5. ANTIQUERA STREET \ (NOT IN CONTRACT)/s31-Doos Import Dr Inca Ter 1-40 LF 12'x18" CMP 1-47 LF 12'x18" RCP W/ MES esss:uad
6. WYNNEWOOD STREET ., ) $31-D004 Import Dr Drexel St 1-36 LF 11"x18" CMP W/ MES 2-46 LF 12'x18" RCP W/ MES E[°E28gasg
|7. CABALLEROSTREET 4 %?J‘E%AEEE aRSLFBfJSABLE $31-D002 Import Dr Driftwood Ln 144 LF 14'x23" RCP W/ MES 1-48 LF 14'x23" RCP W/ MES s\ SgE88E°
8. INCA TERRACE $35-D024 Import Dr Salmon Rd 2-40 LF 24"x35" CMP W/ HW 2-65 LF 38"x24" RCP W/ 2-HW 2
9. BIRD AVENUE 6" CONCRETE EXISTING STOP SIGN AND STREET $35-D023 Import Dr Quarry St 156 LF 15'x21" CMP W/ MES 1-52 LF 14'x23" RCP W/ MES £
1‘1)- ?E%%OS;?EEET SIDEWALK NAME PLAQUES TO BE UPGRADED §35-D026 Import Dr Pruitt St 1-56 LF 13"17" CMP W/ MES 1-52 LF 12'x18" RCP W/ MES :
12 HYACINTH STREET 12" THERMOPLASTIC TO THE LATEST FDOT STANDARD $35-D107 Import Dr Zamora Ter 1-56 LF 15%1" CMP W/ MES 2-55 LF 12'x18"RCP W/ MES : 1w
N $35-D108 Import Dr Zamora Ter 1-56 LF 13"x17" CMP W/ MES 1-52 LF 12'x18" RCP W/ MES s HE
13. MADRUGA STREET 24" PREFORMED ROUND ASSEMBLY g HE
$35-D111 Import Dr Savage Blvd 1-56 LF 13"x17" CMP W/ MES 1-52 LF 12'x18" RCP W/ MES 3 EE
14. DRIFTWOOD STREET THERMOPLASTIC g HEE
15. QUARRY STREET 24" WHITE THERMOPLASTIC STOP BAR . 512 o
16. PRUITT STREET " 5
17 ALGIERS STREET 6" DOUBLE YELLOW THERMOPLASTIC : 3ls
18. ZAMORA TERRACE HE
19. SAVAGE BOULEVARD TYPICAL SIDEWALK AT SIDE STREET WITH
g dEIE
CROSSWALK DETAIL 130"X30" STOP SIGN i
5 HHE
PHASE 1: 7 VARIES x 12" STREET NAME (BACK TO BACK) HHE
+ PHASE 2: 12 VARIES x 12" STREET NAME (BACK TO BACK) : - 3
—————————— ® wnl-|Z
TOTAL QTY: 19
of N A
REFERENCE FDOT STANDARD PLANS i =z 2 2398
INDEX 522 AND 711 | w2 | 355223
a HEEN EEELEE
SAWCUT EXIST. PAVEMENT. SEE DETAIL (C) 5 3 2 §333gg
(TYP.) ANY ROADWAY DAMAGE MUST BE REPAIRED el FELFE 8
5 w J==35
/EOP * WITH ASPHALT. 8 S o %o g 3
TOP OF END - é Y s E———
TREATMENT T o 2 :
_\ © % g :
NOTES FOR 13"17* CAP: (REINFORCED CONCRETE = 6" THICK CONCRETE |y .8
5 FOR COVER LESS THAN 8") H 4 °o‘
1. PIPE TREATMENT SHALL MATCH FDOT " Z| - ‘D -l
DIMENSIONS FOR A CONCRETE PIPE |— WHEN < 8 | - 25' TRANSITION = . 25' TRANSITION e sl g N w
COLLAR. . 3 < FROM (+) 0.015 —=] e 3 = FROM (1)0.015 = i ~ ila W n
17" 2. DIMENSIONS SHALL BE 6" WIDER THAN - Tor 0018 S TO 0015 - g S
. == ) -l
OUTSIDE EDGE OF PIPE AT CENTER, TOP 5| B8 y - E
y AND BOTTOM. 20" N P Od5| m
= 3. DIMENSIONS SHALL BE STANDARD ; ? Q. [11]
N 2 2'x 2'-6" x 4' ON ALL 13" x 17" CAP. N S#4BARS N % T | = E & (=]
4. ALL PIPE SHALL BE BITUMINOUS COATED . . CLASS NS -t St - 1=w®
- WHERE CONCRETE TOUCHES METAL. 6 6 CONCRETE —SWALE-LINER 2 === b ; aw
5. AVERAGE CONCRETE VOLUME 16.23 CF OR 2'.6" N VA \ 777777 - z| = == O
.60 CY PER END TREATMENT. - + 13" X 17'| CAP 2len =
T T z
2'-6" 6" THICK CONCRETE \ ! ‘ \RNV LINE g
DRIVEWAY | VARIES 9' TO 22" g
! I "NOTE:THIS DIM. MAY VARY! 3 ;—)
\ MATCH EXIST. WIDTH | MATCH GRADE FLUSH TO 2 roeennm caom )
! ' EXIST. DRIVEWAY g joosenhW. Capra
a agler Ave
REPLACEMENT PIPE END TREATMENT TYPICAL REDUCED COVER REINFORCEMENT o| St ronsssse
» .E. No.
FOR DRIVEWAY CULVERTS FOR DRIVEWAY CULVERTS TYPICAL DRIVEWAY REPLACEMENT 5
DETAIL DETAIL DETAIL g
PHASE 1: 8 PHASE 1: 41 PHASE 1: 41 3
+ PHASE 2: 10 + PHASE 2: 22 + PHASE 2: 22
TOTAL QTY: 18 TOTAL QTY: 63 TOTAL QTY: 63 i/
£f JoBNo: 1813.19
§ SHEET
\_ J: 6 oF 46
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| [ak)l:
z £
g - [=]
z c
[ w
3
A
3 (ﬁ
N
24" WATER, SEWER OR REUSE VERTICAL BENDS sl o o of 2 o
r—- 4t CAST IN COVER AS APPLICABLE HEEEEE E g4
~ ~ >
3"¢ X §* THICK BRONZE DISC ANCHORED IN L L < s
4 [ fa—WRE PORT CONCRETE PAD WITH HOOK DISPLAYING 4" DEEP = BASE REPLACEMENT: —TRENCH LIMITS OF NEW Ha & G
Y LETTERS CAST INTO DISC STATING NUMBER OF WIDTH PAVEMENT sls 23 8 2Z23¢
TURNS TO OPERATE & SCHEMATICALLY IDENTIFIED 1 1% 11/ 22 1/ 22 1/ =|° = 258833
24" MAIN & VALVE LOCATION S I 23yt 8
1— A L T f-TRENCH WIDTH | g\ 25894 °
|'_‘| |‘_’| L |‘_’| T T - i
i [ 4 (SAWCUT AND :
1 —3— 45 % REMOVED EXISTING :
__I I 1. ASPHAL MECHANICAL SAW cuT g
I e ) ¥ EXISTING PAVEMENT | £
2 - NEAT STRAIGHT LINE (TYPICAL) z z|2
PIN FOR g HE
CONCRETE VALVE COLLAR ANCHOR PLAN VIEW : g 2
L 90 8 Bl
SECTION A-A — TACK COAT . 2 H 5
ALL SURFACES D+72 £ 3
#4 REBAR 24" X 24" X 6" THICK |‘"|L AND_EDGES OF 12" 12" 12" 127 | —~ASPHALTIC CONCRETE ° [
CONCRETE COLLAR OF EXISTING MN.|MIN. MN. T VN TYPE & THICKNESS TO 8 g
D+48" MATCH THE ADJACENT ROAD z z
FINISH GRADE MATCH EXISTING SURFACE VERTICAL OFFSET — L (FEET) / QAN 1* THICKNESS) g g
— e _ . z g
’/\\’/\’/\ Im_ -0 R DUMETER A IV IR BN EXISTING APPLY PRIME] MECHANICAL SAW CUT & <
AR /\,, o ,\\,,, L= UPPER | LOWER | UPPER | LOWER | UPPER | LOWER | UPPER | LOWER PAVEMENT\ POAT TT EX'ST'NG) PAVEMENT £ 8|z
R \ BEND | BEND | BEND | BEND | BEND | BEND | BEND | BEND 5 <
4 \\/ ROAD MATERIAL = z
WIRE PORT — 4 4 2 8 3 17 5 39 11 L T EXISTNG BAsE < z N
= . CAST IRON VALVE BOX Cil 6 2 11 4 23 7 55 15 2 5|5
; H & 8 2 15 4 30 9 72 20 2 |3
F4 3 FINAL &
s ~  VALVE BOX ALIGNMENT DEVICE o 9 3 18 5 3 0 87 24 BACKFILL ; ) g 3
: = (SEE NOTE $2) 2 11 21 6 & 2 102 28 \ g -2
8 Lov(ifgé)R 5 ry 4 24 7 Y Y 116 32 (SEE NOTE 5) £
2 L VALVE 6 4 27 8 55 6 131 36 nma| |2 | — NOMINAL PIPE g . )
RISER PIPE—y] % 8" 4 29 8 60 145 40 BACKHIL SIZE (D) g 2 2 Lzguo
PIPE PER 0 16 32 9 66 1 158 44 | © 5023
APPROVED PLANS 4" 19 37 11 77 2 185 51 S Slwk 855323
— 0" 22 7 45 3 92 2i 22. 62 127 12" ] ] g g;nﬂ:‘ﬂ%%
36" 26 52 5 07 30 25 71 TRENCH 5l S 2 2,328
. 42" 29 58 6 20 34 28! 80 WiDTH clog 23zh=s 8
SRS BAG OF CONCRETE MIX 48" 32 64 8 33 37 320 89 1 EEEELE
. . o > ookqg
SECTION VIEW ° - 3R6%
NOTES: NOTES: N—
NOTES: . 3
1, WHEN TOP OF OPERATNG NUT IS DEEPER THAN 3°, A HISH STRENGTH STEEL EXTENSION WILL BE 1. PAVEMENT RESTORATIONS FOR LONGITUDINAL GUTS IN ALL STREETS SHALL BE FULL LANE WIDTH, e N
$(E>Q%_JI!|REEDEX'_II'%NESI%NG IgPAEEsAgN:E QNUL{;E?- ~30" BELOW FINISHED GRADE. A STEEL CENTERING PLATE, WELDED 1Fo Ry Iﬁgo%gﬁg_ﬁg"g'zr FORTH ABOVE WERE CALCULATED FOR PVC PIPE BASED UPON THE 2. WHEN AN ARTERIAL OR MAIOR COLLECTOR STREET IS OPEN CUT WITHIN THE LIMITS OF THE g
g - : ROADWAY INTERSECTION, THE ENTIRE INTERSECTION SHALL BE OVERLAID WITH ASPHALTIC CONCRETE. &
2. A VALVE BOX ALIGNMENT DEVICE SHALL BE PROVIDED TO ELIMINATE SHIFTING OF THE VALVE BOX — SOIL CONDITIONS: SILTY SAND (SM) 3. WHEN STREETS OTHER THAN ARTERIALS OR MAJOR COLLECTORS ARE OPEN CUT MORE THAN TWO % <
AGAINST THE OPERATING N — TRENCH TYPE: 3 (PIPE BEDDED IN 4* MINIMUM OF LOOSE SOIL WITH BACKFILL LIGHTLY TIMES AT THE INTERSECTION, THE ENTIRE INTERSECTION SHALL BE OVERLAID WITH ASPHALTIC CONCRETE. £l w =]
COMPACTED) TWO OPEN CUTS OR LESS AT THE INTERSECTION WILL REQUIRE OVERLAYING WITH ASPHALT ONLY IN z 2
3. BOLT DOWN COVER SHALL BE USED IN ALL AREAS. = UPPER SIDE MINIMUM COVER: 3 FT THE OPEN CUT AREA. 2|2 w°
— LOWER SIDE MINIMUM COVER: 5 FT 4. THE CONTRACTOR SHALL BE REQUIRED TO DOCUMENT ALL PAVEMENT MARKINGS AND RPM'S PRIOR TO |l =
4. C900 P.V.C. RISER PIPE SHALL BE ADDED TO EXTEND THE VALVE BOX IF NEEDED. — SAFETY FACTOR: 1.5 OVERLAY. THE CONTRACTOR SHALL THEN PLACE NEW PAVEMENT MARKINGS AT THE SAME LOCATIONS. sl 0
— TEST PRESSURE: 150 PSI PAVEMENT MARKINGS SHALL BE IN ACCORDANCE TO F.D.O.T. STANDARDS. sla »n
5. RPM'S SHALL NOT BE INSTALLED IN CROSSWALKS OR PEDESTRIAN WALKWAYS. 5. COQUINA OR LIMEROCK (16" MIN.) LBR=100 g o
2. WHEN CONDITIONS DIFFER FROM THE ABOVE, THE ENGINEER-OF—RECORD (EOR) SHALL SUBMIT z (=] -l
6. THE TOP SIDE OF THE VALVE BOX COVER AND THE INSIDE OF TOP SECTION OF THE VALVE BOX SHALL CALCULATIONS FOR REVIEW AND APPROVAL OF PSLUSD. & HL KL SUALL MEET DeNSITY ﬁ'}?,ﬁ;’é‘.‘j’é,ﬁg‘°';§ﬁ‘3;; B 1o, CCORDANGE WITH PSLUSD STANDARDS. ﬁ E 3 =
BE PAINTED BLUE FOR WATER MAINS, GREEN FOR SEWER MAINS AND PURPLE FOR RECLAIMED WATER MAINS. 5 ALL 40 . ‘lo X i g
MINIMUM CONSTRUCTION STANDARDS FOR DETAIL: G-07 MINIMUM CONSTRUCTION STANDARDS FOR DETAIL: G-09 MINIMUM CONSTRUCTION STANDARDS FOR DETAIL: G-05 % o é [72] E
CITY OF PORT ST. LUCIE DATE: 2015 CITY OF PORT ST. LUCIE PIPELINE RESTRAINT DATE: 2015 CITY OF PORT ST. LUCIE UTILITY ROAD CUT PAVEMENT DATE: 2015 S E E =)
:uo‘:t?:i'?f:;:.lﬁugwss TYPICAL VALVE BOX AND COLLAR SCALE: N.T.S. PORT ST. LUCIE, FL 34983 REQUIREMENTS (VERTICAL) SCALE: N.T.S. PORT ST. LUCIE, FL 34983 RESTORATION SCALE: N.T.S. il = ; [e)
PHONE (772) 873-6400 FAX (772) 873-6433 SHEET: 1 OF 2 PHONE (772) 873-6400 FAX (772) 873-6433 SHEET: 1 OF 2 PHONE (772) 873-6400 FAX (772) 873-6433 SHEET: 1 OF 1 g . m o
2 ('8
‘s E o
2| ep N>
NPT E
g o
z
2 Joseph W. Capra
a 301 NW Flagler Ave
-] Stuart, Florida 34994
@ P.E. No. 37638
3
£
z
5
&
8 __
2 \ Printed Date: )
H
£f JoBNo: 1813.19
g SHEET
\_ J: 7 oF _48
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T

RAFFIC CONTROL PLAN - GENERAL NOTES:

ALL EXISTING PAVEMENT MARKINGS AND REFLECTIVE PAVEMENT
MARKERS WHICH ARE DISTURBED OR REMOVED DUE TO
TEMPORARY DETOURS AND/OR CONSTRUCTION SHALL BE
REPLACED BY THE CONTRACTOR IN ACCORDANCE WITH FDOT
DESIGN STANDARDS, INDEX 17346 AND 17352 AT NO ADDITIONAL
COST TO THE CONTRACT.

WRITTEN NOTIFICATION TO CITY OF PORT ST. LUCIE PUBLIC
WORKS DEPARTMENT OF PROPOSED LANE CLOSURE OR
TEMPORARY DETOURS SHALL BE ACCOMPLISHED 30 WORKING
DAYS IN ADVANCE OF CLOSURE OR DETOUR. TWO WEEKS BEFORE
LANE CLOSURES, THE CONTRACTOR SHALL THEN CONTACT:

CITY OF PORT ST. LUCIE PUBLIC WORKS DEPARTMENT
121 SW PORT ST. LUCIE BLVD.

PORT ST. LUCIE, FL 34984

PHONE: (772) 871-5177

LANE CLOSURE MAY BE REQUIRED AT CERTAIN TIMES TO ALLOW
FOR CONCRETE TRUCKS, BULLDOZERS AND GRADING EQUIPMENT
PICKING UP AND DROPPING OFF MATERIALS AS THEY ACCESS THE
ROADSIDE SIDEWALK PROJECT (FLAGGING AND PROPER MOT
PROCEDURES SHALL BE FOLLOWED). LANE CLOSURE ALSO WILL
ALSO BE REQUIRED FOR DRAINAGE CULVERT REPLACEMENTS
THAT MAY REQUIRE ROAD DETOURS. LANE CLOSURE AND
DETOURS SHALL BE COORDINATED WITH SPECIAL EVENTS AND
HOLIDAYS WHICH WOULD IMPACT TRAFFIC FLOW, ARROW

PANELS SHALL BE PROVIDED BY THE CONTRACTOR AS
REQUIRED AT NO ADDITIONAL COST FOR LANE CLOSURE.

THE PROVISIONS FOR TRAFFIC DISRUPTIONS WHICH ARE NOT
ANTICIPATED IN THE TRAFFIC CONTROL PLAN, BUT WHICH ARE
NECESSARY TO CONSTRUCT THE PROJECT, SHALL BE SUBMITTED
IN WRITING TO THE ENGINEER AND APPROVAL SHALL BE
OBTAINED 30 DAYS PRIOR TO THE COMMENCEMENT OF WORK.
SUBMITTAL MATERIALS SHALL INCLUDE SKETCHES,
CALCULATIONS, AND OTHER DATA REQUIRES BY THE ENGINEER.

TRAFFIC CONDITIONS, ACCIDENTS AND OTHER UNFORESEEN
EMERGENCY CONDITIONS MAY REQUIRE THE CITY OF PORT ST.
LUCIE TRAFFIC OPERATIONS ENGINEER TO MODIFY
CHANNELIZATION. THE CONTRACTOR SHALL MAKE THE
NECESSARY ADJUSTMENTS AS DIRECTED BY THE TRAFFIC
OPERATIONS ENGINEER WITHOUT DELAY.

THE CONTRACTOR SHALL COORDINATE ALL TEMPORARY
DRIVEWAYS AND SIDE STREET CLOSURES WITH BUSINESS AND
PROPERTY OWNERS. ACCESS TO ADJACENT BUSINESSES AND
PROPERTIES SHALL BE MAINTAINED AT ALL TIMES. TEMPORARY
DRIVEWAY CONNECTIONS MAY BE CONSTRUCTED USING RAP
(RECYCLED ASPHALT PAVEMENT) MATERIAL.

THE LENGTH OF OPEN TRENCH SHALL NOT EXCEED 450 FEET. ALL
TRENCHES SHALL BE BACKFILLED COMPLETELY TO PROVIDE SAFE
CROSSING AT PROPERTY ACCESS POINTS BY THE END OF EACH
WORK DAY OR WHENEVER THE WORK ZONE BECOMES INACTIVE.

THE CONTRACTOR SHALL MAINTAIN DRAINAGE DURING
CONSTRUCTION AT ALL TIMES BY USING EXISTING, PROPOSED
AND TEMPORARY DRAINAGE SYSTEMS. THE COST OF FLUSHING,
INSTALLING AND REMOVAL OF THE TEMPORARY DRAINAGE
SYSTEMS SHALL BE INCLUDED IN THE PAY ITEM NO. 102-1,
MAINTENANCE OF TRAFFIC.

THE CONTRACTOR SHALL NOTIFY THE APPROPRIATE UTILITY
COMPANY FORTY-EIGHT (48) HOURS IN ADVANCE OF ANY
EXCAVATION INVOLVING UTILITY SO THAT A COMPANY
REPRESENTATIVE CAN BE PRESENT. THE LOCATION OF THE
UTILITIES SHOWN IN THE PLANS ARE APPROXIMATE ONLY. THE
EXACT LOCATION SHALL BE DETERMINED BY THE CONTRACTOR
DURING CONSTRUCTION. REFER TO THE GENERAL NOTES ON THE
SUMMARY OF PAY ITEMS FOR THE APPROPRIATE UTILITY
CONTACT INFORMATION.

10. THE CONTRACTOR SHALL PLACE VIDEO MESSAGE BOARDS IN

COMPLIANCE WITH FDOT 2021 STANDARD SPECIFICATIONS FOR
ROAD AND BRIDGE CONSTRUCTION SECTION 990-3 PRIOR TO
CONSTRUCTION AND TO ACCOMMODATE ANY SHIFTS OR CHANGES
IN TRAFFIC PATTERNS.

1:18:37 PM

10/9/2020

NOTES:

. This Index applies to Two-Lane, Two-Way
and Multilane Roadways, including Medians
of divided roadways, with work on the
shoulder.

2. L = Taper Length

= Work Zone Sign Spacing

B = Buffer Length

See Index 102-600 for “L", “X", "B", and
channelizing device spacing values.

>

w

For incidental work (e.g. mowing or litter
removal), only the Road Work Ahead sign
is required.

»

When four or more work vehicles enter the
through traffic lanes in a one hour period
(excluding establishing and terminating the
work area), use a flagger or lane closure
to accommodate work vehicle ingress and
egress.

“n

For work less than two feet from the
traveled way and work zone speed is
greater than 45 MPH, use a lane closure.

a

The “Speeding Fines Doubled When Workers
Present"signs (MOT-13-06) and “End Road
Work” Signs (620-2) along with the
associated work zone sign spacing
distances may be omitted when the
temporary condition is in place for 24
hours or less

N

Temporary pavement markings may be
omitted when the work zone is in place
for 3 days or less.

©

. If the work encroaches on a marked bicycle
lane or ridable shoulder, close the lane or
shoulder in accordance with the Plans

©

Omit "Shoulder Closed" signs (W21-5a) along
with associated work zone sign spacing
distances for work on the median

SYMBOLS:
V) viork Area

[ ] Channelizing Device (See Index 102-600)

b Work Zone Sign

Lane Identification and Direction of Traffic

MOT-13-06
(See Note 6)

G20-2
(See Note 6) SPEEDING FINES
DOUBLED

END VIHEN WORKERS
ROAD WORK PRESENT N\

6" White (See Note 7) —_

10" Min. —___

W20-1F

SPEEDING FINES

L /RIGHT
- SHOULDER

CLOSED

DOUBLED
WHEN WORKERS
PRESENT

N END
ROAD WORK

MOT-13-06

(See Note 6) w21-5a

620-2
(See Note 6)

w20-1F

TWO-LANE ROADW AY

“IROAD  WORK

SHOULDER WORK LESS THAN 2' FROM THE TRAVELED WAY
WITH WORK ZONE SPEED OF 45 MPH OR LESS

w20-1F

G20-2
(See Note 6)

END

3L [E
¢ SHOULDER AN END

CLOSED “[roap  work

G20-2
(See Note 6)

w21-5a

TWO-LANE ROADWAY

SHOULDER WORK BETWEEN 2' AND 15" FROM THE TRAVELED WAY

LAST
REVISION

11/01/20

REVISION

DESCRIPTION:

FY 2021-22

@ STANDARD PLANS

TWO-LANE AND MULTILANE, WORK ON SHOULDER

INDEX

102-602

SHEET

Tof 2

/

THIS DOCUMENT, TOGETHER WITH THE CONCEPTS AND DESIGNS PRESENTED HEREIN, AS AN INSTRUMENT OF SERVICE, IS INTENDED ONLY FOR THE SPECIFIC PURPOSE AND CLIENT FOR WHICH IT WAS PREPARED. REUSE OF AND IMPROPER RELIANCE ON THIS DOCUMENT WITHOUT WRITTEN AUTHORIZATION AND ADOPTION BY CAPTEC ENGINEERING, INC. SHALL BE WITHOUT LIABILITY TO CAPTEC ENGINEERING, INC.

~
/
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1. SCOPE OF WORK

The City of Port St Lucie is requesting bids for the scope of work for the SW Import Drive Sidewalk
Project. The project will consist of concrete sidewalk, milling, resurfacing, striping, concrete curb,
drainage and grading swales in some areas. The project area is along Import Drive in Port St Lucie,
Florida, Between SW Oakwood Rd and SW Savage Blvd. The Project is separated into two phases. Phase
1 goes from SW Oakwood Rd and SW Inca Terrace. Phase 2 goes from SW Inca Terrace to SW Savage
Blvd.

a. Phase 1 goes from STA 6+64.25 to STA 60+10.95 (5,347+LF).
b. Phase 2 goes from STA 60+10.95 to STA 116+24.40 (5,614+LF).

c. Total Length of project is 10,960+LF.

2. STANDARD SPECIFICATIONS

All materials and workmanship shall meet the requirements of the City of Port St. Lucie (CITY), the
Construction Standards for the City of Port St. Lucie (current edition), the Florida Department of
Transportation (FDOT) Standard Specifications for Road and Bridge Construction (2021-2022), the FDOT
Design Standards (current edition), and in accordance with the Contract Documents and Specifications
for the SW Import Drive Sidewalk Design issued by CAPTEC Engineering, Inc.

a. These Technical Specifications are supplemental to the above Specifications and Standards.
b. This project is being contracted for the City of Port St Lucie.
3. PROSECUTION OF THE WORK

The CONTRACTOR shall begin the work within time limits stated in the Contract. The work shall be
conducted in such manner and with sufficient labor, materials, tools and equipment necessary to
complete the work within the time limit set forth in the Agreement. Should the organization of the
CONTRACTOR, or its management, or the manner of carrying on the work be manifestly incompetent or
inadequate to do the right to take as specified within the stated time, then the CITY OF PORT ST LUCIE
shall have the right to take charge of the work and furnish and provide the labor, materials and
equipment necessary to complete the work as planned within the required time and to charge the cost
of all such work against the CONTRACTOR, and the CONTRACTOR shall be held responsible therefore.

The CONTRACTOR shall submit prior to start of work, schedules which show the order in which the
CONTRACTOR proposed to carry on the work. The schedule shall be submitted at the Pre-Construction
Meeting. The ENGINEER or CITY OF PORT ST LUCIE may order the schedule to be supplemented or
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4. UTILITY LOCATION / RELOCATION

The CONTRACTOR shall notify each utility company involved at least ten (10) days prior to the start of
construction to arrange for positive underground location, relocation, or support of its utility where that
utility may be in conflict with or endangered by the proposed construction. Relocation of water and
sewer mains and services or other utilities for the convenience of the CONTRACTOR shall be paid
separately in “Bid Schedule” by the CONTRACTOR. The relocation to be completed by Hometown Cable,
AT&T and Florida Power and Light, City of Port St Lucie Utility Systems Department, City of Port St. Lucie
Traffic Operations Division, and Florida City Gas, must be coordinated in the weekly construction
meetings. All costs of permanent dry utility relocations to avoid conflict shall be the responsibility of the
CONTRACTOR and the utility company involved. No additional payment will be made to the
CONTRACTOR for utility relocation coordination for any utility relocation.

a. All overhead, surface or underground structures and utilities encountered are to be carefully
protected from injury or displacement. All damage to such structures is to be completely
repaired immediately without delay. The CITY OF PORT ST LUCIE reserves the right to remedy
such damage by ordering outside parties to make such repairs at the expense of the
CONTRACTOR.

b. All such repairs made by the CONTRACTOR are to be made to the satisfaction of the utility and
the CITY OF PORT ST LUCIE. All damaged utilities must be replaced or prevented from leaking.
All repairs are to be inspected by the utility and the CITY OF PORT ST LUCIE prior to backfilling.

c. The CONTRACTOR should be aware of the SUNSHINE STATE ONE CALL CENTER which has a free
locating service for CONTRACTOR'’S and excavators.

d. Two full business days before excavating, dial toll free 1-800-432-4770, and a locator will be
dispatched to the work location.

The utilities and municipalities that are present members of SUNSHINE STATE ONE are as follows:
a. American Telephone & Telegraph Company
b. City of Port St Lucie Utility Systems Department
c. City of Port St. Lucie Traffic Operations Division
d. Florida City Gas

e. Florida Power and Light Company
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f. Hometown Cable

4.1 MAINTENANCE OF EXISTING UTILITY SERVICES

The CONTRACTOR shall fully cooperate at all times with the CITY OF PORT ST LUCIE in order to maintain
utility service with the least amount of interference and interruption possible. Public health and safety
considerations shall exceed all others; the CONTRACTOR'’s work shall, at all times, be subject to revision
if necessary for public health and safety conditions. The creation of a public nuisance will not be
permitted.

The ENGINEER and the CITY OF PORT ST LUCIE reserve the right to require the CONTRACTOR to work
twenty-four (24) hours per day in all cases where interference with existing water or sewer service may
result in health hazards, offensive conditions or serious inconveniences to persons served by the system.

4.2 CONFLICTS

The CONTRACTOR shall abide by the following criteria concerning conflicts with other utilities. The
ENGINEER shall have full authority to direct the placement of the various structures in order to facilitate
construction, expedite completion and avoid conflicts.

5. TESTING AND SAMPLING

Except as otherwise provided, testing and sampling of all materials, and the laboratory methods and
testing equipment required under these specifications shall be in accordance with the latest standards
of the American Society for Testing Materials (ASTM) or the latest standards or methods of the
American Association of State Highway Transportation Officials (AASHTO). All material tests will be made
by an independent testing laboratory to be selected and approved by the by the CITY selected CEl

contract documents.

6. MAINTENANCE OF TRAFFIC (MOT)

The Maintenance of Traffic shall be performed as defined in Section 102 of the FDOT Standard
Specifications and comply with the City of Port St. Lucie Traffic Operations Division.

6.1 GENERAL

The CONTRACTOR shall be responsible for the proper maintenance, control and detour of traffic in the
area of construction during the construction. All traffic control and maintenance procedures shall be in
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accordance with the requirements of Section 102 of the Standard Specifications, the Drawings, and
these Technical Provisions, and the latest edition of Manual of Uniform Traffic Control Devices. It shall
be the CONTRACTOR's responsibility as BIDDER, prior to submitting his bid, to determine the amount of
work required so that his Bid reflects all costs to be incurred including clearing and grubbing, necessary
fill, suitable rock base and asphaltic concrete for detour. No claims for additional payment will be
considered for costs incurred in the proper maintenance, control, detour and protection of traffic and no
extensions in Contract time will be granted due to this PAY item. Two lanes of traffic will be required at
all times unless approved in writing by the CITY OF PORT ST LUCIE. During daylight hours, CONTRACTOR
may provide one lane of traffic with approved flagmen and MOT signage.

a. Traffic shall be maintained at all times where practical and as more particularly specified
hereinafter. No traffic shall be detoured without prior knowledge and approval of the City of
Port St. Lucie Engineering Department — Traffic Division or other respective traffic control agency
having jurisdiction. The CONTRACTOR shall submit the MOT plan for a detour to agencies a
minimum of 4 weeks in advance of a proposed detour of traffic is proposed. The CONTRACTOR is
required to obtain a City of Port St. Lucie Right-of-Way Permit for work within the City of Port St.
Lucie road right-of-way.

b. The CONTRACTOR shall keep all law enforcement, fire protection and ambulance agencies
informed, in advance, of construction schedules, and shall notify such agencies, two full business
days in advance in the event of detour of any roadway.

devices, barricades, flashers, flambeaus and similar devices shall be furnished and maintained by
the CONTRACTOR.

d. The CONTRACTOR shall provide the services of uniformed, off-duty police officers to supervise
traffic control and maintain safety along the routes of the work or at any other area where the
operation causes traffic congestion such that police supervision is required to protect the public
safety and the work.

e. Excavated or other material stored adjacent to or partially upon a roadway pavement shall be
adequately marked for traffic and pedestrian safety at all times. Necessary access to adjacent
property shall be provided at all times. The CONTRACTOR shall not block access to driveways
except where same are to be removed and replaced. The CONTRACTOR shall give twenty-four
(24) hours advance notice of driveway removal and replacement operations to affected
residents.

f. The CONTRACTOR shall provide two Vehicle Message Systems (VMS). The VMS shall begin two
weeks prior to the start of construction and remain in operation until completion. The VMS shall
be placed at the following locations: The north side of SW Import Dr. and the south side of SW
Import Dr.
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6.2 MAINTENANCE OF TRAFFIC PLAN

The CONTRACTOR shall present his Maintenance of Traffic Plan prior to issuance of Notice to Proceed.
The Maintenance of Traffic Plan shall be in written form.

a. The MOT shall include a minimum of four (4) full size sets of plan sheets which indicate the type
and location of all signs, lights, barricades, striping, and barriers to be used for the safe passage
of pedestrians and vehicular traffic through the project and for the protection of the workman.
The plan will indicate conditions and setups for each phase of the CONTRACTOR's activities.

b. In no case may the CONTRACTOR begin work until the Maintenance of Traffic Plan has been
approved in writing by the ENGINEER and CITY. The CONTRACTOR needs to anticipate in their
schedule that the CITY OF PORT ST LUCIE needs to advertise, in the local newspaper, lane /
roadway closures. Modifications must also be approved in writing. Except in an emergency, no
changes to the approved plan will be allowed until approval to change such plan has been
received.

c. The cost of all work included in the Maintenance of Traffic Plan is included in the pay item for
MAINTENANCE OF TRAFFIC except where additional requirements that are clearly beyond those
provided in the contract are apparent; then these will be paid as extra work.

d. The CONTRACTOR shall be responsible for: performing daily inspections (including weekends and
holidays with some inspections at night time) of the installations on the project and the
replacement of all equipment and devices not conforming to the approved standards during that
inspection. The project personnel will be advised of the schedule of these inspections and be
given the opportunity to join in the inspection as is deemed necessary.

e. Payment for this item shall be included in the lump sum price for MAINTENANCE OF TRAFFIC.

6.3 BARRICADES AND PROTECTION OF WORK

The CONTRACTOR shall protect the work throughout the period of construction by the erection of
suitable barricades and handrails, where required. The CONTRACTOR shall further indicate this work at
night by the maintenance of suitable lights or flares, especially along or across thoroughfares.
Whenever it is necessary to cross a public walk, The CONTRACTOR shall provide a suitable safe
alternative walkway with hand railings consistent with the Americans with Disability Act (ADA) when
sidewalks must be closed. The CONTRACTOR shall also comply with all laws of ordinances covering the
protection of such work and the safety measures to be employed therein. The CONTRACTOR shall carry
out his work so as not to deny access to private property. All utility access manholes, valves, fire
hydrants and letterboxes shall be always kept accessible. Payment for this item shall be included in the
lump sum price for MAINTENANCE OF TRAFFIC.
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7. STORAGE SITES

The CONTRACTOR shall furnish, at his expense, and where properly zoned areas suitable for field offices,
material storage and equipment service and storage shall be included in the Mobilization Item. The
CONTRACTOR shall maintain these areas in a clean, orderly condition so as not to cause a nuisance. Prior
to issuance of Notice to Proceed, the CONTRACTOR shall provide a plan outlining area to be used for
storage of equipment and materials to the ENGINEER for approval. Prior to final acceptance of the
project, the CONTRACTOR shall restore all private and public property disturbed by the construction
activities.

8. OWNERSHIP OF EXISTING MATERIALS

All materials removed or excavated from the job site shall remain the property of the CONTRACTOR who
shall dispose of it in a manner satisfactory to the ENGINEER. Upon direction of the ENGINEER, all suitable
or unsuitable excavation, vegetation, debris, concrete or other materials shall be disposed of in areas
provided by the CONTRACTOR and approved by the ENGINEER.

9. MOBILIZATION

In accordance with Section 101 of the FDOT Standard Specifications, the CONTRACTOR shall perform
preparatory work and operations in mobilizing for beginning work on the project, including, but not
limited to, those operations necessary for the movement of personnel, equipment, supplies, and
incidentals to the project site and for the establishment of temporary offices, buildings, safety
equipment and first aid supplies, and sanitary and other facilities. This item includes the costs of bonds,
Right-of-Way Permitting (CITY and FDOT), and any required insurance and any other pre-construction
expense necessary for the start of the work, including the cost of construction materials and services
purchased between the Notice to Proceed and the first Pay Request. This item will be paid as lump sum
under the bid item MOBILIZATION.

10. RESPONSIBILITY FOR MATERIALS

The CONTRACTOR shall be held responsible for any materials, equipment and work to the full amount of
all payments made thereon, and he will be required to make good at his own cost any injury or damage
which said material, equipment or work may sustain from any unforeseen obstructions or difficulties
which may be encountered, or from any source or cause whatsoever, or from any action of the
elements, before final acceptance thereof. No payment will be allowed for materials stored on-site prior
to installation.

11. SAWCUT AND REMOVAL OF MATERIALS

The CONTRACTOR shall maintain the project site in a safe, clean, and neat condition. All sawcut and
removal items shall be removed from the site within 72 hours of or placed within the fenced locked
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storage area. No undesirable accumulation of debris or materials shall be allowed. All excess material
(e.g., asphalt/millings/concrete/brick pavers) left on-site will be removed and properly disposed of by
the CONTRACTOR. Note that the sawcut and removal of materials for this project are intended to be
replaced and improved upon. Therefore, the CONTRACTOR shall be responsible for any damages to the
existing items caused by the construction process.

Removal of sidewalks and handicap ramps shall be per section/slab of concrete with the appropriate
slope and cross slope to comply with current ADA Standards.

12. LIMITS OF CONSTRUCTION

Construction is limited to public rights of way, and County held parcels and easements. The
CONTRACTOR shall not, without written consent from the proper parties, enter or occupy with men,
tools, or materials any land outside of the rights of way or property of the CITY.

13. ORDER AND DIRECTION OF WORK

The work to be done under this Contract shall be under the general inspection of the ENGINEER. The
sequence of construction shall be subject to the approval of the ENGINEER. At his discretion, the
ENGINEER may, from time to time, direct the order in which and points at which the work shall be
executed; and may exercise such control over the conduct of the work at any time or place that shall be
required, in his opinion, to safeguard the interest of the CITY OF PORT ST LUCIE and/or the public health
and safety.

The project has been broken down into separate bid schedules. The CITY OF PORT ST LUCIE may provide
direction, prioritize and/or omit items within the individual bid schedules at their own discretion.

14. SEDIMENT CONTROL

Sediment Control shall be performed as defined in Section 104 of the FDOT Standard Specifications. The
CONTRACTOR shall be responsible for preventing milling and overlay particles from entering into the
storm water inlets and curb inlets located in the construction area. The CONTRACTOR is responsible for
any fees associated with the NPDES permitting process. The CONTRACTOR shall further provide, install,
maintain, monitor, and remove sediment control measures on and around the project site as needed to
prevent pollution of water, detrimental effects to public or private property or damage to the work of
the project. The cost of this item is incidental to the project work and should be included in the line item
for MOBILIZATION.

14.1 TRACK-OUT AREA/ROADWAY SWEEPING

The CONTRACTOR shall be responsible for the control of dust and erosion created by vehicular and
construction traffic entering or exiting the construction area. The CONTRACTOR shall be responsible for
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cleaning the storm water system and/or roadway if it is determined by the ENGINEER or CITY OF PORT
ST LUCIE that the construction has resulted in increased sediment accumulation. The cost of this item is
incidental to the project work and should be included in the line item for MOBILIZATION.

15. CLEARING AND GRUBBING

Clearing and Grubbing shall be performed as defined in Section 110 of the FDOT Standard Specifications.
Clear and grub within the areas of the swales, and roadway right-of-way excluding area of soil grading.
Remove and dispose of all stumps, roots and other such protruding objects necessary to prepare the
area for the proposed construction. Remove and dispose of all product and debris, not required to be
salvaged or not required to complete the construction. Also, perform certain miscellaneous work the
ENGINEER considers necessary for the complete preparation of the overall project site. The CITY OF
PORT ST LUCIE shall be responsible for the removal of landscaping within the work area. CONTRACTOR
to coordinate with the CITY OF PORT ST LUCIE for any and all landscaping materials to be removed. The
cost of this item is incidental to the project work and should be included in the line item for CLEARING
AND GRUBBING.

16. EXCAVATION / EMBANKMENT

Excavation consists of all materials, equipment and labor to perform excavation as defined in Section
120 of the FDOT Standard Specifications. The work covered under this section consists of excavating,
removing and satisfactorily disposing of, all materials of whatever nature, within the limits of
construction. Included in this section is all excavation and finishing necessary for the construction,
preparation and completion of all sub-bases, shoulders, ditches and slopes in accordance with the
required alignment, grade and cross sections shown on the drawings or as directed by the ENGINEER.

a. The CONTRACTOR shall perform all excavation necessary to accomplish the construction
indicated on the plans.

b. All existing improvements such as pavements and other structures shall be carefully supported
and fully protected from injury and, in case of damage; they shall be restored without
compensation. Existing utilities and other underground obstructions are shown on the plans, but
the accuracy of the locations and depths is not guaranteed. The CONTRACTOR shall be
responsible for damages to these existing utilities and shall, in case they are damaged, restore
them to their original condition.

c. All backfill material shall be clean and free of lumber, trash or other debris and shall be
thoroughly compacted in layers not to exceed eight inches and brought to an elevation above the
finished grade sufficient to allow for settlement. Prior to placing backfill, the areas around
structures upon which the backfill is to be placed shall be cleaned of all trash and debris of any
nature.
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d. Finishing shall consist of the preparation, trimming and shaping to the lines and grades shown on
the drawings, and all areas outside the paved areas in such a manner to receive grassing, sod or
planting without additional work.

e. Areas to be compacted shall be moistened or dried and compacted by either rolling, tamping or
any other method approved by the ENGINEER in order to obtain the desired density. The
CONTRACTOR shall inspect all compacted areas prior to further construction operations to
ensure that satisfactory compaction has been obtained.

f. The EXCAVATION and EMBANKMENT items will be paid based on cubic yardage of material
added or deleted for a typical cross-section taken before and after construction by the
CONTRACTOR’s surveyor.

17. CONCRETE CURB AND GUTTER

The Concrete Curb and Gutter specified for this project shall be in accordance with Section 520 of the
FDOT Standard Specifications. The Pay Area for all Concrete Curb and Gutter shall be equal to the
designed linear feet. Payment for this item is included under the CONCRETE CURB item per linear feet.

18. CONCRETE SIDEWALK

The Concrete Sidewalk specified for this project shall be in accordance with Section 522 of the FDOT
Standard Specifications. The Pay Area for all Concrete Sidewalk shall be equal to the designed surface
area. Payment for this item is included under the CONCRETE SIDEWALK item per square yard.

19. DETECTABLE WARNINGS

The Detectable Warning Strips specified for this project shall be in accordance with Section 527 of the
FDOT Standard Specifications. Detectable Warnings and Curb Ramps shall be per FDOT Design Standard
Index 304. Detectable Warnings shall be colored Brick Red and cast in place. The Pay Area for all
Detectable Warnings shall be equal to the designed surface area including the work to saw cut and add
to existing sidewalk and handicap ramps. Payment for this item is included under the DETECTABLE
WARNING item per square feet.

20. PERFORMANCE TURF

The Performance Turf/Sod specified for this project shall be in accordance with Section 570 of the FDOT
Standard Specifications. The Pay Area for all Performance Turf/Sod shall be equal to the designed
surface area. Payment for this item is included under the SOD item per square yard. The CONTRACTOR is
solely responsible for final acceptability of all sodded areas. All associated costs are included in the unit
price of the sod.

#20220109 TS-9 Addendum #5



& SW IMPORT DRIVE SIDEWALK PROJECT

(CAPTEC TECHNICAL SPECIFICATIONS =
20.1 TYPE

Sod shall be locally grown unless otherwise specified to conform to surrounding existing turf and shall be
healthy, with well-matted roots, be free of weeds and be supplier certified to be free of Tropical Soda
Apple (solanum viarum). The CONTRACTOR will replace turf with the same type Sod removed from any
areas.

20.2 DIMENSION

Sod pieces shall be 1 ft. x 2 ft. and a minimum of 1 % inches thick. % inch of the sod thickness shall be
roots and topsoil

20.3 PLACEMENT

Sod shall be laid with the long side parallel to contours (perpendicular to the slope with the ends of the
pieces butted together. Placement of sod shall proceed in this manner up the slope and end butts shall
be staggered with adjoining rows.

a. The combined number of overlaps and 1 inch or greater gaps between pieces shall not exceed 5
per 100 square feet.

b. The combined number of 2 inch or greater overlaps and 2 inch or greater gaps between pieces
shall not exceed 1 per 100 square feet.

c. For final acceptance no more than 10% of the sodded area may consist of dead spots of greater
than % foot square and no more than 5% of the sodded area shall consist of dead spots of
greater than 1 foot square.

20.4 MAINTENANCE

Filling, leveling, repairing washouts or erosion — CONTRACTOR shall replace patches of dead sod and
repair disturbed and damaged sod immediately upon being made aware of the condition.

20.5 WATERING

Sod and all plantings shall be watered with % inch of water immediately upon placement. The cost of
this item shall be considered incidental to sod and plantings and is included in the line item for sod.

In the event that the specified watering results in the moisture condition drier than those specified
above, the CONTRACTOR may place straw mulch which is free of any noxious weed and in particular
Tropical Soda Apple in an open uniform layer of 1 — 2 inches thickness to assist in moisture retention.
Watering / straw mulch is included in the price of all plants and sod.
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Civil Eng g Prof

21. LANDSCAPING ALLOWANCE

The CONTRACTOR shall review all areas to be disturbed by construction, prior to beginning construction
and provide CITY OF PORT ST LUCIE seven (7) days’ notice to relocate landscape and irrigation. The
CONTRACTOR will repair irrigation/utility systems damaged by his work. Prior to construction, the
ENGINEER, CONTRACTOR, and property owners will review the irrigation systems. The CONTRACTOR
will only be allowed to work within the limits of construction, the CITY OF PORT ST LUCIE Easements or
Rights-of-way. Any disturbance to vegetation or irrigation outside of the Limits of Easements or Rights-
of-way will be repaired and restored at the CONTRACTOR’s expense. This item will be bid as an
allowance and negotiated during construction.

22. THERMOPLASTIC PAVEMENT MARKINGS

This work specified under this section shall be in accordance with Section 711 of the FDOT Standard
Specifications. No thermoplastic material or paint containing lead or chromium compound shall be used
on this project. The Pay Area for Thermoplastic Pavement Markings shall be equal to the designed
quantity or linear foot. Payment for this item is included under the THERMOPLASTIC STRIPING /
MARKINGS per unit or linear foot.

a. Roadway striping shall be per FDOT Standard Plans Index 711-001.
b. Crosswalk striping shall be per FDOT Standard Plans Index 711-001.
c. Bicycle markings shall be per FDOT Standard Plans Index 711-002.

d. Roundabout striping shall be per the current design standards found in the Manual for Uniform
Traffic Control (MUTCD) Roundabout Chapter 3C and the current NCHRP Report 672 Roundabout
Information Guide Chapter 7.3.

23. MITERED END SECTIONS

Construct in accordance with the Plans and Standard Plans, Indexes 430-021 and 430-022.
Construct mitered end sections for corrugated high-density polyethylene (HDPE) pipe,
polypropylene (PP) pipe, steel reinforced polyethylene ribbed (SRPE) pipe and polyvinyl-
chloride (PVC) pipe as specified in Section 948 and as detailed in the Standard Plans.

24. DRIVEWAY MAINTANENCE

General: Ensure that each residence has safe, stable, and reasonable access.

Construction Methods: Place, level, manipulate, compact, and maintain the material, to the
extent appropriate for the intended use. As permanent driveway construction is accomplished at
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a particular location, the Contractor may salvage and reuse previously placed materials that are
suitable for reuse on other driveways.

25. ASPHALT TRENCH REPAIR AND REPLACEMENT

Asphalt Trench Repair shall be measured in actual square yards of existing asphalt paving,
base and subgrade removal and replacement as a result of Contractor's operations
(including asphalt overlay), furnished and installed in accordance with Port St. Lucie’s Public
Works Dept and Port St. Lucie Utilities. and FDOT specifications and the drawings. Minimum
width of replacement shall be as described in the specifications or as shown on the plans.
Work shall include, but not be limited to, saw cutting, hauling and disposal of demolished
asphalt, construction of the base, subgrade materials, compaction, density testing temporary
hot-asphalt patch, milling, overlay surface course, pavement markings, and any other items
required for a complete and functional system. Item shall be included in the Open / Cut /
Restore ASPHALT Pay Item (square yards).

26. PIPE CULVERTS

The work specified under this section shall be in accordance with section 430 of the FDOT
Standard Specifications and shall include all materials, labor, and equipment needed to
prosecute the work required by this specification and will be paid for at the contract unit bid
price or the specific item with no additional cost to be incurred by the COUNTY. Payment
shall be made under the corresponding bid item found in the Schedule of Contract Values,
per linear foot.

27. CONCRETE SIDEWALK AND DRIVEWAYS

Concrete sidewalk/driveway shall be measured in actual square yards of concrete
constructed. Minimum widths of replacement shall be as described in specifications or as
shown on the plans to match existing pathway. Work shall include, but not be limited to, saw
cutting, excavation, hauling and disposal of debris, formwork, grade leveling and
compaction, reinforcement, concrete testing, and any other items required for a complete
and functional system.
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Company Name:

E-BID #20220109

Import Drive Sidewalk Construction Project - Phase 2

Revised Cost Worksheet - Schedule A

Addendum #7

Line # Pay Item No. Description Unit| Qty Unit Price Total Amount
1 ([101-99 Mobilization, inclu. Survey Staking & Record Drawings LS 1 S -
2 |102-1 Maintenance of Traffic / Parking / Detours DA 365 S -
3 |104-10-3 Silt Fence LF 450 S -
4 1107-2 Mowing AC 2.05 S -
5 |110-1 Clearing and Grubbing / Demolition AC 3.1 S -
6 |[120-1 Regular Excavation CcY 620 S -
7 |120-6 Embankment cYy 400 S -
8 |430-175-215 Pipe Culvert, Optional Material, Elliptical 13"x17" CAP LF 545 S -
9 |430-175-215 Pipe Culvert, Optional Material, Elliptical 12"x18" RCP LF 358 S -
10 |430-175-218 Pipe Culvert, Optional Material, Elliptical, 14"x23" RCP LF 48 S -
11 |430-175-230 Pipe Culvert, Optional Material, Elliptical, 24"x38" RCP LF 130 S -
12 |430-982-699 Miltered End Section, All Types/Sizes EA 18 S -
13 |430-536-202 Straight Concrete Headwall (38"x24" RCP)(Double) EA 2 S -
14 |514-72 Swale Liner LF | 4,835 S -
15 |518-900 Asphalt/Base, Utility Road Cut Pavement Restoration SY | 2,200 S -
16 |522-1 Concrete Sidewalk/Pads, 4" Thick SY 2,850 S -
17 |522-2 Concrete Driveways/Sidewalk/Pads, 6" Thick SY | 1,300 S -
18 |527-2 Detectable Warnings SF 440 S -
19 |570-1-2 Performance Turf, Sod SY | 11,250 S -
20 |700-1-50 Single Post Sign, Remove/Replace EA 11 S -
21 |711-11-122 Thermoplastic, Standard Yellow, Solid 6" LF 900 S -
22 |711-11-123 Thermoplastic, Standard White, Solid 12" LF 830 S -
23 |711-11-125 Thermoplastic, Standard White, Solid 24" LF 480 S -
24 11080-21-500 Utility Fixture, Valve, Adjust EA 18 S -
25 |1080-21-600 Utility Fixture, Water Meter Box, Adjust EA 4 S -
26 [1090-12-900 Utility, Water Main (12") Vertical Deflection EA 4 S -
27 TOTAL S -

Note: Unit prices are limited to 2 decimals.
Example: $5.2555 is not acceptable - $5.25 is acceptable.
Contractor Signature:
Contractor's Name:
Contractor's Phone Number:
Contractor's Email Address:
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CITY OF PORT ST. LUCIE

SAMPLE CONTRACT
(Attachment E)
(DO NOT EXECUTE-TERMS MAY CHANGE DUE TO CONTRACTOR’S RESPONSE)

This Contract, executed this day of , 2022, by and between the CITY OF
PORT ST. LUCIE, FLORIDA, a municipal corporation, duly organized under the laws of the State of Florida,
hereinafter called “City”, and , hereinafter called “Contractor” or “Proposer”.

SECTION |

RECITALS

In consideration of the below agreements and covenants set forth herein, the parties agree as follows:
WHEREAS, Contractor is licensed in the State of Florida; and

WHEREAS, the City wishes to contract with a Contractor to provide the Scope of Services and products /
services based on the terms and subject to the conditions contained herein; and

WHEREAS, Contractor is qualified, willing, and able to provide the Scope of Services and products / services
specified on the terms and conditions set forth herein; and

WHEREAS, the City desires to enter into this Contract with Contractor to perform the Scope of Services and
product / services specified and, with a commission amount to be paid as agreed upon below.

NOW THEREFORE, in consideration of the premises and the mutual covenants herein name, the Parties
agree as follows:

The Recitals set forth above are hereby incorporated into this Contract and made a part of hereof for
reference.

SECTION I
NOTICES
All notices or other communications hereunder shall be in writing and shall be deemed duly given if delivered
in person, sent by certified mail with return receipt request, email or fax and addressed as follows unless
written notice of a change of address is given pursuant to the provisions of this Contract.

Contractor: TBD

City Contract Administrator: Michelle Fentress
Procurement Agent | - Procurement Management Department
121 SW Port St. Lucie Boulevard
Port St. Lucie, FL 34984-5099
772-871-5222 | FAX 772-871-7337
E-mail: mfentress@cityofpsl.com

City Project Manager: Frank Knott, Project Manager
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Publix Works Department
City of Port St. Lucie

121 SW Port St. Lucie

Port St. Lucie, FL 34952
Telephone 772-344-4290
Email: fknott@cityofpsl.com

SECTION Il
DESCRIPTION OF SERVICES TO BE PROVIDED

The specific work that the Contractor has agreed to perform pursuant to the Bid Specifications #20220109,
Import Drive Sidewalk Construction Project — Phase 2 including all Attachments, Addenda, Construction
Plans prepared by Captec Engineering, Inc. (consisting of pages 1-15), and all other restrictions and
requirements are incorporated by this reference.

This project is to construct approximately 5,613 linear feet of a 6-foot wide concrete sidewalk on the south
side of Import Drive from Inca Terrace to Savage Boulevard.

This project includes earthwork, cleaning and grubbing, drainage modifications, swale relocation, driveway
culvert replacements, driveway replacements, utility relocations concrete pads for bus stops, record
drawings, and all work and materials to provide a complete project as shown and described in the contract
documents, bid specifications and project plan set. Contractor to provide all materials, supplies, labor, and
equipment necessary for a complete project based on all specifications and any contract amendments that
may be deemed necessary.

SECTION IV
TIME OF PERFORMANCE

The Contract Period start date will be and will terminate one hundred eighty
(180) calendar days thereafter on . The Contractor will be required to
commence work under this Contract within ten (10) calendar days after the start date identified in this
Contract. In the event all work required in the bid specifications has not been completed by the specified
date, the Contractor agrees to provide work as authorized by the Project Manager until all work specified in
the bid specifications has been rendered and accepted by the City.

Written requests shall be submitted to the Project Manager for consideration of extension of completion time
due to strikes, unavailable materials, or other similar causes over which the Contractor feels he has no
control. Requests for time extensions shall be submitted immediately but in no event more than two (2)
weeks upon occurrence of conditions, which, in the opinion of the contractor, warrant such an extension with
reasons clearly stated and a detailed explanation given as to why the delays are considered to be beyond
the Contractor’s control.
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SECTION V
RENEWAL OPTION

This section will not be utilized in this contract.

SECTION VI
COMPSENSATION

The total amount to be paid by the City to the Contractor is on a per unit price basis listed on Schedule "A"
for a total amount of $ . Payments will be disbursed in the following manner:

The Contract Sum - Work to be paid for on the basis of per unit prices: each, lump sum, linear feet, square
yards, system, etc.

Progress Payments- Within twenty (20) business days, the City shall pay the Contractor, the sum of money
due each Progress Payment that is properly allocated to labor, materials and equipment incorporated in the
work for the period covered in the application for progress payment. Retainage will be held at 5% from each
progress payment.

Acceptance and Final Payment - Upon receipt of written notice that the work is ready for final inspection
and acceptance, the City will promptly make such inspection. When City finds the work acceptable under the
terms of the Contract and the Contract is fully performed the entire balance will be due the Contractor and
will be paid to the Contractor within twenty (20) business days. Such final payment to the Contractor shall be
subject to the covenants in the Contract's Standard Specifications and any liquidated damages will be
assessed against the Contractor at that time.

Before issuance of final payment, the Contractor shall submit evidence that all payrolls, material bills and
other indebtedness connected with the work have been satisfied and paid in full. Final Release of Liens from
all contractors, subcontractors, suppliers for materials and sub-subcontractors are to be attached to the final
invoice. In lieu of Final Releases, the Contractor may submit a Consent of Surety with the final invoice. All
manufacturer's warranty documents must be provided in the format requested by the City prior to final
payment.

Invoices for services shall be submitted once a month, by the tenth (10th) day of each month, and payments
shall be made within twenty (20) business days unless Contractor has chosen to take advantage of the
Purchasing Card Program, which guarantees payment within several days. Payments shall be made within
twenty (20) business days of receipt of Contractor's valid invoice, provided that the invoice is accompanied
by adequate supporting documentation, including any necessary partial release of liens as described above,
and is approved by the Project Manager as required under Section XV of the Contract.

No payment for projects involving improvements to real property shall be due until Contractor delivers to City
a complete release of all claims arising out of the contract or receipts in full in lieu thereof, and an affidavit on
his personal knowledge that the releases and receipts include labor and materials for which a lien could be
filed.
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All invoices and correspondence relative to this Contract must contain the City’s Contract number and
Purchase Order number, detail of items with prices that correspond to the Contract, a unique invoice number
and partial and final release of liens.

All invoices are to be sent to the assigned Project Manager for this Contract.

The Contractor shall not be paid additional compensation for any loss or damage, arising out of the nature of
the work, from the action of the elements, or from any delay or unforeseen obstruction or difficulties
encountered in the performance of the work, or for any expenses incurred by or in consequence of the
suspension or discontinuance of the work.

In the event the City deems it expedient to perform work which has not been done by the Contractor as
required by these Specifications, or to correct work which has been improperly and/or inadequately
performed by the Contractor as required in these Specifications, all expenses thus incurred by the City, at
the City's option, will be invoiced to the Contractor and/or deducted from payments due to the Contractor.
Deductions thus made will not excuse the Contractor from other penalties and conditions contained in the
Contract.

All payments not made within the time specified by this section shall bear interest from 30 calendar days after
the due date at the rate of one (1) percent per month on the unpaid balance.

Taxes. Contractor is responsible for all federal, state, and local taxes and other charges related to the
performance of this contracts.

SECTION ViI
WORK CHANGES

The City reserves the right to order work changes in the nature of additions, deletions or modifications without
invalidating the Contract, and agrees to make corresponding adjustments in the contract price and time for
completion. Any and all changes must be authorized by a written change order signed by the City's
Purchasing Agent or his designee as representing the City. Work shall be changed and the contract price
and completion time shall be modified only as set out in the written change order. Any adjustment in the
contract price resulting in a credit or a charge to the City shall be determined by mutual agreement of the
parties before starting the work involved in the change. Any dispute concerning work changes which is not
resolved by mutual agreement shall be decided by the City Manager who shall reduce the decision to writing.
The decision of the City shall be final and conclusive.

SECTION Vil
CONFORMANCE WITH PROPOSAL

It is understood that the materials and/or work required herein are in accordance with the proposal made by
the Contractor pursuant to the Solicitation and Specifications on file in the Procurement Management
Department of the City. All documents submitted by the Contractor in relation to said proposal, and all
documents promulgated by the City for inviting proposals are, by reference, made a part hereof as if set forth
herein in full.
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SECTION IX
INDEMNIFICATION/HOLD HARMLESS

Contractor agrees to indemnify, defend and hold harmless, the City, its officers, agents, and employees from,
and against any and all claims, actions, liabilities, losses and expenses including, but not limited to, attorney’s
fees for personal, economic or bodily injury, wrongful death, loss of or damage to property, at law or in equity,
which may arise or may be alleged to have risen from the negligent acts, errors, omissions or other wrongful
conduct of Contractor, agents, laborers, subcontractors or other personnel entity acting under Contractor
control in connection with the Contractor’s performance of services under this Contract and to that extent
Contractor shall pay such claims and losses and shall pay all such costs and judgments which may issue
from any lawsuit arising from such claims and losses including wrongful termination or allegations of
discrimination or harassment, and shall pay all costs and attorney’s fees expended by the City in defense of
such claims and losses including appeals. That the aforesaid hold-harmless Contract by Contractor shall
apply to all damages and claims for damages of every kind suffered, or alleged to have been suffered, by
reason of any of the aforesaid operations of Contractor or any agent laborers, subcontractors or employee
of Contractor regardless of whether or not such insurance policies shall have been determined to be
applicable to any of such damages or claims for damages. Contractor shall be held responsible for any
violation of laws, rules, regulations or ordinances affecting in any way the conduct of all persons engaged in
or the materials or methods used by Contractor on the work. This indemnification shall survive the termination
of this Contract.

SECTION X
SOVEREIGN IMMUNITY

Nothing contained in this Contract shall be deemed or otherwise interpreted as waiving the City’s sovereign
immunity protections existing under the laws of the State of Florida, or as increasing the limits of liability as
set forth in Section 768.28, Florida Statutes.

SECTION XI

INSURANCE
The Contractor shall, on a primary basis and at its sole expense, agree to maintain in full force and effect at
all times during the life of this Contract, insurance coverage, limits, including endorsements, as described
herein. The requirements contained herein, as well as City's review or acceptance of insurance maintained
by Contractor are not intended to and shall not in any manner limit or qualify the liabilities and obligations
assumed by Contractor under the Contract.

The parties agree and recognize that it is not the intent of the City of Port St. Lucie that any insurance
policy/coverage that it may obtain pursuant to any provision of this Contract will provide insurance coverage
to any entity, corporation, business, person, or organization, other than the City of Port St. Lucie and the City
shall not be obligated to provide any insurance coverage other than for the City of Port St. Lucie or extend its
sovereign immunity pursuant to Section 768.28, Florida Statutes, under its self insured program. Any
provision contained herein to the contrary shall be considered void and unenforceable by any party. This
provision does not apply to any obligation imposed on any other party to obtain insurance coverage for this
project, any obligation to name the City of Port St. Lucie as an additional insured under any other insurance
policy, or otherwise protect the interests of the City of Port St. Lucie as specified in this Contract.

#20220109 Page 5 of 24 Attachment E


http://www.leg.state.fl.us/Statutes/index.cfm?App_mode=Display_Statute&Search_String=&URL=0700-0799/0768/Sections/0768.28.html

1. Workers’ Compensation Insurance & Employer’s Liability: The Contractor shall agree to maintain
Workers' Compensation Insurance & Employers' Liability in accordance with Section 440, Florida
Statutes. Employers’ Liability and must include limits of at least $100,000.00 each accident,
$100,000.00 each disease/employee, $500,000.00 each disease/maximum. A Waiver of Subrogation
endorsement shall be provided. Coverage shall apply on a primary basis. Should scope of work
performed by Contractor qualify its employee for benefits under Federal Workers’ Compensation
Statute (example, U.S. Longshore & Harbor Workers Act or Merchant Marine Act), proof of
appropriate Federal Act coverage must be provided.

2. Commercial General Liability Insurance: The Contractor shall agree to maintain Commercial General
Liability insurance issued under an Occurrence form basis, including Contractual liability, to cover the
hold harmless agreement set forth herein, with limits of not less than:

Each occurrence $1,000,000
Personal/advertising injury $1,000,000
Products/completed operations aggregate $2,000,000

General aggregate $2,000,000

Fire damage $100,000 any 1 fire
Medical expense $10,000 any 1 person

3. Additional Insured: An Additional Insured endorsement must be attached to the certificate of
insurance and must include coverage for on-going and Completed Operations (should be 1SO
CG2037 & CG2010) under the General Liability policy. Products & Completed Operations coverage
to be provided for a minimum of five (5) years from the date of possession by City or completion of
contract. Coverage is to be written on an occurrence form basis. Coverage shall apply on a primary
and non-contributory basis. A per project aggregate limit endorsement should be attached. Defense
costs are to be in addition to the limit of liability. A waiver of subrogation shall be provided in favor of
the City. Coverage for the hazards of explosion, collapse and underground property damage (XCU)
must also be included when applicable to the work performed. No exclusion for mold, silica or
respirable dust or bodily injury/property damage arising out of heat, smoke, fumes, or hostile fire
shall apply. Coverage shall extend to independent contractors and fellow employees. Contractual
Liability is to be included. Coverage is to include a cross liability or severability of interests provision
as provided under the standard ISO form separation of insurers clause.

Except as to Workers' Compensation and Employers' Liability, said Certificate(s) and policies shall
clearly state that coverage required by the Contract has been endorsed to include the City of Port
St. Lucie, a municipality of the State of Florida, its officers, agents and employees as Additional
Insured added to its Commercial General Liability, Business Automobile Liability, and Pollution
Liability policies. The name for the Additional Insured endorsement issued by the insurer shall read
"City of Port St. Lucie, a municipality of the State of Florida, its officers, employees and agents
and shall include Contract #20220109 - Import Drive Sidewalk Construction Project — Phase
2 be listed as additionally insured.”. The Policies shall be specifically endorsed to provide thirty
(30) day written notice to the City prior to any adverse changes, cancellation, or non-renewal of
coverage thereunder. Formal written notice shall be sent to City of Port St. Lucie, 121 SW Port St.
Lucie Blvd., Port St. Lucie, FL 34984, Attn: Procurement. In the event that the statutory liability of
the City is amended during the term of this Contract to exceed the above limits, the Contractor shall
be required, upon thirty (30) days written notice by the City, to provide coverage at least equal to the
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amended statutory limit of liability of the City. Copies of the Additional Insured endorsements
including Completed Operations coverage shall be attached to the Certificate of Insurance.

4. Automobile Liability Insurance: The Contractor shall agree to maintain Business Automobile Liability
at a limit of liability not less than $1,000,000.00 each accident covering any auto, owned, non-owned
and hired automobiles. In the event, the Contractor does not own any automobiles; the Business
Auto Liability requirement shall be amended allowing Contractor to agree to maintain only Hired &
Non-Owned Auto Liability. This amended requirement may be satisfied by way of endorsement to
the Commercial General Liability, or separate Business Auto Coverage form. Certificate holder must
be listed as additional insured. A waiver of subrogation shall be provided. Coverage shall apply on a
primary non-contributory basis.

5. Pollution Insurance: Contractor shall procure and agree to maintain in full force during the term of
this Agreement, Contractors Pollution Liability Insurance in limits not less than $1,000,000 per
occurrence, $2,000,000 aggregate, for any operations relating to the construction, handling, storage,
and transportation of hazardous materials and/or waste. Contractors Pollution should be in force for
no less than entire term of the project and two years extended Completed Operations. The City of
Port St. Lucie shall be listed as an additional insured. A waiver of subrogation shall be provided in
favor of the City. Coverage shall apply on a primary and non-contributory basis.

6. Waiver of Subrogation: The Contractor shall agree by entering into this Contract to a Waiver of
Subrogation for each required policy. When required by the insurer, or should a policy condition not
permit an Insured to enter into a pre-loss Contract to waive subrogation without an endorsement
then Contractor shall agree to notify the insurer and request the policy be endorsed with a Waiver of
Transfer of Rights of Recovery Against Others, or its equivalent. This Waiver of Subrogation
requirement shall not apply to any policy where a condition to the policy specifically prohibits such
an endorsement, or voids coverage should Contractor enter into such a Contract on a pre-loss basis.

7. Deductibles: All deductible amounts shall be paid for and be the responsibility of the Contractor for
any and all claims under this Contract. Where an SIR or deductible exceeds $5,000, the City of Port
St. Lucie reserves the right, but not obligation, to review and request a copy of the bidder's most
recent annual report or audited financial statement.

It shall be the responsibility of the Contractor to ensure that all independent contractors and/subcontractors
comply with the same insurance requirements as listed herein, including Products & Completed Operations
coverage for a minimum of five (5) years from the date of possession by City or completion of contract. It will
be the responsibility of the Contractor to obtain Certificates of Insurance from all contractors and
subcontractors listing the City as an Additional Insured, without the language “when required by written
contract”. If contractor, independent contractor or subcontractor maintain higher limits than the minimums
shown above, the City requires and shall be entitled to coverage for the higher limits maintained by
contractor/independent contractor/subcontractor.

The Contractor may satisfy the minimum limits required above for either Commercial General Liability,
Business Auto Liability, or Employers’ Liability coverage under Umbrella or Excess Liability. The Umbrella or
Excess Liability shall have an Aggregate limit not less than the highest "Each Occurrence" limit for either
Commercial General Liability, Business Auto Liability, or Employers’ Liability. When required by the insurer,
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or when Umbrella or Excess Liability is written on Non-Follow Form," the City shall be endorsed as an
"Additional Insured."

The City, by and through its Risk Management Department, reserves the right, but not obligation, to review,
modify, reject, or accept any required policies of insurance including limits, coverages or endorsements,
herein from time to time throughout the term of this contract. All insurance carriers must have an AM Best
rating of at least A:VII or better.

A failure on the part of the contractor to execute the contract and/or punctually deliver the required insurance,
and other documentation may be cause for annulment of the award.

Payment & Performance Bonds: The Contractor shall furnish an acceptable recorded Performance and
Payment Bond complying with the statutory requirements set forth in Section 255.05, Florida Statutes, in the
amount of one hundred (100%) percent of the Contract price. A fully authorized Surety, licensed by the State
of Florida shall execute the Performance and Payment Bond. The Performance and Payment Bond shall
remain in full force and effect a minimum of one (1) year after the work has been completed and final
acceptance of the work is issued by the City.

Should the Surety become irresponsible during the time the Contract is in force, the City may require additional
and sufficient sureties and the Contractor shall fumnish same to the satisfaction of the City within ten (10) days
after written notice to do so. In default thereof, the Contract may be suspended as herein provided.

_SECTION XII
ACTS OF GOD

The Contractor shall be responsible for all preparation of the site for Acts of God, including but not limited to;
earthquake, flood, tropical storm, hurricane or other cataclysmic phenomenon of nature, rain, wind or other
natural phenomenon of normal intensity, including extreme rainfall. No reparation shall be made to the
Contractor for damages to the Work resulting from these Acts. The City is not responsible for any costs
associated with pre or post preparations for any Acts of God.

Emergencies — In the event of emergencies affecting the safety of persons, the work, or property, at the site
or adjacent thereto, the Contractor, or his designee, without special instruction or authorization from the City,
is obligated to act to prevent threatened damage, injury or loss. In the event such actions are taken, the
Contractor shall promptly give to the City written notice and contact immediately by phone, of any significant
changes in work or deviations from the Contract documents caused thereby, and if such action is deemed
appropriate by the City a written authorization signed by the City covering the approved changes and
deviations will be issued.

SECTION Xl
PROHIBITION AGAINST FILING OR MAINTAINING LIENS AND SUITS

Subject to the laws of the State of Florida and of the United States, neither Contractor nor any Sub-Contractor
supplier of materials, laborer or other person shall file or maintain any lien for labor or materials delivered in
the performance of this Contract against the City. The right to maintain such lien for any or all of the above
parties is hereby expressly waived.
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SECTION XIV
COMPLIANCE WITH LAWS

The Contractor shall give all notices required by and shall otherwise comply with all applicable laws,
ordinances, and codes and shall, at his own expense, secure and pay the fees and charges for all permits
required for the performance of the Contract. All materials furnished and works done are to comply with all
federal, state, and local laws and regulations. Contractor will comply with all requirements of 28 C.F.R. §
35.151. Contractors and Sub-Contractor, shall comply with § 119.0701, Fla. Stat. The Contractor and Sub-
Contractor, are to allow public access to all documents, papers, letters, or other material made or received
by the Contractor in conjunction with this Contract, unless the records are exempt from Art. |, § 24(a), Fla.
Const. and § 119.07(1)(a), Fla. Stat. (2013). Pursuantto § 119.10(2)(a), Fla. Stat., any person who willfully
and knowingly violates any of the provisions of Ch. 119, Laws of Fla., commits a misdemeanor of the first
degree, punishable as provided in § 775.082 and § 775.083 Fla. Stat.

RECORDS

The City of Port St. Lucie is a public agency subject to Chapter 119, Florida Statutes. The Contractor shall
comply with Florida’s Public Records Law. CONTRACTOR'S RESPONSIBILITY FOR COMPLIANCE WITH
CHAPTER 119, FLORIDA STATUTES. Pursuant to Section 119.0701, F.S.

Contractor agrees to comply with all public records laws, specifically to:

Keep and maintain public records required by the City in order to perform the service;

1. The timeframes and classifications for records retention requirements must be in accordance with
the General Records Schedule GS1-SL for State and Local Government Agencies.

2. During the term of the contract, the Contractor shall maintain all books, reports and records in
accordance with generally accepted accounting practices and standards for records directly related to
this contract. The form of all records and reports shall be subject to the approval of the City.

3. Records include all documents, papers, letters, maps, books, tapes, photographs, films, sound
recordings, data processing software, or other material, regardless of the physical form,
characteristics, or means of transmission, made or received pursuant to law or ordinance or in
connection with the transaction of official business with the City. Contractor’s records under this
Contract include but are not limited to, supplier/subcontractor invoices and contracts, project
documents, meeting notes, emails and all other documentation generated during this Agreement.

4. The Contractor agrees to make available to the City, during normal business hours all books of account,
reports and records relating to this contract.

5. A Contractor who fails to provide the public records to the City within a reasonable time may also be
subject to penalties under Section 119.10, Florida Statutes.

Upon request from the City’s custodian of public records, provide the public agency with a copy of the

requested records or allow the records to be inspected or copied within a reasonable time at a cost that does
not exceed the cost provided in this chapter or as otherwise provided by law.
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Ensure that public records that are exempt or confidential and exempt from public records disclosure
requirements are not disclosed except as authorized by law for the duration of the contract term and following
completion of the contract if the contractor does not transfer the records to the City.

Upon completion of the contract, transfer, at no cost to the City, all public records in possession of the
Contractor, or keep and maintain public records required by the City to perform the service. If the Contractor
transfers all public records to the City upon completion of the contract, the Contractor shall destroy any
duplicate public records that are exempt or confidential and exempt from public records disclosure
requirements. If the Contractor keeps and maintains public records upon completion of the contract, the
Contractor shall meet all applicable requirements for retaining public records. All records stored electronically
must be provided to the City, upon request from the City’s custodian of public records in a format that is
compatible with the information technology systems of the City.

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF
CHAPTER 119, FLORIDA STATUTES, TO THE CONTRACTOR’S DUTY TO PROVIDE
PUBLIC RECORDS RELATING TO THIS CONTRACT, CONTACT THE CUSTODIAN OF
PUBLIC RECORDS AT:

CITY CLERK
121 SW Port St. Lucie Blvd.
Port St. Lucie, FL 34984
(772) 871 5157
prr@cityofpsl.com

SECTION XV
INSPECTION AND CORRECTION OF DEFECTS

In order to determine whether the required material has been delivered or the required work performed in
accordance with the terms and conditions of the Contract documents, the Project Manager shall make
inspection as soon as practicable after receipt from the Contractor of a Notice of Performance or delivery
ticket. If such inspection shows that the required material has been delivered and required work performed
in accordance with terms and conditions of the Contract documents and that the material and work is entirely
satisfactory, the Project Manager shall approve the invoice when it is received. Thereafter the Contractor
shall be entitled to payment, as described in Section VI. If, on such inspection the Project Manager is not
satisfied, he shall as promptly as practicable inform the parties hereto of the specific respects in which his
findings are not favorable. Contractor shall then be afforded an opportunity if desired by him, to correct the
deficiencies so pointed out at no additional charge to the City, and otherwise on terms and conditions
specified by the Project Manager. Upon failure of the Contractor to perform the work in accordance with the
Contract Documents, including any requirements with respect to the Schedule of Completion, and after five (5)
days written notice to the Contractor, the City may, without prejudice to any other remedy he may have, correct
such deficiencies. The Contractor shall be charged all costs incurred to correct deficiencies. Such examination,
inspection, or tests made by the Project Manager, at any time, shall not relieve Contractor of his responsibility
to remedy any deviation, deficiency, or defect.
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Authority - The Contractor is hereby informed that City inspectors are not authorized to alter, revoke,
enlarge, or relax the provisions of these specifications. They are not authorized to approve or accept any
portion of the completed work, or instructions contrary to the specifications. An inspector is placed on the
project (or sent to the location of materials) to inspect materials being used in the work and to observe the
manner in which the work is being performed and to report the progress of the work to the City. The inspector
shall have the authority to reject defective materials or suspend any work that is being improperly done
subject to the final decision of the City.

Notification — The Contractor shall be responsible to give twenty-four (24) hour notification to the City, when
field observations are required.

Defective Work - All work and/or materials not meeting the requirements of these specifications shall be
deemed as defective by the City, and all such work and/or material, whether in place or not, shall be removed
immediately from the site of the work. All rejected materials that have been corrected shall not be used until
the City has issued written approval to the Contractor. Without unnecessary delay and without any additional
cost to the City, all work that has been rejected shall be remedied or removed and replaced in a manner
acceptable to the City. If the Contractor fails to promptly remove and properly dispose of rejected materials
and/or work then replaces same immediately after being notified to do so, the City may employ labor to
remove and replace such defective work and/or materials. All charges for replacement of defective materials
and/or work shall be charged to the Contractor and may be deducted from any moneys due to the Contractor
or his Surety.

Repair or Replacement - Should any defect appear during the warranty period, the Contractor shall, at their
own expense, have repaired or replaced such item upon receipt of written notice from the City of said defect.
Said repair or replacement must be accomplished within fourteen (14) calendar days after receipt of
notification from the City of the defect.

Deductions - In the event the City deems it expedient to perform work which has not been done by the
Contractor as required by these Specifications, or to correct work which has been improperly and/or
inadequately performed by the Contractor as required in these Specifications, all expenses thus incurred by
the City, in the City's option, will be invoiced to the Contractor and/or may be deducted from payments due
to the Contractor. Deductions thus made will not excuse the Contractor from other penalties and conditions
contained in the Contract.

SECTION XVI
SCRUTINIZED COMPANIES

Section 287.135, Florida Statutes, prohibits agencies from contracting with companies, for goods or services
over $1,000,000 that are on either the Scrutinized Companies with Activities in Sudan List or the Scrutinized
Companies with Activities in the Iran petroleum Energy Sector List, or do any business with Cuba or Syria.
Both lists are created pursuant to Section 215473, Florida Statutes

https://www.sbafla.com/fsb/Portals/F SB/Content/GlobalGovernanceMandates/QuarterlyReports/Global _Governance
Mandates and Florida%20Statutes 2019 01 29.pdf?ver=2019-01-29-130006-790.
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SECTION XXVII
CONTRACT ADMINISTRATION

Amendments. The City and the Contractor agree that they will, from time to time, execute, acknowledge and
deliver, or cause to be executed, acknowledged and delivered, such supplements hereto and such further
instruments as may reasonably be required for carrying out the expressed intention of the Contract. The
Contract may be amended in writing from time to time by mutual consent of the parties. All amendments to
the Contract must be in writing and fully executed by duly authorized representatives of the City and the
Contractor.

Fiscal Year- All reference to Fiscal Year shall mean the City’s Fiscal Year. The City’s Fiscal Year is from
October 1st through September 30t

Integration of Terms. This Contract represents the entire contract between the parties. The parties shall
not rely on any representation that may have been made by either party which is not included in the Contract.

Joint Venture. Nothing in the Contract shall be construed as creating or constituting the relationship of a
partnership, joint venture, (or other association of any kind or agent and principal relationship) between the
vested parties. Each party shall be deemed to be an independent contractor contracting for the services and
acting toward the mutual benefits expected to be derived from the mutually agreed upon contract. Neither
Contractor nor any of Contractor's agents, employees, subcontractors or contractors shall become or be
deemed to become agents, or employees of the City. Contractor shall therefore be responsible for
compliance with all laws, rules and regulations involving its employees and any subcontractors, including but
not limited to employment of labor, hours of labor, health and safety, working conditions, workers'
compensation insurance, and payment of wages. No party has the authority to enter into any contract or
create an obligation or liability on behalf of, in the name of, or binding upon another party to the Contract.

Notice(s). Any and all notices, designations, consents, offers, acceptances or any other communication
provided for herein shall be given in writing by registered or certified mail, return receipt requested, by
receipted hand delivery, by Fed-EX, UPS, courier or other similar and reliable carrier which shall be
addressed to the person who signed the Contract on behalf of the party at the address identified in the
contract. Each such notice shall be deemed to have been provided:

| Within one (1) day in the case of overnight hand delivery, courier or Services such as Fed-
Ex or UPS with guaranteed next day delivery; or,
Il Within seven (7) days after it is deposited in the U.S. Mail in the case of registered U.S. Mail.

From time to time, the parties may change the name and address of the person designated to receive notice.
Such change of the designated person or their designees and/or address shall be in writing to the other party
and as provided herein.

Performance by Industry Standards. The Contractor represents and expressly warrants that all aspects of
the Services provided or used by it shall, at a minimum, conform to the standards in the Contractor’s industry.
This requirement shall be in addition to any express warranties, representations, and specifications included
in the Contract, which shall take precedence
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Permits, Licenses, and Certifications. The Contractor shall be responsible for obtaining all permits,
licenses, certifications, etc., required by Federal, State, County, and Municipal laws, regulations, codes, and
ordinances for the performance of the work required in these specifications and to conform with the
requirements of said legislation. The Contractor shall be required to complete a W-9 Taxpayer Identification
Form, provided with the City’s contract, and return it with the signed contract and insurance documents.

Supersedes Former Contracts or Agreements. Unless otherwise specified in the Contract, this Contract
supersedes all prior contracts or agreements between the City and the Contractor for the Services provided
in connection with the Contract.

Use of Name or Intellectual Property. Contractor agrees it will not use the name or any intellectual property,
including but not limited to, City trademarks or logos in any manner, including commercial advertising or as
a business reference, without the expressed prior written consent of the City.

Waiver. Except as specifically provided for in a waiver signed by duly authorized representatives of the City
and the Contractor, failure by either party at any time to require performance by the other party or to claim a
breach of any provision of the Contract shall not be construed as affecting any subsequent right to require
performance or to claim a breach. Each waiver, if mutually agreed upon, shall be published as a contract
amendment.

SECTION XVIiI
ADDITIONAL REQUIREMENTS

In the event of any conflict between the terms and conditions, appearing on any purchase order issued
relative to this Contract, and those contained in this Contract and the Specifications herein referenced, the
terms of this Contract and Specifications herein referenced shall apply.

Adjustments — The Contractor shall be responsible to arrange with utility companies for any adjustment
necessary to the valve boxes, manholes, or castings so that they will conform to the new grade after
placement of the sidewalk. The Contractor shall also be responsible to identify and avoid damage to all
utilities (publicly and privately owned) within the area where work is being performed.

City’s Public Relations Image. — The Contractor’'s personnel shall at all times handle complaints and any
public contact with due regard to the City's relationship with the public. Any personnel in the employ of the
Contractor involved in the execution of work that is deemed to be conducting him/herself in an unacceptable
manner shall be removed from the project at the request of the City Manager.

Cleaning Up. — The Contractor shall, during the performance of this Contract, remove and properly dispose
of resulting dirt and debris, and keep the work area reasonably clear. Contractor shall remove equipment,
materials, excess debris, and put the work area in a neat, clean, sanitary and safe condition by the end of
each shift. All disturbed areas shall be restored to existing or better conditions. The Contractor shall only be
entitled for payment of authorized areas within the project work limits. The project work limits shall be
established by the City of Port St. Lucie prior to construction. Contractor shall make every effort to minimize
unnecessary damage. All damaged areas outside the project work limits must be repaired to existing
conditions or better, at the cost of the contractor, prior to payment of invoices. Contractor shall also take care
to avoid sprinkler heads and irrigation lines, unless the aforementioned cannot be avoided, in which case
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irrigation lines will be relocated to cover all grassed areas. This cost is incidental to the clearing and grubbing
cost.

Contractual Relations. - The Contractor(s) are advised that nothing contained in the contract or
specifications shall create any contractual relations between the City and Sub-Contractor of the Contractor(s).

Cooperative Purchasing Agreement. - This contract may be expanded to include other governmental
agencies provided a cooperative purchasing agreement exists or an inter-local agreement for joint purchasing
exists between the City of Port St. Lucie and other public agencies. Contractor(s) may agree to allow other
public agencies the same items at the same terms and conditions as this contract, during the period of time
that this contract is in effect. Each political entity will be responsible for execution of its own requirements
with the Contractor.

Damages — The Contractor shall be responsible for the charge and care of all work from damage by the
elements or from any cause whatsoever until the City confirms in writing to the Contractor that said work is,
“substantially complete” and/or “accepted”. The Contractor shall be responsible until said written notice is
received to repair and make good at their expense any such damage.

Damage to Property — The Contractor shall preserve from damage all property along the line of work, or
which is in the vicinity of or is in any way affected by the work, the removal, or destruction of which is not
called for by the plans. This applies to public and private property, public and private utilities, trees, shrubs,
crops, signs, monuments, fences, guardrail, pipe and underground structures, public highways, etc.
whenever such property is damaged due to the activities of the Contractor, it shall be immediately restored
to a condition equal to or better than existing before such damage or injury was done by the Contractor, and
at the Contractor's expense. The Contractor’s special attention is directed to protection of any geodetic
monument, horizontal, vertical or property corner, located within the limits of construction.

National Geodetic Vertical Datum 1929 (NGVD "29) or North American Vertical Datum 1988 (NAVD '88)
monuments shall be protected. If in danger of damage, notify:

Geodetic Information Center
6001 Executive Boulevard
Rockville, MD 20852
Attn: Maintenance Center (301) 443-8319

City of Port St. Lucie vertical or horizontal datum shall also be protected. In case of damage or if relocation
is needed, notify:

City of Port St. Lucie
Engineering Department
121 SW Port St. Lucie Boulevard
Port St. Lucie, FL 341984-5099 (772) 871-5175

Discrepancies - If, in the course of performing work resulting from an award under this specification, the

Contractor finds any discrepancy between the area defined in these specifications and the actual area where
work is being performed, the Contractor shall discontinue work on the subject area and inform the City of the
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discrepancy. The Contractor shall thereafter proceed as authorized by the City who will document any
modification to these specifications that City has authorized in writing as soon as possible.

Dress Code. — All personnel in the employ of the Contractor(s) shall be appropriately attired. Employees
engaged in the course of work shall wear company uniforms neat and clean in appearance, readily identifiable
to all City employees and the public. No tee shirts with obscene pictures or writings will be allowed.
Swimsuits, tank tops, shorts and sandals are also prohibited. Safety toed shoes shall be worn at all times.

Erosion and Sediment Control — The Contractor is responsible for all erosion and sediment control in
accordance with all local, State and Federal regulatory agency guidelines.

Florida Produced Lumber — The Contractor agrees to comply with the provisions of Section 255.20, Florida
Statutes, and as may be amended from time to time.

Foreman or Superintendent and Workmen — The Contractor shall at all times during progress of the work,
have on site a competent foreman or superintendent with authority to act for him and to cooperate with the
City. The Contractor shall provide competent, careful and reliable workmen engaged on special work, or
skilled work, such as concrete bases, pavements, or structure, or in any trade, with sufficient experience in
such work to perform it properly and satisfactorily and to operate the equipment involved. Provide workmen
that shall make do and proper effort to execute the work in the manner prescribed in the Contract Documents.

It is prohibited as a conflict of interest for a Contractor to subcontract with a consultant to perform Contractor
Quality Control when the consultant is under contract with the City to perform work on any project described
in the Contractor’s contract with the City. Prior to approving a consultant for Contractor Quality Control, the
Contractor shall submit to the City a certificate from the proposed consultant certifying that no conflict of
interest exists.

Implied Warranty of Merchantability — It is understood that the implied warranty of merchantability and
fitness for the specified purpose are not disclaimed not withstanding any representation to the contrary.

Labor and Equipment — The Contractor shall utilize experienced personnel who are thoroughly capable of
performing the work assigned to them. The Contractor shall utilize proper equipment in good repair to
perform assigned work. Failure on the part of the Contractor to furnish such labor or equipment shall be
sufficient cause for annulment of any award resulting from these specifications.

Miscellaneous Testing — The contractor must agree to reimburse the City for any expenditure incurred by
the City in the process of testing products supplied by the Contractor if said products prove to be defective
and/or in other manners not in compliance with the specifications. Expenditures as defined therein shall
include, but not limited to, the replacement value of products destroyed in testing, the cost paid by the City
to testing laboratories and other entities utilized to provide tests, and the value of labor and materials
expended by the City in the process of conducting the testing. Reimbursement of charges as specified herein
shall not relieve the Contractor from other remedies.

Native Vegetation — No native vegetation shall be removed without written authorization and prior approval
by the City.
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Patent Fees, Royalties, and Licenses. - If the Contractor requires or desires to use any design, trademark,
device, material or process covered by letters of patent or copyright, the Contractor and his surety shall
indemnify and hold harmless the City from any and all claims for infringement in connection with the work
agreed to be performed. The Contractor shall indemnify the City from any cost, expense, royalty or damage
which the City may be obligated to pay by reason of any infringement at any time during the prosecution of
or after completion of the work.

Permission to Use — The Contractor shall permit any portion of the new work, which is in suitable condition,
to be used by the City for the purpose for which it was intended, provided such use does not hinder or make
more expensive the work still to be done by the Contractor.

Permits. - The Contractor shall be responsible for obtaining all permits, licenses, certifications, etc., required
by Federal, State, County, and Municipal laws, regulations, codes, and ordinances for the performance of
the work required in these specifications and to conform with the requirements of said legislation. The
Contractor shall be required to complete a W-9 Taxpayer Identification Form, provided with the City’s
contract, and return it with the signed contract and insurance documents.

Sanitary Conditions — the Contractor shall be responsible to permit the City, its inspectors, and other
authorized representative of the City to have access to all parts of the work, and to all materials intended for
use in the work, and to all factories where such materials are manufactured, at all times. The above
designated City personnel shall be permitted during said access to remove materials and make such
inspections, as they deem necessary. Materials submitted for approval will be inspected and passed upon
as promptly as practical as will work in process. However, failure to reject defective work at the time it is
done and/or failure to reject materials shall in no way prevent rejection at any time prior to final acceptance
of the work authorized by the City.

Standard Production Items — All products offered must be standard production items that have been
available to the trade for a period of not less than two (2) years and are expected to remain available in future
years.

Storage and Stockpiling — All storage and stockpiling of tools or materials (i.e., lumber, pilings, etc.) shall
be limited to uplands. Excess lumber, scrap wood, trash, garbage or other types of debris shall be removed
from the project site upon completion of the work.

Warranty and Guarantee — All products furnished by the contractor shall be supplied with al warranties and
guarantees of the manufacturer. All products must be warranted by the Contractor to be free of defects in
workmanship and material for a period of not less than three hundred sixty-five (365) calendar days; said
period to commence upon the date products are accepted by the City and Contractor has received final
payment.

Water Resources — The Contractor shall not discharge without permit into waters of lakes, rivers, canals,
waterways and ditches, any fuel, oils, bitumen’s, garbage, sewage, or other materials which may be harmful
to fish, wildlife, or vegetation, or that may be detrimental to outdoor recreation. The Contractor shall be
responsible for investigating and complying with all applicable Federal, State and Local laws and regulations
governing pollution of waters. All work under this Contract shall be performed in such a manner that
objectionable conditions will not be created in waters through or adjacent to the project areas.
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SECTION XIX
LICENSING

Contractor warrants that he possesses all licenses and certifications necessary to perform required work and
is not in violation of any laws. Contractor warrants that his license and certificates are current and will be
maintained throughout the duration of the Contract.

SECTION XX
SAFETY PRECAUTIONS

Precaution shall be exercised at all times for the protection of persons, including employees, and property.
The Contractor shall erect and maintain all necessary safeguards for the protection of the Contractor’s
employees and subcontractors, City personnel, and the general public; including, but not limited to, posting
danger signs, and other warnings against hazards as is prudent and/or required by law to protect the public
interest. All damage, injury or loss to persons and/or property caused, directly or indirectly, in whole or in
part, by the Contractor's employees, or subcontractor(s), or anyone directly or indirectly employed by said
parties shall be remedied by the Contractor. The safety provisions of all applicable laws and building and
construction codes shall be observed.

Safety Data Sheets — The Contractor shall provide SDS’s and description literature for each
chemical/compound/mixture used in the performance of the Contract to the City before the
commencement of any work. All SDS’s shall be of the latest version and comply with 29
CFR1910.1200. Hazardous products shall not be used except with prior approval of the City, and
must be disposed of properly by the Contractor in accordance with U.S. Environmental Protection
Agency 40-CFR 260-265. The Contractor shall maintain and have readily accessible on-site a
complete SDS book of all chemicals, compounds/mixtures used in the execution of the contract.

Personal Protective Equipment (PPE) — All personnel are required to wear PPE in the process of
the work including eye protection, hearing protection, respiratory protection as necessary, gloves,
approved safety boots with steel or composite toes and any other PPE as necessary for the work.

OSHA Compliance — Contractors must agree that the products furnished and application methods
will comply with applicable provisions of the Williams-Steiger Occupational Safety and Health Act of
1970. These requirements shall include all primary and refresher training mandated under the OSHA
guidelines.

Emergencies — In the event of emergencies affecting the safety of persons, the work, or property,
at the site or adjacent thereto, the Contractor, or his/her designee, without special instruction or
authorization from the City, is obligated to act, at his/her discretion, to prevent threatened damage,
injury or loss. In the event such actions are taken, the Contractor shall promptly give to the Project
Manager written notice of any significant changes in work or deviations from the Contract documents
caused thereby, and if such action is deemed appropriate by the Project Manager a written
authorization signed by the Project Manager covering the approved changes and deviations will be
issued. Appropriate compensation adjustments may be approved, provided the cause of the
emergency was beyond the control of the Contractor.
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SECTION XXI
ASSIGNMENT

Contractor shall not delegate, assign or subcontract any part of the work under this Contract or assign any
monies due him hereunder without first obtaining the written consent of the City.

SECTION XXII
TERMINATION, DELAYS AND LIQUIDATED DAMAGES

Termination for Cause. The occurrence of any one or more of the following events shall constitute cause
for the City to declare the Contractor in default of its obligations under the contract:

|. The Contractor fails to deliver or has delivered nonconforming services or fails to perform,
to the City’s satisfaction, any material requirement of the Contract or is in violation of a
material provision of the contract, including, but without limitation, the express warranties
made by the Contractor;

ll. ~ The Contractor fails to make substantial and timely progress toward performance of the
contract;

lll.  Inthe event the Contractor is required to be certified or licensed as a condition precedent to
providing the Services, the revocation or loss of such license or certification may result in
immediate termination of the contract effective as of the date on which the license or
certification is no longer in effect;

IV.  The Contractor becomes subject to any bankruptcy or insolvency proceeding under federal
or state law to the extent allowed by applicable federal or state law including bankruptcy
laws; the Contractor terminates or suspends its business; or the City reasonably believes
that the Contractor has become insolvent or unable to pay its obligations as they accrue
consistent with applicable federal or state law;

V. The Contractor has failed to comply with applicable federal, state and local laws, rules,
ordinances, regulations and orders when performing within the scope of the contract;

VI.  If the City determines that the actions, or failure to act, of the Contractor, its agents,
employees or subcontractors have caused, or reasonably could cause, life, health or safety
to be jeopardized,;

VIl.  The Contractor has engaged in conduct that has or may expose the City to liability, as
determined in the City’s sole discretion;

VIIl.  The Contractor furnished any statement, representation or certification in connection with
the contract, which is materially false, deceptive, incorrect or incomplete.

Notice of Default. If there is a default event caused by the Contractor, the City shall provide written notice
to the Contractor requesting that the breach or noncompliance be remedied within the period of time specified
in the City’s written notice to the Contractor. If the breach or noncompliance is not remedied within the period
of time specified in the written notice, the City may:

|, Immediately terminate the contract without additional written notice(s); and/or

ll.  Enforce the terms and conditions of the contract and seek any legal or reasonable remedies;
and/or
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lIl.  Procure substitute services from another source and charge the difference between the
contract and the substitute contract to the defaulting Contractor

Termination for Convenience. The City may, at any time, with or without cause, or for its convenience
terminate all or a portion of the Contract upon thirty (30) days written notice to successful Contractor Any
such termination shall be accomplished by delivery in writing of a notice to Contractor. Following termination
without cause, the Contractor shall be entitled to compensation upon submission of invoices and proper proof
of claim, for services provided under the contract to the City up to the time of termination, pursuant to Florida
law.

Termination for Non-Appropriation. The City is a governmental agency which relies upon the appropriation
of funds by its governing body to satisfy its obligations. If the City reasonably determines that it does not have
funds to meet its obligations under the awarded contract, the City will have the right to terminate the contract,
without penalty, on the last day of the fiscal period for which funds were legally available.

Liquidated Damages for Delays. If material is not provided or work is not completed within the time
stipulated in this Contract, including any extensions of time for excusable delays as herein provided, (it being
impossible to determine the actual damages occasioned by the delay) the Contractor shall provide to the City
one thousand six hundred ninety ($1,690.00) dollars as fixed, agreed and liquidated damages for each
calendar day of delay until the work is completed. The Contractor and his sureties shall be jointly and severally
liable to the City for the amount thereof.

SECTION XXIiI
LAW, VENUE AND WAIVER OF JURY TRIAL

This Contract is to be construed as though made in and to be performed in the State of Florida and is to be
governed by the laws of Florida in all respects without reference to the laws of any other state or nation. The
venue of any action taken to enforce this Contract shall be in St. Lucie County, Florida.

The Parties to this Contract hereby freely, voluntarily and expressly, waive their respective rights to trial by
jury on any issues so triable after having the opportunity to consult with an attorney.

SECTION XXIV
APPROPRIATION APPROVAL

The Contractor acknowledges that the City of Port St Lucie’s performance and obligation to pay under this
Contract is contingent upon an annual appropriation by the City Council. The Contractor agrees that, in the
event such appropriation is not forthcoming, this Contract may be terminated by the City and that no charges,
penalties or other costs shall be assessed.

SECTION XXV
TRUTH-IN-NEGOTIATIONS

In accordance with the provisions of Section 287.055, Florida Statutes, the Contractor agrees to execute a
truth-in-negotiations certificate and agrees that the original Contract price and any additions may be adjusted
to exclude any significant sums by which the Contract price was increased due to inaccurate, incomplete or
non-current wage rates and other factual unit costs.
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SECTION XXVI
CONFLICT OF INTEREST

The City hereby acknowledges that the Contractor may be performing professional services for private
developers within the Treasure Coast area. Should a conflict of interest arise between providing services to
the City and/or other clients, the Contractor shall terminate its relationship with the other client to resolve the
conflict of interest. The City Manager shall determine whether a conflict of interest exists. At the time of each
Project Proposal the Contractor shall disclose all of its Treasure Coast clients and related Scope of Work.

SECTION XXVII
PUBLIC RECORDS / TRADE SECRETS / COPYRIGHT

The Proposer’s response to the City’s proposal request is a public record pursuant to Florida law, which is
subject to disclosure by the City under the State of Florida Public Records Law, Florida Statutes Chapter
119.07 (*Public Records Law”). The City shall permit public access to all documents, papers, letters or other
material submitted in connection with this City’s proposal request and the Contract to be executed as subject
to the provisions of Chapter 119.07 of the Florida Statutes.

Any language contained in the Proposer’s response to the Solicitation purporting to require confidentiality of
any portion of the Proposer’s response to the Solicitation, except to the extent that certain information is in
the City’s opinion a Trade Secret pursuant to Florida law, shall be void. If a Proposer submits any documents
or other information to the City which the Proposer claims is Trade Secret information and exempt from
Florida Statutes Chapter 119.07 (“Public Records Laws”), the Proposer shall clearly designate that it is a
Trade Secret and that it is asserting that the document or information is exempt. The Proposer must
specifically identify the exemption being claimed under Florida Statutes 119.07. The City shall be the final
arbiter of whether any information contained in the Proposer’s response to the Solicitation constitutes a Trade
Secret. The city’s determination of whether an exemption applies shall be final, and the Proposer agrees to
defend, indemnify, and hold harmless the city and the city’s officers, employees, and agent, against any loss
or damages incurred by any person or entity as a result of the city’s treatment of records as public records.
Proposals purporting to be subject to copyright protection in full or in part will be rejected.

EXCEPT FOR CLEARLY MARKED PORTIONS THAT ARE BONA FIDE TRADE SECRETS PURSUANT
TO FLORIDA LAW, DO NOT MARK YOUR RESPONSE TO THE SOLICITATION AS PROPRIETARY OR
CONFIDENTIAL. DO NOT MARK YOUR RESPONSE TO THE SOLICITATION OR ANY PART THEREOF
AS COPYRIGHTED.

SECTION XXVIiI
PROHIBITION AGAINST CONTINGENT FEES

The Contractor warrants that he or she has not employed or retained any company or person, other than a
bona fide employee working solely for the Contractor to solicit or secure this Contract and that he or she has
not paid or agreed to pay any person, company, corporation, individual, or firm, other than a bona fide
employee working solely for the Contractor any fee, commission, percentage, gift, or other consideration
contingent upon or resulting from the award or making of this Contract.
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SECTION XXIX
ATTORNEY'S FEES

If this matter is placed in the hands of an attorney for collection, or in the event suit or action is instituted by
the City to enforce any of the terms or conditions of the Contract, Contractor shall pay to the City, in such suit
or action in both trial court and appellate court, the City’'s costs, and reasonable attorney's fees for the
anticipated cost of collection and judgment enforcement.

SECTION XXX
CODE OF ETHICS

Contractor warrants and represents that its employees will abide by any applicable provisions of the State of
Florida Code of Ethics in Chapter 112.311 et seq., Florida Statutes, and Code of Ethics Ordinances in Section
9.14 of the City of Port St. Lucie Code.

SECTION XXXI
POLICY OF NON-DISCRIMINATION

Contractor shall not discriminate against any person in its operations, activities or delivery of services under
this Contract. Contractor shall affirmatively comply with all applicable provisions of federal, state and local
equal employment laws and shall not engage in or commit any discriminatory practice against any person
based on race, age, religion, color, gender, sexual orientation, national origin, marital status, physical or
mental disability, political affiliation or any other factor which cannot be lawfully used as a basis for service
delivery.

SECTION XXXII
SEVERABILITY

The Parties to this Contract expressly agree that it is not their intention to violate any public policy, statutory
or common law rules, regulations, or decisions of any governmental or regulatory body. If any provision of
this Contract is judicially or administratively interpreted or construed as being in violation of any such policy,
rule, regulation, or decision, the provision, sections, sentence, word, clause, or combination thereof causing
such violation will be inoperative (and in lieu thereof there will be inserted such provision, section, sentence,
word, clause, or combination thereof as may be valid and consistent with the intent of the Parties under this
Contract) and the remainder of this Contract, as amended, will remain binding upon the Parties, unless the
inoperative provision would cause enforcement of the remainder of this Contract to be inequitable under the
circumstances.

SECTION XXXilI
AUDITS

The Contractor shall establish and maintain a reasonable accounting system that enables the City to readily
identify the Contractor's assets, expenses, costs of goods, and use of funds throughout the term of the
Contract for a period of at least seven (7) years following the date of final payment or completion of any
required audit, whichever is later. Records shall include, but not be limited to, accounting records, written
policies and procedures; subcontract files (including proposals of successful and unsuccessful bidders, bid
recaps, etc.); all paid vouchers including those for out-of-pocket expenses; other reimbursement supported
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by invoices; ledgers; cancelled checks; deposit slips; bank statements; journals; original estimates;
estimating work sheets; contract amendments and change order files; back charge logs and supporting
documentation; insurance documents; payroll documents; timesheets; memoranda; and correspondence.
The Contractor shall permit the City’s authorized auditor or any authorized representative of the State, and
where federal funds are involved, the Comptroller General of the United States, or any other authorized
representative of the United States government, to access and examine, audit, excerpt and to make copies
of all books, documents, papers, electronic or optically stored and created records or other records relating
or pertaining to this Contract kept by or under the control of the Contractor, including, but not limited to those
kept by the Contractor, its employees, agents, assigns, successors, and subcontractors. Such records shall
be made available to the City during normal business hours at the Contractor’s office or place of business.
The Contractor shall not impose a charge for audit or examination of the Contractor's books and records. If
an audit discloses incorrect billings or improprieties, the City reserves the right to charge the Contractor for
the cost of the audit and appropriate reimbursement. Any adjustments and/or payments that must be made
as a result of any such audit or inspection of the Contractor’s invoices and/or records shall be made within a
reasonable amount of time (not to exceed 90 days) from presentation of the City’s findings to the Contractor.
Evidence of criminal conduct will be turned over to the proper authorities.

The Contractor shall ensure the City has these rights with Contractor's employees, agents, assigns,
successors, and subcontractors, and the obligations of these rights shall be explicitly included in any
subcontracts or agreements formed between the Contractor and any subcontractors to the extent that those
subcontracts or agreements relate to fulfilment of the Contractor’s obligations to the City.

SECTION XXXIV
ORDER OF PREFERENCE

In the case of any inconsistency or conflict among the specific provisions of this Contract (including any
amendments accepted by both the City and the Contractor attached hereto), the E-Bid (including any
subsequent addenda and written responses to bidders’ questions), and the Contractor’s Response, any
inconsistency or conflict shall be resolved as follows:

(i) First, by giving preference to the specific provisions of this Contract.

(ii) Second, by giving preference to the specific provisions of the E-Bid.

(iiiy  Third, by giving preference to the specific provisions of the Contractor's Response, except
that objections or amendments by a contractor that have not been explicitly accepted by the
City in writing shall not be included in this Contract and shall be given no weight or
consideration.

SECTION XXXV
FORCE MAJEURE

Any deadline provided for in this Contract may be extended, as provided in this paragraph, if the deadline is
not met because of one of the following conditions occurring with respect to that particular project or parcel:
fire, strike, explosion, power blackout, earthquake, volcanic action, flood, war, civil disturbances, terrorist
acts, hurricanes and acts of God. When one of the foregoing conditions interferes with contract performance,
then the party affected may be excused from performance on a day-for-day basis to the extent such party’s
obligations relate to the performance so interfered with; provided, the party so affected shall use reasonable
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efforts to remedy or remove such causes of non-performance. The party so affected shall not be entitled to
any additional compensation by reason of any day-for-day extension hereunder.

SECTION XXXVI
ENTIRE AGREEMENT

The written terms and provisions of this Contract shall supersede any and all prior verbal or written statements
of any official or other representative of the City. Such statements shall not be effective or be construed as
entering into, or forming a part of, or altering in any manner whatsoever, this Contract or Contract documents.

(Balance of page left intentionally blank)
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IN WITNESS WHEREOF, the parties have executed this contract, the day and year first above written.

CITY OF PORT ST. LUCIE FLORIDA CONTRACTOR
By: By:
Purchasing Agent Authorized Representative

NOTARIZATION AS TO AUTHORIZED REPRESENTATIVE'S EXECUTION

STATE OF FLORIDA )
) ss
COUNTY OF )

The foregoing instrument was acknowledged before me by [ ] physical presence or [ ] online notarization,
this day of , 20, by who is [ ]
personally known to me, or who has [ ] produced the following identification:

Signature of Notary Public

Print Name of Notary Public
Notary Public, State of Florida
My Commission expires:
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CONTRACTOR’S GENERAL INFORMATION WORK SHEET
eBID #20220109

It is understood and agreed that the following information is to be used by the City to determine the qualifications
of prospective Contractor to perform the work required. The Contractor waives any claim against the City that
might arise with respect to any decision concerning the qualifications of the Contractor.

The undersigned attests to the truth and accuracy of all statements made on this questionnaire. Also, the
undersigned hereby authorizes any public official, Engineer, Surety, bank, material or equipment manufacturer,
or distributor, or any person, firm or corporation to furnish the City any pertinent information requested by the
City deemed necessary to verify the information on this questionnaire.

Dated at , this day of , 2022
(Location)

Name of Organization/Contractor:

By:

Name and Title

1. Corporation, Partnership, Joint Venture, Individual or other?

2. Firm's name and main office address, telephone and fax numbers

Name:
Address:
Telephone Number:
Fax Number:
3. Contact person: Email:
4. Firm's previous names (if any).
5. How many years has your organization been in business?
6. Total number of staff at this location: Total number of staff on the Treasure Coast:

7. Is the Firm a minority business: YES / NO

If no, is your company planning to implement such a program?

8. Is the firm claiming Local Preference under City Ordinance 35.12? YES / NO
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0. List the license(s) that qualifies your firm to construct this project:

10. ADDENDUM ACKNOWLEDGMENT - Bidder acknowledges that the following addenda have been
received and are included in its proposal/bid:
Addendum Number Date Issued Addendum Number Date Issued

1. BID RESPONSE:

11.1  Bidder will / will not accept the Purchasing Card (Visa).

(please circle one)

11.2  Percentage of discount when payment is made with Visa: %
Please Note: The City has implemented a Purchasing Card Program. The Bidder can take
advantage of this project and in consideration receive payment within several days instead
of the City’s payment policy. Any percentage off the bid price for the acceptance of Visa
will be consideration in the bid award. If no such percentage is given, the City shall assume
zero (0) percent discount applies.

11.3  Bid Reply Total from Cost Worksheet — Schedule “A”: $
(This figure must match the Cost Worksheet and the figure that is to be used on the
DemandStar web page. Discrepancies between the Cost Worksheet spreadsheet uploaded
on DemandStar, the dollar amount listed on the web page at the time of submittal and the
Cost Work Sheet #20220109 uploaded on DemandStar will be resolved in favor of the Cost
Worksheet — Schedule “A” that is uploaded at time of submittal.)

Reference Use Only — Use E-Bid Reply — Schedule “A” Spreadsheet to reply to this Bid

Line # Pay Item No. Description Unit | Qty
1 101-99 Mobilization, inclu. Survey Staking & Record Drawings LS 1
2 102-1 Maintenance of Traffic / Parking / Detours DA | 365
3 104-10-3 Silt Fence LF 450
4 107-2 Mowing AC | 2.05
5 110-1 Clearing and Grubbing / Demolition AC 3.1
6 120-1 Regular Excavation CY 620
7 120-6 Embankment CY | 400
8 430-175-215 Pipe Culvert, Optional Material, Elliptical 13"x17" CAP LF 257
9 430-175-215 Pipe Culvert, Optional Material, Elliptical 12"x18" RCP LF 268
10 430-175-218 Pipe Culvert, Optional Material, Elliptical, 14"x23" RCP LF 50
11 430-175-230 Pipe Culvert, Optional Material, Elliptical, 24"x38" RCP LF 98
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12 430-982-699 Miltered End Section, All Types/Sizes EA 18
13 430-536-202 Straight Concrete Headwall (38"x24" RCP)(Double) EA 2
14 514-72 Swale Liner LF | 4,835
15 518-900 Asphalt/Base, Utility Road Cut Pavement Restoration SY | 2,200
16 522-1 Concrete Sidewalk/Pads, 4" Thick SY | 2,820
17 522-2 Concrete Driveways/Sidewalk/Pads, 6" Thick SY | 1,200
18 527-2 Detectable Warnings SF 440
19 570-1-2 Performance Turf, Sod SY | 11,250
20 700-1-50 Single Post Sign, New EA 12
21 711-11-122 Thermoplastic, Standard Yellow, Solid 6" LF 900
22 711-11-123 Thermoplastic, Standard White, Solid 12" LF 830
23 711-11-125 Thermoplastic, Standard White, Solid 24" LF 480
24 1080-21-500 Utility Fixture, Valve, Adjust EA 17
25 1080-21-600 Utility Fixture, Water Meter Box, Adjust EA 5
26 1090-12-900 Utility, Water Main (12") Vertical Deflection LS 4

12.

Bidders are cautioned that the anticipated quantities used for this computation will be estimates. The City
makes no guarantee as to the actual quantity that will be utilized during the Contract period. A unit price
for each item shall be offered shall be shown, and such price shall include packing and shipping unless
otherwise specified. A total shall be entered in the “Total” column for each separate item. In case of
discrepancy between the unit price and the extended price, the unit price will supersede. The total amount
shall be entered on line 11.3 above and entered on the DemandStar web page. The City reserves the right
to split the award, if in the City’s opinion such a split is in the best interest of the City.

Interpretation of the Approximate Quantities - The Bidder’s attention is called to the fact that any
estimate of quantities of work to be done and materials to be furnished under the specifications as shown
on the proposed form (or elsewhere) is approximate only and not guaranteed by the City. The City does
not assume any responsibility that the final quantities shall remain in strict accordance with the estimated
quantities, nor shall the Bidder plead misunderstanding or deception because of such estimate of
quantities or of the character, location of the work, or other condition pertaining thereto.

List five (5) Construction of Sidewalk projects similar to this project completed by your firm in the last 5
years along with a brief description of project, location of project, client name, client phone number, email,
value of contract, your firm’s percentage of the total contract value, as well as the number of change orders
and the total change order value. DO NOT USE the City of Port St Lucie as a reference.

Project Number 1

Project Name:

Description:

Location:
Client Name, Phone Number & Email:
Value of Total Contract:

Date of Completion:

Firm’s Percentage of Total Contract:
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Number of Change Orders:
Value of Change Orders:
Was Project Completed on Schedule:

Was Project Completed within Budget?

Project Number 2

Project Name:

Description:

Location:
Client Name, Phone Number & Email:
Value of Total Contract:

Date of Completion:

Firm’s Percentage of Total Contract:

Number of Change Orders:

Value of Change Orders:

Was Project Completed on Schedule:

Was Project Completed within Budget?

Project Number 3

Project Name:

Description:

Location:
Client Name, Phone Number & Email:
Value of Total Contract:

Date of Completion:

Firm’s Percentage of Total Contract:

Number of Change Orders:

Value of Change Orders:

Was Project Completed on Schedule:

Was Project Completed within Budget?

Project Number 4

Project Name:

Description:
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Location:
Client Name, Phone Number & Email:
Value of Total Contract:

Date of Completion:

Firm’s Percentage of Total Contract:

Number of Change Orders:

Value of Change Orders:

Was Project Completed on Schedule:

Was Project Completed within Budget?

Project Number 5

Project Name:

Description:

Location:
Client Name, Phone Number & Email:
Value of Total Contract:

Date of Completion:

Firm’s Percentage of Total Contract:

Number of Change Orders:
Value of Change Orders:
Was Project Completed on Schedule:

Was Project Completed within Budget?

13. How will the Contractor be able to meet the project timeline and budget given the current workload,
work force and equipment?

14. List the number of personnel that will be assigned to the project and include job titles and their licenses
or certifications.
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15.

16.

17.

18.

19.

20.

Has the Contractor or any principals of the applicant organization failed to qualify as a responsible
Contractor; refused to enter into a contract after an award has been made; failed to complete a contract
during the past five (5) years or been declared to be in default in any contract or been assessed liquidated
damages in the last five (5) years? List the name of project, location, client, engineer, date and reason.
Use additional pages if needed.

Total Number of Projects where Failure to Complete Work Occurred:

Project Number 1

Project Name:

Project Location:

Client Name and Phone Number:

Engineer Name and Phone Number:
Date:

Reason:

Insert additional projects if needed.

Has the Contractor or any of its principals ever been declared bankrupt or reorganized under
Chapter 11 or put into receivership?

Yes( ) No( )
If yes, please explain:

List any lawsuits pending or completed within the past five (5) years involving the corporation,
partnership or individuals with more than ten percent (10 %) interest:

(N/A 1s not an acceptable answer - insert lines if needed)

List any judgments from lawsuits in the last five (5) years:

(N/A is not an acceptable answer - insert lines if needed)

List any criminal violations and/or convictions of the Proposer and/or any of its principals:

(N/A 1s not an acceptable answer - insert lines if needed)

List subcontractors and major material suppliers for the project. Include telephone numbers. Insert
additional sheets if necessary.

#20220109 Page 6 of 15 Attachment F



Signature Title

#20220109 Page 7 of 15 Attachment F



o

“A City for All Ages”

NOTICE TO ALL PROPOSERS:

To ensure fair consideration is given for all Proposers, it must be clearly understood that upon
release of the proposal and during the proposal process, firms and their employees of related
companies as well as paid or unpaid personnel acting on their behalf shall not contact or
participate in any type of contact with City employees, department heads or elected officials, up
to and including the Mayor and City Council. The “Cone of Silence” is in effect for this
solicitation from the date the solicitation is advertised on DemandStar, until the time an award
decision has been approved by City Council and fully executed by all parties. Information about
the Cone of Silence can be found under the City of Port St. Lucie Ordinance 20-15, Section 35.13.
Contact with anyone other than the Issuing Officer may result in the vendor being disqualified.
All contact must Dbe coordinated through Michelle Fentress, Issuing Officer, for the
procurement of these services.

All questions regarding this Solicitation are to be submitted in writing to Michelle Fentress,
Procurement  Agent | with the Procurement Management Department via e-mail
mfentress @cityofpsl.com, or by phone 772-87:5222. Please reference the Solicitation number on all
correspondence to the City.

All questions, comments and requests for clarification must reference the Solicitation number on all
correspondence to the City. Any oral communications shall be considered unofficial and non-binding.

Only written responses to written communication shall be considered official and binding upon the City.
The City reserves the right, at its sole discretion, to determine appropriate and adequate responses to the
written comments, questions, and requests for clarification.

*NOTE: All addendums and/or any other correspondence before bid close date (general information,
question and responses) to this solicitation will be made available exclusively through the DemandStar's
Website for retrieval. All notice of intent to award documentation will be published on the City Clerk's
Website. Proposers are solely responsible for frequently checking these websites for updates to this
solicitation.

| understand and shall fully comply with all requirements of City of Port. St.
Lucie Ordinance 20-15, Section 35.13.

Typed Name:
Signed:
Company and Job Title:
Date:
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“A City for All Ages”

eBID #20220109
CONTRACTOR’S CODE OF ETHICS

The City of Port St Lucie (“City), through its Procurement Management Department (“Procurement
Management Department”) is committed to a procurement process that fosters fair and open competition, is
conducted under the highest ethical standards and enjoys the complete confidence of the public. To achieve
these purposes, Procurement Management Department requires each vendor who seeks to do business with
the City to subscribe to this Contractor’s Code of Ethics.

¢ A Contractor’s bid or proposal will be competitive, consistent and appropriate to the bid
documents.

¢ A Contractor will not discuss or consult with other Vendors intending to bid on the same contract
or similar City contract for the purpose of limiting competition. A Vendor will not make any
attempt to induce any individual or entity to submit or not submit a bid or proposal.

¢ Contractor will not disclose the terms of its bids or proposal, directly or indirectly, to any other
competing Vendor prior to the bid or proposal closing date.

¢ Contractor will completely perform any contract awarded to it at the contracted price pursuant to
the terms set forth in the contract.

¢ Contractor will submit timely, accurate and appropriate invoices for goods and/or services
actually performed under the contract.

¢ Contractor will not offer or give any gift, item or service of value, directly or indirectly, to a City
employee, City official, employee family member or other vendor contracted by the City.

¢ Contractor will not cause, influence or attempt to cause or influence, any City employee or City
Official, which might tend to impair his/her objectivity or independence of judgment; or to use,
or attempt to use, his/her official position to secure any unwarranted privileges or advantages for
that Vendor or for any other person.

¢ Contractor will disclose to the City any direct or indirect personal interests a City employee or
City official holds as it relates to a Vendor contracted by the City.

¢ Contractor must comply with all applicable laws, codes or regulations of the countries, states and
localities in which they operate. This includes, but is not limited to, laws and regulations relating
to environmental, occupational health and safety, and labor practices. In addition, Contractor
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must require their suppliers (including temporary labor agencies) to do the same. Contractor
must conform their practices to any published standards for their industry. Compliance with
laws, regulations and practices include, but are not limited to the following:

o Obtaining and maintaining all required environmental permits. Further, Contractor will
endeavor to minimize natural resource consumption through conservation, recycling and
substitution methods.

o Providing workers with a safe working environment, which includes identifying and
evaluating workplace risks and establishing processes for which employee can report health
and safety incidents, as well as providing adequate safety training.

o Providing workers with an environment free of discrimination, harassment and abuse, which
includes establishing a written antidiscrimination and anti-bullying/harassment policy, as well
as clearly noticed policies pertaining to forced labor, child labor, wage and hours, and freedom
of association.

Name of Organization/Proposer

Signature

Printed Name and Title

Date

DISCLAIMER: This Code of Ethics is intended as a reference and procedural guide to contractors. The
information it contains should not be interpreted to supersede any law or regulation, nor does it supersede the
applicable contractor contract. In the case of any discrepancies between it and the law, regulation(s) and/or
contractor contract, the law, regulatory provision(s) and/or vendor contract shall prevail.
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“A City for All Ages”

E-Verify Form

Supplier/Consultant acknowledges and agrees to the following:

1. Shall utilize the U.S. Department of Homeland Security’s E-Verify system to
verify the employment eligibility of all new employees hired by the
Supplier/Consultant during the term of the contract; and

2. Shall expressly require any subcontractors performing work or providing
services pursuant to the state contract to likewise utilize the U.S.
Department of Homeland Security’s E-Verify system to verify the
employment eligibility of all new employees hired by the subcontractor
during the contract term.

E-Verify Company Identification Number

Date of Authorization

Name of Contractor

Name of Project

Solicitation Number
(If Applicable)

| hereby declare under penalty of perjury that the foregoing is true and correct.

Executed on , , 20 in (city), (state).

Signature of Authorized Officer Printed Name and Title of Authorized Officer or Agent

SUBSCRIBED AND SWORN BEFORE ME

ON THIS THE DAY OF ,20

NOTARY PUBLIC

My Commission Expires:
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“A City for All Ages”

NON-COLLUSION AFFIDAVIT
Solicitation#20220109
Import Drive Sidewalk Construction Project- Phase 2

State of }
County of 1
, being first duly sworn, disposes and says that:
(Namel/s)
1. They are of the Proposer that
(Title) (Name of Company)

has submitted the attached PROPOSAL;

2. He is fully informed respecting the preparation and contents of the attached proposal and of all
pertinent circumstances respecting such PROPOSAL;

3. Such Proposal is genuine and is not a collusive or sham Proposal;

4, Neither the said Proposer nor any of its officers, partners, owners, agents, representatives,
employees or parties in interest, including this affiant, has in any way colluded, conspired, connived or
agreed, directly or indirectly with any other Proposer, firm or person to submit a collusive or sham Proposal
in connection with the contract for which the attached proposal has been submitted or to refrain from
proposing in connection with such Contract or has in any manner, directly or indirectly, sought by agreement
or collusion or communication or conference with any other Proposer, firm or person to fix the price or prices
in the attached Proposal or of any other Proposer, or to secure through any collusion, conspiracy, connivance
or unlawful agreement any advantage against the City of Port St. Lucie or any person interested in the
proposed Contract; and

d. The price or prices quoted in the attached Proposal are fair and proper and are not tainted by any
collusion, conspiracy, connivance or unlawful agreement on the part of the Proposer or any of its agents,
representatives, owners, employees, or parties in interest, including this affiant.

(Signed)

(Title)
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“A City for All Ages”

STATE OF FLORIDA '}
COUNTY OF ST. LUCIE} SS:

The foregoing instrument was acknowledged before me this (Date)

by: who is personally known to me or who has produced

as identification and who did (did not) take an oath.

Commission No.

Notary Print:

Notary Signature:
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“A City for All Ages”

DRUG-FREE WORKPLACE FORM
e-BID #20220109

Import Drive Sidewalk Construction Project - Phase 2
The undersigned vendor in accordance with Florida Statute 287.087 hereby certifies that

does:

(Name of Business)

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing,
possession, or use of a controlled substance is prohibited in the workplace and specifying the actions
that will be taken against employees for violations of such prohibition.

2. Inform employees about the dangers of drug abuse in the workplace, the business's policy of
maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee
assistance programs, and the penalties that may be imposed upon employees for drug abuse
violations.

3. Give each employee engaged in providing the commodities or contractual services that are under
proposal a copy of the statement specified in subsection (1).

4, In the statement specified in subsection (1), notify the employees that, as a condition of working on
the commodities or contractual services that are under proposal, the employee will abide by the
terms of the statement and will notify the employer of any conviction of, or plea of guilty or nolo
contendere to, any violation of Chapter 893 Florida Statutes or of any controlled substance law of
the United States or any state, for a violation occurring in the workplace no later than five (5) days
after such conviction.

5. Impose a sanction on or require the satisfactory participation in a drug abuse assistance or
rehabilitation program if such is available in the employee's community, by any employee who is so
convicted.

6. Make a good faith effort to continue to maintain a drug-free workplace through implementation of this
section.

As the person authorized to sign the statement, | certify that this firm complies fully with the above requirements.

Contractor's Signature

Date
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CITY OF PORT ST. LUCIE, FLORIDA
SEALED BID NO. 20220109
PROJECT TITLE: Import Drive Sidewalk Construction Project — Phase 2

TRENCH SAFETY ACT COMPLIANCE STATEMENT

Project Name: Import Drive Sidewalk Construction Project — Phase 2
Project Location: Import Drive from Inca Terrace to Savage Blvd, Port St. Lucie, Florida

Instructions:

Chapter 90-96 of the Laws of Florida requires all Contractors’ engaged by The City of Port St.
Lucie, Florida to comply with Occupational Safety and Health Administration Standard 29 C.F.R.
s. 1926.650 Subpart P. All prospective Contractors are required to sign the compliance statement
and provide compliance cost information where indicated below. The costs for complying with the
Trench Safety Act must be incorporated into this project's base bid.

Certify this form in the presence of a notary public or other officer authorized to administer oaths.
Certification
1.  Tunderstand that Chapter 90-96 of the Laws of Florida (The Trench Safety Act) requires me
to comply with OSHA Standard 29 C.F.R. s. 1926.650 Subpart P. I will comply with The
Trench Safety Act and I will design and provide trench safety systems at all trench

excavations in excess of five feet in depth for this project.

2. The estimated cost imposed by compliance with The Trench Safety Act will be:

Dollars
(Written) (Figures)
3. The amount listed above has been included within the Base Bid.
Certified:
(Company-Contractor)
By:
(President's Signature)
(President's Typed or Printed Name)
Sworn to and subscribed before me in County, Florida on the
day of ,20 .

NOTARY PUBLIC
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