Proposal

To:

Emergency Vehicles, Inc.

Building Custom Emergency Vehicles Since 1971!
Team Approach | Value Engineering

October 14, 2025
PSLPD SWAT-0001

Date:

Port St. Lucie Police Department

Quote No.:
Lee Potter, Regional Sales Manager

121 SW Port St. Lucie Boulevard

Submitted By:
(lee a evi-fl com)

Port St. Lucie, Florida 34984

Authorized By™ é } @CC ceee g

We hereby propose to furnish to you the following unit(s) and equipment to be builﬁ/n accordance with )Ié attached
specifications. Acceptance of this proposal shall be deemed as approved of all terms herein. We reserve the right

to withdraw this proposal if not accepted within the timeframe specified below.

Qty. Description Unit Price Extension

| 2026 Ford Transit 350 HD Cargo Van S 55,567.00 S 55,567.00

l EVI SWAT Transport/Support Unit Conversion $ 129,723.00 $129,723.00

H-GAC Contract No. FS12-23
* This proposal does not include Federallv-Mandated Tarif] Surcharge, which are not
known at this ime

I Sub-Total | S 185,290.00 $ 185,290.00

F.0.B. LAKE PARK, FLORIDA Taxes .00
Price valid until: December 13, 2025 TOTAL | § 185,290.00

Terms of Payment: Van portion ($55,567.00) payable upon receipt of van at EVI Factory. Balance due

at time of pick-up and/or acceptance, or no later than 15 days of completion, whichever occurs first.

Option &

Optional Discount with Prepayment

Prepay

Percentage Amount Savings

New Cost

(Excluding Taxes)

1 50% $ 92,645.00 $ 973.00 $184,317.00
2 75% $138,968.00 $1,668.00 $183,622.00
3 90% $ 166,761.00 $2,085.00 $ 183,205.00
4 100% $182,927.00 $2,363.00 $182,927.00

Savings are based on receiving pre-payment with contract/purchase order
If a performance bond is required, add 311.00 per thousand to our proposal price

TERMS AND CONDITIONS

e Late Payment Charges: 18% APR or maximum legal finance charge starts 30 days from date of completion.
e Certificate of Origin (if applicable) will be issued upon receipt of payment in full.

DELIVERY SCHEDULE: Production will be scheduled upon receipt of van and/or timely receipt of approved
construction drawings at the Company’s factory location in Palm Beach County, Florida. Your SWAT
Transport/Support Unit shall be completed in 60 to 80 working days from production start.
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WARRANTY: Company warrants the new emergency vehicle against defective workmanship and materials. See
attached warranty statements for specific coverage and procedure.

CONTINGENCIES: Company shall have no liability to Buyer for any loss or damage arising directly or indirectly
from any delay in delivery due to strikes, inability to obtain materials, fires, accidents, or any other cause beyond

the Company’s control.

DISCLAIMER OF CONSEQUENTIAL DAMAGES: Company expressly disclaims any liability for
consequential or incidental damages which may be sustained by Buyer, including but not limited to those arising
from the use, inability to use, maintenance or repair of the emergency vehicle, whether under theories of breach of
expressed or implied warranty, negligence, strict liability or otherwise.

CANCELLATION: This contract is subject to cancellation by Buyer only upon payment to Company of
reasonable cancellation charges, which shall take into account expenses already incurred and commitments made
by Company and Company’s anticipated profit. This contract is subject to cancellation by seller if major
components, for example chassis, cannot be obtained within 12 months from date of contract. Any monies prepaid

by buyer will be refunded.

PREPAYMENT / PROGRESS PAYMENTS: Due to the custom, one of a kind, buyer specific design, and dollar
amount of the project the seller may require progress payments.

TARIFF / SURCHARGES: Our proposal is based on the latest available pricing from our vendors. Any substantial
tariff and/or surcharge fees added on the vendor invoice for major components will be documented and submitted

for payment at time of final invoicing.

LIQUIDATION DAMAGES: Buyer and Seller agree that if the Buyer requests the work on the vehicle to be
temporarily halted or suspended, for any reason that damages would be difficult to ascertain. Therefore, the parties
agree to liquidated damages of $100.00 per day to compensate the Company for expenses, damages and

administration.

SEVERABILITY: If any part hereof is contrary to, prohibited by, or deemed invalid under applicable state laws
or regulations, such provision shall be deemed inapplicable and deemed omitted to the extend so contrary,
prohibited or invalid, but the remainder shall not be invalidated and shall be given effect so far as possible.

CHOICE OF LAWS: This proposal shall be construed according to the Laws of the State of Florida. The parties
agree that all actions leading up to the formation and execution of this contract occurred with the State of Florida,
and that venue for any dispute shall be Palm Beach County, Florida.

PERFORMANCE BOND: When required, the performance bond shall guarantee performance to the attached
specifications and shall remain in effect for a period not exceeding one (1) year after the apparatus is completed and
accepted by the Buyer.

SHORTAGES: In case of the inability to obtain non-essential component(s) in a timely manner, the Company
will complete the unit for your inspection and acceptance. Company will install the shorted component(s) at your
facility as soon as they become available. Company will require payment at time of delivery and acceptance, minus
a negotiated holdback until all shortages are resolved. Company will issue a clean MSO upon receiving partial
payment at time of acceptance.

SUBSTITUTION OF COMPONENT(S): If certain component(s) are not available due to being discontinued or
cannot be obtained in a reasonable period of time, the Company will contact you for approval of a substitute or
deletion of the component(s) and the related cost.

WORK REQUESTED TO BE DONE LOCALLY: I[f you require additional work to be completed by a third
party, not the Company, after the unit is completed such as; transferring equipment from your old unit onto the new
unit, special equipment to be installed, graphics, etc., the Company will require you to inspect and accept the unit
at the Company’s factory once it completes its portion. Company will arrange for the additional work to be
completed by the third party, per your request. Company will require a partial payment, previously negotiated, for
the work completed and issue a clean MSO once it’s received. The balance will be due upon delivery of the unit to
your facility.
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