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ADDENDA CONFIRMATION 

No addenda issued 

QUESTIONNAIRE 

1. Mandatory Forms 

PROPOSAL UPLOAD* 
Pass 

Willdan-_RFP_20250144_Independent_Peer_Review_of_Design_Plans_Proposal.pdf 

PROOF THAT CONSULTANT QUALIFIES AS A DESIGN CRITERIA PROFESSIONAL UNDER SECTION 287.055, FLORIDA STATUTES* 
Pass 

Willdan-_1.2_FL-Certified_Copy_of_Evidence.pdf 

CONSULTANT'S GENERAL INFORMATION WORKSHEET* 
Pass 

It is understood and agreed that the following information is to be used by the City to determine the qualifications of prospective 
Consultant to perform the work required. The Consultant waives any claim against the City that might arise with respect to any decision 
concerning the qualifications of the Consultant. 

The undersigned attests to the truth and accuracy of all statements made on this questionnaire. Also, the undersigned hereby authorizes 
any public official, Engineer, Surety, bank, material or equipment manufacturer, or distributor, or any person, firm or corporation to 
furnish the City any pertinent information requested by the City deemed necessary to verify the information on this questionnaire. 

Please download the below documents, complete, and upload. 

• PSL-_Consultant's_General_I... 

https://government-project.s3.us-west-2.amazonaws.com/173645/8e533c7b-65ab-4326-9fe7-f7eed08003f0_PSL-_Consultant%27s_General_Information_Worksheet.docx
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Willdan-_1.3_PSL-_Consultant's_General_Information_Worksheet.pdf 

E-VERIFY FORM * 
Pass 

Please download the below documents, complete, and upload. 

• E-Verify_Form.pdf 

Willdan-_1.4_E-Verify_Form.pdf 

NON-COLLUSION AFFIDAVIT* 
Pass 

Please download the below documents, complete, and upload. 

• Non-Collusion_Affidavit-fil... 

Willdan-_1.5_Non-Collusion_Affidavit-fillable.pdf 

DEBARMENT FORM* 
Pass 

Please download the below documents, complete, and upload. 

• Debarment_form-fillable.pdf 

Willdan-_1.6_Debarment_form.pdf 

LOBBYING FORM* 
Pass 

Please download the below documents, complete, and upload. 

• Lobbying_form-fillable.pdf 

Willdan-_1.7_Lobbying_form-fillable.pdf 

https://government-project.s3.us-west-2.amazonaws.com/102764/6a8f1d3c-c719-46bc-8081-5547284a4bed_E-Verify_Form.pdf?X-Amz-Algorithm=AWS4-HMAC-SHA256&X-Amz-Content-Sha256=UNSIGNED-PAYLOAD&X-Amz-Credential=ASIA47RIURE4DQ4OK74I%2F20251230%2Fus-west-2%2Fs3%2Faws4_request&X-Amz-Date=20251230T202207Z&X-Amz-Expires=72000&X-Amz-Security-Token=IQoJb3JpZ2luX2VjEPT%2F%2F%2F%2F%2F%2F%2F%2F%2F%2FwEaCXVzLXdlc3QtMiJGMEQCIFtfXkEvrM9XALGfz%2FfkooNCXwcy%2BJAtFNMnwlEojaLxAiBPbtkOXk%2BWiO2c%2Fs5%2Bo5yqjpx3vG6wsnZdxe0NsYnPDSqOBQi9%2F%2F%2F%2F%2F%2F%2F%2F%2F%2F8BEAIaDDg5MjM2NDY4NzY3MiIMpCJq5f%2FP1Q%2BLVlRCKuIE%2Fl1YdV11pvbKGalnidR6eItQJKkB%2BC9AWwyLat%2FjpXEcsNcGpC0dmFJljYL%2BHHcyQhGUOL9Fejr0qCsPGaPGTpjWw914JJs6cHv6xwk78WK5kKXr169Sve64Eoa6VFr2ZLOAKrog%2F5nW2ZzevuJK0VxpMAC0P7OpAsgHIQl%2Bmmu7ElsAGoFDL6G4MedNVk5xsxMgsK%2FQgxfYMyIYswitXHmNywHRzQvnWjnHSNOrSp1t4CPDRy0rHxHT1ifBJ2LwEYkrTgCo3vGb6he6NfaL9a3PwaXMrIHwqaeeUGUWuB%2BddfW5nvsdUM0JmO6UbKJ4zE7JiwWMyJhmwSFaXke%2BSf9iWSlG3iMYGPJFwEGOYLGSl%2FPij9rj09ThGNYiYlWf8xOhZn5U2072Ka3RNDCG%2Baq2X8FQ2f6eIUkIAM22o63Utr12QDtOyQT%2Ba8E5WSTQz9pGZdsFk79%2FQILp36VK6fpWKacGAFS5js8Pxo9G591DH1UgxXEgY6vNL1Xgqk6KD8r8c4tDhk21OG7TX8SItBfcj4kVQgMEGawCrkJtJ3QubGBisrbLBz0bFziR3duaY6CTyBb%2FXEZ71g3a9HUZh2LHFUEWsfMeAcjcWR8X52BPquGk6biYUqyz6j316bNlXpppkNbz65r7roYUZ%2FhNFQr3Ww0bRAyTSOYdgIupPqdeykqNvPHrvvuUO%2F%2FRcyolDBrAbgDLQXGVgTXSNM1Z%2BHnNaksDZijlHRfzH%2Bv3JXBMJorGGpOaxuAj04NwoikQWAN%2B9bs71yTfe7EAbpjf7apoGk4X7oB4GOzyU3bM0iqHQzDU4dDKBjqaAThFvi38KeY1YZ3DsaThkRJX3K%2F1SnVEsC6P4B%2BGzz1H%2FtjebffyPsQUfyH7o3UzRIFE8OR8p%2F8vNTHvg5Q3x6RoQnLXYptHHNEh0ClsncjtiRL4Y4vCRXVhvDwEQQremKFo7CQ7RzDy9zk4LTS1zdVkVY7HG5CL5JiCwrM5ewZYZBJWNEmADPLYz%2FU3Rj72%2B15pcKXfPzfm3%2BE%3D&X-Amz-Signature=216ce6a6c6ac06166beb70092ba155fff3e079d43e4953c51a6bee8a9ae07e2a&X-Amz-SignedHeaders=host&response-content-disposition=attachment%3B%20filename%3D%22E-Verify_Form.pdf%22&x-id=GetObject
https://government-project.s3.us-west-2.amazonaws.com/102764/2155bb3a-90ad-4d7a-8886-0c3d8d9c2445_Non-Collusion_Affidavit-fillable.pdf?X-Amz-Algorithm=AWS4-HMAC-SHA256&X-Amz-Content-Sha256=UNSIGNED-PAYLOAD&X-Amz-Credential=ASIA47RIURE4DQ4OK74I%2F20251230%2Fus-west-2%2Fs3%2Faws4_request&X-Amz-Date=20251230T202207Z&X-Amz-Expires=72000&X-Amz-Security-Token=IQoJb3JpZ2luX2VjEPT%2F%2F%2F%2F%2F%2F%2F%2F%2F%2FwEaCXVzLXdlc3QtMiJGMEQCIFtfXkEvrM9XALGfz%2FfkooNCXwcy%2BJAtFNMnwlEojaLxAiBPbtkOXk%2BWiO2c%2Fs5%2Bo5yqjpx3vG6wsnZdxe0NsYnPDSqOBQi9%2F%2F%2F%2F%2F%2F%2F%2F%2F%2F8BEAIaDDg5MjM2NDY4NzY3MiIMpCJq5f%2FP1Q%2BLVlRCKuIE%2Fl1YdV11pvbKGalnidR6eItQJKkB%2BC9AWwyLat%2FjpXEcsNcGpC0dmFJljYL%2BHHcyQhGUOL9Fejr0qCsPGaPGTpjWw914JJs6cHv6xwk78WK5kKXr169Sve64Eoa6VFr2ZLOAKrog%2F5nW2ZzevuJK0VxpMAC0P7OpAsgHIQl%2Bmmu7ElsAGoFDL6G4MedNVk5xsxMgsK%2FQgxfYMyIYswitXHmNywHRzQvnWjnHSNOrSp1t4CPDRy0rHxHT1ifBJ2LwEYkrTgCo3vGb6he6NfaL9a3PwaXMrIHwqaeeUGUWuB%2BddfW5nvsdUM0JmO6UbKJ4zE7JiwWMyJhmwSFaXke%2BSf9iWSlG3iMYGPJFwEGOYLGSl%2FPij9rj09ThGNYiYlWf8xOhZn5U2072Ka3RNDCG%2Baq2X8FQ2f6eIUkIAM22o63Utr12QDtOyQT%2Ba8E5WSTQz9pGZdsFk79%2FQILp36VK6fpWKacGAFS5js8Pxo9G591DH1UgxXEgY6vNL1Xgqk6KD8r8c4tDhk21OG7TX8SItBfcj4kVQgMEGawCrkJtJ3QubGBisrbLBz0bFziR3duaY6CTyBb%2FXEZ71g3a9HUZh2LHFUEWsfMeAcjcWR8X52BPquGk6biYUqyz6j316bNlXpppkNbz65r7roYUZ%2FhNFQr3Ww0bRAyTSOYdgIupPqdeykqNvPHrvvuUO%2F%2FRcyolDBrAbgDLQXGVgTXSNM1Z%2BHnNaksDZijlHRfzH%2Bv3JXBMJorGGpOaxuAj04NwoikQWAN%2B9bs71yTfe7EAbpjf7apoGk4X7oB4GOzyU3bM0iqHQzDU4dDKBjqaAThFvi38KeY1YZ3DsaThkRJX3K%2F1SnVEsC6P4B%2BGzz1H%2FtjebffyPsQUfyH7o3UzRIFE8OR8p%2F8vNTHvg5Q3x6RoQnLXYptHHNEh0ClsncjtiRL4Y4vCRXVhvDwEQQremKFo7CQ7RzDy9zk4LTS1zdVkVY7HG5CL5JiCwrM5ewZYZBJWNEmADPLYz%2FU3Rj72%2B15pcKXfPzfm3%2BE%3D&X-Amz-Signature=6264897445e3acd4ddd2fb9f071297fc64b16b5cd933cd154180aee9321c8e53&X-Amz-SignedHeaders=host&response-content-disposition=attachment%3B%20filename%3D%22Non-Collusion_Affidavit-fillable.pdf%22&x-id=GetObject
https://government-project.s3.us-west-2.amazonaws.com/102764/332394fa-f6f4-4ce0-a9a5-35da765ab2b0_Debarment_form-fillable.pdf?X-Amz-Algorithm=AWS4-HMAC-SHA256&X-Amz-Content-Sha256=UNSIGNED-PAYLOAD&X-Amz-Credential=ASIA47RIURE4DQ4OK74I%2F20251230%2Fus-west-2%2Fs3%2Faws4_request&X-Amz-Date=20251230T202207Z&X-Amz-Expires=72000&X-Amz-Security-Token=IQoJb3JpZ2luX2VjEPT%2F%2F%2F%2F%2F%2F%2F%2F%2F%2FwEaCXVzLXdlc3QtMiJGMEQCIFtfXkEvrM9XALGfz%2FfkooNCXwcy%2BJAtFNMnwlEojaLxAiBPbtkOXk%2BWiO2c%2Fs5%2Bo5yqjpx3vG6wsnZdxe0NsYnPDSqOBQi9%2F%2F%2F%2F%2F%2F%2F%2F%2F%2F8BEAIaDDg5MjM2NDY4NzY3MiIMpCJq5f%2FP1Q%2BLVlRCKuIE%2Fl1YdV11pvbKGalnidR6eItQJKkB%2BC9AWwyLat%2FjpXEcsNcGpC0dmFJljYL%2BHHcyQhGUOL9Fejr0qCsPGaPGTpjWw914JJs6cHv6xwk78WK5kKXr169Sve64Eoa6VFr2ZLOAKrog%2F5nW2ZzevuJK0VxpMAC0P7OpAsgHIQl%2Bmmu7ElsAGoFDL6G4MedNVk5xsxMgsK%2FQgxfYMyIYswitXHmNywHRzQvnWjnHSNOrSp1t4CPDRy0rHxHT1ifBJ2LwEYkrTgCo3vGb6he6NfaL9a3PwaXMrIHwqaeeUGUWuB%2BddfW5nvsdUM0JmO6UbKJ4zE7JiwWMyJhmwSFaXke%2BSf9iWSlG3iMYGPJFwEGOYLGSl%2FPij9rj09ThGNYiYlWf8xOhZn5U2072Ka3RNDCG%2Baq2X8FQ2f6eIUkIAM22o63Utr12QDtOyQT%2Ba8E5WSTQz9pGZdsFk79%2FQILp36VK6fpWKacGAFS5js8Pxo9G591DH1UgxXEgY6vNL1Xgqk6KD8r8c4tDhk21OG7TX8SItBfcj4kVQgMEGawCrkJtJ3QubGBisrbLBz0bFziR3duaY6CTyBb%2FXEZ71g3a9HUZh2LHFUEWsfMeAcjcWR8X52BPquGk6biYUqyz6j316bNlXpppkNbz65r7roYUZ%2FhNFQr3Ww0bRAyTSOYdgIupPqdeykqNvPHrvvuUO%2F%2FRcyolDBrAbgDLQXGVgTXSNM1Z%2BHnNaksDZijlHRfzH%2Bv3JXBMJorGGpOaxuAj04NwoikQWAN%2B9bs71yTfe7EAbpjf7apoGk4X7oB4GOzyU3bM0iqHQzDU4dDKBjqaAThFvi38KeY1YZ3DsaThkRJX3K%2F1SnVEsC6P4B%2BGzz1H%2FtjebffyPsQUfyH7o3UzRIFE8OR8p%2F8vNTHvg5Q3x6RoQnLXYptHHNEh0ClsncjtiRL4Y4vCRXVhvDwEQQremKFo7CQ7RzDy9zk4LTS1zdVkVY7HG5CL5JiCwrM5ewZYZBJWNEmADPLYz%2FU3Rj72%2B15pcKXfPzfm3%2BE%3D&X-Amz-Signature=8994afc7e96b885d93d2b928dc4dd89c2f3d30716a182b2987f3d904ffc4d0fe&X-Amz-SignedHeaders=host&response-content-disposition=attachment%3B%20filename%3D%22Debarment_form-fillable.pdf%22&x-id=GetObject
https://government-project.s3.us-west-2.amazonaws.com/102764/4b08d986-310f-4df4-8177-c71f2e8a7f37_Lobbying_form-fillable.pdf?X-Amz-Algorithm=AWS4-HMAC-SHA256&X-Amz-Content-Sha256=UNSIGNED-PAYLOAD&X-Amz-Credential=ASIA47RIURE4DQ4OK74I%2F20251230%2Fus-west-2%2Fs3%2Faws4_request&X-Amz-Date=20251230T202207Z&X-Amz-Expires=72000&X-Amz-Security-Token=IQoJb3JpZ2luX2VjEPT%2F%2F%2F%2F%2F%2F%2F%2F%2F%2FwEaCXVzLXdlc3QtMiJGMEQCIFtfXkEvrM9XALGfz%2FfkooNCXwcy%2BJAtFNMnwlEojaLxAiBPbtkOXk%2BWiO2c%2Fs5%2Bo5yqjpx3vG6wsnZdxe0NsYnPDSqOBQi9%2F%2F%2F%2F%2F%2F%2F%2F%2F%2F8BEAIaDDg5MjM2NDY4NzY3MiIMpCJq5f%2FP1Q%2BLVlRCKuIE%2Fl1YdV11pvbKGalnidR6eItQJKkB%2BC9AWwyLat%2FjpXEcsNcGpC0dmFJljYL%2BHHcyQhGUOL9Fejr0qCsPGaPGTpjWw914JJs6cHv6xwk78WK5kKXr169Sve64Eoa6VFr2ZLOAKrog%2F5nW2ZzevuJK0VxpMAC0P7OpAsgHIQl%2Bmmu7ElsAGoFDL6G4MedNVk5xsxMgsK%2FQgxfYMyIYswitXHmNywHRzQvnWjnHSNOrSp1t4CPDRy0rHxHT1ifBJ2LwEYkrTgCo3vGb6he6NfaL9a3PwaXMrIHwqaeeUGUWuB%2BddfW5nvsdUM0JmO6UbKJ4zE7JiwWMyJhmwSFaXke%2BSf9iWSlG3iMYGPJFwEGOYLGSl%2FPij9rj09ThGNYiYlWf8xOhZn5U2072Ka3RNDCG%2Baq2X8FQ2f6eIUkIAM22o63Utr12QDtOyQT%2Ba8E5WSTQz9pGZdsFk79%2FQILp36VK6fpWKacGAFS5js8Pxo9G591DH1UgxXEgY6vNL1Xgqk6KD8r8c4tDhk21OG7TX8SItBfcj4kVQgMEGawCrkJtJ3QubGBisrbLBz0bFziR3duaY6CTyBb%2FXEZ71g3a9HUZh2LHFUEWsfMeAcjcWR8X52BPquGk6biYUqyz6j316bNlXpppkNbz65r7roYUZ%2FhNFQr3Ww0bRAyTSOYdgIupPqdeykqNvPHrvvuUO%2F%2FRcyolDBrAbgDLQXGVgTXSNM1Z%2BHnNaksDZijlHRfzH%2Bv3JXBMJorGGpOaxuAj04NwoikQWAN%2B9bs71yTfe7EAbpjf7apoGk4X7oB4GOzyU3bM0iqHQzDU4dDKBjqaAThFvi38KeY1YZ3DsaThkRJX3K%2F1SnVEsC6P4B%2BGzz1H%2FtjebffyPsQUfyH7o3UzRIFE8OR8p%2F8vNTHvg5Q3x6RoQnLXYptHHNEh0ClsncjtiRL4Y4vCRXVhvDwEQQremKFo7CQ7RzDy9zk4LTS1zdVkVY7HG5CL5JiCwrM5ewZYZBJWNEmADPLYz%2FU3Rj72%2B15pcKXfPzfm3%2BE%3D&X-Amz-Signature=85b7ae1549eea819a91f8053f771eafd3604f8f73aa5e77d393e248d4bfa7374&X-Amz-SignedHeaders=host&response-content-disposition=attachment%3B%20filename%3D%22Lobbying_form-fillable.pdf%22&x-id=GetObject
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COPY OF W-9* 
Pass 

Willdan-_1.8_Willdan_Engineering_-_W9_2025.pdf 

COPY OF CERTIFICATE OF INSURANCE* 
Pass 

Willdan-_1.9_Insurance_Cert2025_-_Willdan_Engineering.pdf 

2. Electronic Confirmation 

CONE OF SILENCE AND COMMUNICATION DOCUMENT* 
Pass 

To ensure fair consideration is given for all Proposers, it must be clearly understood that upon release of the proposal and during the 
proposal process, firms and their employees of related companies as well as paid or unpaid personnel acting on their behalf shall not 
contact or participate in any type of contact with City employees, department heads or elected officials, up to and including the 
Mayor and City Council. The “Cone of Silence” is in effect for this solicitation from the date the solicitation is advertised on the 
OpenGov Portal, until the time an award decision has been approved by City Council and fully executed by all parties. Information 
about the Cone of Silence can be found under the City Code of Ordinances, Section 35.13. Contact with anyone other than the Issuing 
Officer may result in the vendor being disqualified. All contact must be coordinated through the Issuing Officer, for the procurement 
of these services. 

Confirmed 

CONSULTANT'S CODE OF ETHICS* 
Pass 

The City of Port St Lucie (“City), through its Procurement Management Division (“Procurement  Management Division”) is committed to 
a procurement process that fosters fair and open competition, is  conducted under the highest ethical standards and enjoys the 
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complete confidence of the public. To achieve  these purposes, Procurement Management Division requires each vendor who seeks to 
do business with  the City to subscribe to this Consultant's Code of Ethics.   

   A Consultant's bid or proposal will be competitive, consistent and appropriate to the bid documents.  

   A Consultant will not discuss or consult with other Consultants intending to bid on the same Contract or similar City Contract for the 
purpose of limiting competition. A Consultant will not make any attempt to induce any individual or entity to submit or not submit a bid 
or proposal.  

   Consultant will not disclose the terms of its bids or proposal, directly or indirectly, to any other competing Consultants prior to the 
bid or proposal closing date.  

   Consultant will completely perform any Contract awarded to it at the contracted price pursuant to the terms set forth in the 
Contract.  

   Consultant will submit timely, accurate and appropriate invoices for goods and/or services actually performed under the Contract.  

   Consultant will not offer or give any gift, item or service of value, directly or indirectly, to a City employee, City official, employee 
family member or other vendor contracted by the City.  

   Consultant will not cause, influence or attempt to cause or influence, any City employee or City Official, which might tend to impair 
his/her objectivity or independence of judgment; or to use, or attempt to use, his/her official position to secure any unwarranted 
privileges or advantages for that Vendor or for any other person.  

   Consultant will disclose to the City any direct or indirect personal interests a City employee or City official holds as it relates to a 
Consultant contracted by the City.  

   Consultant must comply with all applicable laws, codes or regulations of the countries, states and localities in which they operate. 
This includes, but is not limited to, laws and regulations relating to environmental, occupational health and safety, and labor practices. 
In addition, Consultant must require their suppliers (including temporary labor agencies) to do the same. Consultant must conform their 
practices to any published standards for their industry. Compliance with  laws, regulations and practices include, but are not limited to, 
the following:   
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o Obtaining and maintaining all required environmental permits. Further, Consultant will endeavor to minimize natural resource 
consumption through conservation, recycling and substitution methods.  

o Providing workers with a safe working environment, which includes identifying and evaluating workplace risks and establishing 
processes for which employee can report health and safety incidents, as well as providing adequate safety training.  

o Providing workers with an environment free of discrimination, harassment and abuse, which includes establishing a written 
antidiscrimination and anti-bullying/harassment policy, as well as clearly noticed policies pertaining to forced labor, child labor, 
wage and hours, and freedom of association. 

DISCLAIMER: This Code of Ethics is intended as a reference and procedural guide to Consultants. The  information it contains should not 
be interpreted to supersede any law or regulation, nor does it supersede the  applicable Consultant Contract. In the case of any 
discrepancies between it and the law, regulation(s) and/or  consultant contract, the law, regulatory provision(s) and/or consultant 
contract shall prevail.  

Confirmed 

DRUG FREE WORKPLACE* 
Pass 

The undersigned Consultant in accordance with section 287.087, Florida Statutes, hereby certifies that they comply fully with the 
below requirements. 

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a controlled 
substance is prohibited in the workplace and specifying the actions that will be taken against employees for violations of such 
prohibition.  

2. Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a drug-free workplace, 
any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may be imposed upon 
employees for drug abuse violations.  

3. Give each employee engaged in providing the commodities or contractual services that are under proposal a copy of the statement 
specified in subsection (1).  
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4. In the statement specified in subsection (1), notify the employees that, as a condition of working on the commodities or contractual 
services that are under proposal, the employee will abide by the terms of the statement and will notify the employer of any conviction 
of, or plea of guilty or nolo contendere to, any violation of Chapter 893 Florida Statutes or of any controlled substance law of the 
United States or any state, for a violation occurring in the workplace no later than five (5) days after such conviction.  

5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program if such is 
available in the employee's community, by any employee who is so convicted.  

6. Make a good faith effort to continue to maintain a drug-free workplace through implementation of this section. 

Confirmed 

AFFIDAVIT OF NONGOVERNMENT ENTITY ANTI-HUMAN TRAFFICKING LAWS* 
Pass 

In accordance with section 787.06(13), Florida Statutes, the representative of the nongovernmental entity bidder (“Entity”), attests 
under penalty of perjury that the Entity does not use coercion for labor or services as defined in section 787.06. 

Confirmed 

VENDOR SCRUTINIZED COMPANIES LIST CERTIFICATION* 
Pass 

Sections 287.135 and 215.473, Florida Statutes, prohibit Florida municipalities from contracting with companies, for goods or services 
over $1,000,000 that are on either the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities 
in the Iran Petroleum Energy Sector List, or to engage in any Business operations with Cuba or Syria. Sections 287.135 and 215.4725 
also prohibit Florida municipalities from contracting with companies, for goods or services in any amount that are on the list of 
Scrutinized Companies that Boycott Israel. 

The list of "Scrutinized Companies" is created pursuant to Section 215.473, Florida Statutes. A copy of the current list of "Scrutinized 
Companies" can be found at the following link: 

https://www.sbafla.com/media/mqodaonn/2024_12_17_-israel-scrutinized-companies-list-for-web.pdf 

http://www.leg.state.fl.us/statutes/index.cfm?App_mode=Display_Statute&URL=0200-0299/0287/Sections/0287.135.html
http://www.leg.state.fl.us/statutes/index.cfm?mode=View%20Statutes&SubMenu=1&App_mode=Display_Statute&Search_String=215.473&URL=0200-0299/0215/Sections/0215.473.html
https://www.sbafla.com/media/mqodaonn/2024_12_17_-israel-scrutinized-companies-list-for-web.pdf
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As the person authorized to sign on behalf of the Respondent Vendor, I hereby certify that the company identified above in the section 
entitled "Respondent Vendor Name" is not listed on either the Scrutinized Companies with Activities in Sudan List; or the Scrutinized 
Companies with Activities in the Iran Petroleum Energy Sector List; is not participating in a boycott of Israel; and does not have any 
business operations with Cuba or Syria. I understand that pursuant to Sections 287.135 and 215.473, Florida Statutes, the submission 
of a false certification may subject the Respondent Vendor to civil penalties, attorney's fees, and/or costs. 

I understand and agree that the City may immediately terminate any contract resulting from this solicitation upon written notice if the 
company referenced above are found to have submitted a false certification or any of the following occur with respect to the company 
or a related entity: (i) for any contract for goods or services in any amount of monies, it has been placed on the Scrutinized Companies 
that Boycott Israel List, or is engaged in a boycott of Israel, or (ii) for any contract for goods or services of one million dollars ($1,000,000) 
or more, it has been placed on the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in 
the Iran Petroleum Energy Sector List, or it is found to have been engaged in business operations in Cuba or Syria. 

Confirmed 

I CERTIFY THAT I HAVE READ, UNDERSTOOD, AND AGREED TO THE TERMS OUTLINED IN THIS SOLICITATION, INCLUDING ALL 
ADDENDA, NOTICES, AND THE QUESTION & ANSWER SECTION. FURTHERMORE, I CONFIRM THAT I AM AUTHORIZED TO SUBMIT THIS 
RESPONSE ON BEHALF OF MY COMPANY.* 
Pass 

Confirmed 
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July 23, 2025 
 
City of Port St. Lucie 
121 SW Port St. Lucie Blvd. 
Port St. Lucie, FL 34984 
 
Subject: Statement of Qualifications for Independent Peer Review of Design Plans RFQu #20250144 
 
The City of Port St. Lucie is seeking consultants to provide engineering and technical services including 
review of contract documents including plans, specifications, supporting engineering analysis, 
calculations, and other technical documents for various projects within the City. Willdan Engineering 
(Willdan) has been a consistent industry leader for 61 years providing all aspects of civil and structural 
engineering, building and safety services, planning, environmental, construction management, and staff 
augmentation services. While our exceptional services are presented in this response, listed below are 
reasons why Willdan is uniquely qualified to provide these services to the City of Port St. Lucie. 

 61-Year Track Record. As a consistent industry leader for 61 years, Willdan has extensive experience 
providing a complete range of engineering services to governmental agencies on an “as-needed” 
basis and for specific projects. The firm’s capabilities encompass streets and highways, drainage, 
water/wastewater, signals, traffic programs, bridges and structures, landscaping, and mapping. 

 Willdan has 18 years of successful performance and long-term working relationships in Florida. 
Willdan is local - since 2007, our Financial and Engineering Divisions have completed 170 contracts 
in 112 Florida cities from our Orlando office. This strong base of operations, combined with FL-
registered engineers and inspectors, allows delivery of high-quality professional services to the City. 

 Willdan has extensive State and Federal Grant-Funded Project Expertise. Willdan has assisted local 
agencies with navigating the processes for state and federally funded projects, including project 
conception, agency permitting, required grant forms, and closeout in conformance with the FDOT 
Local Agency Program Specifications and Manual. Our team has assisted in obtaining and working 
with outside funding totaling over $455 million for our clients over the past 25 years. 

 Quick Turnaround Times. Willdan has a reputation for providing quality and accurate plan review in 
a timely manner. We understand that time is of critical importance to the City. We are dedicated to 
meeting all deadlines, expedited or not and take pride in our ability to in all our current contracts. 

 Leader in Electronic Plan Review. Willdan is known throughout the industry as a leader in electronic 
plan review. Willdan developed an electronic plan review system more than 20 years ago and has 
remained at the forefront of electronic plan review software usage. We are proficient in the use of 
Bluebeam, plan review portals and other permit tracking programs required on reviews. 

As Willdan Engineering’s Director of Engineering, I am authorized to bind Willdan to any contract with 
the City. Jeffrey Lau, PE, ENV SP will be the main point of contact and can be reached at the following 
information: Jeffrey Lau, PE, ENV SP, Deputy Director of Engineering, Willdan Engineering, 200 South 
Orange Avenue, Suite 1550, Orlando, FL 32801, (626) 636-1056, jlau@willdan.com.  

Respectfully submitted, 
WILLDAN  
 
 
Tyrone Peter, PE 
Director of Engineering 

mailto:jlau@willdan.com
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1. Firm Qualifications  
A. Required Licenses, Certifications, Documentation  

Willdan Engineering 
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Team Florida Licenses and Certifications  
Jeffrey Lau, PE, ENV SP 
 Civil Engineer, Florida No. 91068 
 Envision Sustainability Professional, Institute for Sustainable Infrastructure No. 45376 

 
 

Ron Stein, PE, QSD, ENV SP 
 *Civil Engineer, Florida (reciprocity in process) 
 ENV SP, Institute for Sustainable Infrastructure No. 56028 
 Qualified SWPPP Developer, No. 86877 
 FDOT PE Trainee Program 
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Matthew Crim, PE, ENV SP 
 Civil Engineer, Florida No. 100973 
 Envision Sustainability Professional, Institute for Sustainable Infrastructure (ENV SP) No. 45380 

 

 

Robert Rene, PE, CCE, VMA 
 Professional Engineer, Florida No. 76879 
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Robert Harper, MCP, CFM, CBO 
 ICC Certified  
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Daren Raskin, PE, CBO 
 Professional Engineer, Florida, No. 57730 
 ICC Certified 
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B. About Willdan 
Willdan Group, Inc. (WGI), founded in 1964 as an engineering firm, is a leading 
nationwide provider of professional consulting and technical services. 
Headquartered in Anaheim, California, with 1,800 employees in 50+ offices 
throughout the US, WGI provides services to nationwide clientele through three 
subsidiary firms – Willdan Engineering, Willdan Energy Solutions, and Willdan 
Financial Services – that offer a portfolio of diversified strengths.  

Throughout our 61-year history, Willdan Engineering (Willdan) has served as a 
full-service, multi-disciplinary firm specializing in municipal engineering, 
construction management and inspection, building safety, and planning services, 
along with a team of complementary disciplines. Since 2000, Willdan has expanded its successful 
municipal support services business model to Florida, Arizona, Nevada, Idaho, Texas, Tennessee, Illinois, 
and Indiana. The depth of resources and capabilities of our national team, combined with strong project 
management and Willdan’s ability to attract and develop high-quality staff, have proven to be highly 
effective for our clients. Willdan’s local/national approach delivers best-in-class industry knowledge and 
local expertise to the City of Port St. Lucie.  

Willdan’s Financial Condition  
Willdan Engineering (Willdan) is a wholly owned subsidiary of Willdan Group, Inc (WGI), a publicly 
traded company on the NASDAQ (NASDAQ ticker: WLDN) that issues financial reports quarterly. 
Financial information can be found on the Investors page of our Web site at www.willdan.com. As 
shown in our financial reports, Willdan’s annual revenue for 2020 - 2024 ranges from $390M to 566M.  

On-Call Engineering Expertise 
On-call engineering services are Willdan's foundation. Our staff 
includes former public agency or contract agency staff. Therefore, 
we understand the importance and purpose of as-needed 
contracts and are very familiar with the processes and 
procedures for such services. Within the last five years, Willdan 
has completed projects and task orders for more than 300 as-
needed/on-call contracts. This firm experience and the relevant 
experience of our dedicated and available key personnel are what 
best qualifies Willdan to provide the City with as-needed services.  

Our history of working with as-needed contracts has prepared 
our staff to respond to all requests for services in a positive, 
efficient manner. Our firm's commitment to responsive service 
and successful project delivery has given us a reputation as a firm 
that can be trusted to listen and to deliver an end product our 
clients envision and embrace. 

Willdan has historically concentrated our efforts in public works engineering for cities, counties, and 
special districts. Since 1964, we have evolved into a professional consulting firm offering a broad array 
of services that provide a comprehensive and integrated approach to our clients’ needs. Willdan 
possesses expertise in most facets of the public sector marketplace. The varied experience and 
background of our staff experience is an added value to our services. No other firm matches Willdan’s 
combined breadth of directly relevant technical and operational expertise and depth of experience. 

Our experts have hands-on experience delivering turnkey solutions and serving public agencies like 
yours. We have done it for over 61 years and are proud of our long-standing relationships.  

Our Clients Are Our Priority 
 Thorough review of project scope to avoid 

cost overruns 
 Quick response to concerns or questions 
 Staff trained to look ahead for potential 

project issues 
 Regular financial progress reports provided 

to staff 
 Detailed, project-specific quality assurance 

procedures maintain quality, provide proper 
quality control, and mitigate our clients' 
potential liability 

 Our clients' project needs are at the 
forefront of all services provided 

http://www.willdan.com/
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Willdan Engineering Services 
Design Engineering 
Design 
 Civil Engineering 
 Traffic Engineering 
 Pavement Engineering 
 Structural Engineering 
 Survey & Right-of-way Engineering 

 
 Geotechnical Engineering 
 Geographical Information System 

(GIS) 
 Landscape Architecture 

Development Review 
 Improvement Plans 
 Map Check 
 Reports & Studies 
 Landscape Architecture 
Grant Writing 
 State & Federal Programs 

Construction Management and Inspection  
Construction Management 
 Public Outreach 
 Constructability Review 
 Bid Administration / Analysis 
 Contract Administration 
 Utility Coordination 

Labor Compliance 
 Labor Compliance Guidance 
 Payroll Compliance Reviews 
 DIR Compliance Training 

Public Works/Inspection 
 Construction Observation 
 Material Inspection & Testing 

City Engineering  
Staff Augmentation 
 City Engineer 
 City Surveyor 
 Sustainability Manager 
 City Planner 
 Funding Administration 
 Program & Project Management 
 Construction Management 
 Traffic Engineering 
 Labor Compliance 
 Community Relations 

Stormwater / NPDES 
 Hydrology Reports 
 Federal Insurance Studies (LOMR, 

CLOMR) 
 Channel Improvements 
 Pollution Discharge Requirements 

(NPDES) / Permit Processing 
 Scour & Sediment Transport Analysis 
 Storm Drain Basin Maintenance 

Recommendations 

Funding Administration 
 Local Programs 
 State Programs 
 Federal Programs 

Building & Safety  
Staffing 
 Building Officials  
 Plans Examiners  
 Inspectors  
 Permit Technicians  
 Counter Support  
 Fire Code Officials 
 Code Enforcement Officers  
 HQS Inspectors  
 Hearing Officers 

Plan Review 
 Fire / Life Safety 
 Plumbing, Mechanical, & Electrical  
 Green Building Standards  
 Title 24 Energy Code 
 Structural  
 Fire Protection 
 CASp (Accessibility) Review  
 Expedited Review  
 Electronic Review 

Code Enforcement 
 Staffing 
 Management  
 Analysis  
 Development 
 Specialized Services  
 

Planning & Community Development   
Land Use Planning 
 Overload Case Processing & Staff 

Augmentation 
 General Plans / Specific Plans / Design 

Guidelines 
 Urban Planning & Design 
 Project Management / On-call 

Support 
 Contract Staffing 

Environmental Planning 
 NEPA Document Preparation & 

Compliance 
 Technical Studies / Resource 

Assessments 
 Mitigation Monitoring 
 Third-Party Review 

CDBG / HUD Services 
 HUD Program Proficiency (CDBG, 

HOME, ESG, NSP, HOPWA) 
 Sub-Recipient Training / Monitoring  
 Environmental Review (24 CFR Part 

58) 
 Labor Compliance / Section 3 
 Program Administration & 

Management 
 IDIS Interface System Management 



Statement of Qualifications 
Independent Peer Review of Design Plans 

 

 

City of Port St. Lucie, Florida RFQu No. 20250144 

8 

C. Similar Project Experience  
Willdan's core competencies are in direct alignment with services identified in the City’s Request for 
Qualifications scope of services. 

Florida Client List 
The following chart shows a summary of Willdan’s current Florida client list of related engineering and 
review services. 

Client / Services Provided Contact Information Dates of Services 

Florida Division of Emergency Management 
(FDEM) 
On-Call Post-Disaster Building Official Activities  

Office of the Executive Director 
(850) 815-4621 2023 – Present 

Town of Oakland, FL 
Permit, Plan Review, Inspection, and Building 
Official Services 

Town Manager 
(407) 656-1117 

2022 – Present 

County of Marion, FL 
Plan Review Services 

Director/Building Official 
(352) 438-2300 

2022 – Present 

City of Winter Garden, FL 
Plan Review and Inspection Services 

Deputy Building Official 
(407) 656-4111 

2023 – Present 

City of Clermont, FL 
Plan Review and Inspection Services 

Building Official 
(352) 241-7311 

2021 – Present 

County of Alachua, FL 
Plan Review and Inspection Services 

Building Official 
(352) 374-5243 

2023 – Present 

County of Sarasota, FL 
Plan Review and Inspection Services 

Building Official 
(941) 861-6615 

2023 – Present 

County of Osceola, FL 
Permit, Plan Review, Inspection, and Building 
Official Services 

Deputy Building Official 
(321) 443-2168 

2023 – Present 

County of Pinellas, FL 
Development Review Services: Building & Safety 
Permit, Plan Review, Inspection, Engineering 
and Environmental Review Services 

Director of Building, Dev., CE 
Services 

(727) 464-6053 
2023 – Present 

County of Pinellas, FL 
Post-Hurricane Inspection, Plan Review, Permit 
Technician, and Flood Plain Management 
Services 

Director of Building, Dev., CE 
Services 

(727) 464-6053 
2023 – Present 

City of Panama City, FL 
Permit, Plan Review, and Inspection Services 

Building Official 
(850) 872-3000 

2024 – Present 

City of Tallahassee, FL 
Plan Review and Inspection Services 

Building Official 
(850) 891-7001 

2024 – Present 
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Client / Services Provided Contact Information Dates of Services 

City of St. Pete Beach, FL 
Building Development Review Services: Building 
& Safety Permit, Plan Review, Inspection, 
Engineering and Environmental Services 

Community Development 
Director 

(727) 363-9241 
2024 – Present 

City of Maitland, FL 
Permit, Plan Review, Inspection, and Building 
Official Services 

Community Development 
Director 

(407) 539-6211 
2024 – Present 

County of Putnam, FL 
Engineering Services, Construction Engineering 
Inspection (CEI) Services 

Public Works 
Executive Director 

(386) 329-0346 
2025 – Present 

Specialized Engineering Review Experience  
The matrix below represents a small excerpt of our recent relevant plan checking services with local 
government agencies across the nation that shows our engineering expertise organized by specific 
discipline of review. Due to Willdan's commitment to meeting and regularly exceeding client expectations, 
we have served many of our local government clients for decades. 
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City of Bell, CA           
City of Brea, CA           
City of Cerritos, CA           
City of Compton, CA           
City of Henderson, NV           
City of La Habra, CA           
City of La Puente, CA           
City of La Quinta, CA           
City of Lake Elsinore, CA           
City of Los Alamitos, CA           
City of North Las Vegas, NV           
City of Ontario, CA           
City of Paramount, CA           
City of Pico Rivera, CA           
City of Rialto, CA           
City of Rolling Hills Estates, CA           
City of San Bernardino, CA            
City of Sierra Madre, CA           
City of St Pete Beach, FL           
County of Pinellas, FL           
Town of Florence, AZ           
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D. Completed / On-going Projects 

Client & Project References  
On-Call Post Hurricane Development Review and Inspection Services 

Client Contact Dates 
Pinellas County, FL 

315 Court Street 
Clearwater, FL 33756 

Kevin McAndrew 
Development Review Director 

(727) 464-6053 / kmcandrew@pinellas.gov 

2023 – Present 

Willdan’s Role  
 Building Development Review 
 Building & Safety Permit 

Technician 
 Plan Review 

 Inspection 
 ADA Compliance 
 Engineering Services 
 Environmental Services  

 Construction Inspection  
 Floodplain Management 
 Urban Development Planning 

Review  

Willdan is contracted by Pinellas County, FL to provide Building Development Review Services 
including Building & Safety Permit Technician, Plan Review, Inspection, Engineering and 
Environmental Services. We provide on-call, as-needed plans examination, permit technician support 
services, and construction inspections consistent with the established standards. In 2024, Pinellas 
County was impacted by three major hurricanes (Debby, Helene, and Milton) and Willdan is assisting 
the County with post-hurricane Inspection, Plan Review, Permit Technician, and Flood Plain 
Management Services.  

 
 
 
 
 
On-Call Post Hurricane Plan Review and Flood Plain Review Services  

Client Contact Dates 
St Pete Beach, FL 
155 Corey Avenue 

St Pete Beach, FL 33706 

Adam Poirrier 
Assistant City Manager 

(727) 804-5934 / apoirrier@stpetebeach.org 

2024 – Present 

Willdan’s Role  
 Building & Safety Plan Review  
 Inspection 
 ADA Compliance Reviews 

 Permit Technician  
 Floodplain Management 

 Urban Development Planning 
Reviews  

Willdan provides Building & Safety Plan Review, Inspection, and permit technician services. Reviews 
performed in the iWorQ, the city’s software provider. In 2024, St. Pete Beach was impacted by three 
major hurricanes (Debby, Helene, and Milton) and Willdan is assisting the City with post-hurricane 
Inspection, Plan Review, Permit Technician, and Flood Plain Management Services. 

 
  

mailto:kmcandrew@pinellas.gov
mailto:apoirrier@stpetebeach.org
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On-Call General Engineering Services  
Client Contact Dates 

City of La Habra, CA 
110 East La Habra Boulevard 

La Habra, CA 90631 

Albert Mendoza 
Deputy Director of Public Works 

(562) 383-4153 / AMendoza@lahabraca.gov 

2015 – Present 

Willdan’s Role  
 Project Management 
 Plan Review  
 Civil Engineering 
 City Engineering 

 Construction Management 
 Planning, 
 Housing and Grant Management  
 Staff Augmentation  

Willdan has been providing on-call general engineer services for the City of La Habra since 2015. 
Services encompass assignments and projects involving civil, geotechnical, drainage, planning, grant 
funding management, staff augmentation, and other relevant services for capital improvement 
projects. Willdan has provided general engineering services to the City of La Habra for the following 
two projects: 
 Coyote Creek and Imperial Channel Repair Design-Build Emergency Repair. Willdan served as the 

City representation and agent of the HOA providing Project Management, Construction 
Management, Engineering during construction and QA Review & Inspections for the emergency 
repairs. The existing 600’ section of 20’ Box culvert ranging in height from 8’ – 10’ washed out due to 
heavy storms.  The project proposed construction of double RCB and retrofit of the existing masonry 
walls and channel roof deck. Willdan reviewed the design package and saved the City/HOA over $2M 
with a creative design to utilize the existing drainage facility as a shoring device rather than building a 
new independent shoring system allowing the project to stay within the funding target. Willdan 
reviewed the design for compliance with Caltrans Standard plans and specifications. 

 On Call Plan Review. Willdan is responsible for reviewing engineering plans and documents 
submitted by developers to the Agency for plan review. Documents reviewed have included grading 
plans, rough grading plans, erosion control plans, drainage reports, Low Impact Development (LID) 
reports, storm drain plans, stormwater pump station design plans, street improvement plans, 
sanitary sewer plans, sanitary sewer area studies, water distribution plans, and encroachment permit 
applications. The documents are reviewed for conformance with City standards supplemented by the 
Standard Plans and Specifications for Public Works Construction (Green Book) and Caltrans Standard 
Plans. Reviews have been completed in both hard copy and electronic formats. Comments are 
returned to the applicant as redlined plan comments and in a plan review comment document. 
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As-Needed Engineering Services 
Client Contact Dates 

City of Inglewood, CA 
1 W Manchester Boulevard 

Inglewood, CA 90301 

Peter Puglese 
Principal Traffic Engineer 

(908) 578-4226 / ppuglese@cityofinglewood.org 

2011 – Present 

Willdan’s Role  
 Civil Engineering 
 Construction Management and 

Inspection (CEI) 
 Landscape Architecture 
 Traffic Engineering 
 Labor Compliance 

 ADA Compliance 
 Land Surveying 
 Grant Writing and Funding 

Administration 
 Material Testing and Special 

Inspection 

 Water and Wastewater 
Engineering  
 Utility Coordination 
 Urban Development Planning 

Review  

Willdan provides on-call engineering and traffic engineering services to the City of Inglewood. As part of 
our traffic engineering duties, Willdan provides third party reviews of plans, specifications, and estimates 
for various projects; prepares staff reports and attends Parking and Traffic Commission meetings; 
prepares traffic signal and signing and striping plans, specifications, and estimates; prepares timing 
charts for citywide signal coordination timing and individual traffic signals; prepares studies for CMP, 
warrant analyses, traffic-calming measures, and other areas of concern. Willdan's traffic engineering 
staff members work directly with the City's Planning Department to review TIAs, develop MOUs, and 
review upcoming development plans. Services include preparing grants for Los Angeles County 
Metropolitan Transportation Authority's Call-for-Projects and the Highway Safety Improvement Program. 

City of Inglewood Contract Highlights 
 Transportation Management and Operations Plan (TMOP) for SoFi Stadium. Willdan provided 

independent peer review of the site plan and public improvements for the construction of the new 
stadium and proper phasing for traffic operations during construction and gametimes.  
 Crenshaw Blvd Phase 2 3rd Party Peer Review. Willdan reviewed conceptual, 65%, 90% and Final Plans 

Specifications and estimates for the proposed street improvements along Crenshaw Blvd. Review 
involved Street improvement plan and profile, Signing and striping, street lighting and Landscape plans. 
Additionally, the project involved encroachment into Caltrans and Traffic control plans per Caltrans 
standards. Willdan reviewed the design package for Caltrans standard compliance, value engineering 
and a full constructability review. 
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As-Needed Engineering Services  
Client Contact Dates 

City of San Fernando, CA 
117 Macneil Street 

San Fernando, CA 91340 

Patsy Orozco 
Civil Engineering Assistant 

(818) 898-1224 / porozco2@sfcity.org  

1999 – Present 

Willdan’s Role  
 City Engineer 
 Civil Engineering 
 Traffic Engineering 
 Third Party Plan Review 
 Grant Application 
 Funding Administration 
 Drainage and Flood Control 

 NPDES Compliance 
 Project Management 
 Environmental Documentation 
 Survey/Right-of-Way Engineering 
 Geotechnical 

Engineering/Materials Testing 
 Labor Compliance 

 Construction 
Engineering/Management 
 Assessment District Engineering 
 User Fee Reviews 
 Construction Inspection 
 Miscellaneous Tasks 

Willdan has been providing as-needed services for the City of San Fernando since 1999. Services 
encompass assignments and projects involving civil, geotechnical, drainage, and traffic engineering; 
survey and mapping; grant funding administration; municipal finances; construction management and 
inspection; and other relevant services for capital improvement projects such as Glenoaks Boulevard 
Signal Timing Coordination, Pedestrian Head Replacement HSIP Improvements, and HSIP Cycle 8 
Traffic Signal Improvement Project No. H8 07 046. Willdan also supports City design projects by 
providing third party plan review services for large scale public improvements. Willdan reviews the 
design packages for constructability, impact to residents, fit with proposed CIP and general value 
engineering. A few examples of independent peer review of projects are provided below. In addition 
to technical services, Willdan's staff attend meetings, coordinate with City staff, consultants, and 
contractors, and assist the City as need. 

City of San Fernando Contract Highlights 
 3rd Party Plan Review for Pacoima Wash Greenway Feasibility Study 
 Calles Verdes Independent Review 
 Carlisle Street Green Alley Independent Review 
 On-Call Traffic Engineering Services  
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On-Call Engineering Services – California High Speed Rail CP-1 
Client Contact Dates 

Tutor-Perini-Zachry-Parsons 
City of Fresno, CA 

County of Madera, CA 

Steve Whitfield 
Principal Project Manager 

(559) 250-0953  
Steve.Whitfield@parsons.com  

2013 – 2024 

Willdan’s Role  
 General Engineering Services 
 Consulting Engineer Staff Augmentation 
 Risk Mitigation and Stakeholder Coordination 
 Utility Design & Improvement Plans 
 Value Engineering  

 Peer Review 
 Third Party Design Review & Quality Assurance 
 Project Management Support 
 Survey Services 
 Traffic Engineering 

Willdan began consulting services in 2013 to the design-builder Tutor-Perini-Zachry-Parsons (TPZP) for 
the State of California’s High Speed Rail Project, Construction Package 1 (CP-1), a 32-mile segment 
from Madera to Fresno, with a total cost of construction of over $3 Billion. The project encompasses 
grade separations, viaducts, tunnels, utility relocations, roadway improvements, and railroad track 
improvements. 
Willdan continues to provide comprehensive consulting engineering services, going beyond standard 
design work. Given the project's scale and complexity, the services included general engineering, peer 
reviews, value engineering, risk mitigation, and project management support. The work also involved 
utility design, improvement plans, and traffic engineering. 
Recent design work for the California High Speed Rail Project (CP-1) includes: 
 Third-Party Design Review. Willdan performed detailed peer reviews and constructability reviews 

for California High-Speed Rail's Construction Package 1 
(CP1). This included bridges, viaducts, trenches, utility 
relocations, and roadway improvements. Willdan 
checked for design and construction conflicts. This work 
extended to major jack and bore installations and 
tunneling.  
 Value Engineering. Willdan’s design and multi-

disciplined peer reviews led to cost savings ranging from 
tens to hundreds of thousands of dollars by evaluating 
alternative construction methods such as trenching vs. horizontal directional drilling for over 30 
miles of telecom relocations. More savings were realized by optimizing construction sequencing 
based on site conditions, crew availability, and permitting timelines.  
 Risk Mitigation and Stakeholder Coordination. Willdan proactively engaged with the State of 

California, Caltrans, Fresno County, Madera County, City of Fresno, Railroad Companies (BNSF, 
UPRR, and over 20 utility and flood control agencies to 
streamline approvals and reduce schedule risks. This 
process was repeated for each design package to ensure 
constructability and cost effectiveness. 

Willdan consistently delivered technical services for California 
High-Speed Rail’s CP-1 segment, including peer reviews, utility 
relocations, and engineering support. Despite political and 
project related challenges, Willdan remained focused on design 
and construction tasks without disruption. This disciplined 
approach supported constructability, cost savings through value 
engineering, and risk mitigation. 

Belmont Avenue Grade Separation 

Fresno River Viaduct 

mailto:Steve.Whitfield@parsons.com
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On-Call General Engineering Services 
Client Contact Dates 

City of Paramount, CA 
16400 Colorado Avenue 
Paramount, CA 90723 

Adrian Figueroa 
Director of Public Works 

(562) 220-2020 / afigueroa@paramountcity.com 

1978 – 
Present 

Willdan’s Role  
 City Engineer 
 Traffic Engineer 
 Water Engineer 
 Public Works Permits 
 Development Review 
 CIP Design 
 Storm Water/Drainage/NPDES 

Program 

 Material Testing 
 Survey/Right-of-Way 

Engineering/Mapping 
 Utility Coordination 
 Environmental Documentation 
 Regulatory Permits 
 Public Relations 

 Project Management and 
Scheduling 
 Transportation Planning 
 Grant Administration, Writing, 

and Application 
 Landscape Architecture 
 Construction Management and 

Inspection 

Willdan has provided general engineering services to the City of Paramount for over 40 years and 
presently serves as city engineer and water engineer. In addition to providing extension of staff 
services, Willdan has provided traffic engineering, assessment engineering and district formation, 
public works permits/inspection, development review, CIP design and construction 
management/inspection, CDBG administration, grant writing, and NPDES services. These services 
encompass – but are not limited to – study and report research and preparation; plan, specification, 
and cost estimate preparation; funding source and availability consultation; citizens' request and 
complaint investigations/resolutions; development impact studies; plan checking; City staff, 
commissions, and council report preparation; staff, commissions, and council meeting attendance and 
participation; and City department coordination to implement desired City improvements and 
updates. 

City of Paramount Contract Highlights  
 Paramount Coummunity Center. Willdan 

provided project management services as 
the City's representative. Willdan 
provided third party review services for 
all design plans 

 Metro South Gateway Rail Line 
Crossings Independent Peer Review. 
Willdan reviewed all civil engineering plans to ensure the proposed rail line plans didn't adversely 
impact City facilities and improvements were per the City's General Plan. 

 
  

Paramount Boulevard Urban Renovation and Complete Street 
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Contract City Surveyor and On-Call Improvement Review 
Client Contact Dates 

City of Rialto 
335 West Rialto Avenue 

Rialto, CA 92376 

Vince Girón 
Engineering Manager 

(909) 820-8045 / vgiron@rialtoca.gov 

2020 – Present 

Willdan’s Role  
 Contract City Surveyor 
 Parcel/Tract Maps 
 Lot Mergers 
 Easements 
 Lot Line Adjustments 
 Soils 

 Grading and Erosion Control/LID 
 Storm Drain 
 Hydrology 
 Water 
 Sewer 
 Streets 

 Signing and Striping 
 Temporary Traffic Control Plan 
 Landscaping 
 Storm Water Pollution Prevention 
 Water Quality Management 

Willdan provides plan checking services for all improvement plans, including residential subdivisions; 
private developments; and street, traffic, and grading improvements. Willdan is tasked with providing all 
map reviews and serves as Contract City Surveyor for these reviews. In addition to improvement plans, 
Willdan reviews all technical design reports associated with the improvement plans, including hydrology, 
utilities, SWPPP, WQMP, and sediment control plans. Willdan reviews all public street improvements per 
the City’s General and Specific Plans and ensures coordination with involved agencies such as Caltrans 
and San Bernardino County. Willdan also reviews Temporary Traffic Control Plans for all developments 
and master planned public improvements. Technology implementation was provided through successful 
introduction of electronic plan review and developing a database to utilize Bluebeam Studio to 
streamline and expedite the review process. 

City of Rialto Contract Highlights  
 Bonnie View PPD2018-0094 
 201 S. Cactus Avenue PPD 2021-021 
 Casa Grande/Sierra ENG 21-0844 
 3435 Riverside LLA 2020-0007 
 Pepper Avenue LLA 2021-0010 
 Dutch Bros. 163 W. Valley Blvd. PPD 2021-0029 

 Car Wash 141 W. Valley PPD 2021-0029 
 Rialto Self Storage 313 S. Riverside PPD 2021-0001 
 842 S. Lilac PPD 2021 – 0012 
 1275 Renaissance R39878 
 Travel Center PPD 2021-0013 
 Riverside Santa Ana PPD 2021-0020 

 

 

E. Subconsultant Qualifications / References  
Willdan's strength of staffing resources and available in-house disciplines enables us to provide all 
services and disciplines required for the City's Independent Peer Review of Design Plans contract 
without the use of subconsultants. However, should the need arrive, Willdan maintains a database of 
subconsultant firms – including certified disadvantaged business enterprise firms. These firms provide a 
wide range of services from traffic counts to bridge engineering review. We have worked with these 
subconsultants in the past and will submit their qualifications to the City for approval to assist the City in 
meeting DBE goals for state- or federally-funded projects. 

  

mailto:vgiron@rialtoca.gov


2. P
erson

n
el &

 Exp
erien

ce



Statement of Qualifications 
Independent Peer Review of Design Plans 

 

 

City of Port St. Lucie, Florida RFQu No. 20250144 

17 

2. Personnel & Experience  
For any project to be successful, organization and positive 
management of the consultant team is essential. That is why we 
assigned a senior member of our staff, Jeffrey Lau, PE, ENV SP, to 
serve as Program Manager and primary contact for the City.  

He will be the contact person for communications and inquiries from 
the City and will have overall responsibility for the coordination and 
administration of services to be provided by Willdan and will assist with various projects and 
assignments. Jeff will work closely with Willdan staff assigned to the City and with the Willdan 
Engineering staff to ensure project commitments are fulfilled. Al Brady, CBO, is Deputy Director of 
Building and Safety and will serve as Principal-in-Charge. 

A. Key Staff and Resumes 
Although overall firm credentials and experience are important, the key to success on any assignment is 
the caliber and depth of experience and the overall professionalism of the individuals assigned to the 
project team. A successful partnership requires technical expertise and effective coordination with City 
staff to ensure the services provided meet the expectations of the City. Our key staff qualifications are 
presented below and in the following resumes. 

 

 

Program Manager 
Primary Contact 

Jeffrey Lau, PE, ENV SP 

(626) 636-1056 

 

mailto:jlau@willdan.com
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Jeffrey Lau, PE, TE, ENV SP 
Deputy Director of Engineering  

Program Manager and Transportation Lead 
Jeffrey Lau is an accomplished engineer for multi-discipline and multi-agency traffic and transportation 
projects such as traffic signals, signing and striping, street lighting, and construction traffic control. He 
oversees transportation design for Willdan's traffic engineering group and manages a variety of large- 
to small-scale projects. His responsibilities include the coordination, analysis, and design of various 
transportation projects, such as the preparation of plans, specifications, and estimates (PS&E), field 
investigations, and traffic data collection. He has also assisted with traffic impact studies and analyses, 
plan reviews, and engineering and traffic survey updates. Jeffrey’s extensive hands-on traffic 
engineering background encompasses designs for 400+ new and modified traffic signal installations, 
street lighting, active transportation, and EV charging stations. 

Jeffrey understands the importance of meeting schedules and developing the most cost-efficient 
projects to meet budgetary constraints. He has assisted municipal clients with developing grant 
funding applications for various grant programs including successfully securing funding through the 
Highway Safety Improvement Program (HSIP). 

Relevant Project Experience 
On-Call Traffic Engineering Services, Various Agencies, CA. Project Manager/Traffic Engineering 
Design Task Leader. Willdan is providing as-needed traffic engineering services to various municipal 
agencies on a routine basis. Duties included field reconnaissance and data collection; resident request 
investigations and work order preparation; traffic signal, signal interconnect, signing and striping, and 
traffic control plan reviews; funding documents preparation to request reimbursement of federally 
funded projects; and traffic and civil improvement designs, conceptual design plans, and council exhibit 
preparation. 

 City of Anaheim 
 City of Bell  
 City of Brea 
 City of Calabasas 
 City of Culver City 
 City of Downey 
 City of Inglewood 

 City of La Cañada Flintridge 
 City of La Puente 
 City of Lakewood  
 City of Newport Beach 
 City of Paramount 
 City of Pico Rivera 
 City of Ridgecrest 

 City of Rolling Hills Estate  
 City of Santa Clarita 
 City of Santa Monica 
 City of Signal Hill 
 City of Temecula 
 City of Westlake Village  
 County of Los Angeles 

Paramount Boulevard Traffic Signal Upgrades and Safety Enhancements Project, City of Downey, CA. 
Project Manager. Willdan provided professional traffic engineering services for the Paramount 
Boulevard Traffic Signal Upgrades and Safety Enhancements Project, from Gardendale Street to 
Telegraph Road. The project included conducting an environmental analysis, performing a traffic safety 
assessment, preparation of design plans, specifications, and estimates (PS&E), and the timing chart 
preparation for the installation of traffic signal upgrades and safety enhancements at thirteen (13) 
signalized intersections. 

Santa Anita Avenue Active Transportation Improvements Project, City of El Monte, CA. Project 
Manager. Willdan provided engineering design services for the preparation of plans, specifications, 
and estimates (PS&E) for the implementation of active transportation improvements along 
Ramona Boulevard, Tyler Avenue, and Santa Anita Avenue. The project improvements included 
pedestrian and bicycle safety enhancements, Class II bike lanes, Class III bike routes, Class IV cycle 
track, bicycle detection, bus boarding platforms, bulb-outs, pedestrian countdown signal heads, 
thermoplastic striping upgrades, ADA curb ramps, and wayfinding improvements along the project 
locations. The project also included pavement rehabilitation along Ramona Boulevard and Tyler 
Avenue.  

EDUCATION 
BS, Civil Engineering, 
California State Polytechnic 
University, Pomona, CA 

PROFESSIONAL 
CERTIFICATIONS 
Civil Engineer, Florida No. 
91068 

Traffic Engineer, California 
No. 2835 

Civil Engineer, California No. 
83887 

Civil Engineer, Colorado No. 
56366 

Civil Engineer, Washington 
No. 58065 

Civil Engineer, Arizona No. 
70072 

Civil Engineer, Texas No. 
140012 

Civil Engineer, Nevada No. 
28303 

Civil Engineer, Minnesota 
No. 59453 

Civil Engineer, New Mexico 
No. 26699 

Envision Sustainability 
Professional, Institute for 
Sustainable Infrastructure 
No. 45376 

ASSOCIATIONS 
American Public Works 
Association 

 

22 YEARS OF EXPERIENCE 
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Ron Stein,PE, ENV SP, QSD 
Project Manager III 

Deputy Program Manager 
Ron Stein offers expertise as a project manager, civil engineer, and quality assurance plan reviewer 
for various municipalities. He has led public works and land development engineering teams 
engaged in the design of projects encompassing storm drains, grading, erosion control, street 
improvements, striping, MOT, and utilities. Throughout the various design stages, Ron conducts 
meticulous quality assurance to ensure every submittal adheres to all local agency and client 
standards. He is highly skilled in the development and review of hydrology/hydraulic calculations 
and reports, cost estimates and FEMA Grant Funding expertise. 

Mr. Stein possesses a strong background with a broad expanse of project types encompassing 
residential and commercial developments, healthcare facilities, universities, stadiums, solar farms, 
warehouses, and naval facilities. He brings valuable public works experience from his three years 
with the Florida Department of Transportation, where he rotated through every office of the 
department and acquired a strong, diverse technical foundation. 

Relevant Project Experience 
Project Administrator, FDOT. PE Trainee. Rotated through all engineering and operations offices of 
FDOT including PD&E, Roadway Design, Structures Design, CADD, Construction, Maintenance, 
Materials, Budget, Work Program and Safety. As a project administrator I worked on multiple 
projects throughout the state of Florida including the I-275 / Selmon Expressway Post-Tensioned 
Bridge Construction in Tampa, FL, Highway Lighting project installing 35 Light Poles for Manatee 
County, Sidewalk improvement project through the City of Sarasota and updating the standard 
plans for the Central Office in Tallahassee, FL. This experience gives me a thorough understanding 
of FDOT standard specifications and regulations. 

On-Call Engineering Services, Various Agencies, CA. Civil Lead. Willdan has provided general 
engineering services to various agencies throughout the nation. In addition to providing extension 
of staff services, Willdan has provided traffic engineering, assessment engineering and district 
formation, public works permits/inspection, development review, CIP design and construction 
management/inspection, CDBG administration, grant writing, and NPDES services. These services 
encompass – but are not limited to – study and report research and preparation; plan, 
specification, and cost estimate preparation; funding source and availability consultation; citizens' 
request and complaint investigations/resolutions; development impact studies; plan checking; City 
staff, commissions, and council report preparation; staff, commissions, and council meeting 
attendance and participation. 

 City of Bell 
 City of Inglewood 
 City of Lakewood 

 City of Laguna Beach 
 City of Los Alamitos 
 City of Paramount 

 City of Ridgecrest 
 City of Rolling Hills Estates 
 De Luz Community Services District  

District-Wide Storm Drain Repairs, De Luz Community Service District, Murrieta, CA. Project 
Manager responsible for overall project management and oversight of all services required for the 
FEMA-funded storm drain improvements at 57 locations identified by the District's maintenance 
team. Final design plans, specifications, and estimates were developed for each location to provide 
proper drainage for those areas. Hydrologic analyses were required for each site to maintain and 
improve the existing drainage course. Coordination with FEMA was performed to prepare the sub 
application for HMGP funding and ensure the project was designed and constructed in accordance 
with funding requirements. Worked with environmental agencies to obtain permitting and ensure 
compliance with mitigation requirements.  

EDUCATION 
BS, Civil Engineering, Florida 
State University 
Tallahassee, FL 

PROFESSIONAL 
CERTIFICATIONS 
Civil Engineer, Florida 
(reciprocity in process)  

Civil Engineer, California No. 
86877 

ENV SP, Institute for 
Sustainable Infrastructure 
No. 56028 

Qualified SWPPP Developer, 
No. 86877 

FDOT PE Trainee Program 

ASSOCIATIONS 
American Public Works 
Association 

 

 

13 YEARS OF EXPERIENCE 
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Al Brady, CBO 
Deputy Director of Building and Safety   

Principal-in-Charge  
Al Brady is the Deputy Director of Building and Safety and the proposed Principal-in-Charge for 
this contract. He has over 30 years of experience in the building, safety, and code profession 
working directly for municipalities and in the private sector. Mr. Brady leads a team of building, 
safety, and code enforcement professionals who can provide both short and long-term services. 
During his career, he has developed and managed numerous building and code programs 
nationwide, including California, Florida, and Arizona. He specializes in performing program 
analysis, establishing policies and procedures, developing, and implementing cost recovery 
programs, civil/administrative citation programs and implementing neighborhood revitalization 
strategies. Mr. Brady has been recognized by the League of California Cities, the California 
Chapter of the American Planning Association, California State Assembly, California Senate, US 
Senate, and US Congress for excellence in the building, safety, and code field. 

Relevant Project Experience 
Building Inspection and Plan Review Services, Marion County, FL. Project Manager. Willdan’s 
Florida Plan check team was selected and performs residential, commercial, and solar plan check 
services for the County of Marion. All plan checks performed are via Willdan’s electronic plan 
review system which is accessible to all applicants. Customers can access plan check comments in 
real time and can track the review through approval on our electronic portal. 

Building Inspection and Plan Review Services, City of Clermont, FL. Project Manager. Willdan 
was selected to provide building inspection and plan review services for the City of Clermont to 
assist them in meeting accelerated growth demand due to the addition of a significant 
residential, retail, and commercial development planned in the City. 

Building Permitting Services, Town of Oakland, FL. Project Manager. Willdan provides full 
building department services including building official, administrative staff, inspection, and plan 
review. All plan checks and permit technician functions are performed remotely but building 
official and inspection services are conducted on-site.  

Building and Development Review (BDRS) On-Call Services, Disaster Recovery Services, Pinellas 
County, FL. Project Manager. 

Building and Development Review (BDRS) On-Call Services, Disaster Recovery Services, City of 
St. Pete Beach, FL. Project Manager. 

Building Inspection and Plan Review Services, Sarasota County, FL. Project Manager.  

Building Official, Building Inspection, Plan Review, Permitting Services, Osceola County, FL. 
Project Manager. 

FDEM: Florida Division of Emergency Management (Post-disaster Building Official Activities - 
State of Florida licensed building inspectors, building officials, building code plan examiners, code 
enforcement officials, and permit reviewers), Tallahassee, FL. Project Manager. 

County of Riverside, CA. Code Enforcement Director. Managed the Code Enforcement Department 
for the entire County of Riverside. Assigned to oversee all operations and respond to all citizen 
concerns, County CEO complaints and Board inquiries; Prepare and monitor the Department's 
budget including all revenues and expenditures. Prepare regular staff reports for the Board of 
Supervisor’s regarding ordinance development and/or municipal code revisions. 

  

EDUCATION 
AA, Liberal Arts, California 
State University, Fullerton 

BA, Business Administration, 
University of Southern 
California, Los Angeles 

PROFESSIONAL 
CERTIFICATIONS 
PC 832 Certificate, Orange 
County Sheriff's Academy, 
Orange, CA 

Basic Certification, SCACEO - 
Southern California 
Association of Code Officials 

Intermediate Certification, 
SCACEO - Southern 
California Association of 
Code Officials 

Advanced Certification, 
SCACEO - Southern 
California Association of 
Code Officials 

Supervisory Certification, 
SCACEO - Southern 
California Association of 
Code Officials 

Watershed Management 
Certificate, EPA - 
Environmental Protection 
Agency, Sacramento, CA 

ASSOCIATIONS 
Education Chair, Southern 
California Association of 
Code Officials, Santa Ana, 
CA 

Board Member, California 
Association of Code 
Enforcement Officials, 
Sacramento, CA 

 

30+ YEARS OF EXPERIENCE 
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Tyrone Peter, PE 
Director of Engineering  

Quality Asssurance Manager 
Tyrone Peter is an accomplished civil engineer for multi-discipline and multi-agency infrastructure 
projects. He is known for providing innovative, quality engineering services to ensure project delivery 
within budget and schedule. Tyrone’s years of experience managing and designing all types of public 
works projects provide him with a solid foundation to determine what is needed to deliver a 
successful project –making him the perfect fit to oversee an entire project, as well as perform specific 
civil engineering tasks.  
Tyrone’s comprehensive experience includes design of state highways, new street, street widening, 
street realignment, pavement rehabilitation, light rail and railroad, grade separation, flood control 
facility, water, and sewer projects. He has supervised feasibility studies, project study reports, project 
reports, construction document preparation as well as grade certification issuance, construction 
administration, and construction inspections. He is proficient at managing large project teams with 
subconsultants and multiple technical disciplines. 

Relevant Project Experience 
On-Call Engineering Services, Various Agencies, CA. Principal-in-Charge, QA/QC Manager, Program 
Manager.  
 City of Anaheim 
 City of Brea 
 City of Covina 
 City of Corona  
 City of Hawaiian Gardens 
 City of Inglewood 
 City of La Cañada Flintridge 
 City of Lakewood  

 City of Laguna Beach 
 City of Laguna Woods  
 City of La Puente 
 City of Long Beach 
 City of Paramount 
 City of Manhattan Beach  
 City of Orange  
 City of Ridgecrest 

 City of Rolling Hills Estates 
 City of Santa Ana  
 City of South Gate 
 City of Westlake Village 
 City of Yorba Linda 
 County of Orange 
 County of Madera 
 County of Santa Barbara 

Malvern Avenue Rehabilitation Project, Buena Park, CA. Project Manager. The 1.75-mile project 
provides three travel lanes in each direction along the northerly section and two travel lanes along the 
easterly section. Improvements included asphalt, curb ramps, curb and gutter, sidewalks and catch 
basins. Bike lanes were also installed at the completion of the improvements. Street rehabilitation 
strategies included cold-mill with ARHM overlay and/or full-depth reconstruction. During the field 
review for the preparation of the preliminary plan, Willdan identified sections to be reconstructed and 
non-compliant or missing ADA features; gutter replacements; and existing sidewalk, access ramp, and 
driveway issues.  
Elliott Avenue and Fern Street Bicycle Boulevard Improvement Project, City of El Monte, CA. Civil 
Design Task Leader. Willdan is providing professional traffic engineering design services to the City of 
El Monte for the preparation of plans, specifications, and estimates (PS&E) for the installation of a 
Class III Bike Route along Elliott Avenue and Fern Street. This project was developed through the San 
Gabriel Valley Regional Bicycle Master As part of the project, Willdan added bicycle detection loops to 
the following signalized intersections within the project limits:. 
Lakewood Boulevard Regional Corridor Capacity Enhancement Project, City of Lakewood, California. 
Supervising Engineer. Willdan provided design engineering services for complete green street 
improvements between the north City limit and Del Amo Boulevard. Improvements involved parkway 
widening and median improvements; Class I bike path in both directions; turn lanes; landscape 
planting and irrigation; overhead distribution and transmission power undergrounding; sidewalk, curb 
and gutter, and driveway approach reconstruction; street resurfacing; catch basin construction; storm 
water quality improvements to comply with Green Streets policy; and bike lockers, bus shelter, and 
traffic signal modifications. Services provided included civil, traffic, pavement, drainage, and 
geotechnical engineering, landscape architecture, survey and right-of-way engineering, utility 
coordination and relocation.  

EDUCATION 
BS, Engineering and Civil 
Engineering, Tamil Nadu 
College of Engineering, India 

Civil Engineering, 
Murugappa Polytechnic, 
India 

PROFESSIONAL 
CERTIFICATIONS 
Civil Engineer, California No. 
81888 

ASSOCIATIONS 
American Society of Civil 
Engineers 

 

19 YEARS OF EXPERIENCE 
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Matthew Crim, PE, ENV SP 
Senior Engineer 

General Engineering Lead 
Matthew Crim participates in infrastructure planning and the design and preparation of plans, 
specifications, and estimates of various types of public improvement projects including, but not 
limited to transportation, storm drainage, water and sewer facilities, and minor structures. He 
assists in the collection of engineering and survey data, the development of design and 
construction standards for public improvements, and the inspection of public works projects. He 
has designed curb ramps, driveways, parking lots, and street cross sections; and developed 
estimates for varying design projects. He has also designed and run models for vehicle movement 
down a proposed corridor. Mr. Crim has written specifications used in multiple cities for a variety 
of projects and applied standards to designs and to ensure things are to code throughout the 
design process. He has participated in the design of the master plans for sewage and storm drain 
systems, completing SWDR and SWPPP reports for multiple projects. He has analyzed watersheds 
and treatment methods for both existing and proposed conditions of pavement projects. 

Relevant Project Experience 
On-Call Engineering Services, Various Agencies, CA. Civil Design Task Leader.  
 City of Anaheim 
 City of Brea 
 City of Inglewood 
 City of La Cañada Flintridge 
 City of Lakewood 

 City of Hawaiian Gardens 
 City of La Puente 
 City of Laguna Beach 
 City of Los Alamitos 
 City of Paramount 

 City of Ridgecrest 
 City of Rolling Hills Estates 
 City of Santa Clarita 
 City of South Gate 
 City of Yorba Linda 

Lakewood Boulevard Regional Corridor Capacity Enhancement Project, City of Lakewood, CA. 
Civil Designer. Willdan provided design engineering services for complete green street 
improvements between the north City limit and Del Amo Boulevard. Improvements involved 
parkway widening and median improvements; Class I bike path in both directions; turn lanes; 
landscape planting and irrigation; overhead distribution and transmission power undergrounding; 
sidewalk, curb and gutter, and driveway approach reconstruction; street resurfacing; catch basin 
construction; storm water quality improvements to comply with Green Streets policy; and bike 
lockers, bus shelter, and traffic signal modifications. Services provided included civil, traffic, 
pavement, drainage, and geotechnical engineering, landscape architecture, survey and right-of-way 
engineering, utility coordination and relocation, preparation of an initial study checklist and a 
Mitigated Negative Declaration pursuant to the California Environmental Quality Act. 

Orangethorpe Avenue Rehabilitation Project, City of Buena Park, CA. Civil Task Lead. Willdan 
provided design services for the Project from Western Avenue to Stanton Avenue, for a length of 
approximately 0.50 mile. Project included 1,000 feet of Beach Boulevard north and south of 
Orangethorpe Avenue, and incorporated street rehabilitation and restriping to account to better 
access to the business within the multi-use corridor. The project identified and corrected existing 
PCC deficiencies along each street segment including sidewalk, curb and gutter and cross gutter. 
The city also desires to install Class II bike lanes along the project limits on Malvern Avenue. The 
project team will evaluate the existing on-street parking, surrounding land use, and traffic 
circulation to determine the most feasible geometric layout of installing Class II bike lanes. 

  

EDUCATION 
BS, Civil Engineering, Cal 
Poly Pomona 

PROFESSIONAL 
CERTIFICATIONS 
Civil Engineer, Florida No. 
100973 

Civil Engineer, California No. 
94393 

Civil Engineer, Arizona No. 
79000 

Civil Engineer, Maine No. 
18713 

Civil Engineer, Nevada No. 
032651 

Civil Engineer, Texas No. 
149457 

Envision Sustainability 
Professional, Institute for 
Sustainable Infrastructure 
(ENV SP) No. 45380 

SOFTWARE 
Utilized Civil3D, 
MicroStation v8i, ArcGIS 
Pro, INROADS, SAP2000 and 
Autodesk in multiple design 
projects 

 

 

20 YEARS OF EXPERIENCE 
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Robert Rene, PE, CCE, VMA 
Project Manager I 

H&H/Stormwater/Utilitie Review Lead 
Robert Rene is a passionate and resourceful Registered Professional Engineer with 17 years of project 
management and engineering experience. He specializes in commercial and residential land 
development engineering as well as construction cost estimating. Robert has conducted plan checks 
and quality control reviews on engineering projects throughout the United States and Europe and has 
administered Nationwide training on engineering regulations, policies, and procedures. He has 
successfully managed multiple Private and Federal Projects ranging from $50 thousand to $2.5 billion. 

Mr. Rene has also served as a Quality Assurance Inspector for the Temporary Housing Mission 
managed by FEMA after the devastation from Hurricane Harvey in Houston, TX in 2017. During this 
deployment he not only organized routes for team members to conduct site visits more efficiently 
but also briefed senior leadership on common issues arising from the construction of homes and 
provided solutions to ensure that inspections were being conducted properly. 

As a project manager for Willdan’s Florida engineering contracts, Mr. Rene works with City/County 
managers to coordinate and conduct plan reviews in their Engineering Departments. He conducts 
reviews of site, paving, grading, drainage, and utility plans as well as specifications and drainage 
calculations for proposed developments to ensure they meet City/County codes and zoning 
regulations.  

In addition to engineering projects, Mr. Rene coordinates with other private engineering firms to 
partner on select projects and assists with business development and marketing by attending 
professional organization meetings, conferences, and community events. 

Relevant Project Experience 
Plan Review - Engineering, Pinellas County, FL. Plans Examiner responsible for plan reviews of multi-
story office buildings, commercial buildings, retail outlets, single-family residences, medical facilities, 
educational facilities, and multi-family residential developments. 

FEMA / US Army Corps of Engineers (Federal Agencies). Quality Assurance Inspector. 
 Conducted inspections on homes that have been damaged by Hurricane Harvey in Houston, TX, 

and served as coordinator between homeowners and Federal Agencies that provided funding for 
victims. 

 Planned and supervised the logistics of inspection routes for new temporary housing provided to 
those who have lost their homes from the storm. 

 Updated antiquated planning systems by implementing new technology to reduce travel time to 
handle the increase of inspection workload. 

Orlando, FL (Private Firm). Land Development Engineer. 
 Designed commercial and residential engineering plan sets and obtained City permits as well as 

permits for the Department of Transportation (DOT), Water Management Districts (WMD), and 
the Department of Environmental Protection (DEP). 

 Designed Lift Stations for new developments where inverts to existing sewer manholes were 
lower than what was needed for gravity sewer construction. 

 Conducted Quality Control Reviews on design plans that included site, paving, grading, drainage, 
and utility plans.  

EDUCATION 
BS, Civil Engineering, 
University of Florida, 
Gainesville, FL 

PROFESSIONAL 
CERTIFICATIONS 
Professional Engineer, 
Florida No. 76879 

 

18 YEARS OF EXPERIENCE 
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Daren Raskin, PE, CBO 
Deputy Director 

Structure Review Lead 
Daren Raskin serves as Supervising Plan Check Engineer for Willdan. Daren possesses experience 
with design of various multi-story structures, shopping centers, commercial buildings, parking 
structures, and residential units. He has organized, scheduled, and supervised staff of engineers, 
draftsmen, and technicians. Mr. Raskin's expertise encompasses knowledge of all major building 
materials, including cold-formed steel, structural steel, concrete, and masonry as well as design of 
specialized systems of corrugated cold-formed shear walls, concrete shear walls, masonry shear 
walls, structural steel moment frames, braced frames, and rigid diaphragm analysis. 

Mr. Raskin’s previous engineering experience structural design, analysis, and calculations for repair 
of fire damaged residential and commercial buildings, room additions, and custom homes and 
ensuring structural drawings met design and code requirements. 

Relevant Project Experience 
On-Call Plan Review and Inspection Services, City of San Bernardino, CA. Plans Examiner 
responsible for plan reviews of multi-story office buildings, commercial buildings, retail outlets, 
single-family residences, medical facilities, educational facilities, and multi-family residential 
developments. 

On-Call Plan Review and Inspection Services, City of Rialto, CA. Plans Examiner responsible for 
plan reviews of residential, commercial, and industrial developments. 

On-Call Plan Review and Inspection Services, City of Loma Linda, CA. Plans Examiner responsible 
for plan reviews of residential, commercial, and industrial developments. 

On-Call Plan Review and Inspection Services, City of Moreno Valley, CA. Plans Examiner 
responsible for plan reviews of residential, commercial, and industrial developments. 

On-Call Plan Review and Inspection Services, County of San Bernardino, CA. Plans Examiner 
responsible for plan reviews of residential, commercial, and industrial developments. 

On-Call Plan Review and Inspection Services, March Joint Powers Authority, CA. Plans Examiner 
responsible for plan reviews of residential, commercial, and industrial developments in connection 
with development of former March Air Force properties. 

On-Call Plan Review and Inspection Services, County of Riverside, CA. Plans Examiner responsible 
for plan reviews of residential, commercial, and industrial developments. 

On-Call Plan Review and Inspection Services, City of Beaumont, CA. Plans Examiner responsible 
for plan reviews of residential, commercial, and industrial developments. 

Dundee Residence Hall and Glasgow Dining Hall, University of CA, Riverside, California. Plans 
Examiner responsible for plans reviews in connection with improvements designed for the two 
halls. 

On-Call Plan Review and Inspection Services, City of Norco, CA. Plans Examiner responsible for 
plan reviews of residential, commercial, and industrial developments. 

On-Call Plan Review and Inspection Services, City of Highland, CA. Plans Examiner responsible for 
plan reviews of residential, commercial, and industrial developments.  

EDUCATION 
BS Engineering, California 
State Polytechnic University-
Pomona 

PROFESSIONAL 
CERTIFICATIONS 
Professional Engineer, 
Florida, PE57730 

Professional Engineer, 
California, CE#57577 

International Code Council 
No. 8387707 

ICC Plans Examiner 

ICC Building Official 

 

31 YEARS OF EXPERIENCE 
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John Hidalgo  
Principal Project Manager 

Landscape Architecture Lead 
John Hidalgo possesses in-depth expertise in landscape architecture design development, 
preparation of plans and specifications, plan reviews, and construction observation. He is highly 
knowledgeable in various local, state, and federal codes; regulations, procedures, and standards 
relating to construction, safety; park and facility planning; and other landscape and irrigation 
amenities. He has a strong track record of successful and compliant completion of projects in 
accordance with these standards. John offers broad experience representing project owners during 
the plan review process and possesses comprehensive experience in both field observation and 
construction. His responsibilities include managing park and street beautification design, landscape 
restorations, drought adaptive landscaping, plan reviews, and construction observation. 

Relevant Project Experience 
Landscape Architectural Plan Check, City of Huntington Beach, CA. Landscape Architect. 
Responsible for providing plan checking services for all landscape architectural related projects, 
such as residential, commercial/retail, industrial and public works. These services are performed on 
an on-call basis. 

Landscape Architectural Plan Check, City of Fontana, CA. Project Manager. Responsible for the 
plan checking of all landscape architectural plans. Plan checking services includes sites such as 
industrial and commercial centers, subdivision-multi-family and single-family, homeowners 
associations parcels, street medians and parkways, community facilities districts, parks, and both 
private and public buildings.  

Plan Checking Services, City of Yorba Linda, CA. Landscape Architect. Responsible for plan review 
on all improvements within the public right-of-way. Projects include streetscape and parkland 
construction. For streetscape improvements, review sheets include medians and parkways 
encompassing irrigation plans, planting plans, details, and technical specifications. For parkland 
sites the review sheets include grading plans, construction plan, playground areas, irrigation plans, 
planting plans, details, and technical specifications.  

Engineering Plan Checking Services, County of Riverside, CA. Landscape Architect. Responsible for 
plan review on all improvements within the public right of way and limited commercial projects 
adjacent to the right-of-way. For streetscape and commercial centers improvements, review sheets 
include medians and parkways construction plan, site amenities plan, irrigation plan, planting plan, 
details, and technical specifications. Willdan was retained by the County of Riverside to provide 
landscape plan check services. 

Building & Safety Services, City of Sierra Madre, CA. Task Manager. Landscape and irrigation plans 
examiner. Willdan’s landscape architecture department is responsible for plan checking all 
developments within the city. Project types include retail, commercial, industrial, institutional, 
revegetations, parks and streetscapes. The plans are reviewed to ensure the designs are in 
compliance with the city’s water efficient landscape ordinance. 

 

  

EDUCATION 
BS, Landscape Architecture, 
California State Polytechnic 
University, Pomona, CA 

European Study Tour, 
California Polytechnic State 
University, School of 
Architecture, Pomona, CA 

PROFESSIONAL 
CERTIFICATIONS 
Landscape Architect, 
California No. 3551 

Licensed Contractor, 
California C-27 Landscape, 
No. 713613 

ASSOCIATIONS 
California Parks and 
Recreation Society 

Street Tree Seminar 

 

34 YEARS OF EXPERIENCE 
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Jason Stiller, PLS 
Project Manager III 

Survey & ROW Lead 
Jason Stiller has 24 years of experience providing surveying and mapping support to a wide variety 
of infrastructure projects at all levels and is knowledgeable in all aspects of land surveying including 
boundary and topographic surveys, subdivision mapping, GPS/GNSS and geodetic surveys, and 
construction staking preparation and layout. Jason has been involved in preparing and checking 
numerous subdivision maps, parcel maps and tract maps, ALTA/NSPS surveys, records-of-survey, 
lot line adjustments, lot mergers, certificates of compliance, exhibits for right-of-way and easement 
acquisition, and boundary determination. His professional background includes municipal, 
residential, commercial, industrial, and institutional development projects, utility transmission 
corridors and distribution networks, transportation projects, heavy construction, project 
management experience, and manager-level survey experience with a heavy emphasis on 
mapping, title research and analysis, legal descriptions, boundary determinations, and compliance 
with both State and local ordinances. 

Relevant Project Experience 
Survey Services, City of Azusa, CA. Contract City Surveyor. The project involves survey 
services as requested. Willdan provided services such as technical reviews of final maps. 
On-Call Survey and Map Check, City of Inglewood, CA. Contract City Surveyor. Willdan provided 
map checking and legal description checking for the City of Inglewood’s engineering department. 
Through the on-call services contract, Willdan provided technical reviews of parcel maps, tract 
maps, lot line adjustments, certificates of compliance, and lot mergers. 
On-Call Plan Checking Services, City of San Bernardino, CA. Contract City Surveyor. Willdan 
provided survey plan checking services for a variety of development project submitted to the City 
of San Bernardino. Willdan provided on-call services for technical reviews of parcel maps, tract 
maps, certificates of compliance, certificates of correction, lot line adjustments, and lot mergers. 
On-Call Survey Services, City of Yorba Linda, CA. Prepared documentation and exhibits for right-of-
way and easement acquisition and conveyances in the City of Yorba Linda. 
Pavement Rehabilitation – Monument Preservation Services, City of Norwalk, CA. Contract City 
Surveyor. The City of Norwalk requested Willdan to provide professional land surveying services to 
preserve and perpetuate centerline survey monuments that were affected by pavement 
rehabilitation activities. The services included researching, locating, tying out, setting reference 
ties, and filing corner records with the County of Los Angeles for centerline monuments to ensure 
their preservation in accordance with California Business and Professions Code §8771 and City of 
Norwalk Department of Public Works standards. 
Acting County Surveyor, County of Madera, CA. Survey Lead. Willdan performs all duties of the 
County Surveyor for the County of Madera. Duties include review of maps and legal descriptions, 
records of survey, corner records and related duties. 
Plan Checking Services, City of Rancho Cordova, CA. Contract City Surveyor. Provided surveying 
and map-checking services in support of the city processing applications for multiple residential 
developments. 

  

EDUCATION 
Land Surveying, Santiago 
Canyon College 

PROFESSIONAL 
CERTIFICATIONS 
Professional Land Surveyor, 
CA No. 9271 

OSHA 30 

 
24 YEARS OF EXPERIENCE 
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Todd Gish, AIA, PhD, LEED AP  
Principal Planner 

Architectural Design Services Lead 
Todd Gish is a licensed architect and urban designer with over 30 years of professional experience 
in the private and public sectors. His diverse skillset includes proficiency in design, graphics, 
presentation, research, and writing. 

Relevant Project Experience 
City of West Hollywood, Department of Planning & Development Services, West Hollywood, CA. 
Urban Designer. Wrote and illustrated zoning standards and design guidelines documents. 
Performed detailed architectural review and critique of 100+ development proposals for 
compliance with standards. Provided expertise on building design, documentation, detailing, 
materials, and constructability for planners. Evaluated planning policy documents for performance 
and impacts on quality of design and development. Presented and led outreach to community 
groups, via formal settings and informal meetings and tours. Representative projects include: 
 Zoning Standards & Design Guidelines for West Hollywood West residential neighborhood 
 Architectural Review system & methods improvements 
 Bike Parking Regulation Study 

RAW International, Los Angeles, CA. Urban Designer. Prepared master-plan studies for transit-
oriented developments and public realm projects. Wrote and illustrated presentation narratives, 
exhibits, and specific plan draft. Produced and co-led community workshop presentations. 
Representative projects include: 
 Transit Area Strategic Plan, Lynwood CA 
 Master Plan For Manchester Square, LAX CONRAC Facility, Los Angeles CA 

Johnson Fain, Los Angeles, CA. Senior Urban Designer. Produced design studies and conceptual 
plans for urban housing and mixed-use projects. Prepared specific plans for Newport Beach and 
Long Beach redevelopment areas. Wrote and illustrated development standards and design 
guidelines for mixed-use projects. Created case-study tours and design presentations for 
community groups. Led research of historical, political, demographic, architectural & program 
factors for feasibility studies. Representative projects include: 
 Uptown Newport Village Specific Plan, Newport Beach CA 
 Douglas Park Development Standards and Design Guidelines, Long Beach CA  
 Victoria Gardens / Inland Empire Regional Study, Rancho Cucamonga CA  
 Aetna-Luciana Homesite Design Guidelines, Pope Valley CA 
 Del Amo Center Residential Village Study, Torrance CA 

Tomko Woll Group Architects, Los Angeles, CA. Project Architect / Project Manager. Designed and 
produced construction document sets for residential and small commercial and industrial projects. 
Coordinated consultant work, managed junior staff, and developed client relationships. Performed 
construction observation and executed contract administration. Managed office purchasing and 
wrote employee manual. Representative projects: 
 Firmenich Office and Laboratory Building, Anaheim CA 
 Exxon Corporation Process and Personnel Buildings, Santa Barbara CA Retail buildings at 

Centerpoint Mall, Oxnard CA 
 USC Highrise Retrofits for Fire/ Life/ Safety systems, Los Angeles CA 

Dixie Canyon Residences and Venice Canal Residences, Los Angeles CA Century-Wilton Apartments, 
Los Angeles CA  

EDUCATION 
PhD, Urban Planning, 
University of Southern 
California 

M Arch, Urban Design, 
University of California, Los 
Angeles 

BS, Architecture, University 
of Southern California 

PROFESSIONAL 
CERTIFICATIONS 
Architect No. C21412, State 
of California  

LEED Accredited 
Professional, US Green 
Building Council 

ASSOCIATIONS 
American Institute of 
Architects 

Society for American City 
and Regional Planning 
History 

 

30+ YEARS OF EXPERIENCE 
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Salvador Lopez Jr. 
Director of Planning 

PD&E/Urban Development Planning Lead 
Salvador Lopez’s planning experience spans all aspects of planning, including current, advanced, 
and environmental planning, as well as active transportation planning and housing and community 
development. Sal is highly experienced at managing multi-disciplinary teams in the development of 
policy and long-range planning documents for public agencies. 

Relevant Project Experience 
Planning and Environmental Services, City of Artesia, CA. Managing Planner. Willdan provides 
comprehensive plan review, processes land use entitlement applications; prepares general plan 
text or map amendments; prepares or amends specific plans; prepares zoning code text or map 
amendments; and prepares related environmental studies. We developed the Artesia LIVE Specific 
Plan and the mixed-use overlay zone ordinance to demonstrate a clear vision for new mixed-use 
developments in the city and as an economic development tool that will facilitate new future 
development and provide housing opportunities.  

Planning and Environmental Services, City Cudahy, CA. Project Manager responsible for overall 
project management and oversight for staffing resources provided to the City. Willdan provides 
full-time contract planning services for the City's Planning Division as well as for Interim 
Community Development Director. Programs involved land use planning; complex land use 
development projects; general administration of City-initiated planning work and studies; 
conceptual plans; land use entitlement applications; general plan, specific plan, and zoning code 
updates and map amendments; and initial studies under the California Environmental Quality Act 
and related environmental documents. 

Planning and Environmental Services, City of Hemet, CA. Interim Community Development 
Director. Willdan is currently providing an interim Community Development Director to oversee 
and lead the activities of the Community Development Department. He is managing the 
Department’s workload involving site development review, design review, entitlement processing, 
CEQA documentation, general plan and zone text amendments, development plan check services, 
housing services and economic development services - attend meetings, identify project 
milestones, outreach compliance, environmental review, and respond to state and federal 
requirements.  

Planning Services, City of Long Beach, CA. Project Manager/Quality Assurance Manager 
responsible for overall project management and oversight for staffing resources provided to the 
City. Staff planners assist with current planning, advance planning, special projects planning, 
development project review, entitlement processing, CEQA document preparation and review, 
historic assessments, community outreach, and other long-range planning activities. 

Planning and Environmental Services, City of Culver City, CA. Contract Manager/Quality Assurance 
Manager responsible for project-specific planning projects emphasizing current planning, advance 
planning, special projects planning, development project review, entitlement processing, including 
general plan and zoning amendments, CEQA document preparation and review, and other long-
range planning activities. Willdan provides on-call planning services and interim staffing – most 
recently for Planning Manager to oversee the activities of the Current Planning Division 

On-Call Planning Services, City of Long Beach, CA. Program Manager responsible for overall on-call 
project assignment management and oversight for staffing resources provided to the City. Staff 
planners assist with current, advance, and special project planning; development project review; 
entitlement processing, including general plan and zoning amendments; CEQA document 
preparation and review; and other long-range planning activities.  

EDUCATION 
BS, Urban & Regional 
Planning, California State 
Polytechnic University, 
Pomona, CA 

 

25 YEARS OF EXPERIENCE 
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Robert Harper, MCP, CFM, CBO 
Plans Examiner I 

ADA Compliance Review Lead 
Robert Harper has extensive experience working with municipalities as a Deputy Building Official, 
Building Inspector, and Project Manager. 

Relevant Project Experience 
City of Eustis, Eustis, FL. Deputy Building Official. Oversee department’s operations and policies to 
ensure efficient turn around and thorough, efficient administration of the Florida Building Code 
and appropriate laws and rules. Act as the City’s Floodplain Administrator. Conduct site inspections 
to verify compliance with the currently adopted edition of the Florida Building Code and National 
Electric Code. Conduct plan review to determine compliance with applicable codes and standards. 
Generate reports identifying deficiencies or violations discovered during inspections and plan 
reviews. Communicate with design professionals, contractors, and owner-builders regarding 
administrative, legal, and code requirements. Participate in continuing education and training to 
obtain licenses in additional disciplines and remain current on changing code requirements. Act as 
Acting Building Official when required. 

City of Mount Dora, FL. Building Inspector. Conduct site inspections to verify compliance with the 
currently adopted edition of the Florida Building Code and National Electric Code. Conduct plan 
review to determine compliance with applicable codes and standards. Generate reports identifying 
deficiencies or violations discovered during inspections and plan reviews. Communicate with 
design professionals, contractors, and owner-builders regarding administrative, legal, and code 
requirements. Participate in continuing education and training to obtain licenses in additional 
disciplines and remain current on changing code requirements. 

City of Mount Dora, FL. Public Works Manager, Stormwater and Building Maintenance Manager. 
Hired as Project Manager and worked as Acting Public Works Manager starting in September 2017 
intermittently until permanently accepting Public Works Manager role in October 2019. The 
Stormwater and Building Maintenance Manager role was absorbed into Public Works Manager 
position. Managed all operational aspects of the Public Works Department including the following:  
 Building Maintenance. Oversee maintenance of City facilities including electrical, HVAC, plumbing, 

roofing, carpentry, life safety, access control, renovations, budgeting, permitting, and all other 
aspects of building operation. 

 Stormwater. Ensure compliance with City’s MS4 permit, oversee operations, safety, inspections, 
budgeting, asset management, GIS implementation, NPDES compliance and enforcement, and all 
other aspects of stormwater operations. 

 Public Works. Oversee sign shop, concrete and asphalt, urban forestry, right-of-way maintenance, 
and sanitation. Duties include safety, budgeting, scheduling, asset management, fleet 
management, customer service, and oversight of all activities related to department operations. 

City of Leesburg, FL. Project Manager. Initiate and oversee the design of all aspects of construction 
on City projects. Projects included utility rehabilitation/upgrades, structure demolition, 
playgrounds, community centers, restrooms, signage, splash pad, park facilities, residential 
remodeling, and other miscellaneous projects. Responsibilities included permitting, budgeting, 
design oversight, procurement/pricing, scheduling, regulatory compliance, safety, quality control, 
and other project management-related activities. Initiate and maintain positive relationships with 
all stakeholders and partners in other City departments and members of the public. Responsible for 
Utility Inspector and assigned roles to include inspection at all active sites with new utility 
connections and NPDES compliance within the City. 

EDUCATION 
Master of Business 
Administration, Western 
Governor’s University 

BS, Business Administration 
Management, Western 
Governor’s University 

PROFESSIONAL 
CERTIFICATIONS 
Master Code Professional 

Certified Fire Marshal 

Certified Floodplain 
Manager 

Building Code Administrator 

Commercial Plans Examiner  

Mechanical Plans Examiner  

Electric Plans Examiner  

Plumbing Plans Examiner  

Residential Plans Examiner 

Commercial Building 
Inspector 

Commercial Mechanical 
Inspector 

Commercial Electric 
Inspector 

Commercial Plumbing 
Inspector 

Residential Inspector  

Coastal Inspector 

Fire Inspector I 

Fire Inspector 2 

ICC Fire Plans Examiner 

 

17 YEARS OF EXPERIENCE 
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Independent Peer Review of Design Plans 
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B. Key Staff Experience  
The following table identifies our key individuals with their credentials and years of experience.  

Key Team Members Role Credentials 

Jeffrey Lau, PE, ENV SP 
22 Years of Experience 
19 Years with Willdan 

Program Manager 

Transportation Planning 
& Design Services Lead 

 Civil Engineer, Florida No. 91068 
 Envision Sustainability Professional, Institute for 

Sustainable Infrastructure No. 45376 

Ron Stein, PE, QSD, ENV SP 
13 Years of Experience 

6 Years with Willdan 

Deputy Program Manager 

 *Civil Engineer, Florida (reciprocity in process) 
 ENV SP, Institute for Sustainable Infrastructure No. 

56028 
 Qualified SWPPP Developer, No. 86877 
 FDOT PE Trainee Program  

Al Brady, CBO 
30+ Years of Experience 

9 Years with Willdan 

Principal-in-Charge 

 PC 832 Certificate, Orange County Sheriff's Academy, 
Orange, CA 
 Basic Certification, SCACEO - Southern California 

Association of Code Officials 
 Intermediate Certification, SCACEO - Southern 

California Association of Code Officials 
 Advanced Certification, SCACEO - Southern California 

Association of Code Officials 
 Supervisory Certification, SCACEO - Southern 

California Association of Code Officials 
 Watershed Management Certificate, EPA - 

Environmental Protection Agency, Sacramento, CA 

Tyrone Peter 
19 Years of Experience 
19 Years with Willdan 

Quality Assurance 
Manager  Civil Engineer, California No. 81888 

Matthew Crim, PE, ENV SP 
7 Years of Experience 
7 Years with Willdan 

General Engineering 
Design Services Lead 

 Civil Engineer, Florida No. 100973 
 Envision Sustainability Professional, Institute for 

Sustainable Infrastructure (ENV SP) No. 45380 

Robert Rene, PE, CCE, VMA 
18 Years of Experience 

2 Years with Willdan 

H&S/Stormwater/Utilities 
Review Lead  Professional Engineer, Florida No. 76879 

Daren Raskin, PE, CBO 
31 Years of Experience 
10 Years with Willdan 

Structure Review Lead 

 Professional Engineer, Florida, PE57730 
 International Code Council No. 8387707 
 ICC Plans Examiner 
 ICC Building Official 

John Hidalgo 
34 Years of Experience 
26 Years with Willdan 

Landscape Architecture 
Lead 

 Landscape Architect, California No. 3551 
 Licensed Contractor, California C-27 Landscape, No. 

713613 

Todd Gish, AIA, PhD, LEED AP 
30+ Years of Experience 

3 Years with Willdan 

Architectural Review Lead 
 Architect No. C21412, State of California 
 LEED Accredited Professional, US Green Building 

Council  
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Key Team Members Role Credentials 

Salvador Lopez Jr. 
25 Years of Experience 

9 Years with Willdan 

PD&E/Urban 
Development Planning  BS, Urban & Regional Planning 

Jason Stiller 
24 Years of Experience 

1 Year with Willdan 

Survey & ROW Review 
Lead 

 Land Surveying, Santiago Canyon College 
 Professional Land Surveyor, CA No. 9271 
 OSHA 30 

Robert Harper, MCP, CFM, CBO 
17 Years of Experience 

1 Year with Willdan 

ADA Compliance Review 
Lead  

 Professional 
 Certified Fire Marshal 
 Certified Floodplain 

Manager 
 Building Code 

Administrator 
 Commercial Plans 

Examiner  
 Mechanical Plans 

Examiner  
 Electric Plans Examiner  
 Plumbing Plans 

Examiner  
 Residential Inspector  

 Residential Plans 
Examiner 
 Commercial Building 

Inspector 
 Commercial Mechanical 

Inspector 
 Commercial Electric 

Inspector 
 Commercial Plumbing 

Inspector 
 Coastal Inspector 
 Fire Inspector I 
 Fire Inspector 2 
 ICC Fire Plans Examiner 

C. Subconsultants  
Willdan's strength of staffing resources and available in-house disciplines enables us to provide all 
services and disciplines required for the City's Independent Peer Review of Design Plans contract 
without the use of subconsultants. However, should the need arrive, Willdan maintains a database of 
subconsultant firms – including certified disadvantaged business enterprise firms. These firms provide a 
wide range of services from traffic counts to bridge engineering review. We have worked with these 
subconsultants in the past and will submit their qualifications to the City for approval to assist the City in 
meeting DBE goals for state- or federally-funded projects. 

D. Subconsultant Staff Qualifications  
Willdan's strength of staffing resources and available in-house disciplines enables us to provide all 
services and disciplines required for the City's Independent Peer Review of Design Plans contract 
without the use of subconsultants. 

E. Organizational Chart 
Willdan has assembled a team of highly qualified individuals with extensive expertise in engineering and 
consulting services. This is far from an exhaustive list of our staffing resources and is shown to assist the 
City in evaluating our staff. Willdan’s proposed team is on the following page. 
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3. Methodology / Approach/ Project Understanding for Peer Reviews 

General Understanding and Approach  
Willdan understands that the City of Port St. Lucie is seeking proposals from qualified engineering firms 
to provide on-call Independent Peer Review of Design Plans, which shall include, but are not limited to, 
plans, specifications, supporting engineering analysis, calculations, and other technical documents in 
accordance with Owner policies, procedures, and requirements that will be used by the contractor to 
build the project and test the project components to be constructed. The Contract documents provided 
to the Consultant for review will be used by the Owner or its Construction Engineering Inspection (CEI) 
representatives to oversee the inspection and final acceptance of the project.  

Willdan will perform independent peer review on all projects requested by the City in accordance with 
the FDOT Design Manual (FDM) Section 120 Figure 120.1.1. This includes, but is not limited to, review 
for Planning, Traffic Plans / Operations, Geotechnical, Survey/Mapping, Drainage, Maintenance, 
Constructability, Right of Way, Utilities, Estimates & Specifications and Value Engineering as applicable. 
Depending on the complexity of the project Willdan can provide Phase I – Phase IV reviews as 
requested. Willdan will coordinate with the City to provide on-site Plan in hand field reviews per FDM 
Section 124.7 if needed to verify specific in situ conditions for the proposed project improvements. 
Performing this site visit can be a crucial step to catching major design flaws that may not be visible via 
Google Earth imagery. 

Willdan incorporates standard FDOT procedures into our approach to QA / QC to ensure consistency, 
predictability, and repeatability throughout the review process. Minor resurfacing projects will typically 
have two review phases consisting of design development phase with decision making and scope 
development and a final phase review for constructability and biddability.  

Complex projects may require Phase I, II, III and IV reviews including on-site reviews to ensure the in situ 
conditions match with the design intent and scope of the project. Contract Plan Preparation will be 
reviewed and ensured to be in compliance with FDM 901.3 which outlines the various required plan 
sheets for the contract package. 

Task Type Role of Willdan 

Roadway Design & Street 
Improvement Plans 

Street improvement plans will be checked under the direct supervision of a registered 
civil engineer. Specifically. As applicable, we will perform our work in general accordance 
with the following: 
 Check plans for compliance with general design criteria established by the City 

standards for streets, curbs, gutters, sidewalks, streetlights, drive approaches, storm 
drain and flood control systems, underground wet utilities, traffic signals, and signing 
and striping, City and County standards, design guidelines and check grading, street 
and storm drain plans for conformance with the street improvement plans. 
 Check street improvement plans for compliance with City conditions of approval and 

the approved tentative map. 
 Check street improvement plans and plans against easement documents, record maps, 

and right-of-way documents; and determine the need for permanent easements, 
additional right-of-way, or temporary easements. 
 Review pavement design for consistency with the recommendations of the soils 

engineer  
 Review hydrology/hydraulic study against the storm drain plans, including street 

capacities, HGLs, velocities, inlet or outlet control, and other hydraulic factors. 
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Task Type Role of Willdan 

Traffic Signal Plans, 
Signing & Striping, Street 

Lighting Plans and 
Maintenance of Traffic 

Traffic engineering design plans will be checked under the direction of a state-registered 
Traffic Engineer. Willdan’s plan review staff has the capability to review traffic design 
plans, including, but not necessarily be limited to, traffic signals, signing and striping, 
street lighting, temporary traffic control and construction detours, flashing beacons, EV 
charging stations, pedestrian and bicycle facilities, and circulation plans. As needed, 
Willdan's plan review staff can also review and prepare comments on documents, such 
as traffic studies related to a development project. As applicable, we will perform our 
work in general accordance with the following: 
 Check design plans for compliance with general design criteria established by the City 

standards . 
 Check design plans for compliance with City and/or County standards, DOTstandard 

plans and specifications, and Manual on Uniform Traffic Control Devices (CA MUTCD). 
 Check design plans to ensure all improvements are shown, as required by the City’s 

conditions of approval and general plan requirements. 

Traffic Operations / 
Intelligent 

Transportation System 
Review 

Willdan’s traffic operations experts are responsible for performing traffic safety and 
operational investigations to ensure roadways are safe to travel under normal operating 
conditions. Staff identify safety issues and/or deficiencies and make improvement 
recommendations to mitigate them. Our team members have strong backgrounds in 
managing traffic control centers, traffic signal timing and synchronization, and traffic 
control devices and developing and implementing traffic management plans, traffic 
calming operations, and intelligent transportation systems. Willdan will review the 
design for adequate traffic operations and Intelligent Transportation Systems at each 
phase. 

Landscaping and 
Irrigation 

Landscaping and Irrigations Plans will be checked under the direct supervision of a 
registered landscape architect. As applicable, we will perform our work in general 
accordance with the following: 
 Review for compliance with City's WELO, including all calculations and other technical 

information and reports 
 Review for compliance with City landscape standards, water purveyor standards, and 

design guidelines 
 Review for compliance with sound landscaping practices such as planting palette 

suitability and placement and irrigation design  
 Review the proposed improvements for constructability 

Hydrology/ Hydraulics 
Reports & Storm Drain 

Hydrology/Hydraulics Reports and Storm Drain Plans will be checked under the direct 
supervision of a registered civil engineer. We will perform our work in general 
accordance with the following: 
 Check the H/H report for compliance with City and County standards and design 

guidelines.  
 Check all plans for conformance with the H/H report. 
 Check the H/H report for compliance with City stormwater management plan 
 Check for any diversion of flows from their historic patterns. 
 Check for any adverse effect of drainage on down-stream properties. 
 Review general notes, title block, signature block, benchmark data, quantities, unit 

costs, vicinity map, index map, and other general requirements. 
 Review hydrology/hydraulic study against the storm drain plans, including street 

capacities, HGLs, velocities, inlet or outlet control, and other hydraulic factors. 
 Review proposed storm drain plans for conformance with the City's approved Storm 

Drain Master Plan. 
 Review the proposed improvements for constructability 
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Task Type Role of Willdan 

Bridge/Structural 
Design/Studies 

Willdan provides complete structural engineering review for the design, analysis, 
inspection, and evaluation of structural systems. We provide these services for a wide 
variety of structures encompassing transportation-related infrastructure, railroad and 
transit, industrial and commercial developments, recreational facilities, and water and 
wastewater utilities. Our experienced staff performs bridge advance planning studies and 
analyzes and designs bridges, sound walls, retaining walls, and buildings. Willdan’s team 
has experience working on new, replacement, or rehabilitated bridges; cofferdams; tie-
back walls; demolition; falsework and form design; and design of work trestles and 
temporary bridges for construction. Our staff members have designed weirs, spillways, 
box culverts, lined channels, custom-designed manhole inlets, and pipe protection. Our 
structures staff has had tremendous success obtaining HBP grants to fund clients' bridge 
improvements and replacements. 

Architectural Design 
Review Services 

Willdan’s architect and urban designer will perform detailed architectural review and 
critique new building, wall, and bridge design proposals for compliance with architectural 
standards and provide expertise on building design, documentation, detailing, materials, 
and constructability. Our architect offers evaluated planning policy documents for 
performance and impacts on quality of design and development. 

Work Approach  
Willdan’s approach to facilitating the plan check process includes specific measures to not only meet but 
exceed client expectations as follows: 

Methodology 
Willdan is noted for open lines of communication and flexibility in providing plan review services. We 
can provide reviews of hard copy or electronic documents. Coordination of all plan reviews will be 
through Ron Stein. We understand that site visits may be required to the project locations and when so 
conducted, photographs will be taken and documented in the project file.  

  

Timely technical 
reviews of 
complete plans and 
reports to help 
control cost and 
meet schedules. 
This avoids delays 
and added costs 
that result in 
incorrect review 

  

Record keeping uses in-
house tracking 
software, digital files, 
plan check mark-ups 
and reference materials 
while logged in the City 
Accela system is part of 
our facilitating process. 

 

Communication between 
the plan reviewer(s) and 
the Engineer of Record 
facilitates issue resolution 
and will be done through 
phone calls, e-mails, and 
teleconference meetings to 
facilitate reviews. 

Keeping the City and 
others informed 
through CC’s of Review 
Matrix, e-mails, phone 
calls, tracking logs, and 
City’s Permit Tracking 
system, as applicable, 
will be given priority by 
our team members. 

1 2 3 4 
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Willdan’s approach to the plan review process is shown in the flow chart and as follows: 

 

 Plan Intake: Once Willdan receives notice of a plan review assignment, we log them into the 
tracking system and distribute them to the discipline leaders. 

 Comprehensive Plan Review: Our professionals perform a preliminary review of the plans to gain 
knowledge of the site and the improvements and to determine any substantial errors or omissions 
such as obvious utility conflicts. These can become critical issues that necessitate substantial 
redesign. If critical issues are noted, they will be brought to the attention of the City to determine if 
the review should continue or be suspended pending the redesign required.  

Ensuring a complete review initially saves time which is paramount to the overall project schedule. 
Once a submittal is deemed complete for further review, the reviewers review the documents 
electronically and provide comments in an electronic format acceptable to the City. 

 Approval or Correction Issued: At the completion of the plan review, a comment matrix will be 
completed which summarizes the comments from all disciplines reviewed. Documents will be filed 
in the tracking system and the City will be notified.  

Willdan will be available to support the City on any inquiries during QA/QC period as required. 

Electronic Plan Review  
The electronic plan review process is a web-
based program utilizing software that enables a 
plan reviewer to insert annotations (comments) 
on plans and create issues (comments) within a 

letter format. Services are provided at the request of the 
applicant or the agency we serve. Submittals can be accepted 
either in hard copy, whereby Willdan converts the plans to 
electronic format, or electronic copy in a PDF or TIF format. Willdan will review plans and can transmit 
the electronic redlined plans back to the applicant or the City as directed, in either electronic or hard-
copy format. The reviewers can create a comment letter with links to the electronic project pages under 
review. All administrative tools are provided for correspondence, tracking, stepping through stages, and 
administering all access privileges. This service allows for collaboration between the City, designer, and 

Willdan has been providing plan 
review services electronically for  

20 years 
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plans examiner to facilitate a complete understanding of plan review comments and can reduce 
shipping, printing, and time for the plan review.  

Willdan will utilize electronic plan reviews to help streamline the review process via the use of 
Bluebeam. Multi-discipline reviews can utilize a Bluebeam Studio Session. These sessions allow all 
reviewers to markup the plan set as one cohesive team. All comments are seen by the whole team 
allowing immediate input and feedback between disciplines as if they are marking up the plans over the 
same table.  

Several of our clients use permit tracking software such as LMS, Accela or Energov and we are proficient 
in the use of those software platforms as well and our portal is able to work as a supplement to any 
current tracking software utilized by the City. As applicable we will coordinate our review services with 
the City’s permit tracking system. 

Communication with the City and Engineer of Record  
As an engineering firm dedicated solely to serving the needs of public-sector clients, 
Willdan’s philosophy is to provide services that will provide the highest quality product 
for the investment of limited public funds. Our approach to achieving the best possible 
solution for our clients’ needs and budget constraints is to evaluate the alternatives for 
both present construction and future maintenance costs. We strongly believe that it is 

best not to sacrifice long-term infrastructure quality for short-term appearance.  

To facilitate easier communication, Willdan will create a digital drop box for the City and/or owners to 
submit its plans. All our upper management assigned to the project will have access to this box, which 
will have a folder structure organized by permit number and review cycle. This provides a convenient 
way for the City to contact us while ensuring faster response. Willdan will also give the City and owner’s 
team access to all their review files within the electronic plan review portal allowing them to check the 
status of each review cycle at their own convenience. We also have administrative staff ready to assist 
the City or Engineer’s team if they are having trouble with the system or need an immediate status 
update. Willdan can create a monthly report that outlines all plan review activities for the month for a 
quick summary of all review cycles during that month. 

Constructability Reviews 
Constructability reviews are a valuable, but often overlooked, aspect of the project delivery process. All 
agencies want projects to be successful, but a critical component for a successful project is to begin with 
a clear and complete set of construction documents. An important step to obtaining clear and complete 
construction documents is to have the documents thoroughly reviewed for constructability by a third-
party reviewer and then revising the construction documents accordingly prior to bid advertisement. 
Willdan performs constructability reviews for all phases listed in FDM 120.4 and in accordance with the 
FDOT Construction Project Administration Manual (CPAM). 

By engaging a third-party constructability reviewer during the design phase, agencies are able to obtain 
independent review from new and fresh eyes who will be reviewing and evaluating the construction 
documents from the viewpoint of the contractor, the inspector, and the construction manager, which 
are all different perspectives than the design team members. Constructability reviews focus on 
incorporating construction knowledge into the design providing for a better end product, which is 
typically built with fewer issues during construction, at a more efficient cost. The effectiveness of a 
constructability review is driven by a number of factors, including the starting point of the construction 
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package, type and size of project, the reviewer’s experience level, the time allotted to conduct the 
review, and the clarity of comments and feedback provided back to the agency and design team. 

Willdan has experience performing third-party constructability reviews for a variety of public works 
projects for agencies across the nation. Many members of our construction management and inspection 
team are former contractors who have real world experience building public works infrastructure and 
buildings. This construction experience prior to joining Willdan provides them with a keen 
understanding of what it takes to build a project, including estimated durations, types of equipment 
needed, availability of materials, and staging or site accessibility issues. This understanding allows them 
to review a set of construction documents from a construction perspective and identify potential 
conflicts, issues, or alternative construction materials and methods to improve the project’s chances of 
success. Our typical Constructability Review Process is shown in the flowchart below.  

 
At the 60% Review stage, it is not anticipated that the design elements will be fully detailed on the 
construction documents, so the approach to this review will be to primarily focus on big picture 
elements, such as the general design approach, identifying potential utility conflicts, correcting items 
that have been completed, identifying obscure, easy to miss details, such that they can be captured in 
the 90% submittal, and making recommendations regarding value engineering, construction phasing, 
and contracting mechanism before the design gets too far along and renders these types of changes 
cost- or schedule-prohibitive.  

The 60% Review will typically include an initial site visit to get familiar with the proposed project site, 
identify any current field conditions not reflected on the Plans, and identify any site access constraints. 
The Lead Constructability Reviewer will take time to review the plan to set it totality to visualize how the 
whole puzzle fits together. He will conduct a cursory review of the sheet index and each of the plan 
sheets. That will allow him to visualize the construction process in a step by step manner, as if building 
the project conceptually in his mind and logically discover if there are any incorrect or missing elements 
or documents. The 60% Review will also entail looking at the footprints of various construction elements 
and keying in on their perimeters where interfaces with other trades, components, utilities, and systems 
occur.   
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At the 90% Review stage, the construction documents are expected to be much more developed and 
near completion. Therefore, our approach to the 90% review will be to provide a much more detail-
oriented review, including specifications, bid items, and engineer’s estimate. It will begin with back-
checking the 60% review comments to ensure they have been adequately responded to by the Design 
Team. Then, the plan sheets and specification sections with specialty items, such as electrical, 
instrumentation, mechanical, stormwater, etc. will be distributed amongst the various team members 
who have an expertise in that particular field. The Lead Constructability Reviewer will focus their review 
on civil and water improvements, and interdisciplinary coordination. 

The 90% review will include specifications, bid schedule, and engineer’s estimate. Measurement and 
payment sections and bid schedules will be compared to each other to ensure that each item specified 
on the plans is attributable to a bid item, with a complete description of the work covered under that 
bid item. Each disciplinary reviewer will review the relevant specification sections that pertain to their 
field to ensure that the technical specifications are complete and correlate properly to the Plans. 
Quantity takeoffs will be performed using Bluebeam Revu to calculate linear footages, areas, and per 
each quantities for unit price bid items. Construction notes and measurements corresponding to 
separate bid items will be color coded in Bluebeam to ensure that every construction element is covered 
by a bid item, without overlap. 

Deliverables for review comments will be provided in a tabulated form utilizing Microsoft Excel, 
complemented by a marked-up pdf, utilizing text features in Revu Bluebeam to support and clarify the 
tabulated comments. The spreadsheet includes the reviewer’s initials sheet/page number, detail 
number/spec section, comment, and provide a column for Designer’s written response. 

Project Schedule 
Willdan understands that timelines are of the essence when reviewing development projects. From our 
past experience we have learned that having a standardized schedule streamlines the plan check 
process and manages contract expectations. We are proposing to have a standard schedule for all 
reviews to show simplicity in the process and alleviate any undue burden of adjusting the schedule for 
all types of reviews. Willdan can complete all Phase I – IV Plan Reviews within 15 working days of receipt 
of task assignment. 

In rare situations where larger, more complex projects are encountered, additional review time may be 
required but only with prior approval from the appropriate City staff as this is the exception. Willdan has 
the ability to ramp up resources as necessary to expedite a project that the City deems a high priority to 
help meet any specific project milestones when needed. 

Upon award of the project, our proposed Project Manager Mr. Stein will setup a kick-off meeting with 
the City to develop an understanding of the City's workflow and priorities. Mr. Stein will discuss and 
determine typical staffing levels and needs, identify the appropriate plan reviewer for each discipline 
that would best complement the project and discuss project details, milestones, and schedule. Once the 
final work plan is approved by the City, Mr. Stein will mobilize the appropriate reviewer(s) upon issuance 
of a task assignment to begin work. Our project management approach will focus on monitoring 
technical performance and controlling project costs.  
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To initiate our project management approach, the following will be implemented: 

 Conduct team discussions to facilitate informed decisions and consensus on solutions, actions, 
and schedule 

 Use effective communication mediums with a complete contact list facilitating communication 
between the City, Engineer, and Willdan, including face-to-face meetings, video conferencing, 
phone calls, email, written documents, and web meetings – communication never stops 

 Consistent use of project tracking tools, such as issue and decision logs, regular progress reports 
and schedule updates, and action plans to be maintained and distributed for discussion at all 
team meetings 

Schedule Control 
With a work plan in place that provides definitive directions to the project team and agreed to by the 
City during the initial kick-off meeting Willdan will monitor progress and provide specific measures to 
control this schedule and ensure reviews are completed on time. If it is determined that a review is 
falling behind schedule, project managers meet with the respective team members, identify the 
problem, and ensure that extra support and effort are expended to bring the project back on schedule. 
Willdan will keep City staff informed of the overall schedule, including advanced notification of any 
necessary adjustments or actions to remain on track. Project managers monitor all progress on a weekly 
basis. Willdan’s wide depth of resources allows us to ramp up or down as necessary in order to help 
keep individual tasks on schedule. 

Quality Assurance Program 
Many of the Willdan Team members have performed plan and document review services for cities 
relative to public facilities and building development in the past decade and are doing so currently.  

In accomplishing reviews, our team members have developed a proven approach to the plan review 
process that includes organization and documentation, matching staff to assignments and partnering 
with appropriate sub-consultants (when needed), applicants consultants, and the client agency to help 
deliver a successful project. A successful project application review begins with the submittal of a 
complete improvement plan review package of relevant materials, including the project conditions of 
approval or compliance matrices, required regulatory submittals, all related improvement design plans, 
along with the accompanying subdivision maps and technical reports to the City offices. (It is vital that 
the submittal packages received are complete and contain all of the necessary reference materials to 
facilitate a thorough and timely plan/document review).  

Once a complete project review package of materials is assigned to our Willdan team members, we will 
promptly undertake the review process. If incomplete submittals are received, the City will be notified 
immediately to avoid wasting review time and fees. Notations of incomplete submittals will be done by 
listing identified submittal deficiencies for the involved parties’ reference and use. Once the submittal 
content is complete, checking will be resumed. At that point, we will do our best to keep the resumed 
plan review process on the revised time track. 

Willdan’s Project Manager will be the first point of contact in our review team for each submittal and 
correspondence. Other submittal review recipients will be established and contacted during the 
submittal review, as necessary. This step will be part of expediting the assigned project distribution and 
return for best effectiveness. 
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As the plan review is begun, our staff will utilize the various City plan review checklists to maintain 
compliance with the City standards, conditions of approval, and established practice. As required, 
Willdan will review the project materials received and record the review comments on a comments 
matrix and provide appropriate ‘red-lined’ notations on the reviewed documents. Willdan reviewers 
have been trained to provide clear and concise comments that have specific standard references to 
avoid any confusion. 

A typical plan check comment might be: “The project proposes 8” curb and gutter on Alpha Street. 
Revise the plan to show curb and gutter type per FDOT Standard Plan 520-001.”  Upon receiving the 
comment, the applicant knows exactly what to do per each specific standard. 

This procedure will be followed in subsequent second and third review rechecks and will be 
accomplished within the applicable plan review turn-around time frames. Corrective comments will 
accompany each review check, with a recommendation for approval where applicable. 

A brief overview of Willdan’s QA program is broken into four major phases, as outlined below. 

 

If awarded the contract Willdan will provide a full Quality Assurance Plan (QAP) within 30 days of the 
award. This will outline an organization chart for quality assurance procedures, The full QA methodology 
and record keeping of all documents and quality assurance records filed electronically and organized by 
folder structure. Willdan’s current quality assurance programs for work in Florida have been developed 
based on the procedures outlined in the FDM sections 124 & 125 to ensure state compliance. 

  



M
an

d
atory Form

s



Statement of Qualifications 
Independent Peer Review of Design Plans 

 

 

City of Port St. Lucie, Florida RFQu No. 20250144 

42 

Mandatory Forms  
 General Information Worksheet 

 E-Verify Form 

 Non-Collusion Affidavit 

 Debarment Form 

 Lobbying Form 

 Copy of W-9 

 Copy of Certificate of Insurance 
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General Information Worksheet 
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E-Verify Form 

  



Statement of Qualifications 
Independent Peer Review of Design Plans 

 

 

City of Port St. Lucie, Florida RFQu No. 20250144 

46 

 

  



Statement of Qualifications 
Independent Peer Review of Design Plans 

 

 

City of Port St. Lucie, Florida RFQu No. 20250144 

47 

Non-Collusion Affidavit 
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Debarment Form 
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Lobbying Form 
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Copy of W-9 
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Copy of Certificate of Insurance 
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Team Florida Licenses and Certifications  
Jeffrey Lau, PE, ENV SP 
 Civil Engineer, Florida No. 91068 
 Envision Sustainability Professional, Institute for Sustainable Infrastructure No. 45376 

 
 

Ron Stein, PE, QSD, ENV SP 
 *Civil Engineer, Florida (reciprocity in process) 
 ENV SP, Institute for Sustainable Infrastructure No. 56028 
 Qualified SWPPP Developer, No. 86877 
 FDOT PE Trainee Program 
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Matthew Crim, PE, ENV SP 
 Civil Engineer, Florida No. 100973 
 Envision Sustainability Professional, Institute for Sustainable Infrastructure (ENV SP) No. 45380 

 

 

Robert Rene, PE, CCE, VMA 
 Professional Engineer, Florida No. 76879 
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Robert Harper, MCP, CFM, CBO 
 ICC Certified  
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Daren Raskin, PE, CBO 
 Professional Engineer, Florida, No. 57730 
 ICC Certified 
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CONSULTANT’S GENERAL INFORMATION WORK SHEET 

1. Corporation, Partnership, Joint Venture, Individual or other? ____________________________

2. Firm's name and main office address, telephone and fax numbers

Name: 
Address: 

Telephone Number: 
Fax Number: 

3. Contact person: ____________________________ Email: __________________________

4. Firm's previous names (if any). ________________________________________________

5. How many years has your organization been in business?     __________________ 

6. Has the Proposer or any principals of the applicant organization failed to qualify as a
responsible Proposer; refused to enter into a contract after an award has been made; failed to
complete a contract during the past five (5) years or been declared to be in default in any
contract or been assessed liquidated damages in the last five (5) years?  List the name of project, 
location, client, engineer, date and reason. Use additional pages if needed.

Total Number of Projects where Failure to Complete Work Occurred: _____________ 

Project Number 1 
Project Name: 
Project Location: 
Client Name and Phone Number: 
Engineer Name and Phone Number: 
Date: 
Reason: 

Corporation

Willdan Engineering
200 South Orange Avenue, Suite 1550
Orlando, FL 32801

(407) 872-2467
(888) 326-6864

Jeffrey Lau, PE, ENV SP jlau@willdan.com

N/A

61 Years

N/A

N/A
---

---
---

---
---



Page 2 of 2 

Insert additional projects if needed. 

7. Has the Contractor or any of its principals ever been declared bankrupt or reorganized under
Chapter 11 or put into receivership?

Yes (    )  No (    )
If yes, please explain:
_________________________________________________________________________________
_________________________________________________________________________________
_________________________________________________________________________________

8. List any lawsuits pending or completed within the past five (5) years involving the corporation,
partnership or individuals with more than ten percent (10 %) interest:
____________________________________________________________________________
____________________________________________________________________________
(N/A is not an acceptable answer - insert lines if needed)

9. List any judgments from lawsuits in the last five (5) years:
____________________________________________________________________________
____________________________________________________________________________
(N/A is not an acceptable answer - insert lines if needed)

10. List any criminal violations and/or convictions of the Proposer and/or any of its principals:
___________________________________________________________________________
___________________________________________________________________________
(N/A is not an acceptable answer - insert lines if needed)

_________________________________________________     ________________________ 
Signature              Title 

X

---

Willdan does not have any lawsuits pending or completed within the past five (5) years involving the
corporation with more than ten percent (10%) interest. 

Willdan does not have any judgments from lawsuits in the last five (5) years.

Willdan and its principals have no criminal violations and/or convictions. 

Tyrone Peter, PE
Director of Engineering

















Form    W-9
(Rev. October 2018)
Department of the Treasury  
Internal Revenue Service 

Request for Taxpayer 
Identification Number and Certification

▶ Go to www.irs.gov/FormW9 for instructions and the latest information.

Give Form to the  
requester. Do not 
send to the IRS.

P
ri

nt
 o

r 
ty

pe
. 

S
ee

 S
pe

ci
fic

 In
st

ru
ct

io
ns

 o
n 

pa
ge

 3
.

1  Name (as shown on your income tax return). Name is required on this line; do not leave this line blank.

2  Business name/disregarded entity name, if different from above

3  Check appropriate box for federal tax classification of the person whose name is entered on line 1. Check only one of the 
following seven boxes. 

Individual/sole proprietor or 
single-member LLC

 C Corporation S Corporation Partnership Trust/estate

Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=Partnership) ▶ 
Note: Check the appropriate box in the line above for the tax classification of the single-member owner.  Do not check 
LLC if the LLC is classified as a single-member LLC that is disregarded from the owner unless the owner of the LLC is 
another LLC that is not disregarded from the owner for U.S. federal tax purposes. Otherwise, a single-member LLC that 
is disregarded from the owner should check the appropriate box for the tax classification of its owner.

Other (see instructions) ▶ 

4  Exemptions (codes apply only to 
certain entities, not individuals; see 
instructions on page 3):

Exempt payee code (if any)

Exemption from FATCA reporting

 code (if any)

(Applies to accounts maintained outside the U.S.)

5  Address (number, street, and apt. or suite no.) See instructions.

6  City, state, and ZIP code

Requester’s name and address (optional)

7  List account number(s) here (optional)

Part I Taxpayer Identification Number (TIN)
Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid 
backup withholding. For individuals, this is generally your social security number (SSN). However, for a 
resident alien, sole proprietor, or disregarded entity, see the instructions for Part I, later. For other 
entities, it is your employer identification number (EIN). If you do not have a number, see How to get a 
TIN, later.
Note: If the account is in more than one name, see the instructions for line 1. Also see What Name and 
Number To Give the Requester for guidelines on whose number to enter.

Social security number

– –

or
Employer identification number 

–

Part II Certification
Under penalties of perjury, I certify that:
1. The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me); and
2. I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue

Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am
no longer subject to backup withholding; and

3. I am a U.S. citizen or other U.S. person (defined below); and
4. The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct.
Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because 
you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid, 
acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments 
other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part II, later.

Sign 
Here

Signature of 
U.S. person ▶ Date ▶

General Instructions
Section references are to the Internal Revenue Code unless otherwise 
noted.
Future developments. For the latest information about developments 
related to Form W-9 and its instructions, such as legislation enacted 
after they were published, go to www.irs.gov/FormW9.

Purpose of Form
An individual or entity (Form W-9 requester) who is required to file an 
information return with the IRS must obtain your correct taxpayer 
identification number (TIN) which may be your social security number 
(SSN), individual taxpayer identification number (ITIN), adoption 
taxpayer identification number (ATIN), or employer identification number 
(EIN), to report on an information return the amount paid to you, or other 
amount reportable on an information return. Examples of information 
returns include, but are not limited to, the following.
• Form 1099-INT (interest earned or paid)

• Form 1099-DIV (dividends, including those from stocks or mutual
funds)
• Form 1099-MISC (various types of income, prizes, awards, or gross
proceeds)
• Form 1099-B (stock or mutual fund sales and certain other
transactions by brokers)
• Form 1099-S (proceeds from real estate transactions)
• Form 1099-K (merchant card and third party network transactions)
• Form 1098 (home mortgage interest), 1098-E (student loan interest),
1098-T (tuition)
• Form 1099-C (canceled debt)
• Form 1099-A (acquisition or abandonment of secured property)

Use Form W-9 only if you are a U.S. person (including a resident
alien), to provide your correct TIN. 

If you do not return Form W-9 to the requester with a TIN, you might 
be subject to backup withholding. See What is backup withholding, 
later.

Cat. No. 10231X Form W-9 (Rev. 10-2018)

1/19/2025

Kate Nguyen
Underline

Kate Nguyen
Cross-Out









Policy P-630-A1178471-TIL-24
Effective 11/9/2024 to 11/9/2025



Policy #P-630-A1178471-TIL-24
Effective 11/9/2024 to 11/9/2025



ANY PERSON OR ORGANIZATION TO WHOM YOU

P-630-A1178471-TIL-24 10-21-24
11/9/2024 - 11/9/2025

30

HAVE AGREED IN A WRITTEN CONTRACT THAT
NOTICE OF CANCELLATION OF THIS POLICY
WILL BE GIVEN, BUT ONLY IF:

1. YOU SEND US A WRITTEN REQUEST TO
PROVIDE SUCH NOTICE, INCLUDING THE
NAME AND ADDRESS OF SUCH PERSON OR
ORGANIZATION, AFTER THE FIRST NAMED
INSURED RECEIVES NOTICE FROM US OF
THE CANCELLATION OF THIS POLICY; AND

2. WE RECEIVE SUCH WRITTEN REQUEST AT
LEAST 14 DAYS BEFORE THE BEGINNING OF
THE APPLICABLE NUMBER OF DAYS SHOWN
IN THIS SCHEDULE.

THE ADDRESS FOR THAT PERSON OR ORGANIZ-
ATION INCLUDED IN SUCH WRITTEN REQUEST
FROM YOU TO US.



POLICY NUMBER: 810-A1161741-24-43-G
Effective 11/9/2024



BUSINESS AUTO EXTENSION ENDORSEMENT
POLICY NUMBER: 810-A1161741-24-43-G
Effective 11/9/2024



ANY PERSON OR ORGANIZATION TO WHOM YOU

10/21/24

30

POLICY NUMBER: 810-A1161741-24-43-G
Effective 11/9/2024

HAVE AGREED IN A WRITTEN CONTRACT THAT
NOTICE OF CANCELLATION OF THIS POLICY
WILL BE GIVEN, BUT ONLY IF:

1. YOU SEND US A WRITTEN REQUEST TO
PROVIDE SUCH NOTICE, INCLUDING THE
NAME AND ADDRESS OF SUCH PERSON OR
ORGANIZATION, AFTER THE FIRST NAMED
INSURED RECEIVES NOTICE FROM US OF
THE CANCELLATION OF THIS POLICY; AND

2. WE RECEIVE SUCH WRITTEN REQUEST AT
LEAST 14 DAYS BEFORE THE BEGINNING OF
THE APPLICABLE NUMBER OF DAYS SHOWN
IN THIS SCHEDULE.

THE ADDRESS FOR THAT PERSON OR ORGANIZ-
ATION INCLUDED IN SUCH WRITTEN REQUEST
FROM YOU TO US.



ONE TOWER SQUARE
HARTFORD CT 06183

UB-8Y032268-24-43-G

ANY PERSON OR ORGANIZATION FOR WHICH THE INSURED HAS AGREED 
BY WRITTEN CONTRACT EXECUTED PRIOR TO LOSS TO FURNISH THIS 
WAIVER.
INCLUDING:
ORGANIZATION: ANY PERSON OR ORGANIZATION FOR WHICH THE 
INSURED HAS AGREED BY WRITTEN CONTRACT, EXECUTED PRIOR TO 
LOSS TO FURNISH THIS WAIVER.

Any person or organization for which the employer has agreed by written contract, 
executed prior to loss, may execute a waiver of subrogation. However, for purposes of 
work performed by the employer in Missouri, this waiver of subrogation does not apply 
to any construction group of classifications as designated by the waiver of right to 
recover from others (subrogation) rule in our manual.

10-21-24 1 1



ONE TOWER SQUARE
HARTFORD CT 06183

UB-8Y032268-24-43-G

ANY PERSON OR ORGANIZATION TO WHOM YOU HAVE AGREED IN A WRITTEN 
CONTRACT THAT NOTICE OF CANCELLATION OF THIS POLICY WILL BE GIVEN 30
, BUT ONLY IF: 

1. YOU SEND US A WRITTEN REQUEST TO PROVIDE SUCH NOTICE, INCLUDIN 
G THE NAME AND ADDRESS OF SUCH PERSON OR ORGANIZATION, AFTER THE 
FIRST NAMED INSURED RECEIVES NOTICE FROM US OF THE CANCELLATION O 
F THIS POLICY;AND 
2. WE RECEIVE SUCH WRITTEN REQUEST AT LEAST 14 DAYS BEFORE THE 
BEGINNING OF THE APPLICABLE NUMBER OF DAYS SHOWN IN THIS ENDORSEM 
ENT.
ADDRESS:
THE ADDRESS FOR THAT PERSON OR ORGANIZATION INCLUDED IN SUCH WRIT 
TEN REQUEST FROM YOU TO US. 

11/9/2024 UB-8Y032268-24-43-G

Travelers Property Casualty Company of America

10-21-24
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