



E-RFP INFORMATION					
NUMBER	20230097				
DATE	September 22, 2023				
SUBJECT	Continuing Contracts for Survey and Mapping Services				
PROP	OSER INFORMATION				
NAME OF RESPONDENT	Engenuity Group, Inc.				
ADDRESS	1280 North Congress Ave, Suite # 101 West Palm Beach, FL 33409				



Table of

Contents



TAB	CONTENT	PAGE
	TITLE PAGE	2
	TABLE OF CONTENTS	3
1.	FIRM QUALIFICATIONS A. COVER PAGE B. HISTORY OF PROPOSER C. FORM SF330 - KEY INDIVIDUALS EXPERIENCE AND ORGANIZATION CHART	4
2.	METHODOLOGY / APPROACH	.37
3.	CERTIFIED MINORITY BUSINESS ENTERPRISE	45
4.	ADDITIONAL REQUIRED PROPOSAL SUBMITTAL FORMS Consultant's General Information Work Sheet Cone of Silence Form Consultant's Code of Ethics E-Verify Form Non-Collusion Affidavit Drug-Free Workplace Form Vendor Certification Regarding Scrutinized Companies Form Truth in Negotiation Form	.47



TAB 1
FIRM QUALIFICATIONS





KEITH B. JACKSON, P.E.

LISA A. TROPEPE, P.E.

ADAM SWANEY, P.E., LEED AP

JENNIFER MALIN, P.S.M.

September 22, 2023

Robyn Holder, CPPB, Procuring Agent City of Port St. Lucie 121 S.W. Port St. Lucie Blvd. Port St. Lucie. FL 34984

Re: E-RFP # 20230097: Continuing Contracts for Survey & Mapping Services

Dear Members of the Selection Committee:

Engenuity Group, Inc. (Engenuity) iis pleased to present to the **City of Port St. Lucie** our team's qualifications to provide **Land Surveying & Mapping Services** as set forth in the Request for Proposals (RFP).

For 45 years, Engenuity has been providing professional Land Surveying & Mapping Services in South Florida. We have made a conscious decision to specialize in being the consultant of choice for public agencies. This niche comprises over 70 percent of our firm's business. During our tenure as a consultant to our government clients, we have completed numerous

projects of similar scope. Engenuity Group is a **small and minority certified** business that prides itself on personal client contact. Our employees are dedicated and committed to being the best Surveying firm in the area. The majority of our clients have been with us for many years. Our unique customer service has resulted in numerous repeat clients.

We are pleased to provide you with quality production, personalized customer service, and efficient delivery. Engenuity's reputation is a testament to our success in these efforts. We have thoroughly reviewed and are familiar with the City's Scope of Services and envision our partnership to be a great asset to the City in achieving its goals.

Per the scope of work we are prepared to deliver topographic and boundary surveys including cross-sections, sketch and descriptions of right-of-ways, specific purpose surveys, field staking to determine property lines, creation of plats, plan and plat reviews, GPS mapping, exhibits, and any accompanying research, field work, and monumentation. All of our surveys are created in the latest version of AutoCAD and will include all above and below ground features including but not limited to canal banks, guardrails, trees, above ground utilities, fences, trees, tree types including diameter and height, culverts, bridges, docks, natural ground elevations, and drainage outfalls. Any below ground utilities can be mapped by our SUE (subsurface utilities engineering) crews using ground penetrating radar.

Through four decades of public sector work experience, we have developed clear communication channels, budgetary conscious, timely and precise production methods that we offer to the **City of Port St. Lucie** community.

Engenuity Group, Inc. currently serves many entities similar to the **City of Port St. Lucie** as one of their surveyors and mappers on continuing contract and would be honored to be selected by the City to continue doing performing similar work for its residents. We have successfully completed many similar projects through these contracts in the past which are exhibited later on in this proposal:







We believe we are the best qualified Team to perform these services for a number of reasons. As you will see throughout this proposal we have highly experienced professional staff with over one hundred years in combined experience in land surveying and mapping. Engenuity Group features more than 30 dedicated individuals which include:

5 Professional Surveyor & Mappers, 4 Full-Time Survey Crews of which we have dedicated 2 to prioritize and work full-time on City projects when they arise, and other individuals comprising of technical and drafting staff, administration, and accounting. The work will be performed at our office located at **1280 North Congress Avenue, Suite 101, West Palm Beach, FL 33409; Phone: (561) 655-1151.** All authorized representatives can be found at the address and telephone number. We have been in business in South Florida for 45 Years since 1978.

Our Partners include:

C. Andre Rayman, P.S.M., President, arayman@engenuitygroup.com, Mobile: (561) 818-6212. Keith B. Jackson, P.E., Vice President, kjackson@engenuitygroup.com Lisa Tropepe, P.E., Vice President, Itropepe@engenuitygroup.com; and Adam Swaney, P.E., Director of Engineering (VP), aswaney@engenuitygroup.com

Engenuity Group designates primary project/client services managers for each of our continuing services clients. **C. Andre Rayman, P.S.M.** will be your Land Surveying & Mapping main contact for this contract. Mr. Rayman is a Martin County resident and has 35 years of experience, all of which he has spent at Engenuity Group.

On behalf of the Engenuity team, we thank you for your consideration, and hope that we have conveyed our sincerity and commitment to provide the above detailed professional services to the **City of Port St. Lucie** on a tight timeline and on budget.

Sincerely, Engenuity Group, Inc.

C. Andre Rayman, P.S.M.

President



FIRM PROFILE

THE BEST QUALIFIED TEAM FOR THE CITY OF PORT ST. LUCIE

Engenuity Group, Inc. was founded in 1978 to provide professional civil engineering services to the South Florida community. These services included design of paving, grading, drainage, wastewater collection, and water distribution systems, along with permitting, construction observation, and construction administration. Professional surveying services were added in 1984 and GIS Services in 1998.

In 2008 the firm was reorganized. This reorganization allowed us to be designated as a Disadvantage Business Enterprise (DBE), Minority Business Enterprise (MBE), Small Business Enterprise (SBE), and Certified/Small Business Enterprise (CBE) in Broward County.

The firm consists of four owners, C. Andre Rayman, P.S.M., Keith B. Jackson, P.E., Lisa A. Tropepe, P.E., Adam C. Swaney, P.E., and approximately 32 employees. C. Andre Rayman, P.S.M., joined the firm in 1988 and serves as the company's President. Keith B. Jackson, P.E. joined the firm in 1991 and serves as Vice President and Secretary. Lisa A. Tropepe, P.E., joined the firm in 1993 and also serves as Vice President and Treasurer. Adam C. Swaney, P.E. joined the firm in 2013 and became a partner in early 2017.

Engenuity Group project managers are an innovative, resourceful and creative team who possess a sense of urgency and ownership that they bring to each and every project. Our principals and project managers have extensive experience in developing cost effective designs and solving challenging permitting problems. Our use of state of the art electronics in surveying and computer aided design and drafting assures our clients of accurate surveying work and rapid turnaround times.

Engenuity Group is a small business that prides itself on personal client contact. Our employees are dedicated and committed to be the best surveying firm in the area. Many of our clients are public agencies who have been with us for many years. Our unique customer service has resulted in numerous repeat clients.

Because most of our clients are public agencies, we are familiar with the interaction required to communicate information. We understand that all direction comes from staff. All proposals are in writing. Telephone calls are documented with memos and meetings are documented with minutes. We are used to meeting with and presenting to council members to explain issues that are to be discussed at council meetings. Project milestones and completion dates are established before our services begin and the dates are met.



An innovative, resourceful and creative team



PAST PERFORMANCE RECORD

Engenuity Group is serious about meeting time and budget requirements. To meet time requirements, we establish a due date in writing, establish intermediate milestone dates, and we meet these dates.

To meet budget requirements, we establish at the proposal stage the hours assigned for each unique task. We have software to assist us in monitoring the relationship of the work to the budget. Our performance record speaks for itself, as our clients will attest. We encourage you to contact our references or any one of other clients to see what they have to say about our performance record.

Our annual volume of work over the last 5 years averages out to be between \$3 to \$3.5 million which allows us to operate as a small business while having a team with enough resources to deliver quality deliverables to the City.

We are also performing Professional Land Surveying Services on Continuing Contract for the following entities:

City of Oakland Park City of Sunrise City of Pompano Beach City of Lake Worth Beach Village of North Palm Beach Village of Palm Springs Village of Wellington City of Westlake Town of Lake Park School District of PBC School Board of Broward Co. City of Tamarac City of Hollywood City of Pembroke Pines Westgate CRA Town of Mangonia Park

City of Miramar City of Boynton Beach Town of Lake Clarke Shores Town of Manalapan Town of Ocean Ridge City of Riviera Beach City of West Palm Beach City of Delray Beach City of Palm Beach Gardens **PBCWUD Broward College** City of Hallandale Beach Town of Pembroke Park Town of Palm Beach Shores Town of Loxahatchee Groves

We have also performed services for various projects at some time or another for virtually every single municipality in Palm Beach County as either a prime or a sub-consultant as well as the County itself and many communities in Broward County.

In some of these instances where the entity does not have its own engineering department we act as the engineer, while in others that are larger, we act as a consultant to that entity's engineering, utilities, and public works department.






	ARCHITECT - ENGINEER QUALIFICATIONS							
	PART I - CONTRACT-SPECIFIC QUALIFICATIONS							
	A. CONTRACT INFORMATION							
(1. TITLE AND LOCATION (City and State) Continuing Contracts for Survey & Mapping Services (Port St. Lucie, FL)							
	2. PUBLIC NOTICE DATE September 22, 2023 3. SOLICITATION OR PROJECT NUMBER E-RFP # 20230097							
	B. ARCHITECT-ENGINEER POINT OF CONTACT							
(4. NAME AND TITLE C. Andre Rayman, P.S.M., President							
E	nc	of firm enui	ity Gro	oup, Inc.				
6. T	ELEPH	ONE NU/	MBER		7. FAX NUMBER (561) 832-939		8. E-MAIL ADDRESS arayman@engenuity	aroup.com
		,		(Complete this	C. Pl	ROPOSED		
		(Che	ck)		section for the pri	me coniic	actor and all key subconing	actors.)
	PRIME	J-V PARTNE R	SUBCO N- TRACT	9. FIRM NA	AME		10. ADDRESS	11. ROLE IN THIS CONTRACT
a.	Х			Engenuity Grou		Avenue Suite 10		Surveying/Mapping Services
b.				CHECK IF BRANCH OFFICE				
c.				CHECK IF BRANCH OFFICE				
d.				CHECK IF BRANCH OFFICE	1			
e.				CHECK IF BRANCH OFFICE				
D.	ORG	SANIZA	ATIONAL	CHART OF PROPOSED	TEAM			(Attached)

AUTHORIZED FOR LOCAL REPRODUCTION

STANDARD FORM 330 (1/2004) PAGE 1



ORGANIZATIONAL CHART







E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT

(Complete one Section E for each key person.)

12. NAME

C. Andre Rayman, P.S.M.

3. ROLE IN THIS CONTRACT **Primary Project Manager** 14. YEARS EXPERIENCE

a. TOTAL

35

b. WITH CURRENT FIRM 35

15. FIRM NAME AND LOCATION (City and State)

Engenuity Group, Inc. (West Palm Beach, Florida)

16. EDUCATION (DEGREE AND SPECIALIZATION)

17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)

B.S., Surveying & Mapping

Florida / Surveying and Mapping

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

Organizations

Florida Surveying and Mapping Society Florida Association of Cadastral Mappers American Congress on Surveying & Mapping Forest Hill High School Engineering Academy Adviser FES Mentor Program at Florida Atlantic University

19. RELEVANT PROJECTS

(1) TITLE AND LOCATION (City and State)

Village of North Palm Beach Continuing Services

(North Palm Beach, FL)

(2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) Ongoing N/A

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

Check if project performed with current firm

- Topographic Survey for Bulkhead Design/Retrofit
- Golf Course Boundary Definition for new Golf Course Layout
- a. Plat review
 - Basemap and Sketch/Description for Carolinda Drive
 - Topographic & Boundary Survey for Anchorage Park
 - Drainage System Mapping
 - Boundary & Topographic Survey of Golf Course Clubhouse
 - Lighthouse Drive Topographic Survey

(1) TITLE AND LOCATION (City and State)

(2) YEAR COMPLETED PROFESSIONAL SERVICES City of West Palm Beach Continuing Services CONSTRUCTION (If applicable) Ongoing

(West Palm Beach, FL)

Check if project performed with current firm

N/A

- (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE
 - Topographic Survey for Palm Beach Lakes Boulevard Topographic Survey Olive Avenue from Quadrille St to 6th St
 - Boundary, Topographic and Hydrographic Survey of Flagler Drive
 - Bathymetric Survey for Environmental Analyses for Waterfront Facilities

 - Specific Purpose Survey of Spruce Avenue from 25th Street to 40th Street
 - Rilyn and Russlyn Road Improvements Topographic Survey
 - Topographic Survey for Dock Street Force Main Replacement
 - Topographic Survey of Parker Ave by Belvedere Rd (580 feet)
 - Topographic Survey of Rosemary Ave from Clematis St to 11 St
 - Streets near Parker Ave (Georgia Ave., Flamingo Dr., Ardmore Rd.) Topographic Surveys
 - El Monte neighborhood Topographic Survey
 - WPB Golf Course Boundary Survey
 - Howard Park Community Center Topographic Survey
 - Flagler Dr. intersections Topographic Surveys (Suma St., Forest Hill Blvd., Cortez Rd., Palmetto Ln., Bunker Ranch Rd., E. Lakewood rd., Worth Court N.)

(1) TITLE AND LOCATION (City and State)

(2) YEAR COMPLETED



b.



City of Riviera Beach Continuing Services

(City of Riviera Beach)

PROFESSIONAL SERVICES Ongoing

CONSTRUCTION (If applicable) N/A

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

Check if project performed with current firm

- Right-of-way maps and parcel maps for Riviera Beach, 13th Street, 11th Street and Avenue "C". (Port of Palm Beach)
- Boundary survey of City Hall
- Sketch and descriptions for access easements for Utility Plant
- Topographic Survey of West 36th Street
- Boundary Survey at 1101 W. 13th Street
- Topographic Survey of 13th Street (Dixie Highway to Avenue P)
- Topographic Survey of Blue Heron Blvd/Avenue P intersection
- Topographic Survey of proposed Public Works complex
- Riviera Beach Storm water data collection for GIS
- Topographic Survey of Avenue T and RC-5 Canal
- Topographic Survey of Avenue S and 23rd Street
- Topographic Survey of utility plant for design
- Inner City Golf Youth Museum Boundary, Topographic and Tree Survey
- Topographic Survey of Ave S and 23rd St.
- Topographic Survey of W 37th St. from Ave F to Broadway
- Topographic Survey of W 37th St. from Ave H to F and Ave F from W 37th St. to W 34th St.
- Topographic Survey of W 35th St. from Ave J to H and Park Manor
- Topographic Survey of E. Industrial Way & Center Industrial Way
- Topographic Survey of W 36th & 37th St. from Ave J to H
- Boundary Survey of Timber Pine Park
- Ave J ROW abandonment replat & legals
- Boundary, Topographic and Tree Survey of 2129 North Congress

(1) TITLE AND LOCATION (City and State) Village of Wellington Continuing Services (Village of Wellington, FL)

(2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) Ongoing N/A

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

Check if project performed with current firm

- Topographic and Boundary Survey of Rushy Marsh Farm
- Topographic Survey of Village Park Field 21
- 11143 Acme Road driveway connection topographic survey
- Water Treatment Plant Boundary & Topographic Survey
 - **WWTP Construction Survey**
 - Tiger Shark Cove basketball courts Topographic Survey
 - South Shore Blvd Force Main Replacement Phase 1 Topographic Survey
 - Waste Water II Topographic Survey
 - Village Fields 6 & 7 Topographic Survey
 - Folkstone Circle from Carlton St. to Yarmouth Ct. Topographic Survey
 - Tiger Shark Cove basketball courts Topographic Survey
 - Town Center Boardwalk Topographic Survey

(1) TITLE AND LOCATION (City and State)

(2) YEAR COMPLETED Village of Palm Springs Continuing Services PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

(Palm Sprinas, Florida)

d.

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

Ongoing N/A Check if project performed with current firm

Topographic Survey for New Sidewalk on Lakewood Road

- Boundary & Topographic Survey for Fitness Pavilion
- Topographic Survey for 4 Lift Stations included in 2018 Improvements Package
- Topographic Survey for Cypress Lane Stormwater Improvements
- Sketch & Descriptions for Lakewood & Coconut Roads
- Palm Springs CRA boundary surveys
- Sabal Palm Parks Restroom Addition Boundary, Topographic & Tree Surveys



			NNEL PROPOSED FOR ction E for each key						
12. N		13. ROLE IN THIS CO	NTRACT		4. YEARS EXPERIENCE				
J	ennifer Malin, P.S.M.	Project	Manager	a. TOTAL b.	WITH CURRENT FIRM				
	RM NAME AND LOCATION (City and State)	Jarles Da sus la	Florida:)						
16. EC	Engenuity Group, Inc. (West Palm Beach, Florida) 16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)								
	B.S./ Land Surveying/Mapping Florida/ Surveying & Mapping 18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)								
	Member of Florida Surveying & Mapping Society								
Qυ	alified Stormwater Manageme								
	(1) TITLE AND LOCATION (City and State)	19. REI	LEVANT PROJECTS	(2) Y	EAR COMPLETED				
	Town of Ocean Ridge Conti	nuing Serv	rices	PROFESSIONAL SERVICES	CONSTRUCTION (If applicable)				
	(Ocean Ridge, Florida)			Ongoing	N/A				
	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC R	OLE	Check if project perfo	rmed with current firm				
	Engenuity Group, Inc. has been to 2000 and still currently holds the c								
a.	the Town over the past 15 years in	_	ering, Land Surve	eying, & GIS Mappi	ng. Jennifer has done				
	work for the Town in the followingNPDES Annual Reports	areas:							
	Basemap for Town Usage								
	Topographic Survey for St.	ormwater De	esign						
	Coconut Lane Right-of-water	ay and Alley	way Improvemer	nts					
	Topographic & Boundary	Survey for So	outh Phase Impro	vements – Pump S	tation				
	(1) TITLE AND LOCATION (City and State)	<u> </u>	·	1	EAR COMPLETED				
	City of Palm Beach Garden		ng Services	PROFESSIONAL SERVICES	CONSTRUCTION (If applicable)				
	(Palm Beach Gardens, Florid			Ongoing	N/A				
b.	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.			Check if project perfo	rmed with current firm				
	 Topographic Survey of Alle 								
	 Topographic Survey of She 	•							
	Topographic and Tree Sur (1) TITLE AND LOCATION (City and State)	vey for Cam	pus Drive						
	Town of Palm Beach Contin	uina Servia	200	PROFESSIONAL SERVICES	CONSTRUCTION (If applicable)				
	(Palm Beach, Florida)	oning service		Ongoing	N/A				
c.	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.	.) AND SPECIFIC RO	DLE	Check if project perfo	rmed with current firm				
	Worth Avenue Streetscap	e and Infrast	ructure Improver						
	 Topographic Survey for de 		•		vstem				
	(1) TITLE AND LOCATION (City and State)				EAR COMPLETED				
	City of Lake Worth Beach C			PROFESSIONAL SERVICES	CONSTRUCTION (If applicable)				
	(Lake Worth Beach, Florida) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.			Ongoing	N/A				
d.				Check if project perfo	rmed with current firm				
	 Topographic Survey of va 	rious streets,	District 1						
	 New Fleet Maintenance F 	acility Bound	dary & Topograph	nic Survey					
	(1) TITLE AND LOCATION (City and State)			(2) Y	EAR COMPLETED				
	Westgate CRA Continuing S	urveying (Contract	PROFESSIONAL SERVICES	CONSTRUCTION (If applicable)				
	(West Palm Beach, Florida)			Ongoing	N/A				
e.	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.			Check if project perfo	rmed with current firm				
	 Babbling Brook & Dennis F 								
	 Seminole Boulevard & Osv 	wego Avenu	e Boundary & Top	oographic Survey					





	E. RESUM					
12.	NAME	omplete one Sect	RACT	key person.)	14.	YEARS EXPERIENCE
John G. Rice, P.S.M.		Plats & R	Plats & Reviews		b. V	VITH CURRENT FIRM
15.	FIRM NAME AND LOCATION (City and State)					
	Engenuity Group, Inc. (West EDUCATION (DEGREE AND SPECIALIZATION)	Palm Beach,	Florida)			
				ONAL REGISTRATION (STATE		•
	High School Diploma OTHER PROFESSIONAL QUALIFICATIONS (Publications, O		Florida Su	rveying & Ma	ppir	ig LS#4506
	other professional qualifications (Publications, O	rganizations. Training, Av	vards, etc.)			
<u> </u>	MA, LLOMA Qualified	10 DELE	ANT PROJECTS	:		
	(1) TITLE AND LOCATION (City and State)	17. KLLL	VANTIKOJECIS	<u>'</u>	(2) YEA	AR COMPLETED
	Village of Palm Springs Cor	ntinuing Servi	ces	PROFESSIONAL SERV		CONSTRUCTION (If applicable)
	(Palm Springs, Florida)			Ongoing		N/A
	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.	c.) AND SPECIFIC ROLE		Check if project	t nerforr	ned with current firm
a.	Chase Bank Plat Review Circus Trix CPD Plat Review Prairie Lane Lot A Easeme Stuart & Shelby Developm Wawa @ 10 th Ave N Utility Boundary Survey of Haver Boundary Survey of Florida Boundary Survey of Wood Boundary Survey of Watel	ents nent Easements Easements rhill Court Lift Sto a Mango Lift Stati Shaven Lift Stati	ation ation			
					(2) YEA	AR COMPLETED
	Village of Wellington Plat &	Survey Revie	ews	PROFESSIONAL SERV	ICES	CONSTRUCTION (If applicable)
	(Wellington, Florida) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.)			Ongoing		N/A
b.	 Home Away From Home I Doble A Farms Plat Review 78A Blue Cypress Replat N Flying Cow Ranch Road F Veronica Court Townhom Fairfield Inn & Suites, Wellin 	Plat Review w No.2 Plat Review les Plat Review		Check if projec	t pertorr	ned with current firm
	 Leann Acres Plat Review 5599 140th Ave S. Boundar 13305 Indian Mound Rd B 6047 140th Ave Boundary S PBPCC POA Dog Park Pla 2587 Skipis Way Boundary Wellington Green CLF Pla 	oundary Survey Survey † Review * Survey				
	 5599 140th Ave S. Boundar 13305 Indian Mound Rd B 6047 140th Ave Boundary S PBPCC POA Dog Park Pla 	oundary Survey Survey † Review * Survey			(2) YEA	AR COMPLETED
	 5599 140th Ave S. Boundar 13305 Indian Mound Rd B 6047 140th Ave Boundary S PBPCC POA Dog Park Pla 2587 Skipis Way Boundary Wellington Green CLF Pla 	oundary Survey Survey † Review * Survey		PROFESSIONAL SERV		CONSTRUCTION (If applicable)
c.	5599 140th Ave S. Boundar 13305 Indian Mound Rd B 6047 140th Ave Boundary S PBPCC POA Dog Park Pla 2587 Skipis Way Boundary Wellington Green CLF Pla:	oundary Survey Survey † Review * Survey		PROFESSIONAL SERV Ongoing		





- Town Center Parkway North
- Packing House Plat & Survey
- Westlake Medical Center
- CS E1 ROW
- Meadows of Westlake Pod R Phase 1
- Del Webb Pod P
- Water's Edge Drive
- Pod L lot split
- Ilex Way Phase II
- Cresswind Palm Beach Pod P
- Pod C-2
- Pod M Phase I
- Meadows of Westlake Pod R Phase II
- Westlake Gas Station
- Pod M Sky Cove Phase II
- Pod K

(1) TITLE AND LOCATION (City and State)

City of Palm Beach Gardens Continuing Services

(Palm Beach Gardens, Florida)

(2) YEAR COMPLETED
PROFESSIONAL SERVICES CONSTRUCTION (If applicable)
Ongoing N/A

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

Check if project performed with current firm

- Frenchman's Reserve Golf Course Plat Review
- Alton Neighborhood 4, Parcel F, Phase II Plat & Survey Review
- Alton Town Center Metes & Bounds Survey Review
- Northlake Roan Sunrise Plat
- Bonnette Hunt Club Plat & Survey Review
- Prosperity Farms Road Topographic & Tree Surveys, Right-of-Way Procurement Map and Sketch & Description

(1) TITLE AND LOCATION (City and State)

Westgate CRA Continuing Services
(West Palm Beach, Florida)

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

(2) YEAR COMPLETED

PROFESSIONAL SERVICES
Ongoing
N/A

Check if project performed with current firm

- Sketch & Description of Oswego Oaks Park
- Babbling Brook Boundary Survey, Plat Review and Sketch & Description
- Community Garden and Greenmarket Plat Boundary Survey and Plat Review

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED Northlake Boulevard Improvements PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 2022 Ongoing (Palm Beach County, Florida) Check if project performed with current firm From East of Hall Blvd. to West of Coconut Blvd. Prepared Topographic and Tree Surveys Updated a Right-of-Way Procurement Map Sketch & Description (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED City of Riviera Beach Continuing Services CONSTRUCTION (If applicable) PROFESSIONAL SERVICES Ongoing N/A

(2) YEAR COMPLETED

City of Riviera Beach Continuing Services
(Riviera Beach, Florida)

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

Sketch & Description of the Utilities Building

Prepared a Boundary Survey



	E DECUMA	" OF KEY DEDGO	NNEL PROPOSED FOR	THE CONTRACT		
12. NAME	(Complete one Section E for each key 2. NAME Gary M. Rayman, P.S.M. Quality Control			14. YEARS EXPERIENCE		
-	•	Quality	Coniroi	a. TOTAL 45	b. WITH CURRENT FIRM	
	OCATION (City and State)	Davis Da sala	[[]	•		
_	y Group, Inc. (West I	Paim Beach	=			
Land Surv	veyor, Queens Colle	_		reying and A		
	nal qualifications (Publications, Oral brings over 45 years			luding many	port facilities, marine	
projects, lar	ge aerial surveys and			surveys.		
(1) TITLE AND L	OCATION (City and State)	19. REI	LEVANT PROJECTS	1	(2) YEAR COMPLETED	
	e/ Belvedere CRA C	Continuing	Services	PROFESSIONAL SERVI	<u> </u>	
_	ach County, Florida)			Ongoing	Ongoing	
a. (3) BRIEF DESC	RIPTION (Brief scope, size, cost, etc	.) AND SPECIFIC RO	LE	Check if project	performed with current firm	
Provided k	ooundary and topoarar	obio survovs I	agal Descriptions		lats for Oswego Oaks Park,	
				s and record pr	iais ioi Oswego Oaks i aik,	
	ty Garden & Greenmark ocation (city and State)				(2) YEAR COMPLETED	
	m Beach Golf Cour	se		PROFESSIONAL SERVI		
(West Pai	lm Beach, Florida)			2018	N/A	
b. (3) BRIEF DESC	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE			Check if project	performed with current firm	
Prepared	Prepared a detailed boundary and topographic survey with tree locations facilitate the design and re-					
developm					low altitude color aerial	
(1) TITLE AND L	OCATION (City and State)				(2) YEAR COMPLETED	
	Palm Beach International Airport- Various Projects (West Palm Beach, Florida)		2015	CONSTRUCTION (If applicable) 2015		
	RIPTION (Brief scope, size, cost, etc	.) AND SPECIFIC RO	LE	Check if project performed with current firm		
Staking fo	r construction of all four	ndations for th	ne Palm Beach Int			
	OCATION (City and State)				(2) YEAR COMPLETED	
Tuttle Ro (Wellingt	oyale on, Florida)			PROFESSIONAL SERVI	CONSTRUCTION (If applicable) 2020	
d. (3) BRIEF DESC	RIPTION (Brief scope, size, cost, etc	.) AND SPECIFIC RO	LE	Check if project	performed with current firm	
Prepared	surveys and legal descri	iptions of seve	eral parcels which		ed to create a single tract	
	or multiuse housing and of Wellington and the Villa OCATION (City and State)			provals were n	eeded from both the	
	OCATION (City and State) Lake Clarke Shore			PROFESSIONAL SERVI	(2) YEAR COMPLETED ICES CONSTRUCTION (If applicable)	
(Lake Cl	arke Shores, FL)			Ongoing	N/A	
	RIPTION (Brief scope, size, cost, etc				performed with current firm	
for annexe	ed parcel.	escription, GIS	S Services, Edgew	rater Park Lega	Il Description and Sketch	
	OCATION (City and State)		•		(2) YEAR COMPLETED	
(Palm Sp	of Palm Springs Co rings, FL)	ntinuing Se	ervices	Ongoing	CONSTRUCTION (If applicable) N/A	
f. (3) BRIEF DESC	RIPTION (Brief scope, size, cost, etc	.) AND SPECIFIC RO	LE	Check if project	performed with current firm	
	e Palm Springs CRA Leg	gal Description	ns.		•	
	, 0	, - 1- 1-				



	E DECHAAE	C UE KEA DEDCUP	group Inc.	THIS CONTRACT		
	(Coi	mplete one Sec	ction E for each ke			
	NAME	stice Sadzauchi, P.S.M. 13. ROLE IN THIS CONTRACT Project Surveyor			14. YEARS EXPERIENCE	
•	Justice Saazauchi, F.S.M.			a. TOTAL	b. WITH CURRENT FIRM 4	
	FIRM NAME AND LOCATION (City and State) Engenuity Group, Inc. (West F	alm Beach,	Florida)	·		
16.	EDUCATION (DEGREE AND SPECIALIZATION)		17. CURRENT PROFESSION	NAL REGISTRATION (STATE	AND DISCIPLINE)	
	BSc Honors Degree in Survey	ing &			onal Surveyor &	
	Geomatics, Midlands State U	l .		cense #LS 74	52	
	OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organications)					
	r. Sadzauchi is a talented surve pographical, Stake Out and M			aring Boundary	/, Asbuilt,	
	(1) TITLE AND LOCATION (City and State)	19. REL	EVANT PROJECTS			
		no Road Fo	rce Main	PROFESSIONAL SERVI	2) YEAR COMPLETED CES CONSTRUCTION (If applicable)	
	Seacoast Utility Authority Juno Road Force Mai (Juno Beach, Florida)			2022	Ongoing	
a.	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROL	E	Check if project	performed with current firm	
	 Prepared Route, Topogr 	aphic, Iree	and Utilities Su	rveys for desig	n	
	(1) TITLE AND LOCATION (City and State)				2) YEAR COMPLETED	
	Alhambra Place Stormwate	er Improve	ments	PROFESSIONAL SERVI		
	(West Palm Beach, Florida)			2020	N/A	
b.	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE			Check if project	performed with current firm	
	 Prepared Route, Topographic, Tree and Utilities Surveys for design 					
	(1) TITLE AND LOCATION (City and State)	Contor		PROFESSIONAL SERVI	2) YEAR COMPLETED CES CONSTRUCTION (If applicable)	
	SDPBC- West Tech Education Center (Palm Beach County, Florida)			2019	2021	
c.	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROL	E	Check if project	Derformed with current firm	
	 Prepared Boundary, Top 	ographic, T	ree and Utilitie			
	(1) TITLE AND LOCATION (City and State)			1	2) YEAR COMPLETED	
	PBC Supervisor of Elections	Facility		PROFESSIONAL SERVI	CES CONSTRUCTION (If applicable)	
	(Palm Beach County, Florida,)		2020	Ongoing	
d.	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROL	E	Check if project performed with current firm		
	 Prepared Boundary, Top facility 	ographic, T	ree and Utilitie	s Surveys for th	e new production	
	(1) TITLE AND LOCATION (City and State)				2) YEAR COMPLETED	
	PBC Homeless Resource Co (West Palm Beach, Florida)	enter 2 Dev	velopment	PROFESSIONAL SERVI	CES CONSTRUCTION (If applicable) Ongoing	
e.	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROL	E	Chook if project	Derformed with current firm	
	 Prepared Boundary, Top 	ographic a	nd Tree Survey		senomed with conem iim	
	(1) TITLE AND LOCATION (City and State)				2) YEAR COMPLETED	
	Island Drive Bridge Rehabil	itation		PROFESSIONAL SERVI		
	(Delray Beach, Florida)			2020	Ongoing	
I.	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROL	Е	Check if project	performed with current firm	
	 Island Drive bridge reha 	bilitation Top	ographic Sun			
	 Prepared survey for upd 	late of lift sto	ation			
	·					





			NNEL PROPOSED FOR I					
			ction E for each key	person.)	14. YEARS EXPERIENCE			
Kender Louisius		Project	Project Surveyor		b. WITH CURRENT FIRM			
	FIRM NAME AND LOCATION (City and State) Engenuity Group, Inc. (West P	alm Beach	Florida)					
16.	EDUCATION (DEGREE AND SPECIALIZATION)		17. CURRENT PROFESSIONA	L REGISTRATION (STATE AND	D DISCIPLINE)			
	achelor of Science; Civil Enginee	ering &	N/A					
18.	OMOTICS OTHER PROFESSIONAL QUALIFICATIONS (Publications, Org	anizations. Training,	Awards, etc.)					
	r. Louisius received an Associate			h State College	after graduating			
	from Santaluces High School in 2009. He will received a Bachelor's Degree in Civil Engineering at							
	FAU (with a minor in Land Surveying) in 2018 and has worked at Engenuity Group as an intern							
	nile in school. He is an expert in A	AutoCAD d	ratting as well a	is other design (orograms and has			
ex	perience in the field as well.	10 DEL	EVANT PROJECTS					
_	(1) TITLE AND LOCATION (City and State)	17. KEL	EVANI PROJECTS	(2)	YEAR COMPLETED			
	North Palm Beach County A			PROFESSIONAL SERVICES				
	(Palm Beach County Division o (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.)	f Airports, Fl	lorida)	2016	2017			
				Check if project per				
~	Mr. Louisius prepared a Topogr							
a.	Inc. which has a contract with							
	Aviation Engineering Services. I							
	a 50 foot grid, not including trees, in order to build a Digital Terrain Model in AutoCAD Civil 3D. After obtaining the information in the field he uploaded the data in the office and checked it							
		in the field	he uploaded t	he data in the	office and checked if			
	for accuracy. (1) TITLE AND LOCATION (City and State)			I				
	Cumberland Drive & Saratog	ia Road		PROFESSIONAL SERVICES	YEAR COMPLETED CONSTRUCTION (If applicable)			
	(West Palm Beach, Florida)	ja koda		2016	2016			
	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.)	AND SPECIFIC RO	LE	Check if project per	formed with current firm			
	Kender assisted in the creation of Topographic Survey for McMahon & Associates, Inc. which							
b.	holds a contract with the City	holds a contract with the City of West Palm Beach for Traffic Engineering services. Kender						
	assisted in the field by perform							
	roads and spot elevations at a				•			
	right-of-way corner clips at in			he performed	plat and right-of-way			
	research including easements ((1) TITLE AND LOCATION (City and State)	as shown oi	n plats.	T				
	Topographic Survey of India	n Road		PROFESSIONAL SERVICES	YEAR COMPLETED CONSTRUCTION (If applicable)			
	(Lake Clarke Shores, Florida)			2016	2016			
	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.)	AND SPECIFIC RO	LE	Check if project per	formed with current firm			
C.	Mr. Louisius assisted in the prod	duction of	a Topographic					
	contract for Utility Engineering	for the Tow	n of Lake Clarke	e Shores. He pe	rformed the AutoCAD			
	drafting for the entire width o	f the road	plus 5 feet out:	side of the righ	nt of way. The project			
	length is approximately 930 fee (1) TITLE AND LOCATION (City and State)	et.						
	Village of Wellington Continu		· 🕒 :	PROFESSIONAL SERVICES	YEAR COMPLETED CONSTRUCTION (If applicable)			
	(Wellington, Florida)	Jing Service	.03	Ongoing	N/A			
e.	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.)	AND SPECIFIC RO	LE	Check if project per	formed with current firm			
	Topographic Survey Source	thshore Bou	llevard Phase III	onesal i project per				
	Topographic Survey of B			Drive				





		S OF KEY PERSONNEL PROPO implete one Section E for e						
	NAME	13. ROLE IN THIS CONTRACT	acrito, por		14. YEARS I	EXPERIENCE		
	Maxwell Wharton SUE Coordinator			a. TOTAL	b. WITH CUI	RRENT FIRM		
	15. FIRM NAME AND LOCATION (City and State) Engenuity Group, Inc. (West Palm Beach, FL)							
16.	16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)							
18	Bachelor of Science / Geomatics Engineering 18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)							
C	Certifications: Federal Aviation Administration/DOT, Remote Drone/Unmanned Aerial Vehicles Certification #4827386							
	011111C411011 11 4027 000	19. RELEVANT PRO	JECTS					
	(1) TITLE AND LOCATION (City and State)	ing Comicos	PROF		2) YEAR COM			
	Town of Briny Breezes Survey (Briny Breezes, FL)			ngoing		ngoing		
	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.)			Check if project p				
a.	Engenuity Group has a continu							
	since 2021. Mr. Wharton has wo				niet and	3 SUE		
	Townwide Water Distribution		_		nohic Su	irvev & SHF		
	Services for 6 Roadway S	•	2031911/2011	a ropogic		ivoy a soc		
	(1) TITLE AND LOCATION (City and State)				2) YEAR COM			
	City of West Palm Beach Surv (West Palm Beach, FL)			ngoing		ngoing		
	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.)			Check if project p				
	Engenuity Group has a continu							
	Beach since 2014. Mr. Wharton		•		Crew Ch	niet and SUE		
	(Subsurface Utilities Engineering Flamingo Park/ Parker A		_	projects:				
b.	Russlyn Drive Topograph		301 V C y					
	Clear Lake Trail Topogra							
	 Tri-Rail/Intermodal Transit Center Relocation & Development Topographic & Boundary 							
	Survey							
	Avila Road Watermain Ir South Flagler Prive Sentite		•			2.40.4		
	 South Flagler Drive Service Pineapple Park Phase II 		er kenabii	itation As-	-BUIIT SUI	vey		
	(1) TITLE AND LOCATION (City and State)	ropograpriic sorvey		(:	2) YEAR COM	PLETED		
	Town of Palm Beach Surveyi	ng Services		essional service on going		TRUCTION (If applicable)		
c.	(Palm Beach, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.)	LAND SPECIFIC ROLE				ngoing		
	Crescent Drive & North (Check if project p				
	(1) TITLE AND LOCATION (City and State)	Sooriiy Roda Brairia			2) YEAR COM			
	Town of Lake Park Surveying	Services		SSIONAL SERVIC	CES CONS	TRUCTION (If applicable)		
	(Lake Park, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.)	AND CRECIFIC POLE		ngoing		ngoing		
				Check if project p				
d.	Engenuity Group has a continu 2018. Mr. Wharton has worked							
	Utilities Engineering) Coordinate			vv Cilici U	110 JUL	10003011ACE		
	Old Dixie Hwy Commerce			oographic	Survey	& SUE		
	Services	,	·	- '	,			





-	AME	Complete one Section E for each k		14	I. YEARS EXPERIENCE
Mariah Anderson		AutoCAD Technicia	n a. TOTAL		WITH CURRENT FIRM
5. FI	RM NAME AND LOCATION (City and State)		10	1	*
E	ngenuity Group, Inc. (Wes	st Palm Beach, Florida)			
			ONAL REGISTRATION (S	TATE AND D	ISCIPLINE)
	AA, C.A.D/ B.I.M Technolog				
	uget Sound Community C				
8. O	THER PROFESSIONAL QUALIFICATIONS (Publications	, Organizations. Training, Awards, etc.)			
		19. RELEVANT PROJECTS			
- 1	(1) TITLE AND LOCATION (City and State)				AR COMPLETED
	PBC Water Utilities Dept. C		PROFESSIONAL S		CONSTRUCTION (If applicable
1	(Palm Beach County, Florida (3) BRIEF DESCRIPTION (Brief scope, size, cost,	a)	Ongoin		<u>'</u>
				ject perfor	med with current firm
		nain Interconnect Topograp	hic Survey		
	 Pigging Station Topog 				
1.	1 0 1	or new location of Rotenbe	0		0
	 Prepared Topographi 	c and Tree Surveys for PBC	Utility Adjustr	nents I	Phase III project
	 Prepared Sketch & De 	escription for Edgewater Pa	rk off of Floric	da Ma	ngo Road
	 Prepared Topographi 	c and Tree Surveys for PBCV	VUD Looping	Proie	ct Phase 2
		d Route Surveys for Phase 3		,	
		,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,			
- 1	(1) TITLE AND LOCATION (City and State)				AR COMPLETED
	Westgate/ Belvedere CRA	Continuing Services	PROFESSIONAL S		
		Commoning services			
	(West Palm Beach, Florida)	_	Ongoing		N/A
	(West Palm Beach, Florida) (3) BRIEF DESCRIPTION (Brief scope, size, cost,	_	Ongoin	9	
	(3) BRIEF DESCRIPTION (Brief scope, size, cost, Topographic Survey of	etc.) AND SPECIFIC ROLE of Belvedere Heights	Ongoing Check if pro	ject perfor	N/A med with current firm
Ī	(3) BRIEF DESCRIPTION (Brief scope, size, cost, Topographic Survey of	etc.) AND SPECIFIC ROLE	Ongoing Check if pro	ject perfor	N/A med with current firm
Ī	(3) BRIEF DESCRIPTION (Brief scope, size, cost, Topographic Survey of	etc.) AND SPECIFIC ROLE of Belvedere Heights	Ongoing Check if pro	ject perfor	N/A med with current firm
Ī	Topographic Survey of Boundary Survey of D.	etc.) AND SPECIFIC ROLE of Belvedere Heights ennis P. Koehler Preserve, To	Ongoing Check if pro	ject perfor	N/A med with current firm
о.	Topographic Survey of D Sketch & Description Boundary Survey of D Sketch & Description Boundary Survey of Boundary Survey S	etc.) AND SPECIFIC ROLE of Belvedere Heights ennis P. Koehler Preserve, To	Ongoing Check if pro	ject perfor	med with current firm
5.	Topographic Survey of Boundary Survey of Description Boundary Survey of Description Boundary Survey of Boundary Survey	etc.) AND SPECIFIC ROLE of Belvedere Heights ennis P. Koehler Preserve, To abbling Brook	Ongoing Check if pro	EUrvey	N/A med with current firm , Plat Review and AR COMPLETED
э.	Topographic Survey of Double Sketch & Description Boundary Survey of Double Sketch & Description Boundary Survey of Boundary Survey Su	etc.) AND SPECIFIC ROLE of Belvedere Heights ennis P. Koehler Preserve, To abbling Brook	Ongoing Check if propographic S	EUrvey	N/A med with current firm , Plat Review and AR COMPLETED CONSTRUCTION (If applicable
5 .	Topographic Survey of D Sketch & Description Boundary Survey of D Sketch & Description Boundary Survey of Boundary Survey	of Belvedere Heights ennis P. Koehler Preserve, To abbling Brook S Slope Stabilization	Ongoing Check if pro	EUrvey	N/A med with current firm , Plat Review and AR COMPLETED
5 .	Topographic Survey of Boundary Survey of Description Boundary Survey of Boundary Survey Surv	of Belvedere Heights ennis P. Koehler Preserve, To abbling Brook S Slope Stabilization	Ongoing Check if pro Opographic S PROFESSIONAL S 2020	Gurvey (2) YE	N/A med with current firm , Plat Review and AR COMPLETED CONSTRUCTION (If applicable
5 .	Topographic Survey of D Sketch & Description Boundary Survey of D Sketch & Description Boundary Survey of Boundary Survey	of Belvedere Heights ennis P. Koehler Preserve, To abbling Brook S Slope Stabilization	Ongoing Check if pro Opographic S PROFESSIONAL S 2020	Gurvey (2) YE	N/A med with current firm , Plat Review and AR COMPLETED CONSTRUCTION (If applicable N/A)
o.	Topographic Survey of Description Boundary Survey of Description Boundary Survey of Boundary Survey Survey of Boundary Survey of Boundary Survey of Boundary Survey of Boundary Survey of Boun	of Belvedere Heights ennis P. Koehler Preserve, To abbling Brook S Slope Stabilization	Ongoing Check if pro Opographic S PROFESSIONAL S 2020	GUIVEY (2) YE ERVICES	N/A med with current firm , Plat Review and AR COMPLETED CONSTRUCTION (If applicable N/A med with current firm
D	Topographic Survey of Description Boundary Survey of Description Boundary Survey of Boundary Su	etc.) AND SPECIFIC ROLE of Belvedere Heights ennis P. Koehler Preserve, To abbling Brook s Slope Stabilization etc.) AND SPECIFIC ROLE	Ongoing Check if pro	CONTROL OF THE PROPERTY OF THE	N/A med with current firm , Plat Review and AR COMPLETED CONSTRUCTION (If applicable N/A med with current firm AR COMPLETED
). 	Topographic Survey of Double Survey of Double Survey of Double Sketch & Description Boundary Survey of Boundary Survey Boundary Survey Boundary Survey State Survey (1) TITLE AND LOCATION (City and State) (1) TITLE AND LOCATION (City and State) (2) Topographic Survey (3) BRIEF DESCRIPTION (City and State) (3) BRIEF DESCRIPTION (City and State) (4) TITLE AND LOCATION (City and State)	etc.) AND SPECIFIC ROLE of Belvedere Heights ennis P. Koehler Preserve, To abbling Brook s Slope Stabilization etc.) AND SPECIFIC ROLE	Ongoing Check if pro PROFESSIONAL S 2020 PROFESSIONAL S	CONTROL OF THE PROPERTY OF THE	N/A med with current firm , Plat Review and AR COMPLETED CONSTRUCTION (If applicable N/A med with current firm AR COMPLETED CONSTRUCTION (If applicable construction (I
). 	Topographic Survey of Double Survey of Double Survey of Double Sketch & Description Boundary Survey of Boundary Survey Boundary Survey Boundary Survey State Survey (1) TITLE AND LOCATION (City and State) (1) TITLE AND LOCATION (City and State) (2) Topographic Survey (3) BRIEF DESCRIPTION (City and State) (3) BRIEF DESCRIPTION (City and State) (4) TITLE AND LOCATION (City and State)	etc.) AND SPECIFIC ROLE of Belvedere Heights ennis P. Koehler Preserve, To abbling Brook s Slope Stabilization etc.) AND SPECIFIC ROLE	Ongoing Check if pro PROFESSIONAL S Ongoing	Control (2) YEERVICES (2) YEERVICES	N/A med with current firm Plat Review and AR COMPLETED CONSTRUCTION (If applicable N/A AR COMPLETED CONSTRUCTION (If applicable N/A)
). 	Topographic Survey of Deuroper Survey of Boundary Survey Palm Beach Bridges (Royal Palm Beach Florida) Topographic Survey Topographic Survey Topographic Survey Topographic Survey Obligation (City and State) City of Delray Beach Continuation (Delray Beach, Florida) (3) BRIEF DESCRIPTION (Brief scope, size, cost,	etc.) AND SPECIFIC ROLE of Belvedere Heights ennis P. Koehler Preserve, To abbling Brook s Slope Stabilization etc.) AND SPECIFIC ROLE tinuing Services	Ongoing Check if pro PROFESSIONAL S 2020 Check if pro PROFESSIONAL S Ongoing Check if pro	Control (2) YEERVICES (2) YEERVICES	N/A med with current firm , Plat Review and AR COMPLETED CONSTRUCTION (If applicable N/A med with current firm AR COMPLETED CONSTRUCTION (If applicable construction (I
). 	Topographic Survey of Description Boundary Survey of Description Boundary Survey of Description Boundary Survey of Boundary Survey Boundary Survey Palm Beach Bridges (Royal Palm Beach Florida) Topographic Survey Topographic Survey Topographic Survey	etc.) AND SPECIFIC ROLE of Belvedere Heights ennis P. Koehler Preserve, To abbling Brook s Slope Stabilization etc.) AND SPECIFIC ROLE cinuing Services etc.) AND SPECIFIC ROLE Concept Design Topograph	Ongoing Check if pro PROFESSIONAL S 2020 Check if pro PROFESSIONAL S Check if pro C	Control of the contro	N/A med with current firm Plat Review and AR COMPLETED CONSTRUCTION (If applicable N/A med with current firm AR COMPLETED CONSTRUCTION (If applicable N/A med with current firm
S. (Topographic Survey of Department of the properties of the pro	etc.) AND SPECIFIC ROLE of Belvedere Heights ennis P. Koehler Preserve, To abbling Brook s Slope Stabilization etc.) AND SPECIFIC ROLE tinuing Services etc.) AND SPECIFIC ROLE Concept Design Topograph ive Community Outreach So	Ongoing Check if pro PROFESSIONAL S 2020 Check if pro Check if pro Check if pro Congoing Congoi	Colored performance (2) YEERVICES (2) YEERVICES (2) YEERVICES (2) YEERVICES	N/A med with current firm Plat Review and AR COMPLETED CONSTRUCTION (If applicable N/A med with current firm AR COMPLETED CONSTRUCTION (If applicable N/A med with current firm
S. ((3) BRIEF DESCRIPTION (Brief scope, size, cost, • Topographic Survey of D Sketch & Description • Boundary Survey of Boundary Survey Boundary Survey Boundary Survey (City and State) **Topographic Survey** (1) TITLE AND LOCATION (Brief scope, size, cost, • Topographic Survey (1) TITLE AND LOCATION (City and State) City of Delray Beach Continual (City and State) (Delray Beach, Florida) (3) BRIEF DESCRIPTION (Brief scope, size, cost, • Urban Core Mobility C • Linton & Catherine Dr • Chateau Woods park	etc.) AND SPECIFIC ROLE Signal Stabilization etc.) AND SPECIFIC ROLE Signal Services etc.) AND SPECIFIC ROLE Concept Design Topograph ive Community Outreach Sping lot – Topographic, Tree	Ongoing Check if pro PROFESSIONAL S 2020 Check if pro Check if pro ic Surveys ervices – Top and Bounda	(2) YE ERVICES (2) YE ERVICES Ograp ry surv	N/A med with current firm Plat Review and AR COMPLETED CONSTRUCTION (If applicable N/A med with current firm AR COMPLETED CONSTRUCTION (If applicable N/A med with current firm Phic and Tree Surve eys. Utilized a digital
S. ((3) BRIEF DESCRIPTION (Brief scope, size, cost, • Topographic Survey of D Sketch & Description • Boundary Survey of Boundary Survey Boundary Survey Boundary Survey (City and State) **Topographic Survey** (1) TITLE AND LOCATION (Brief scope, size, cost, • Topographic Survey (1) TITLE AND LOCATION (City and State) City of Delray Beach Continual (City and State) (Delray Beach, Florida) (3) BRIEF DESCRIPTION (Brief scope, size, cost, • Urban Core Mobility C • Linton & Catherine Dr • Chateau Woods park	etc.) AND SPECIFIC ROLE of Belvedere Heights ennis P. Koehler Preserve, To abbling Brook s Slope Stabilization etc.) AND SPECIFIC ROLE tinuing Services etc.) AND SPECIFIC ROLE Concept Design Topograph ive Community Outreach So	Ongoing Check if pro PROFESSIONAL S 2020 Check if pro Check if pro ic Surveys ervices – Top and Bounda	(2) YE ERVICES (2) YE ERVICES Ograp ry surv	N/A med with current firm Plat Review and AR COMPLETED CONSTRUCTION (If applicable N/A med with current firm AR COMPLETED CONSTRUCTION (If applicable N/A med with current firm Phic and Tree Surve eys. Utilized a digital
). 	Topographic Survey of Delay Beach Cont (Delray Beach, Florida) Urban Core Mobility Control & Catherine Dreck Control & Catherine	etc.) AND SPECIFIC ROLE Signal Stabilization etc.) AND SPECIFIC ROLE Signal Services etc.) AND SPECIFIC ROLE Concept Design Topograph ive Community Outreach Sping lot – Topographic, Tree	Ongoing Check if pro PROFESSIONAL S 2020 Check if pro Check if pro ic Surveys ervices – Top and Boundare paved par	(2) YE ERVICES (2) YE ERVICES Ograp ry surv	N/A med with current firm Plat Review and AR COMPLETED CONSTRUCTION (If applicable N/A med with current firm AR COMPLETED CONSTRUCTION (If applicable N/A med with current firm Phic and Tree Surve eys. Utilized a digital
). ()	Topographic Survey of Description Boundary Survey of Description Boundary Survey of Description Boundary Survey of Boundary Survey Palm Beach Bridges (Royal Palm Beach Florida) Topographic Survey Topographi	etc.) AND SPECIFIC ROLE Simular Services efc.) AND SPECIFIC ROLE Concept Design Topographic, Tree by 5 separate areas to creat	Ongoing Check if pro PROFESSIONAL S 2020 Check if pro PROFESSIONAL S Congoing Check if pro ic Surveys ervices – Top and Bounda e paved pairs	(2) YE ERVICES (2) YE ERVICES Ograp ry surv	N/A med with current firm Plat Review and AR COMPLETED CONSTRUCTION (If applicable N/A) med with current firm AR COMPLETED CONSTRUCTION (If applicable N/A) med with current firm Phic and Tree Surve eys. Utilized a digital



		S OF KEY PERSONNEL PROPO						
		mplete one Section E for e		person.j	14. YEARS EXPERIENCE			
•	Juan Olave Field Crew Manager		a. TOTAL 2	b. WITH CURRENT FIRM				
	FIRM NAME AND LOCATION (City and State)							
14	Engenuity Group, Inc. (West Palm Beach, FL) 16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)							
ı	Bachelor of Science / Geom	atics Engineering	17. CORREN	II PROFESSIONAL REGISTR	ATION (STATE AND DISCIFEINE)			
18. Te	other professional qualifications (Publications, Org chnical Skills: C; MATLAB; SOLI vil 3D; PowerPoint; Word; Excel	ganizations. Training, Awards, etc.)); Cloud	dCompare; Tri	mble Business Center;			
		19. RELEVANT PRO	JECTS					
	(1) TITLE AND LOCATION (City and State) School District of Palm Beacl (Palm Beach County, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.,		rvices	PROFESSIONAL SERVIC Ongoing) YEAR COMPLETED ES CONSTRUCTION (If applicable) Ongoing			
					erformed with current firm			
a.	Engenuity Group has a continuous School District since 2020. Mi projects: • Dreyfoos High School of Routes	r. Olave has worke	d as c	a project surv	reyor on the following			
	 North Tech Educational of Entire Riviera Beach S Wynnebrook Elementary Building Footprint. Also lots (15 Total), and Tree Sunset Palms Middle Sc Sketch & Descriptions for (1) TITLE AND LOCATION (City and State) 	Site. Also included Tity School- Boundary, included SUE Servion Tagging for Field Ide Shool- Boundary & C	le Com Topogi ces, ad entificat	nmitment Revieraphic, Tree, & ditional surverion. University Including the discourse of th	ew. & COPS Survey to Show ying services for offsite			
	Town of Lake Clarke Shores			PROFESSIONAL SERVIC				
	(Lake Clarke Shores, FL)			Ongoing	Ongoing			
	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.,) AND SPECIFIC ROLE		Check if project p	erformed with current firm			
b.	Engenuity Group has a contin Shores since 1992. Mr. Olave ha • Seminole Water Treatme Topographic/Route & Tr Include Additional Area	as worked as a proje ent Plant Forcemain ee Survey, and SUE S	ct surve and Wo	ntract with the eyor on the follotermain Local with Update	e Town of Lake Clarke llowing projects: ations & Tie-In Survey. Survey Performed to			
	Town of Palm Beach Shores	Surveying Services		PROFESSIONAL SERVIC	YEAR COMPLETED ES CONSTRUCTION (If applicable)			
				Ongoing	Ongoing			
c.	Engenuity Group has a contin Shores since 2022. Mr. Olave ha • Topographic & Tree/Rigl Paving Improvements	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm Engenuity Group has a continuing surveying services contract with the Town of Palm Beach Shores since 2022. Mr. Olave has worked as a project surveyor on the following projects: Topographic & Tree/Right-of-Way Survey of Bamboo, Cascade, & Edwards Lane for						
	(1) TITLE AND LOCATION (City and State) Town of Palm Beach Surveyi	na Services		(2 PROFESSIONAL SERVIC) YEAR COMPLETED ES CONSTRUCTION (If applicable)			
				Ongoing	Ongoing			
d.	(Palm Beach, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc., Topographic Survey alon Improvements		ue and		erformed with current firm e for Drainage			



		S OF KEY PERSONNEL PROPOSED FOR mplete one Section E for each key						
	NAME	13. ROLE IN THIS PROJECT	person.y	14. YEARS EXPERIENCE				
Clarence Cole		Crew Chief	a. TOTAL 28	b. WITH CURRENT FIRM 5				
	FIRM NAME AND LOCATION (City and State)	les De seels Elevisles						
	Engenuity Group, Inc. (West Palm Beach, Florida) 16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)							
Hi	gh School OTHER PROFESSIONAL QUALIFICATIONS (Publications, Org							
		19. RELEVANT PROJECTS						
	(1) TITLE AND LOCATION (City and State)			2) YEAR COMPLETED				
	City of West Palm Beach C (West Palm Beach, Florida)	ontinuing Services	Ongoing	CES CONSTRUCTION (If applicable) N/A				
	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.		Check if project p	performed with current firm				
 Topographic survey for the Northwest Cultural Trail Martin County Fire Rescue Public Safety Training Complex – Topographic Survey Topographic Surveys of 7 intersections of S. Flagler Dr. (Suma, Forest Hill, Cortez, Pall Bunker Ranch, E. Lakewood, Worth Court N.) 711 N. Flagler, 203 6th St & 707 N. Flagler – Boundary & Topography Surveys 1600 N. Australian Ave – Boundary & Topographic Survey Provided a Topographic and Tree survey of Clear Lake Trail Bristol Drive Emergency Repair – Topographic Survey 921 Fern Street – ALTA Survey, Boundary and Topographic Surveys 								
	(1) TITLE AND LOCATION (City and State)			2) YEAR COMPLETED				
	Town of Palm Beach Contir (Palm Beach, Florida)	nuing Services	Ongoing	CES CONSTRUCTION (If applicable) N/A				
	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.	Check if project performed with current firm						
b.	 Utility Undergrounding- Phase 2- Topographic Survey of North Lake Way from Ocean Terrace to Osceola Way Odyssey MS Building Additions and Renovations – Horizontal & Vertical control survey as well as stake and Grade drainage structures Boundary, Topographic and Tree Surveys at Phipps Ocean Park 							
	(1) TITLE AND LOCATION (City and State)	h Continuing Somion		2) YEAR COMPLETED				
	Village of North Palm Beac (North Palm Beach, Florida)		Ongoing	CES CONSTRUCTION (If applicable) N/A				
_	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.			performed with current firm				
	 Lakeside Park – Topographic survey including canal and intracoastal waterway cros sections Golf Course Clubhouse – Topographic survey for the purpose of redefining the boundaries 							
	(1) TITLE AND LOCATION (City and State)	nuing Sorvices		2) YEAR COMPLETED				
	Village of Wellington Conti (Wellington, Florida)	-	Ongoing	CES CONSTRUCTION (If applicable) N/A				
d.	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE	Check if project p	performed with current firm				
	 Construction Survey for 5 	Survey for the Wastewater 50th Street South for Raw W Eastwood Entrance on Birko	ater Main Rep					





	E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT (Complete one Section E for each key person.)					
	NAME	13. ROLE IN THIS	CONTRACT	, personily	14.	YEARS EXPERIENCE
	Reggie A. Bailey	Field Cre	Field Crew Chief		b. V	VITH CURRENT FIRM
	FIRM NAME AND LOCATION (City and State)) edea Da arala	Eleviele.)	'		
	Engenuity Group, Inc. (West P	'aim Beach	, FIORIGA) 17. CURRENT PROFESSION	AL REGISTRATION (STATE	AND DI	SCIPLINE)
	High School OTHER PROFESSIONAL QUALIFICATIONS (Publications, Org					
	onfined Spaces in Construction			es Compan	v. 20	18
	urvey Apprentice Program, Florid				, , -	
St	andard First Aid and Adult CPR,	Florida Trai	ning Services, 2	2006		
		19. REL	EVANT PROJECTS			
	(1) TITLE AND LOCATION (City and State)					AR COMPLETED
	City of Palm Beach Gardens	Surveying	Services	PROFESSIONAL SERV	/ICES	CONSTRUCTION (If applicable) N/A
	(Palm Beach Gardens, Florida)			Ongoing		N/A
	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.)	AND SPECIFIC RO	LE	Check if project	t perfor	med with current firm
	Engenuity Group has had a co					
	Gardens since 2015. Mr. Bailey	has worked	l as a Field Crev	v Chief on th	e fol	lowing projects:
		0.1				
	Topographic & Tree Surv Topographic & Tree Surv		•			
	Topographic & Tree SurvTopographic & Tree Surv	•	•	enter		
a.	 Topographic & nee solv Topographic Survey of V 			CITICI		
	Boundary Survey of Mair			- Works Facili	tv or	Burns Road
	Topographic & Tree Surv					
	Topographic & Tree Surv	•	•			
	Topographic & Tree Surv	•				
	Dogwood Ave.	,	,			
	 Topographic & Tree Surv 	ey at Inters	ection of Rivers	ide Drive & P	earl	Street
	 Topographic & Tree Surv 					
	 Topographic & Tree Surv 	•				
	Topographic & Tree Survey at Intersection of Holly Drive & Lighthouse Drive					
	Topographic & Tree Surv In Title and Location (City and State)	ey of Gard	ens Drive East	T		
	PBC Water Utilities Dept. Surv	vevina Serv	vices .	PROFESSIONAL SERV		AR COMPLETED CONSTRUCTION (If applicable)
	(Palm Beach County, Florida)	, 3		Ongoing		N/A
	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm					
	b. Engenuity Group has had a continuing surveying services contract with PBCWUD since 2020.					
D.	Mr. Bailey has worked as a Field Crew Chief on the following projects:					
				0.		
	Topographic, Tree, & Co		As-built Survey	at 1200 Vaug	ihn C	Circle for Water &
	Sewer Main Replacement					
	Topographic Survey for F (1) TITLE AND LOCATION (City and State)	rine klage L	une watermalr	EXIGUSION	(2) VE	AR COMPLETED
	Village of Palm Springs Surve			PROFESSIONAL SERV		CONSTRUCTION (If applicable)
c.	(Palm Springs, Florida)	-		Ongoing		N/A
	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.)	AND SPECIFIC RO	LE	Check if project	t perform	Med with current firm





Engenuity Group has had a continuing surveying services contract with the Village of Palm Springs since 2006. Mr. Bailey has worked as a Field Crew Chief on the following projects:

- Topographic Survey of Mediterranean, Fountain View, Woodlands, Pretty, Haverhill Court, Florida Mango, Waterside, and Woodhaven Lift Stations
- Topographic Survey Barbados Drive, Jamaica Drive, Morgan's Way, Tortuga Road, Davis Road, & Andros Road

(1) TITLE AND LOCATION (City and State)

Village of Wellington Surveying Services (Wellington, Florida)

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

(2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) Ongoing N/A

Check if project performed with current firm Engenuity Group has had a continuing surveying services contract with the Village of Wellington since 1999. Mr. Bailey has worked as a Field Crew Chief on the following projects:

- Topographic Survey of Greenbriar Blvd
- Topographic & Tree Survey of the FP&L Easement along the C-9 Canal
- Topographic Survey of Village Park, Fields 22 and 23
- Topographic & Tree Survey of Greenbrier Blvd Right-of-Way between Aero Club Drive and Greenview Shores Blvd.
- Topographic & Tree Survey on Lake Worth Road along 120th Ave. S. & 40th St. S.
- Topographic & Tree Survey of Little Ranches Trail Bridge from Southern Blvd.
- Topographic & Tree Survey of Saddle Trail Drainage Easement between Greenbrier Blvd. & Equestrian Way
- Construction Survey of Pierson Road

(1) TITLE AND LOCATION (City and State)

PBC Department of Airports Surveying Services (Palm Beach County, Florida)

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

(2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) N/A Ongoing

- Check if project performed with current firm Tree, Topographic and Boundary Survey of North County Aviation Airport
- PBIA-Topographic Survey for Concourse A & B Tarmac Rehabilitation & Replacement
- PBIA- Topographic Survey for FedEx Air Cargo Apron Rehabilitation
- PBIA-Topographic Survey for Taxiway C Rehabilitation
- Construction Surveying & As-builts for Taxiway F Rehabilitation
- Glades Airport- Construction Staking for Hanger Buildings Site Improvements
- PBIA- Construction Staking & As-builts for Apron A Expansion & Lift Stations
- PBIA- Construction Layout for Baggage Area B, 1st Floor

(1) TITLE AND LOCATION (City and State)

School District of PBC Surveying Services

(Palm Beach County, Florida)

(2) YEAR COMPLETED CONSTRUCTION (If applicable) Ongoing N/A

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

- Engenuity Group has had a continuing surveying services contract with SDPBC since 2020. Mr. Bailey has worked as a Field Crew Chief on the following projects:
 - Boundary & Topographic Survey of North Technical Education Center
 - Boundary & Topographic Survey of Roosevelt Full Service Center



(Present as many projects as requested by the agency, or 10 projects, if not specified. Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY NUMBER

1

21. TITLE AND LOCATION (City and State)

North Beach Rd. Topographic Survey (Jupiter Island, FL)

PROFESSIONAL SERVICES

CONSTRUCTION (If applicable)

2022

2022

22. YEAR COMPLETED

23. PROJECT OWNER'S INFORMATION

a. PROJECT OWNER	b. POINT OF CONTACT NAME	c. POINT OF CONTACT TELEPHONE NUMBER
Town of Jupiter Island	Stuart Trent, PE	(772) 545-0171

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

Engenuity Group (EGI) was contracted by the Town of Jupiter Island to provide Professional Engineering & Land Surveying services in connection with the North Beach Road project. This project is being completed in three phases; Phase 1 included survey, Phase 2 resolved drainage issues, and Phase 3 consisted of the new roadway design including full depth reclamation.

Our survey services included:

- Locating sufficient horizontal control points to register the previously created map to the vertical data
- Quality controlling the horizontal features and made updates
- Collecting elevations at 50' stations and high/low points
- Providing topography in the wooded conservation areas for future drainage design
- Drone footage and photos



25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
a.	Engenuity Group, Inc.	West Palm Beach, Florida	Land Surveying





(Present as many projects as requested by the agency, or 10 projects, if not specified. Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY NUMBER

2

21. TITLE AND LOCATION (City and State)

Fire Rescue Public Safety Training Facility (Martin County, Florida)

PROFESSIONAL SERVICES 2022

22. YEAR COMPLETED

CONSTRUCTION (If applicable) Ongoing

23. PROJECT OWNER'S INFORMATION

PROJECT OWNER b. POINT OF CONTACT NAME C. POINT OF CONTACT TELEPHONE NUMBER Martin County (561) 659-2383 Vlad Dumitrescu, AIA REG Architects, Inc.

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

A new facility if being planned to be situated within the Martin County Airport site, being designed by REG Architects. Engenuity Group is providing civil engineering and land surveying services for this project in the following capacity:

- Prepare a topographic survey with all aboveground features and native trees 6" and larger within the area and underground utilities marked by a subconsultant.
- Obtain 2 cross sections
- Obtain elevations at a minimum of ten (10) foot spacing along each cross section
 - and at major break points (shown in plan view)
- Obtain cross sections of the alternate road path at hundred (100) foot intervals with shots obtained every twenty five (25) feet along each cross section



25.	FIRMS FROM	SECTION	CINVOLVED	WITH THIS	PROJECT
	TIMES INCOME	SECTION	CHILD	******	INCILCI

(2) FIRM LOCATION (City and State) Engenuity Group, Inc. West Palm Beach, Florida Land Surveying





(Present as many projects as requested by the agency, or 10 projects, if not specified. Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY NUMBER

3

21. TITLE AND LOCATION (City and State)

Tequesta Constitution Park Community Center (Tequesta, FL)

22. YEAR COMPLETED CONSTRUCTION (If applicable) PROFESSIONAL SERVICES

2020

N/A

23. PROJECT OWNER'S INFORMATION

a. PROJECT OWNER	b. POINT OF CONTACT NAME	(561) 659-2383 Ext 108
Village of Tequesta	Christine Merrell, RA	(301) 637-2363 EXT 106
	REG Architects, Inc.	

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

Engenuity Group Inc. provided a Boundary & Topographic Survey for the Tequesta Constitution Park Community Center Project. The Community Center will be a new addition to the existing pavilions, playgrounds, and skate park design by REG Architects, Inc.

The Community Center will be approximately 13,500 GSF. Inside the building will consist of: Lobby, Waiting Area, Fitness Room, Multi-Purpose Space, Activity Room, Game Room, Offices, Break/Copy Room, Restrooms, Storage and Mechanical/Electrical Room.

The surveys provided by Engenuity were conducted on the entire site including pathways, structures, parking lots, and trees.



25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
a.	Engenuity Group, Inc.	West Palm Beach, Florida	Land Surveying





(Present as many projects as requested by the agency, or 10 projects, if not specified. Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY NUMBER

4

21. TITLE AND LOCATION (City and State)

Campus Drive Topographic Survey

Palm Beach Gardens, Florida

22. YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

2020 N/A

23. PROJECT OWNER'S INFORMATION

PRO JECT OWNER City of Palm Beach Gardens

b. POINT OF CONTACT NAME Todd Engle, P.E.

c. POINT OF CONTACT TELEPHONE NUMBER (561) 804-7012

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

Through our Continuing Contract for Surveying Services with the City of Palm Beach Gardens, Engenuity Group, Inc. provided a Topographic Survey of a portion of Campus Drive, pursuant to Chapter 5J-17.050(10)(k), Florida Administrative Code. The survey limits extended from the south of the right-of-way line of PGA Blvd South to the North boundary line of the Palm Beach Gardens Fire Station No. 2.

Surveying services for this project included:

- Establish horizontal and vertical control networks
- Locate above ground improvements including, but not limited to, swales, trees (4" in diameter and larger measured at breast height), driveways (including material), curbing, mailboxes, light poles, street signs, valves, drainage structures, manholes, bridges and above ground, visible utilities.
- In 2020 we updated a previous survey from 2016 for further development and to ensure topographic information was accurate.



25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

(2) FIRM LOCATION (City and State) Engenuity Group, Inc. West Palm Beach, Florida

Land Surveying





(Present as many projects as requested by the agency, or 10 projects, if not specified. Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY NUMBER

5

21. TITLE AND LOCATION (City and State)

City of Westlake- Plat Reviews for Various Projects PROFESSIONAL SERVICES Westlake, FL

22. YEAR COMPLETED

Ongoing

CONSTRUCTION (If applicable) N/A

23. PROJECT OWNER'S INFORMATION

a. PROJECT OWNER	b. POINT OF CONTACT NAME	C. POINT OF CONTACT TELEPHONE NUMBER
City of Westlake	Suzanne Dombrowski, PE	(561) 746-6900 ext. 1035
	Chen Moore & Assoc.	

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

Engenuity Group (EGI) has been providing plat review services for the City of Westlake as a sub-consultant to Chen Moore & Associates who serves as the City Engineer. These services began in 2016 during the formation of this new City and continue to present day. Plats reviewed total 68 to date and include but are not limited to:

- Town Center Parkway
- Pod L & Sales Center
- Hammocks of Westlake (Pod Q Phase I)
- FP&L Substation
- Pod C-1- Amenities Site
- 60th Street Rural Parkway Easements
- Persimmon Blvd. West
- Packing House
- Persimmon Blvd. East
- Hammocks of Westlake Phase II
- Town Center Parkway South- Phase II
- FP&L Solar Farm
- Medical Center Parcel
- Town Center Parkway North-Phase II
- Meadows of Westlake Phase I (Pod R)
- Del Webb at Westlake (Pod P)
- Waters' Edge Drive
- Pod C-3
- llex Way Phases I, II, III
- Cresswind Palm Beach
- Pod M- Phase I
- Gas Station Parcel
- Sky Cove (Pod M)
- Pod K
- Kingfisher Blvd
- Orchards of Westlake (Pod S)



25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
a.	Engenuity Group, Inc.	West Palm Beach, Florida	Land Surveying





(Present as many projects as requested by the agency, or 10 projects, if not specified. Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY NUMBER

21. TITLE AND LOCATION (City and State)

Lake Park Harbor Marina Exhibit (Lake Park, FL)

PROFESSIONAL SERVICES

CONSTRUCTION (If applicable)

2019

N/A

22. YEAR COMPLETED

23. PROJECT OWNER'S INFORMATION

PROJECT OWNER Town of Lake Park, FL

b. POINT OF CONTACT NAME Nadia DiTommaso

C. POINT OF CONTACT TELEPHONE NUMBER (561) 881-3319

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

Engenuity Group has served as the Town Engineer since 2018. Upon the request of the Town, and to aid their efforts of planned improvements, our survey department prepared an exhibit of the Marina.

This exhibit identified the Marina site by PCN 36-43-42-21-00-004-0010. The Marina is comprised of seven (7) parcels. Our exhibit superimposed the boundaries of each of the seven parcels onto a current Palm Beach County ortho-rectified aerial image of the Marina. The limits of each of the seven parcels were clearly identified and annotated.



25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

(1) FIRM NAME Engenuity Group, Inc. (2) FIRM LOCATION (City and State) West Palm Beach, Florida

Land Surveying





(Present as many projects as requested by the agency, or 10 projects, if not specified. Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY NUMBER

7

21. TITLE AND LOCATION (City and State)

Wellington Town Center Boardwalk & Facilities (Wellington, FL)

22. YEAR COMPLETED PROFESSIONAL SERVICES

CONSTRUCTION (If applicable)

2020

23. PROJECT OWNER'S INFORMATION

a. PROJECT OWNER Village of Wellington

b. POINT OF CONTACT NAME Jonathon Reinsvold, P.E. c. POINT OF CONTACT TELEPHONE NUMBER (561) 791-4052

2020

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

Phase I: As part of the Village of Wellington's master plan for their Town Center, a lakeside boardwalk with connectivity to the new community center, pool and office complex was envisioned. To start the project off, the Village requested a topographic survey of the lake bank, docks and surrounding improvements (highlighted in red). Engenuity Group was also selected to provide construction layout and record drawings for Burkhardt Construction. Phase II: After completing as-builts for this project, the Village in conjunction with EDSA asked Engenuity Group to complete a survey of the entire Village Town Center campus including Community Center, Scott's Place Park, the Aquatics Center and surrounding area.









25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

(1) FIRM NAME Engenuity Group, Inc. (2) FIRM LOCATION (City and State) West Palm Beach, Florida

Land Surveying





(Present as many projects as requested by the agency, or 10 projects, if not specified. Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY NUMBER

8

21. TITLE AND LOCATION (City and State)

Royal Palm Beach Bridges Slope Stabilization **Topographic Survey**

22. YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

2021 Ongoing

(Royal Palm Beach, FL)

23. PROJECT OWNER'S INFORMATION

PROJECT OWNER Alan Gerwig & Associates

b. POINT OF CONTACT NAME Alan Gerwig, P.E. c. POINT OF CONTACT TELEPHONE NUMBER

(561) 792-9000

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

Alan Gerwig & Associates was developing this project for the Village of Royal Palm Beach that involved the stabilization around and beneath 16 bridges (at 13 individual sites) within Village limits. These topographic surveys included six canal cross sections at each corner of the bridge and soundings had to be taken across canals. We produced topographic data containing abutment wing walls, piers (columns), embankments, sidewalks & bridge decking at each corner of bridges.



25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

(1) FIRM NAME Engenuity Group, Inc. (2) FIRM LOCATION (City and State) West Palm Beach, Florida (3) ROLE Land Surveying





(Present as many projects as requested by the agency, or 10 projects, if not specified. Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY NUMBER

9

21. TITLE AND LOCATION (City and State)

New Fleet Maintenance Facility

(Lake Worth Beach, FL)

22. YEAR COMPLETED

CONSTRUCTION (If applicable)

2021

ROFESSIONAL SERVICES

Ongoing

23. PROJECT OWNER'S INFORMATION

PROJECT OWNER City of Lake Worth Beach

b. POINT OF CONTACT NAME Donald Wilkin **ACAI** Associates

C. POINT OF CONTACT TELEPHONE NUMBER

(954) 484-4000

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

Engenuity Group performed a Boundary, Topographic and Tree Survey at the Public Works Facility located at 1749 3rd Avenue South in Lake Worth Beach, FL for our client ACAI Associates, Inc. Our survey will be used in the designing of a newly proposed Fleet Maintenance Facility on site. This project also included underground utilities locations.



25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

Engenuity Group, Inc.

(2) FIRM LOCATION (City and State) West Palm Beach, Florida

Land Surveying





20. EXAMPLE PROJECT KEY F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S **QUALIFICATIONS FOR THIS CONTRACT** (Present as many projects as requested by the agency, or 10 projects, if not specified. 10 Complete one Section F for each project.) 21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED

Belvedere Heights Topographic Survey

(West Palm Beach, FL)

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 2021 2021

23. PROJECT OWNER'S INFORMATION

a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER Westgate/Belvedere CRA Mr. Elizee Michel, AICP (561) 640-8181 x102

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

Engenuity Group prepared a topographic survey of the Belvedere Heights community for a drainage study. The data collected included all surface improvements such as edge of pavement and driveways, water valves, fire hydrants, drainage and sewer structures with all inverts, pipe size and material, trees, and sidewalks, extending 10' outside of the right-ofway.

- ☐ Bridgeman Road (1,333 LF)
- □ Longwood Road (1,333 LF)
- ☐ Wellington Road (1,333 LF)
- □ Worthington Road (1,333 LF)
- ☐ Whitney Road (650 LF)

- ☐ Kenwood Road (650 LF)
- ☐ Ardmore Road (650 LF)
- ☐ Upland Road (650 LF)
- ☐ Prairie Road (760 LF)
- ☐ Florida Mango Road (1,860 LF)
- ☐ FPL right-of-way along canal (1,500 LF)



25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT						
a. Engenuity Group, Inc.	(2) FIRM LOCATION (City and State) West Palm Beach, Florida	(3) ROLE Land Surveying				





G. KEY PERSONNEL PARTICIPATION IN EXAMPLE PROJECTS

26. NAMES OF KEY PERSONNEL (From Section E,	27. ROLE IN THIS CONTRACT (From Section E, Block 13) 28. EXAMPLE PROJECTS LISTED IN SECTION F (Fill in "Example Projects Key" section below before a table. Place "X" under project key number for participation in same or similar role.)							elamo	ompletina		
Block 12)	BIOCK 13)	1	2	3	4	5	6	7	8	9	10
C. André Rayman, P.S.M.	Primary Project Manager	Χ	Χ	Х	Х	Х	Х	Х	Х	Х	Х
Jennifer Malin, P.S.M.	Project Manager	Χ	Χ	Х	Х	Х	Х	Х	Х	Х	Х
John Rice, P.S.M.	Plats & Reviews	Х	Х	Х	Х	Х	Х	Х	Х	Х	Х
Gary Rayman, P.S.M.	Quality Control	Χ	Х	Х	Х	Х	Х	Х	Х	Х	Х
Justice Sadzauchi, P.S.M.	Project Surveyor	Х	Х	Х	Х	Х	Х	Х	Х	Х	Х
Kender Louisius	Project Surveyor	Х	Х	Х	Х	Х	Х	Х	Х	Х	Х
Maxwell Wharton	SUE Coordinator	Х	Х	Х	Х	Х	Х	Х	Х	Х	Х
Mariah Anderson	AutoCAD Drafter	Χ	Х	Х	Х	Х	Х	Х	Х	Х	Х
Juan Olave	Field Crew Coordinator	Х	Х	Х	Х	Х	Х	Х	Х	Х	Х
Clarence Cole	Crew Chief	Х	Х	Х	Х	Х	Х	Х	Х	Х	Х
Reggie Bailey	Crew Chief	Χ	Х	Χ	Х	Х	Х	Х	Х	Χ	Х

29. EXAMPLE PROJECTS KEY

NO.	TITLE OF EXAMPLE PROJECT (FROM SECTION F)	NO.	TITLE OF EXAMPLE PROJECT (FROM SECTION F)
1	Jupiter Island- North Beach Road	6	Town of Lake Park Marina Exhibit
2	Martin County Fire Rescue Training Facility	7	Wellington Town Center
3	Tequesta Constitution Park	8	Royal Palm Beach Bridges Slope Stabilization
4	Palm Beach Gardens- Campus Drive	9	Lake Worth Beach New Fleet Maintenance Facility
5	City of Westlake Plat Reviews	10	Westgate CRA- Belvedere Heights Drainage Improvements



H. ADDITIONAL INFORMATION

30 PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE AGENCY. ATTACH ADDITIONAL SHEETS AS NEFDED

Engenuity Group, Inc. is a multi-disciplinary consulting firm. Having specialized initially in projects with difficult permitting and land use problems, Engenuity Group has grown in size and broadened its range of services. Engenuity Group has evolved into a firm that primarily serves the Government and Institutional sector. Our clients include cities, special districts, school boards, hospitals and industry.

Engenuity Group over the past 45 years has grown to the point where it now offers a full range of services in civil engineering, surveying, and GIS mapping,

Engenuity Group, Inc. brings expertise to projects which require civil and environmental engineering and permitting, water management studies, wetland mitigation, habitat restoration and jurisdictional determinations. Engenuity Group also has experience in helping our clients obtain funding for projects through grant application preparation and follow-up. The firm's use of state-of-the-art electronics in Survey Services and computer-aided design and drafting brings both accuracy and rapid turn-around time to clients who need boundary and topographic surveys, plats and coordinate geometry, coastal surveying and right-of-way maps. Engenuity Group also provides Geographic Information System (GIS) Consulting and Design Services. Engenuity Group is dedicated to providing competent professional services to its clients, whether they are in the private or public sector. We measure our success by our various satisfied clients - clients who appreciate strict control of time and budget as well as contract and legal compliance.

OVERVIEW OF SERVICES

SURVEYING Boundary and Topographic Survey Route Surveying Plat and Coordinate Geometry Mean & Ordinary Highway Lines Bathymetric and Hydrographic Surveys Coastal Surveying Right-of-Way Maps GIS Development Services

I. AUTHORIZ	ED REPRESENTATIVE
The foregoing	is a statement of facts.
31. SIGNATURE	32. DATE September 22, 2023
33. NAME AND TITLE	
C Andre Rayman P.S.M. President	





1. SOLICITATION NUMBER (If any) ARCHITECT-ENGINEER QUALIFICATIONS 20230097 **PART II - GENERAL QUALIFICATIONS** (If a firm has branch offices, complete for each specific branch office seeking work.) 3. YEAR ESTABLISHED Engenuity Group, Inc. 1978 D9JHKPEFB8E1 2b. STREET 5. OWNERSHIP 1280 North Congress Avenue, Suite 101 a. TYPE 2d. STATE e. ZIP CODI Corporation West Palm Beach FL 33409 b. SMALL BUSINESS STATUS Certified S/MBE 6a. POINT OF CONTACT NAME AND TITLE C. Andre Rayman, PSM, President 7. NAME OF FIRM (If block 2a is a branch office) 6b. TELEPHONE NUMBER (561) 655-1151 arayman@engenuitygroup.com 8a. FORMER FIRM NAME(S) (If any) 8b. YR. ESTABLISHED 8c. DUNS NUMBER SFRN, Inc. 1996 099072266 1978 Shalloway, Inc. Shalloway, Foy, Schofield, Rayman & Newell, Inc. 1986 Shalloway, Foy, Rayman & Newell, Inc. 1989 10. PROFILE OF FIRM'S EXPERIENCE AND 9. EMPLOYEES BY DISCIPLINE ANNUAL AVERAGE REVENUE FOR LAST 5 YEARS c. Revenue c. No. of Employees a.Function a. Profile b. Discipline b. Experience Index Number (1) FIRM Code Code (2) BRANCH (see below) T04 02 Administrators City of Palm Beach Gardens 2 C10 12 Oxygen Development Civil Engineers 11 2 38 Surveyors 16 C11 Palm Beach Gardens EEOC 29 GIS C18 Village of North Palm Beach G04 Town Of Ocean Ridge H07 PBIA Airport 3 H09 St Mary's Hospital H0.5 Amy's Place 1 101 Pero Farms 1 Village of Wellington 0.01Department of Homeland Security Office Building C02 South Florida National Cemetery 2 C16 Lake Ida Drainage Improvements S10 Village of Wellington \$13 Ocean Ridge South Phase 2 106 Rushy Marsh Farms Other Employees R04 Citrus Grove Community Park H11 Total 32 Bay Colony 11. ANNUAL AVERAGE PROFESSIONAL PROFESSIONAL SERVICES REVENUE INDEX NUMBER **SERVICES REVENUES OF FIRM FOR LAST 3 YEARS** 1. Less than \$100,000 \$2 million to less than \$5 million (Insert revenue index number shown at right) 2. \$100,000 to less than \$250,000 7. \$5 million to less than \$10 million a. Federal Work 3. \$250,000 to less than \$500,000 \$10 million to less than \$25 million 8 b. Non-Federal Work \$500,000 to less than \$1 million \$25 million to less than \$50 million \$1 million to less than \$2 million 10. \$50 million or greater c. Total Work 12. AUTHORIZED REPRESENTATIVE The foregoing is a statement of facts SIGNATURE September 22, 2023 c. NAME AND TITLE C. Andre Rayman, PSM, President





TAB 2

METHODOLOGY/ APPROACH



APPROACH TO SCOPE OF WORK

OPERATIONS PLAN/APPROACH

Our project development process has been proven and tested over our four decades of practice, serving countless municipal clients and special districts, earning recognition along the way.

Engenuity's professional team streamlined this process to maintain quality while optimizing cost efficiency and delivery speed. We invite and encourage you to contact any one of our current or past clients to verify our outstanding track record! Our general project approach is described as follows:

At the onset of a project, the **Engenuity** Group's **Project** Manager communicate with the representative of the City to develop the scope, deliverable, and delivery date. After this meeting, the Project Manager will create a proposal for review by the City's staff. Once the proposal has been agreed upon the Project Manager will work with City's staff to establish the fee schedule.

The proposal and fee schedule agreement is followed by designation of a project team by the Project Manager, which team will see the project to its completion. The Project Manager will be the direct liaison to the City, and will keep the City's staff updated on the team's progress on a weekly basis. The Project Manager will also assign an independent Quality Control manager for the final Quality Control of the deliverable. We will then gather existing as-built plans and documents pertaining to the area, and coordinate the efforts of our survey department to gather necessary topographic information, right-of-way information and underground utilities as marked. In cases where there may be potential design conflicts, we will use Subsurface Utility Location to verify and adjust our design as necessary. The Project Manager will also be responsible for providing invoices to the City in the agreed upon format, and for providing any backup information the City might request.



Additionally, Engenuity Group has a proven and specific approach to surveying projects. We understand and embrace the objectives of the City in regards to maintaining and enhancing the community in a sustainable, efficient and reliable manner. We promote green practices in our offices as well as in the field and strive to reduce our carbon footprint.

Engenuity Group will have field crews available to the City at all times. We will also coordinate work with any sub-consultants, collaborate with utility agencies and other entities. Engenuity will provide the City with Hourly Billing Rates for tasks to be performed. Upon acceptance we will expedite a fully inclusive proposal to the City for each project. We have extensive experience in submitting the required forms to municipalities prior to commencing work, and will be compliant with the City of Port St. Lucie's procedural policies.

LAND SURVEYING APPROACH/MANAGEMENT

Design (Topographic) Surveys

Engenuity will establish both horizontal and vertical controls on the ground using published control markers for the originating control. We are cognizant of the different vertical datum that is currently being used in the area and are committed to communicating that in our deliverables.

Boundary Surveys

In performing any boundary survey, we will establish or reestablish the boundary line on the ground or will obtain data to construct a map or plat showing the boundary line. These boundary lines will be monumented in the ground, as necessary, and a legal description will be prepared for the subject parcel.



Preparation of Sketches and Legal **Descriptions**

Engenuity will write legal descriptions that describe land boundaries by either a metes and bounds method or by aliquot The sketch that accompanies the legal description shows all of the information referenced in the description and also states that the sketch is not a survey. The initial point in our sketch and descriptions will be tied to a government corner, a recorded corner, or some other well-established survey point.

Plat Preparation


Engenuity Group can produce any plats or re-plats that the City may require. The platting process utilizes the same Quality Control/Quality Assurance methods that we incorporate in our other survey products.

Mapping

Engenuity performs two (2) basic methods of mapping, done through either aerial (photogrammetric) or ground (field) technologies. In most circumstances, we use a combination of these two methods. The photogrammetric method allows us to map large areas economically and accurately. We will then use ground surveying to establish control and to check mapped features for accuracy.

AutoCAD Drafting

Engenuity Group gathers field data digitally and then processes it in the office using AutoCAD/Civil 3D (version 2023). We can analyze, modify, enlarge/reduce the scale and change contour intervals in the office prior to creating hard copies of the survey. We can also depict various features on the map using a combination of points, lines, and symbols. These digital files can then be used by the project engineer for data analysis or thematic mapping.



Bathymetric/Hydrographic Surveys

Engenuity Group frequently performs both Bathymetric/ Hydrographic Surveys on a regular basis being that we are located in close proximity to the ocean and Florida's many other bodies of water. Automated hydrographic surveys are conducted in strict compliance with the U.S. Army Corps of Engineers Specifications and include only the latest technological advancements in sounding and positioning equipment and navigation software. Conventional methodologies can also be incorporated when obtaining soundings. Utilizing the HyDrone-ASV to obtain depths of water and its corresponding horizontal location with real world coordinates, obtained by Trimble based GPS units, is much more efficient and safer than obtaining the same data utilizing traditional means.

Subsurface Utilities Engineering/GPR

Subsurface utility locates begin with submitting Sunshine 811 Design Tickets that show the underground utilities and the contact information per the Sunshine 811 database. Asbuilts, plans, and graphics are then requested from these contacts directly provided the contact information is still valid and there is not a specified alternate method of requesting resources (City of Sunrise has an online Portal to request records for city managed utilities for example). Field work begins with identifying above ground structure that relate to underground utilities, i.e., electric panels, fiber optic vaults, communication risers, water and sewer valves, and manholes. Many of these structures provide connection points to locate conductive utilities using an electromagnetic locator by sending a current from a transmitter at a specified frequency that can be picked up by a receiver. Ground Penetrating Radar is used to verify the location of larger utilities located using an Electromagnet Locator as well as to locate utilities that are not conductive and therefore can not be located using an electromagnetic locator. Records received before field work is used to expedite the field process by indicating the areas utilities should be located. After field work is complete, Records and field data are both used to identify the horizontal



location and type of utilities located on site. Finalized utility locates are then sent to the client shown on an aerial of the site or as supplementary information on an Engenuity Group official Survey.

Construction Layout/Staking/As-built Surveys

Engenuity will acquire the approved specifications prior to commencement of any surveying efforts. We will determine the appropriate number of horizontal and vertical monuments to be established, and the relationship of those monuments to construction lines, grades, and offset lines. Engenuity Group will examine and analyze the approved set of plans and compute as needed, then plan the necessary methods and procedures for conducting the construction survey.

Survey Document Review

Engenuity Group will review all plats, boundaries, and sketch and descriptions in a timely manner, following the standards in the industry. Each review will generate a comments letter.

PERFORMANCE BENCHMARKS AND PLANS

Engenuity has a clear and concise protocol for completing a project, from the beginning to the end, where final signed and sealed survey plans are submitted to the City for review and for the use of the project Architect or Engineer. These different phases of the project, or benchmarks, allow for a time-tested and proven product to be delivered to the City with utmost accuracy. Every step is quality controlled and ultimately sent to our Quality Control Manager who gives a final review before turning it over to City Staff. These Benchmarks include:

- Horizontal & Vertical Control set-up by Field Crew Manager to ensure accuracy in the field
- Collection of all data in the field by crews under management of

- experienced Crew Chief
- Download of collected data to server for use in creating
- Completion of first draft by AutoCAD drafters for review and redline by Project Manager
- Revisions and fine tuning of maps
- Penultimate check by project manager to ensure accuracy
- Final review by Quality Control

...FOR OVER 40 YEARS... PROVIDING PROFESSIONAL ENGINEERING SERVICES TO OUR CLIENTS.

OUALITY CONTROL

After completion of survey drawings, or any other deliverable, Engenuity Group, Inc. has a formal review period. The project will be reviewed by Gary Rayman, P.S.M., Engenuity Group's Quality Control/Quality Assurance Manager who has had no participation in the project. The review elevates the quality of the final product.

TIME FRAMES

Engenuity Group has developed procedures which can catch possible field errors during construction, by an in-house review of the work performed. It takes approximately one day to perform an in-office check of the file. Construction does not begin until review is finalized.

Engenuity Group internally schedules weekly staff meetings as well as quarterly project reviews for clients, manpower and scheduling needs. Engenuity Group uses Ajera Financial Management software which is a project management/ accounting program specific to engineers/architects for project cost control and accounting. To meet budget requirements, during the proposal stage, we establish the hours assigned for each unique task.

Once a task is approved all information regarding due dates and budgets are entered into work orders in Ajera including all of those involving sub-consultants. This allows us to supervise all sub-consultants to ensure they adhere to timeframe and monetary requirements. In addition, we can







input detailed information regarding the contracts that are current, making it easy to keep in compliance with all regulations and contract parameters.

After completion of construction plans, rather than immediately submitting to the government agencies for approval, Engenuity Group, Inc. has a formal review period. The project will be reviewed by one of Engenuity Group's senior project managers who has had no participation in the project. The review period takes about one week but can be sped up based on City priorities.

Engenuity Group has developed a "Quality Control Checklist" which specifically lists items to guide the Review Committee's process of approving the plans for construction. Each specific item must be addressed as to whether it is sufficient, insufficient or not applicable. Signatures are ultimately required by all Review Committee members to stress the importance and responsibility and seriousness of our QA/QC Process.

SCHEDULING

In general, two of our team members are constantly prioritizing which projects need immediate attention and organizing our schedules. We ensure that work is assigned to the many resources on our team and the best combination to get the job completed.

COMMUNICATING

At Engenuity Group, Inc. we pride ourselves in keeping an open line of communication at all times. We openly share our mobile numbers and emails, in addition to the main office phone, where we can be reached at all times. We know that the City of Port St. Lucie serves the citizens, and by extension so would we. We would welcome all staff and Project Managers to contact us at any time should the need arise. We provide you with our Project Manager's cell phone, so that we are always reachable.

TIME & BUDGET

Engenuity Group, Inc. takes time and budget constraints very seriously. Because the majority of our clients are municipalities and government agencies we are quite knowledgeable and experienced with managing budgets and understanding the system of processing work authorizations, as well as keeping project costs on target with the approved proposal. We are serious about meeting time and budget requirements. To meet time requirements we establish a due date in writing, establish intermediate milestone dates and we meet these dates.

To meet budget requirements we establish, at the proposal stage, the hours assigned for each unique task. We utilize software to assist us in monitoring the relationship of work progress to the budget.

Our performance record speaks for itself, as our clients will attest. We pride ourselves on minimizing effects of unforeseen variables and keeping the scope of projects on track by quickly addressing and resolving project development needs. We believe that the success of project development relies on a well set-up project that is expertly monitored and kept in close communication with the project owner.







GOALFinal decision
Executive Team

EQUIPMENT

Our offices are outfitted with state of the art equipment and the latest software for office management/accounting, and design in order to produce the best quality, most accurate product efficiently. Engenuity Group is equipped with the following devices:

(10) GPS units:

- (2) Trimble R8-3 GNSS
- (1) Trimble R8
- (2) Epoch 50
- (5) Spectra Precision SP60

(5) Total Stations:

- (2) Topcon GST 225
- (2) Topcon GST 235W
- (1) Topcon ES-105

(5) Levels: G2

(2) Topcon AT-G2

Topcon RL-H3CL

Topcon DL-102 Digital

Topcon RL-H3CL Laser Level

Vehicles:

2014 Ford F150

2013 Ford F150

2012 Ford F150

2009 Ford F150

2007 Ford F150

2006 Ford F150

12' John Boat

Data Loggers:

Spectra Ranger TSC-3

GPR

Impulse Radar-PinPointR

Model: CQ00102

S/N:20167820

Electromagnet Locator

Vivax Metrotech-vLoc3 RTK-Pro

Model: VX226-01 S/N: 22601160308

Electromagnet Transmitter

Vivax Metrotech-Loc3-10Tx

Model: VX219-02 S/N: 21902162841

Software:

AutoCAD 2020 Civil 3D

AutoCAD 2020 LT

ArcView GIS

TGO

Opus

CorpsCon

VertCon

CovertToRinex

Microsoft Office Pro 2013

Adobe Pro DC

Pix 4d software for drone data



Drones:

We utilize two aerial drones operated by one of our two FAA licensed technicians: Phantom 4 Pro and the DJI Inspire 2, that has the capacity of flying for almost 30 minutes while taking 360° view range photo/video with up to 6K and can fly 50MPH, with app control. In addition, our technicians utilize a Seafloor HyDrone when needed. All of our printing needs are fulfilled in-house with a KIP7170k printer for drawings and HP LaserJet MFP for documents.







TAB 3

CERTIFIED MINORITY BUSINESS ENTERPRISE



Minority Business Certification

State of Florida

Minority Business Certification

Engenuity Group,Inc

Is certified under the provisions of 287 and 295.187, Florida Statutes, for a period from: to 12/17/2023 12/17/2021





Office of Supplier Diversity 4050 Esplanade Way, Suite 380 Tallahassee, FL 32399 850-487-0915 www.dms.myflorida.com/osd





TAB 4

ADDITIONAL REQUIRED PROPOSAL SUBMITTAL FORMS



(Attachment B. Consultant's General Information Work Sheet)

ATTACHMENT B - E-RFP #20230097 CONSULTANT'S GENERAL INFORMATION WORK SHEET E-RFP #20230097

It is understood and agreed that the following information is to be used by the City to determine the qualifications of prospective Consultant to perform the work required. The Consultant waives any claim against the City that might arise with respect to any decision concerning the qualifications of the Consultant.

The undersigned attests to the truth and accuracy of all statements made on this questionnaire. Also, the undersigned hereby authorizes any public official, Engineer, Surety, bank, material or equipment manufacturer, or distributor, or any person, firm or corporation to furnish the City any pertinent information requested by the City deemed necessary to verify the information on this questionnaire.

ated at 1280 N. Congress Ave., Ste. 101, WPB, FL 33409 this 13th day of Sept., 2023 (Location)		
ame of Organization/Consultant: Engenuity Group, Inc.		
y:C. Andre Rayman, PSM, President		
Name and Title		
Corporation, Partnership, Joint Venture, Individual or other? Corporation		
Firm's name and main office address, telephone, and fax numbers		
Name: Engenuity Group, Inc.		
Address: 1280 North Congress Avenue, Suite 101		
West Palm Beach, FL 33409		
Telephone Number: (561) 655-1151		
Fax Number: (561) 832-9390		
Contact person: C. Andre Rayman, PSM Email: arayman@engenuitygroup.com		
Firm's previous names (if any). SFRN, Inc.; Shalloway, Inc.; Shalloway, Foy, Rayman, Newell,	inc.	
ADDENDUM ACKNOWLEDGMENT - Bidder acknowledges that the following addenda have received and are included in its proposal/bid:		
Addendum Number Date Issued Addendum Number Date Issued		
1 9/14/2023		
	-	
	1	
	1	
]	

6. List any lawsuits pending or completed within the past five (5) years involving the corporation, partnership or individuals with more than ten percent (10 %) interest:



(Attachment B. Consultant's General Information Work Sheet)

(N/A is not an acceptable answer - insert lines if needed)	
(17/A is not all acceptable answer - insert files if needed)	
List any judgments from lawsuits in the last five (5) years:	
None	
(N/A is not an acceptable answer - insert lines if needed)	
List any criminal violations and/or convictions of the Prope None	ser and/or any of its princip
None	ser and/or any of its princip
List any criminal violations and/or convictions of the Propo- None (N/A is not an acceptable answer - insert lines if needed)	ser and/or any of its princip
None	ser and/or any of its princip
None	ser and/or any of its princip

(Attachment B. Cone of Silence Form)

NOTICE TO ALL PROPOSERS

To ensure fair consideration is given for all Proposers, it must be clearly understood that upon release of the proposal and during the proposal process, firms and their employees of related companies as well as paid or unpaid personnel acting on their behalf shall not contact or participate in any type of contact with City employees, department heads or elected officials, up to and including the Mayor and City Council. The "Cone of Silence" is in effect for this solicitation from the date the solicitation is advertised on DemandStar, until the time an award decision has been approved by City Council and fully executed by all parties. Information about the Cone of Silence can be found under the City of Port St. Lucie Ordinance 20-15, Section 35.13. Contact with anyone other than the Issuing Officer may result in the vendor being disqualified. All contact must be coordinated through Ms. Robyn Holder, Issuing Officer, for the procurement of these services.

All questions regarding this Solicitation are to be submitted in writing to Robyn Holder, Procurement Manager with the Procurement Management Department via e-mail rholder@citvofpsl.com, or by phone 772-344-4293. Please reference the Solicitation number on all correspondence to the City.

All questions, comments and requests for clarification must reference the Solicitation number on all correspondence to the City. Any oral communications shall be considered unofficial and non-binding.

Only written responses to written communication shall be considered official and binding upon the City. The City reserves the right, at its sole discretion, to determine appropriate and adequate responses to the written comments, questions, and requests for clarification.

*NOTE: All addendums and/or any other correspondence before bid close date (general information, question and responses) to this solicitation will be made available exclusively through the <u>DemandStar's Website</u> for retrieval. All notice of intent to award documentation will be published on the <u>City Clerk's Website</u>. Proposers are solely responsible for frequently checking these websites for updates to this solicitation.

I understand and shall fully comply with all requirements of City of Port. St. Lucie Ordinance 20-15, Section 35.13.

lame: C. Andre Rayman, PSM	
Engenuity Group, Inc., President	***************************************
# 1991/10 h	



(Attachment B. Consultant's Code of Ethics)



"A City for All Ages"

CONSULTANT'S CODE OF ETHICS

The City of Port St Lucie ("City), through its Procurement Management Department ("Procurement Management Department") is committed to a procurement process that fosters fair and open competition, is conducted under the highest ethical standards and enjoys the complete confidence of the public. To achieve these purposes, Procurement Management Department requires each vendor who seeks to do business with the City to subscribe to this Consultant's Code of Ethics.

- A Consultant's bid or proposal will be competitive, consistent and appropriate to the bid documents.
- A Consultant will not discuss or consult with other Vendors intending to bid on the same contract or similar City contract for the purpose of limiting competition. A Vendor will not make any attempt to induce any individual or entity to submit or not submit a bid or proposal.
- Consultant will not disclose the terms of its bids or proposal, directly or indirectly, to any other competing Vendor prior to the bid or proposal closing date.
- Consultant will completely perform any contract awarded to it at the contracted price pursuant to the terms set forth in the contract.
- Consultant will submit timely, accurate and appropriate invoices for goods and/or services actually performed under the contract.
- Consultant will not offer or give any gift, item or service of value, directly or indirectly, to a City employee, City official, employee family member or other vendor contracted by the City.
- Consultant will not cause, influence or attempt to cause or influence, any City employee or City Official, which might tend to impair his/her objectivity or independence of judgment; or to use, or attempt to use, his/her official position to secure any unwarranted privileges or advantages for that Vendor or for any other person.
- Consultant will disclose to the City any direct or indirect personal interests a City employee or City official holds as it relates to a Vendor contracted by the City.
- Consultant must comply with all applicable laws, codes or regulations of the countries, states and localities in which they operate. This includes, but is not limited to, laws and regulations relating to environmental, occupational health and safety, and labor practices. In addition, Consultant



(Attachment B. Consultant's Code of Ethics)

must require their suppliers (including temporary labor agencies) to do the same. Consultant must conform their practices to any published standards for their industry. Compliance with laws, regulations and practices include, but are not limited to the following:

- Obtaining and maintaining all required environmental permits. Further, Consultant will
 endeavor to minimize natural resource consumption through conservation, recycling and
 substitution methods.
- Providing workers with a safe working environment, which includes identifying and evaluating workplace risks and establishing processes for which employee can report health and safety incidents, as well as providing adequate safety training.
- Providing workers with an environment free of discrimination, harassment and abuse, which
 includes establishing a written antidiscrimination and anti-bullying/harassment policy, as well
 as clearly noticed policies pertaining to forced labor, child labor, wage and hours, and freedom
 of association.

Name	of Organization/Pro	poser Engenuity Group, Inc.	
Signa	ture		
Printe	ed Name and Title	C. Andre Rayman, PSM, President	
Date	9/13/2023	···	

DISCLAIMER: This Code of Ethics is intended as a reference and procedural guide to Consultants. The information it contains should not be interpreted to supersede any law or regulation, nor does it supersede the applicable Consultant contract. In the case of any discrepancies between it and the law, regulation(s) and/or Consultant contract, the law, regulatory provision(s) and/or vendor contract shall prevail.



(Attachment B. E-Verify Form)

E-Verify Form

Contractor acknowledges and agrees to the following:

- Shall utilize the U.S. Department of Homeland Security's E-Verify system to verify the employment eligibility of all new employees hired by the Supplier/Consultant during the term of the contract; and
- Shall expressly require any subcontractors performing work or providing services pursuant to the state contract to likewise utilize the U.S.
 Department of Homeland Security's E-Verify system to verify the employment eligibility of all new employees hired by the subcontractor during the contract term.

E-Verify Company Identification Number	968260
Date of Authorization	5/3/2016
Name of Contractor	Engenuity Group, Inc.
Name of Project	Continuing Contracts for Survey & Mapping Services
Solicitation Number (If Applicable)	20230097
I hereby declare under penalty of perjury that the Executed on September , 13t	e foregoing is true and correct. h_, 20_23_inWest Palm Beach(city),_FL(state).
	C. Andre Rayman, PSM, President
Signature of Authorized Officer	Printed Name and Title of Authorized Officer or Agent
SUBSCRIBED AND SWORN BEFORE ME	
ON THIS THE 13th DAY OF September	,20 ²³ . BRADLEY JACKSON
My Commission Expires: 1/25/2026	MY COMMISSION # HH 181896 EXPIRES: January 25, 2026 Bonded Thru Notary Public Underwriters



(Attachment B. Non-Collusion Affidavit)

NON-COLLUSION AFFIDAVIT

State of Florida		
County of Palm Beach }		
C. Andre Rayman, PSM, being first duly sworn, disposes and says that:		
(Name/s)		
1. They are President of Engenuity Group, Inc. the Proposer that		
(Title) (Name of Company)		
has submitted the attached PROPOSAL;		
2. He is fully informed respecting the preparation and contents of the attached proposal and of all pertinent circumstances respecting such PROPOSAL;		
3. Such Proposal is genuine and is not a collusive or sham Proposal;		
4. Neither the said Proposer nor any of its officers, partners, owners, agents, representatives, employees or parties in interest, including this affiant, has in any way colluded, conspired, connived or agreed, directly or indirectly with any other Proposer, firm or person to submit a collusive or sham Proposal in connection with the contract for which the attached proposal has been submitted or to refrain from proposing in connection with such Contract or has in any manner, directly or indirectly, sought by agreement or collusion or communication or conference with any other Proposer, firm or person to fix the price or prices in the attached Proposal or of any other Proposer, or to secure through any collusion, conspiracy, connivance or unlawful agreement any advantage against the City of Port St. Lucie or any person interested in the proposed Contract; and		
5. The price or prices quoted in the attached Proposal are fair and proper and are not tainted by any collusion, conspiracy, connivance or unlawful agreement on the part of the Proposer or any of its agents, representatives, owners, employees, or parties in interest, including this affiant. (Signed)		
(Title) President		



(Attachment B. Non-Collusion Affidavit)

before me this (Date) September 13, 2023	
by:C. Andre Rayman, PSM who is personally known to me or who has produce	
as identification and who did (did not) take an oath.	
_	
BRADLEY JACKSON MY COMMISSION # HH 181896 EXPIRES: January 25, 2026 Bonded Thru Notary Public Underwriters	

(Attachment B. Drug-Free Workplace Form)

DRUG-FREE WORKPLACE FORM

The undersigned Contra	actor in accordance with Florida	Statute 287.087 hereby certifies that
En	genuity Group, Inc.	does:
-	(Name of Business)	

- 1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for violations of such prohibition.
- 2. Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may be imposed upon employees for drug abuse violations.
- 3. Give each employee engaged in providing the commodities or contractual services that are under proposal a copy of the statement specified in subsection (1).
- 4. In the statement specified in subsection (1), notify the employees that, as a condition of working on the commodities or contractual services that are under proposal, the employee will abide by the terms of the statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 Florida Statutes or of any controlled substance law of the United States or any state, for a violation occurring in the workplace no later than five (5) days after such conviction.
- 5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program if such is available in the employee's community, by any employee who is so convicted.
- 6. Make a good faith effort to continue to maintain a drug-free workplace through implementation of this section.

As the person authorized to sign the statement, I certify that this firm complies fully with the above requirements.

Bidder's Signature

9/13/2023

Date:



(Attachment B. Vendor Certification Regarding Scrutinized Companies Form)

VENDOR CERTIFICATION REGARDING SCRUTINIZED COMPANIES' LISTS

Vendor Name:	Engenuity Group, Inc.
Vendor FEIN:	59-1959840
Authorized Representative's Name:	C. Andre Rayman, PSM
Authorized Representative's Title:	President
Address:	1280 N. Congress Ave., Ste. 101
City, State and Zip Code:	West Palm Beach, FL 33409
Phone Number:	(561) 655-1151
Email Address:	arayman@engenuitygroup.com

Sections 287.135 and 215.473, Florida Statutes, prohibit Florida municipalities from contracting with companies, for goods or services over \$1,000,000 that are on either the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or to engage in any Business operations with Cuba or Syria. Sections 287.135 and 215.4725 also prohibit Florida municipalities from contracting with companies, for goods or services in any amount that are on the list of Scrutinized Companies that Boycott Israel.

The list of "Scrutinized Companies" is created pursuant to Section 215.473, Florida Statutes. A copy of the current list of "Scrutinized Companies" can be found at the following link: https://www.sbafla.com/fsb/FundsWeManage/FRSPensionPlan/GlobalGovernanceMandates/QuarterlyReports.aspx

As the person authorized to sign on behalf of the Respondent Vendor, I hereby certify that the company identified above in the section entitled "Respondent Vendor Name" is not listed on either the Scrutinized Companies with Activities in Sudan List; or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List; is not participating in a boycott of Israel; and does not have any business operations with Cuba or Syria. I understand that pursuant to Sections 287.135 and 215.473, Florida Statutes, the submission of a false certification may subject the Respondent Vendor to civil penalties, attorney's fees, and/or costs.

I understand and agree that the City may immediately terminate any contract resulting from this solicitation upon written notice if the company referenced above are found to have submitted a false certification or any of the following occur with respect to the company or a related entity: (i) for any contract for goods or services in any amount of monies, it has been placed on the Scrutinized Companies that Boycott Israel List, or is engaged in a boycott of Israel, or (ii) for any contract for goods or services of one million dollars (\$1,000,000) or more, it has been placed on the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or it is found to have been engaged in business operations in Cuba or Syria.

Authorized Signature

C. Andre Rayman, PSM

Print Name

Signature



§

with the City of Port St. Lucie, St. Lucie County, Florida.

(Attachment B. Truth in Negotiation Form)

who being first duly sworn, deposes and says:

STATE OF FLORIDA

COUNTY OF ST. LUCIE

TRUTH-IN-NEGOTIATION CERTIFICATE AND AFFIDAVIT

Before me, the undersigned authority, personally appeared affiant _____C. Andre Rayman, PSM

287.055(5)(a) of the Florida Statutes for the undersigned firm to receive an agreement for professional services

That the undersigned firm is furnishing this Truth in Negotiation Certificate pursuant to Section

services and is entering into an agre	firm is a corporation which engages in furnishing professional engineering sement with the City of Port St. Lucie, St. Lucie County, Florida to provide nown as Survey & Mapping Services, Contract # 20230097.
	firm has furnished the City of Port St. Lucie, St. Lucie County, Florida a rofessional services required for the project.
	formation and other factual unit cost, which the undersigned firm furnished, at the time the undersigned firm and the City of Port St. Lucie entered into ces on the project.
job contained a provision that the or any significant sums by which the C inaccurate, incomplete or non-curr	which the undersigned firm and the City of Port St. Lucie entered into on this iginal agreement price and any additions thereto shall be adjusted to include City of Port St. Lucie determines the agreement price was increased due to rent wage rates or other factual unit cost and that all such agreement to (1) year following the end of the agreement.
FURTHER AFFIANT SAYETH NA	AUGHT
	Engenuity Group, Inc.
	Name of Firm
	By: President
who has produced WITNESS my hand and office	as identification or is personally known to me. cial seal in the Stare of County last aforesaid this 13th day of
September , 2023 . (SEAL)	Bragfaelism
	Signature
BRADLEY JACKSON MY COMMISSION # HH 181896	Bradley Jackson
EXPIRES: January 25, 2026 Bonded Thru Notary Public Underwriters	Notary Name (typed or printed)
	Director of Marketing
	Title or Rank







