

#20230005

**SOUTHPORT AND WESTPORT DEEP INJECTION WELL MIT'S  
Cost Work Sheet Schedule A**

LINE #	DESCRIPTION	UNIT	Quantity	A.C Schultes	Layne
1	Mobilization/Demobilization, Site Preparation, Cleanup	Lump Sum	2	\$ 54,000.00	\$ 34,800.00
2	Perform Casing Pressure Test	Lump Sum	1	\$ 60,000.00	\$ 56,450.00
3	Perform Annular Pressure Test	Lump Sum	1	\$ 30,000.00	\$ 22,350.00
4	Perform Temperature Log	Lump Sum	2	\$ 13,000.00	\$ 9,800.00
5	Perform Video Survey	Lump Sum	2	\$ 15,000.00	\$ 5,600.00
6	Perform RTS	Lump Sum	2	\$ 25,000.00	\$ 12,200.00
7	Directed by the Consultant or Owner	Hourly	8	\$ 2,800.00	\$ 10,000.00
<b>GRAND TOTAL</b>				<b>\$199,800.00</b>	<b>\$151,200.00</b>
Acknowledged all Addenda				N/A	N/A
Submitted original 5% Bid Bond				NO	YES
Copy of current insurance				YES	YES
Review & accepted all City terms and conditions				YES	YES
Submitted licenses required to bid				YES	YES
Submitted questionnaire				YES	YES
Submitted all required forms				YES	YES
Listed all subcontractors				YES	YES
Listed 5 projects similar to this project completed by your firm				YES	YES
Has the bidder or any of its principals ever declared bankrupt or reorganized under Chapter 11 or put in receivership?				NO	NO
Any pending or completed lawsuits involving the corporation, partnership or individuals with more than 10% interest.				NO	YES
List any judgements from lawsuits in the past 5 years				NO	NO
Any criminal violations and /or convictions of the proposer and /or its principals				NO	NO
Submitted cone of silence form				YES	YES
Submitted the vendor code of ethics				YES	YES
References provided				YES	YES
Project Management plan				NO	YES
Provided an Equipment List				NO	NO
Provided a project Schedule				NO	YES

**1006 Potential Bidders****4 Plan Holders****2 Proposal**