CONTRACTOR'S GENERAL INFORMATION WORK SHEET / QUESTIONNAIRE eBID #20220115

It is understood and agreed that the following information is to be used by the City to determine the qualifications of prospective Contractor to perform the work required. The Contractor waives any claim against the City that might arise with respect to any decision concerning the qualifications of the Contractor.

The undersigned attests to the truth and accuracy of all statements made on this questionnaire. Also, the undersigned hereby authorizes any public official, engineer, surety, bank, material or equipment manufacturer, or distributor, or any person, firm or corporation to furnish the City any pertinent information requested by the City deemed necessary to verify the information on this questionnaire.

Dated	at 13000 SE Flora Ave., Hobe Sound, FL 33455 , this 14th day of Dec 2022 (Location)
Name	of Organization/Contractor: Ferreira Construction Southern Division Co., Inc.
By: <u>R</u> (obert Higginbotham, Vice President Name and Title
1. Co	orporation, Partnership, Joint Venture, Individual or other? Corporation
2. Fi	rm's name and main office address, telephone and fax numbers
	Name: Ferreira Construction Co., Inc. Address: 31 Tannery Road, Branchburg, NJ 08876
	Telephone Number: (772) 286-5123
	Fax Number: (772) 268-5139
3.	Contact person: Dan Lewis Email: dlewis@ferreiraconstruction.com
4.	Firm's previous names (if any). N/A
5.	How many years has your organization been in business? 28 years
6.	Total number of staff at this location: 100 Total number of staff on the Treasure Coast: 100
7.	Is the Firm a minority business: YES / NO
	If no, is your company planning to implement such a program?
8.	Is the firm claiming Local Preference under City Ordinance 35.12? YES / NO

9. Required License (s) and Certifications.

State of Florida General Contractors License (YES) or NO

 Prequalified by the Florida Department of Transportation in Work Class Traffic Signal and Intelligent Transportation Systems (ITS) (YES) or NO

• All International Municipal Signal Association Traffic Signal Certifications (IMSA) (YES) or

List the license(s) and certifications that qualifies your firm to construct this project:

State of Florida General Contractor - CGC1509418	State of Florida Electrical Contractor - EC13006679
County Certification Electrical Certified - 32073	County Certification General Certified - 24051
FDOT Certificate of Qualification - F223334957002	

10. **ADDENDUM ACKNOWLEDGMENT** - Bidder acknowledges that the following addenda have been received and are included in its proposal/bid:

Addendum Number	Date Issued	Addendum Number	Date Issued
1	12/7/2022		
2	12/7/2022		
3	12/7/2022		
4	12/12/2022		
4	12/14/2022		

11. BID RESPONSE:

- 11.1 Bidder will will not accept the Purchasing Card (Visa).
- Percentage of discount when payment is made with Visa: N/A %

 Please Note: The City has implemented a Purchasing Card Program. The Bidder can take advantage of this project and in consideration receive payment within several days instead of the City's payment policy. Any percentage off the bid price for the acceptance of Visa will be consideration in the bid award. If no such percentage is given, the City shall assume zero (0) percent discount applies.
- 11.3 Bid Reply Total from Cost Worksheet Schedule "A": \$\frac{684,367.67}{(This figure must match the Cost Worksheet and the figure that is to be used on the DemandStar web page. Discrepancies between the Cost Worksheet spreadsheet uploaded on DemandStar, the dollar amount listed on the web page at the time of submittal and the Cost Work Sheet #20220115 uploaded on DemandStar will be resolved in favor of the Cost Worksheet Schedule "A" that is uploaded at time of submittal.)e

Bidders are cautioned that the anticipated quantities used for this computation will be estimates. The City makes no guarantee as to the actual quantity that will be utilized during the Contract period. A unit price for each item shall be offered shall be shown, and such price shall include packing and shipping unless otherwise specified. A total shall be entered in the "Total" column for each separate item. In case of discrepancy between the unit price and the extended price, the unit price will supersede. The total amount

shall be entered on line 11.3 above and entered on the DemandStar web page. The City reserves the right to split the award, if in the City's opinion such a split is in the best interest of the City.

Interpretation of the Approximate Quantities - The Bidder's attention is called to the fact that any estimate of quantities of work to be done and materials to be furnished under the specifications as shown on the proposed form (or elsewhere) is approximate only and not guaranteed by the City. The City does not assume any responsibility that the final quantities shall remain in strict accordance with the estimated quantities, nor shall the Bidder plead misunderstanding or deception because of such estimate of quantities or of the character, location of the work, or other condition pertaining thereto.

12. List five (5) Traffic Signal Installation Projects similar to this project completed by your firm in the last 5 years along with a brief description of project, location of project, clients name, phone number, email, value of contract, your firm's percentage of the total contract value as well as the number of change orders and the total change order value.

DO NOT USE the City of Port St Lucie as a reference.

<u>Project Number 1</u>
Project Name: Northlake and Military Trail
Description: Signalization
Location: Northlake and Military Trail, Pam Beach County
Client Name and Phone Number: OHL Community Asphalt Corp., Brian Coblentz (561) 790-6467
Email: brian.coblentz@ohlna.com
Value of Total Contract: \$ 516,485.40
Date of Completion: April 2019
Firm's Percentage of Total Contract: 30%
Number of Change Orders: 1
Value of Change Orders: \$ 2,372.40
Was Project Completed on Schedule: Yes
Was Project Completed within Budget? Yes
Duning A Number 2
Project Number 2 Project Name: Glades Road @ Butts Road Intersection Improvements
Description: Signalization & Electrical
Description: dignalization & Electrical
Location: Glades Road @ Butts Road, Boca Raton, FL
Client Name and Phone Number: R & D Paving, Nancy Rosso (561) 588-6681

Value of Total Contract: \$ 180,735.28 Date of Completion: December 2020 Firm's Percentage of Total Contract: 40% Number of Change Orders: 1 Value of Change Orders: \$ 5,365.24 Was Project Completed within Budget? Yes Project Number 3 Project Name: 22nd Street Intersection Description: Signalization, Lighting & Roadwork Location: 22nd Street & US1 (Broadway) Riviera Beach Client Name and Phone Number: RBY LLC. Carlos Vidueira (772) 485-1977 Email:cvidueira@rybovich.com Value of Total Contract: \$ 732,519.28 Date of Completion: February 2021 Firm's Percentage of Total Contract: 100% Number of Change Orders: \$ 13,095.37 Was Project Completed within Budget? Yes Was Project Completed within Budget? Yes Was Project Completed within Budget? Yes Value of Stange Orders: \$ 100 Contract: 100 Contr	Email: nancy@randdpaving.com	
Date of Completion: December 2020 Firm's Percentage of Total Contract: 40% Number of Change Orders: 1 Value of Change Orders: \$ 5,365.24 Was Project Completed on Schedule: Yes Was Project Completed within Budget? Yes Project Name: 22nd Street Intersection Description: Signalization, Lighting & Roadwork Location: 22nd Street & US1 (Broadway) Riviera Beach Client Name and Phone Number: RBY LLC. Carlos Vidueira (772) 485-1977 Email: cvidueira@rybovich.com Value of Total Contract: \$ 732,519.28 Date of Completion: February 2021 Firm's Percentage of Total Contract: 100% Number of Change Orders: 1 Value of Change Orders: \$ 13,095.37 Was Project Completed on Schedule: Yes Was Project Completed within Budget? Yes Project Number 4 Project Name: Atlantic Avenue & Florida Tumpike Intersection Improvements Description: Signalization Client Name and Phone Number: Ranger Construction Industries, Inc. Ms. Claudia Mendez, P.M. (561) 719-0113 Email: Claudia.mendez@rangerconstruction.com		
Firm's Percentage of Total Contract: 40% Number of Change Orders: 1 Value of Change Orders: \$5,365.24 Was Project Completed on Schedule: Yes Was Project Completed within Budget? Yes Project Name: 22nd Street Intersection Description: Signalization, Lighting & Roadwork Location: 22nd Street & US1 (Broadway) Riviera Beach Client Name and Phone Number: RBY LLC. Carlos Vidueira (772) 485-1977 Email: cvidueira@rybovich.com Value of Total Contract: \$732,519.28 Date of Completion: February 2021 Firm's Percentage of Total Contract: 100% Number of Change Orders: \$13,095.37 Was Project Completed on Schedule: Yes Was Project Completed within Budget? Yes Project Number 4 Project Name: Atlantic Avenue & Florida Turnpike Intersection Improvements Description: Signalization Client Name and Phone Number: Ranger Construction Industries, Inc. Ms. Claudia Mendez, P.M. (561) 719-0113 Email: Claudia.mendez@rangerconstruction.com		
Number of Change Orders: 1 Value of Change Orders: \$5,365.24 Was Project Completed on Schedule: Yes Was Project Completed within Budget? Yes Project Name: 22nd Street Intersection Description: Signalization, Lighting & Roadwork Location: 22nd Street & US1 (Broadway) Riviera Beach Client Name and Phone Number: RBY LLC. Carlos Vidueira (772) 485-1977 Email: cvidueira@yybovich.com Value of Total Contract: \$732,519.28 Date of Completion: February 2021 Firm's Percentage of Total Contract: 100% Number of Change Orders: 1 Value of Change Orders: \$13,095.37 Was Project Completed on Schedule: Yes Was Project Completed within Budget? Yes Project Name: Atlantic Avenue & Florida Turnpike Intersection Improvements Description: Signalization Location: Atlantic Ave. & Florida Turnpike Entrance, Palm Beach County Client Name and Phone Number: Ranger Construction Industries, Inc. Ms. Claudia Mendez, P.M. (561) 719-0113 Email: Claudia.mendez@rangerconstruction.com		
Value of Change Orders: \$ 5,365.24 Was Project Completed on Schedule: Yes Was Project Completed within Budget? Yes Project Name: 22nd Street Intersection Description: Signalization, Lighting & Roadwork Location: 22nd Street & US1 (Broadway) Riviera Beach Client Name and Phone Number: RBY LLC. Carlos Vidueira (772) 485-1977 Email:cvidueira@rybovich.com Value of Total Contract: \$ 732,519.28 Date of Completion: February 2021 Firm's Percentage of Total Contract: 100% Number of Change Orders: 1 Value of Change Orders: \$13,095.37 Was Project Completed on Schedule: Yes Was Project Completed within Budget? Yes Project Number 4 Project Name: Atlantic Avenue & Florida Turnpike Intersection Improvements Description: Signalization Location: Atlantic Ave. & Florida Turnpike Entrance, Palm Beach County Client Name and Phone Number: Ranger Construction Industries, Inc. Ms. Claudia Mendez, P.M. (561) 719-0113 Email: Claudia.mendez@rangerconstruction.com		
Was Project Completed on Schedule: Yes Was Project Completed within Budget? Yes Project Name: 22nd Street Intersection Description: Signalization, Lighting & Roadwork Location: 22nd Street & US1 (Broadway) Riviera Beach Client Name and Phone Number: RBY LLC. Carlos Vidueira (772) 485-1977 Email: cvidueira@rybovich.com Value of Total Contract: \$732,519.28 Date of Completion: February 2021 Firm's Percentage of Total Contract: 100% Number of Change Orders: 1 Value of Change Orders: \$13,095.37 Was Project Completed on Schedule: Yes Was Project Completed within Budget? Yes Project Number 4 Project Name: Atlantic Avenue & Florida Turnpike Intersection Improvements Description: Signalization Location: Atlantic Ave. & Florida Turnpike Entrance, Palm Beach County Client Name and Phone Number: Ranger Construction Industries, Inc. Ms. Claudia Mendez, P.M. (561) 719-0113 Email: Claudia.mendez@rangerconstruction.com		
Project Name: 22nd Street Intersection Description: Signalization, Lighting & Roadwork Location: 22nd Street & US1 (Broadway) Riviera Beach Client Name and Phone Number: RBY LLC. Carlos Vidueira (772) 485-1977 Email:cvidueira@rybovich.com Value of Total Contract: \$732,519.28 Date of Completion: February 2021 Firm's Percentage of Total Contract: 100% Number of Change Orders: 1 Value of Change Orders: \$13,095.37 Was Project Completed on Schedule: Yes Was Project Completed within Budget? Yes Project Number 4 Project Name: Atlantic Avenue & Florida Turnpike Intersection Improvements Description: Signalization Location: Atlantic Ave. & Florida Turnpike Entrance, Palm Beach County Client Name and Phone Number: Ranger Construction Industries, Inc. Ms. Claudia Mendez, P.M. (561) 719-0113 Email: Claudia.mendez@rangerconstruction.com		
Project Name: 22nd Street Intersection Description: Signalization, Lighting & Roadwork Location: 22nd Street & US1 (Broadway) Riviera Beach Client Name and Phone Number: RBY LLC. Carlos Vidueira (772) 485-1977 Email:cvidueira@rybovich.com Value of Total Contract: \$732,519.28 Date of Completion: February 2021 Firm's Percentage of Total Contract: 100% Number of Change Orders: 1 Value of Change Orders: \$13,095.37 Was Project Completed on Schedule: Yes Was Project Completed within Budget? Yes Project Name: Atlantic Avenue & Florida Turnpike Intersection Improvements Description: Signalization Location: Atlantic Ave. & Florida Turnpike Entrance, Palm Beach County Client Name and Phone Number: Ranger Construction Industries, Inc. Ms. Claudia Mendez, P.M. (561) 719-0113 Email: Claudia.mendez@rangerconstruction.com	Was Project Completed within Budget? Yes	
Project Name: 22nd Street Intersection Description: Signalization, Lighting & Roadwork Location: 22nd Street & US1 (Broadway) Riviera Beach Client Name and Phone Number: RBY LLC. Carlos Vidueira (772) 485-1977 Email: cvidueira@rybovich.com Value of Total Contract: \$ 732,519.28 Date of Completion: February 2021 Firm's Percentage of Total Contract: 100% Number of Change Orders: \$ 1 Value of Change Orders: \$ 13,095.37 Was Project Completed on Schedule: Yes Was Project Completed within Budget? Yes Project Name: Atlantic Avenue & Florida Turnpike Intersection Improvements Description: Signalization Location: Atlantic Ave. & Florida Turnpike Entrance, Palm Beach County Client Name and Phone Number: Ranger Construction Industries, Inc. Ms. Claudia Mendez, P.M. (561) 719-0113 Email: Claudia.mendez@rangerconstruction.com	Project Number 3	
Description: Signalization, Lighting & Roadwork Location: 22nd Street & US1 (Broadway) Riviera Beach Client Name and Phone Number: RBY LLC. Carlos Vidueira (772) 485-1977 Email: cvidueira@rybovich.com Value of Total Contract: \$ 732,519,28 Date of Completion: February 2021 Firm's Percentage of Total Contract: 100% Number of Change Orders: \$ 13,095.37 Was Project Completed on Schedule: Yes Was Project Completed within Budget? Yes Project Name: Atlantic Avenue & Florida Turnpike Intersection Improvements Description: Signalization Location: Atlantic Ave. & Florida Turnpike Entrance, Palm Beach County Client Name and Phone Number: Ranger Construction Industries, Inc. Ms. Claudia Mendez, P.M. (561) 719-0113 Email: Claudia.mendez@rangerconstruction.com		
Location: 22nd Street & US1 (Broadway) Riviera Beach Client Name and Phone Number: RBY LLC. Carlos Vidueira (772) 485-1977 Email: cvidueira@rybovich.com Value of Total Contract: \$732,519.28 Date of Completion: February 2021 Firm's Percentage of Total Contract: 100% Number of Change Orders: \$13,095.37 Was Project Completed on Schedule: Yes Was Project Completed within Budget? Yes Project Number 4 Project Name: Atlantic Avenue & Florida Turnpike Intersection Improvements Description: Signalization Location: Atlantic Ave. & Florida Turnpike Entrance, Palm Beach County Client Name and Phone Number: Ranger Construction Industries, Inc. Ms. Claudia Mendez, P.M. (561) 719-0113 Email: Claudia.mendez@rangerconstruction.com		
Client Name and Phone Number: RBY LLC. Carlos Vidueira (772) 485-1977 Email: cvidueira@rybovich.com Value of Total Contract: \$ 732,519.28 Date of Completion: February 2021 Firm's Percentage of Total Contract: 100% Number of Change Orders: 1 Value of Change Orders: \$13,095.37 Was Project Completed on Schedule: Yes Was Project Completed within Budget? Yes Project Number 4 Project Name: Atlantic Avenue & Florida Turnpike Intersection Improvements Description: Signalization Location: Atlantic Ave. & Florida Turnpike Entrance, Palm Beach County Client Name and Phone Number: Ranger Construction Industries, Inc. Ms. Claudia Mendez, P.M. (561) 719-0113 Email: Claudia.mendez@rangerconstruction.com		
Client Name and Phone Number: RBY LLC. Carlos Vidueira (772) 485-1977 Email: cvidueira@rybovich.com Value of Total Contract: \$ 732,519.28 Date of Completion: February 2021 Firm's Percentage of Total Contract: 100% Number of Change Orders: 1 Value of Change Orders: \$13,095.37 Was Project Completed on Schedule: Yes Was Project Completed within Budget? Yes Was Project Name: Atlantic Avenue & Florida Turnpike Intersection Improvements Description: Signalization Location: Atlantic Ave. & Florida Turnpike Entrance, Palm Beach County Client Name and Phone Number: Ranger Construction Industries, Inc. Ms. Claudia Mendez, P.M. (561) 719-0113 Email: Claudia.mendez@rangerconstruction.com		
Email: cvidueira@rybovich.com Value of Total Contract: \$732,519.28 Date of Completion: February 2021 Firm's Percentage of Total Contract: 100% Number of Change Orders: 1 Value of Change Orders: \$13,095.37 Was Project Completed on Schedule: Yes Was Project Completed within Budget? Yes Project Number 4 Project Name: Atlantic Avenue & Florida Turnpike Intersection Improvements Description: Signalization Location: Atlantic Ave. & Florida Turnpike Entrance, Palm Beach County Client Name and Phone Number: Ranger Construction Industries, Inc. Ms. Claudia Mendez, P.M. (561) 719-0113 Email: Claudia.mendez@rangerconstruction.com	Location: 22nd Street & US1 (Broadway) Riviera Beach	
Email: cvidueira@rybovich.com Value of Total Contract: \$732,519.28 Date of Completion: February 2021 Firm's Percentage of Total Contract: 100% Number of Change Orders: 1 Value of Change Orders: \$13,095.37 Was Project Completed on Schedule: Yes Was Project Completed within Budget? Yes Project Number 4 Project Name: Atlantic Avenue & Florida Turnpike Intersection Improvements Description: Signalization Location: Atlantic Ave. & Florida Turnpike Entrance, Palm Beach County Client Name and Phone Number: Ranger Construction Industries, Inc. Ms. Claudia Mendez, P.M. (561) 719-0113 Email: Claudia.mendez@rangerconstruction.com		
Value of Total Contract: \$ 732,519.28 Date of Completion: February 2021 Firm's Percentage of Total Contract: 100% Number of Change Orders: 1 Value of Change Orders: \$ 13,095.37 Was Project Completed on Schedule: Yes Was Project Completed within Budget? Yes Project Number 4 Project Name: Atlantic Avenue & Florida Turnpike Intersection Improvements Description: Signalization Location: Atlantic Ave. & Florida Turnpike Entrance, Palm Beach County Client Name and Phone Number: Ranger Construction Industries, Inc. Ms. Claudia Mendez, P.M. (561) 719-0113 Email: Claudia.mendez@rangerconstruction.com		
Date of Completion: February 2021 Firm's Percentage of Total Contract: 100% Number of Change Orders: 1 Value of Change Orders: \$13,095.37 Was Project Completed on Schedule: Yes Was Project Completed within Budget? Yes Project Number 4 Project Name: Atlantic Avenue & Florida Turnpike Intersection Improvements Description: Signalization Location: Atlantic Ave. & Florida Turnpike Entrance, Palm Beach County Client Name and Phone Number: Ranger Construction Industries, Inc. Ms. Claudia Mendez, P.M. (561) 719-0113 Email: Claudia.mendez@rangerconstruction.com	Email:cvidueira@rybovich.com	
Firm's Percentage of Total Contract: 100% Number of Change Orders: 1 Value of Change Orders: \$13,095.37 Was Project Completed on Schedule: Yes Was Project Completed within Budget? Yes Project Number 4 Project Name: Atlantic Avenue & Florida Turnpike Intersection Improvements Description: Signalization Location: Atlantic Ave. & Florida Turnpike Entrance, Palm Beach County Client Name and Phone Number: Ranger Construction Industries, Inc. Ms. Claudia Mendez, P.M. (561) 719-0113 Email: Claudia.mendez@rangerconstruction.com	Value of Total Contract: \$732,519.28	
Number of Change Orders: 1 Value of Change Orders: \$13,095.37 Was Project Completed on Schedule: Yes Was Project Completed within Budget? Yes Project Number 4 Project Name: Atlantic Avenue & Florida Turnpike Intersection Improvements Description: Signalization Location: Atlantic Ave. & Florida Turnpike Entrance, Palm Beach County Client Name and Phone Number: Ranger Construction Industries, Inc. Ms. Claudia Mendez, P.M. (561) 719-0113 Email: Claudia.mendez@rangerconstruction.com	Date of Completion: February 2021	
Value of Change Orders: \$ 13,095.37 Was Project Completed on Schedule: Yes Was Project Completed within Budget? Yes Project Number 4 Project Name: Atlantic Avenue & Florida Turnpike Intersection Improvements Description: Signalization Location: Atlantic Ave. & Florida Turnpike Entrance, Palm Beach County Client Name and Phone Number: Ranger Construction Industries, Inc. Ms. Claudia Mendez, P.M. (561) 719-0113 Email: Claudia.mendez@rangerconstruction.com		
Was Project Completed within Budget? Yes Project Number 4 Project Name: Atlantic Avenue & Florida Turnpike Intersection Improvements Description: Signalization Location: Atlantic Ave. & Florida Turnpike Entrance, Palm Beach County Client Name and Phone Number: Ranger Construction Industries, Inc. Ms. Claudia Mendez, P.M. (561) 719-0113 Email: Claudia.mendez@rangerconstruction.com	Number of Change Orders: 1	
Was Project Completed within Budget? Yes Project Number 4 Project Name: Atlantic Avenue & Florida Turnpike Intersection Improvements Description: Signalization Location: Atlantic Ave. & Florida Turnpike Entrance, Palm Beach County Client Name and Phone Number: Ranger Construction Industries, Inc. Ms. Claudia Mendez, P.M. (561) 719-0113 Email: Claudia.mendez@rangerconstruction.com	Value of Change Orders: \$ 13,095.37	
Project Number 4 Project Name: Atlantic Avenue & Florida Turnpike Intersection Improvements Description: Signalization Location: Atlantic Ave. & Florida Turnpike Entrance, Palm Beach County Client Name and Phone Number: Ranger Construction Industries, Inc. Ms. Claudia Mendez, P.M. (561) 719-0113 Email: Claudia.mendez@rangerconstruction.com	Was Project Completed on Schedule: Yes	
Project Name: Atlantic Avenue & Florida Turnpike Intersection Improvements Description: Signalization Location: Atlantic Ave. & Florida Turnpike Entrance, Palm Beach County Client Name and Phone Number: Ranger Construction Industries, Inc. Ms. Claudia Mendez, P.M. (561) 719-0113 Email: Claudia.mendez@rangerconstruction.com	Was Project Completed within Budget? Yes	
Project Name: Atlantic Avenue & Florida Turnpike Intersection Improvements Description: Signalization Location: Atlantic Ave. & Florida Turnpike Entrance, Palm Beach County Client Name and Phone Number: Ranger Construction Industries, Inc. Ms. Claudia Mendez, P.M. (561) 719-0113 Email: Claudia.mendez@rangerconstruction.com		
Description: Signalization Location: Atlantic Ave. & Florida Turnpike Entrance, Palm Beach County Client Name and Phone Number: Ranger Construction Industries, Inc. Ms. Claudia Mendez, P.M. (561) 719-0113 Email: Claudia.mendez@rangerconstruction.com		
Location: Atlantic Ave. & Florida Turnpike Entrance, Palm Beach County Client Name and Phone Number: Ranger Construction Industries, Inc. Ms. Claudia Mendez, P.M. (561) 719-0113 Email: Claudia.mendez@rangerconstruction.com		
Client Name and Phone Number: Ranger Construction Industries, Inc. Ms. Claudia Mendez, P.M. (561) 719-0113 Email: Claudia.mendez@rangerconstruction.com	Description: Signalization	
Client Name and Phone Number: Ranger Construction Industries, Inc. Ms. Claudia Mendez, P.M. (561) 719-0113 Email: Claudia.mendez@rangerconstruction.com		
Email: Claudia.mendez@rangerconstruction.com	Location: Atlantic Ave. & Florida Turnpike Entrance, Palm Beach County	
	Client Name and Phone Number: Ranger Construction Industries, Inc. Ms. Claudia Mendez, P.M.	(561) 719-0113
Value of Total Contract: \$ 209,849.76	Email: Claudia.mendez@rangerconstruction.com	
	Value of Total Contract: \$ 209,849.76	

Date of Completion: January 2021
Firm's Percentage of Total Contract: 10%
Number of Change Orders: 0
Value of Change Orders: 0
Was Project Completed on Schedule: Yes
Was Project Completed within Budget? Yes
Project Number 5
Project Name: (T4494) SR80 (Palm Beach)
Description: Signalization, Lighting, Utilities, Signing
Location: SR 80, Southern Blvd. @ Forest Hill Blvd.
Client Name and Phone Number: Ranger Construction Industries, Mr. Andrew Maniotis (561) 718-04
Email: Andrew.Maniotis@rangerconstruction.com
Value of Total Contract: \$822,290.73
Date of Completion: May 2021
Firm's Percentage of Total Contract: 15%
Number of Change Orders: 5
Value of Change Orders: \$85,226.05
Was Project Completed on Schedule: Yes
Was Project Completed within Budget? Yes

13. materials, work force and equipment?

Ferreira has a proven track record of projects similar in size and scope of work for various city, state federal and private clients. We currently have over 100 employees working out of our Hobe Sound location with a team of highly experienced staff readily available, Ferreira will utilize multiple crews simultaneously in each segment of the project. We anticipate self-performing the majority of work. Ferreira has an extensive fleet of equipment.

14. List the number of personnel that will be assigned to the project and include job titles and their licenses or certifications.

Robert Higginbotham, Vice President Ferreira Construction, Licensed State of Florida Electrical Contractor Ed Shea, Divisional Manager Solar, Signal and Lighting Division

oshua Lee, Lead Su	ndent Solar. Signal. and Lighting Division rveyor
rank Peluso, Safety	Manager
Certifications, resum	es, experience and project organizational chart is attached.
Contractor; refused ne past five (5) yea	or any principals of the applicant organization failed to qualify as a reto enter a contract after an award has been made; failed to complete a contract or been declared to be in default in any contract or been assessed liquidate years? List the name of project, location, client, engineer, date and reneeded.
Total Number of	Projects where Failure to Complete Work Occurred: None
	Project Number 1
Project Name:	
Project Location:	
Client Name and	Phone Number:
Engineer Name a	nd Phone Number:
Date:	
Reason:	
nsert additional pro	ojects if needed.
Has the Contractor Chapter 11 or put in	•
f yes, please expla	Yes () No (X) n:
	ending or completed within the past five (5) years involving the corporation iduals with more than ten percent (10 %) interest:
N/A is not an acce	ptable answer - insert lines if needed)
	from lawsuits in the last five (5) years:

19. List any criminal violations and/or convictions of the Proposer and/or any of its principals: Page 6 of 7

(N/A is not an acceptable answer - insert lines	f needed)
List subcontractors and major material suppled ditional sheets if necessary. All subcontract Lobbying form and is to be included in the qualify them to perform the work. (only need to be compared to be	tors listed must complete a "Certification bid package. Attach all licenses and certification
Interis Inc.	(949) 270-9400
Arcosa Traffic & Lighting Structures, LLC	(352) 748-4258
Stony Brook Manufacturing Co	(631) 369-9530
Advanced Directional Boring Solutions	(407) 908-6429
	(561) 688-8833
Southwide Industries Inc.	
Southwide Industries Inc. Precision Contracting Services Inc.	(561) 743-9737
	(561) 743-9737 (407) 578-5431
Precision Contracting Services Inc.	(561) 743-9737 (407) 578-5431 (772) 214-1714

	The Contractor will comply with all applicable federal and state laws and regulations, to include 2 C.F.R. 200.318 through 200.326 as well as Appendix II to 2 C.F.R. Part 200 entitled "Contract Provisions for Non-Federal Entity Contracts Under Federal Awards.
--	---

Yes	X	No

Signature Robert Higginbotham

Vice President

Title

Schedule A E-BID # 20220115

COST WORK SHEET

BAYSHORE BLVD AND LAKEHURST DRIVE TRAFFIC SIGNAL

Ferreira Construction Co., Inc.

Attachment B

LINE #	PAY ITEM NO.	ITEM DESCRIPTION	UNIT	QUAN.	UNIT COST	TOTAL COST
1	101-1	MOBILIZATION	LS	1	\$ 58,400.00	\$ 58,400.00
2	102-1	MAINTENANCE OF TRAFFIC	LS	1	\$ 36,790.00	\$ 36,790.00
3	110-4-10	REMOVAL OF EXISTING CONCRETE	SY	138	\$ 115.00	\$ 15,870.00
4	520-1-10	CONCRETE CURB & GUTTER, TYPE F	SY	298	\$ 61.25	\$ 18,252.50
5	522-2	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	SY	113	\$ 158.00	\$ 17,854.00
6	527-2	DETECTABLE WARNINGS	SF	180	\$ 65.00	\$ 11,700.00
7	630-2-11	CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF	251	\$ 15.90	\$ 3,990.90
8	630-2-12	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF	239	\$ 41.20	\$ 9,846.80
9	632-7-1	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	PI	1	\$ 11,640.00	\$ 11,640.00
10	633-1-121	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	LF	306.0	\$ 5.90	\$ 1,805.40
11	633-2-31	FIBER OPTIC CONNECTION, INSTALL, SPLICE	EA	24.0	\$ 48.00	\$ 1,152.00
12	633-3-11	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	EA	2	\$ 945.00	\$ 1,890.00
13	633-3-12	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	EA	2	\$ 61.00	\$ 122.00
14	633-3-13	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	EA	12	\$ 42.00	\$ 504.00
15	633-3-16	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED	EA	1	\$ 1,372.00	\$ 1,372.00
16	633-6	FIBER OPTIC CABLE LOCATOR	DA	60	\$ 543.00	\$ 32,580.00
17	633-8-1	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL	LF	50	\$ 6.00	\$ 300.00
18	635-2-11	PULL & SPLICE BOX, F&I, 17" x 30" x 12" COVER SIZE	EA	25	\$ 1,205.00	\$ 30,125.00
19	635-2-12	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	EA	3	\$ 1,732.00	\$ 5,196.00
20	639-1-122	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	AS	1	\$ 2,682.00	\$ 2,682.00
21	639-2-1	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	LF	10	\$ 6.00	\$ 60.00
22	641-2-12	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	EA	1	\$ 1,382.00	\$ 1,382.00
23	646-1-11	ALUMINUM SIGNALS POLE, PEDESTAL	EA	8	\$ 1,840.00	\$ 14,720.00
24	649-21-1	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'	EA	1	\$ 46,660.00	\$ 46,660.00
25	649-21-3	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'	EA	1	\$ 47,400.00	\$ 47,400.00
26	649-21-10	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'	EA	2	\$ 66,260.00	\$ 132,520.00
27	650-1-24	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 3 SECTION, 1 WAY	AS	8	\$ 1,052.00	\$ 8,416.00
28	650-1-26	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 4 SECTION, 1 WAY	AS	2	\$ 17,500.00	\$ 35,000.00
29	653-1-11	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	AS	8	\$ 797.00	\$ 6,376.00
30	660-4-11	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	EA	1	\$ 17,620.00	\$ 17,620.00
31	660-4-12	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	EA	4	\$ 3,937.00	\$ 15,748.00
32	665-1-11	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	EA	8	\$ 184.00	\$ 1,472.00
33	670-5-110	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	AS	1	\$ 34,620.00	\$ 34,620.00
34	682-1-113	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION	EA	1	\$ 8,231.00	\$ 8,231.00
35	684-1-1	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	EA	1	\$ 14,380.00	\$ 14,380.00
36	684-5-1	MEDIA CONVERTER, FURNISH & INSTALL	EA	1	\$ 969.00	\$ 969.00
37	685-1-13	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET	EA	1	\$ 9,615.00	\$ 9,615.00
39	700-1-11	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS	2	\$ 561.00	\$ 1,122.00
40	700-1-60	SINGLE POST SIGN, REMOVE	AS	2	\$ 61.00	\$ 122.00
41	700-3-201	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	EA	2	\$ 657.00	\$ 1,314.00
42	700-5-22	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, 12 TO 18 SF	EA	4	\$ 2,961.00	\$ 11,844.00
45	706-3	RAISED PAVEMENT MARKER, TYPE B	EA	51	\$ 5.50	\$ 280.50
47	711-11-123	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	LF	526	\$ 2.44	\$ 1,283.44

E-BID # 20220115

COST WORK SHEET

BAYSHORE BLVD AND LAKEHURST DRIVE TRAFFIC SIGNAL

Ferreira Construction Co., Inc.

Attachment B

LINE #	PAY ITEM NO.	ITEM DESCRIPTION	UNIT	QUAN.	UNIT COST		TOTAL COST
48	711-11-125	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	LF	513	\$	4.88	\$ 2,503.44
49	711-11-170	THERMOPLASTIC, STANDARD, WHITE, ARROWS	EA	6	\$	104.00	\$ 624.00
50	711-15-101	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	GM	0.408	\$	5,822.79	\$ 2,375.70
51	711-15-131	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	GM	0.152	\$	1,588.42	\$ 241.44
52	711-15-201	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	GM	0.293		5,735.050	\$ 1,680.37
53	711-17-1	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN	SF	1,561	\$	2.38	\$ 3,715.18
						TOTAL	\$ 684,367.67

Note: Unit prices are limited to 2 decimals	Example :\$5.2555 is not acceptable - \$5.25 is acceptable
Contractors Signature :	
Contractors Name : Robert Higginbotham	<u>1</u>
Contractors Phone Number: (772) 286-512	3

Controators E Mail: rhigginbotham@ferreiraconstruction.com

NOTICE TO ALL PROPOSERS

To ensure fair consideration is given for all Proposers, it must be clearly understood that upon release of the proposal and during the proposal process, firms and their employees of related companies as well as paid or unpaid personnel acting on their behalf shall not contact or participate in any type of contact with City employees, department heads or elected officials, up to and including the Mayor and City Council. The "Cone of Silence" is in effect for this solicitation from the date the solicitation is advertised on DemandStar, until the time an award decision has been approved by City Council and fully executed by all parties. Information about the Cone of Silence can be found under the City of Port St. Lucie Ordinance 20-15, Section 35.13. Contact with anyone other than the Issuing Officer may result in the vendor being disqualified. All contact must be coordinated through India Barr for the procurement of these services.

All questions regarding this Solicitation are to be submitted in writing to India Barr, via e-mail

@ <u>lbarr@cityofpsl.com</u>. Please reference the Solicitation number on all correspondence to the City.

All questions, comments and requests for clarification must reference the Solicitation number on all correspondence to the City. Any oral communications shall be considered unofficial and non-binding.

Only written responses to written communication shall be considered official and binding upon the City. The City reserves the right, at its sole discretion, to determine appropriate and adequate responses to the written comments, questions, and requests for clarification.

*NOTE: All addends and/or any other correspondence before bid close date (general information, question and responses) to this solicitation will be made available exclusively through the <u>DemandStar's Website</u> for retrieval. All notice of intent to award documentation will be published on the <u>City Clerk's Website</u>. Proposers are solely responsible for frequently checking these websites for updates to this solicitation.

Company Name: Ferreira Construction Southern Division Co., inc.

Name: Robert Higginbotham, Vice President
Date: December 14, 2022

Signature:_

Robert Higginbotham, Vice President Ferreira Construction Co., Inc.

DRUG-FREE WORKPLACE FORM

	(Name of Business)
•	Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for violations of such prohibition.
•	Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may be imposed upon employees for drug abuse violations.
•	Give each employee engaged in providing the commodities or Contractual services that are under bid a copy of the statement specified in subsection (1).
Į.	In the statement specified in subsection (1), notify the employees that, as a condition of working on the commodities or Contractual services that are under bid, the employee will abide by the terms of the statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 or of any controlled substance law of the United States or any state, for a violation occurring in the workplace no later than five (5) days after such conviction.
•	Impose a sanction on or require the satisfactory participation in a drug abuse assistance or rehabilitation program if such is available in the employee's community, by any employee who is so convicted.
	Make a good faith effort to continue to maintain a drug-free workplace through implementation of this section.
	the person authorized to sign the statement, I certify that this firm complies fully with the abuse mirements. Solution Bidder's Signarure: Robert Higginbot
	December 14, 2022

Date



"A City for All Ages"

E-Verify Form

Supplier/Consultant acknowledges and agrees to the following:

- 1. Shall utilize the U.S. Department of Homeland Security's E-Verify system to verify the employment eligibility of all new employees hired by the Supplier/Consultant during the term of the contract; and
- Shall expressly require any subcontractors performing work or providing services pursuant to the state contract to likewise
 utilize the U.S. Department of Homeland Security's E-Verify system to verify the employment eligibility of all new employees
 hired by the subcontractor during the contract term.
- The Contractor hereby represents that it is in compliance with the requirements of Sections 448.09 and 448.095, Florida
 Statutes. The Contractor further represents that it will remain in compliance with the requirements of Sections 448.09 and
 448.095 Florida Statutes, during the term of this contract and all attributed renewals.
- 4. The Contractor hereby warrants that it has not had a contract terminated by a public employer for violating Section 448.095, Florida Statutes, within the year preceding the effective date of this contract. If the Contractor has a contract terminated by a public employer for any such violation during the term of this contract, it must provide immediate notice thereof to the City.

E-Verify Company Identification Number	798869			
Date of Authorization	07/17/2014			
Name of Contractor	Ferreira Construction Co., Inc.			
Name of Project	Bayshore Blvd. and Lakehurst Drive Traffic Signal Project			
Solicitation Number (If Applicable)	20220115			
I hereby declare under penalty of perjury that	the foregoing is true and correct.			
Executed on December1	4 , 20 <u>22 in Martin</u> (city), <u>FL</u> (state).			
Roball. Idigen 1	Robert Higginbotham, Vice President			
Signature of Authorized Officer	Printed Name and Title of Authorized Officer or Agent			
SUBSCRIBED AND SWORN BEFORE ME				
ON THIS THE 14th DAY OF December	,20_22 . Codilin Recollein			
NOTARY PUBLIC Ciclia Ukun	Cecilia Rose Hein NOTARY PUBLIC STATE OF FLORIDA			
My Commission Expires: 6/29/2023	Comm# GG343610			

NON-COLLUSION AFFIDAVIT E-Bid #20220115

State of Flori	da		
County of Ma	artin	}	
Robert Higg	inbotham	, being first duly sworn, dispose	es and says that:
	(Name/s)		
1. They	are Vice President	of Ferreira Construction Co., Inc.	the Proposer that
	(Title)	(Name of Company)	
has submitted	d the attached PROPOSAL;		
	s fully informed respecting thus the sum of the following the sum of the following the	ne preparation and contents of the attace PROPOSAL;	ched proposal and of all
3. Such	Proposal is genuine and is n	not a collusive or sham Proposal;	
employees o agreed, direction connection proposing in coor collusion of in the attache	r parties in interest, including tly or indirectly with any other n with the contract for which connection with such Contract r communication or conference d Proposal or of any other Pro greement any advantage ag	any of its officers, partners, owners, g this affiant, has in any way colluded r Proposer, firm or person to submit a conthe attached proposal has been substor has in any manner, directly or indirectly of any collusion painst the City of Port St. Lucie or any	, conspired, connived or ollusive or sham Proposal mitted or to refrain from etly, sought by agreement in to fix the price or prices in, conspiracy, connivance
collusion, cor	nspiracy, connivance or unlaw es, owners, employees, or pa	attached Proposal are fair and proper are wful agreement on the part of the Proposities in interest, including this affiant.	
(Title) Vice	President ' /		

STATE OF FLORIDA } COUNTY OF ST. LUCIE} SS: MARTIN	
The foregoing instrument was acknowledged by	pefore me this (Date) December 14, 2022
by: Robert Higginbotham	who is personally known to me or who has produced
	as identification and who did (did not) take an oath.
Commission No. GG343610	-
Notary Print: Cecilia Hein	Cecilia Rose Hein NOTARY PUBLIC STATE OF FLORIDA
Notary Signature: <u>Siculary Signature</u>	Comm# GG343610 Expires 6/29/2023

CITY OF PORT ST. LUCIE, FLORIDA SEALED BID NO. <u>20220115</u>

PROJECT TITLE: Traffic Signal for Bayshore Blvd. and Lakehurst Drive

TRENCH SAFETY ACT COMPLIANCE STATEMENT

Project Name: Traffic Signal for Bayshore Blvd. and Lakehurst Drive

Instructions:

Chapter 90-96 of the Laws of Florida requires all Contractors' engaged by The City of Port St. Lucie, Florida to comply with Occupational Safety and Health Administration Standard 29 C.F.R. s. 1926.650 Subpart P. All prospective Contractors are required to sign the compliance statement and provide compliance cost information where indicated below. The costs for complying with the Trench Safety Act must be incorporated into this project's base bid.

Certify this form in the presence of a notary public or other officer authorized to administer oaths.

Certification

1. I understand that Chapter 90-96 of the Laws of Florida (The Trench Safety Act) requires me to comply with OSHA Standard 29 C.F.R. s. 1926.650 Subpart P. I will comply with The Trench Safety Act, and I will design and provide trench safety systems at all trench excavations more than five feet in depth for this project.

2.	The estimated of	cost imposed by con	npliance w	1th The Trench Safety	Act will be:
	N/A	Dollars			0.00
		(Written)			(Figures)
3.	The amount list	ed above has been i	ncluded w	rithin the Base Bid.	
	Certified: Ferre	ira Construction Sout	hern Divisio	on Co., Ipc)	
		/ heampany	Contracto	r) / /	
	By: 10	unil Cico	und	4.	
		(President's	Signature	e) Robert Higginbotha	ım, Vice President
		(President's	Typed or	Printed Name)	
Swo	rn to and subscri	bed before me in	Martin		County, Florida on the
14th day	of December	, 20 22			. • • • •
				Ciclia Vein]
	OTARYAC	Cecilia Rose Hein		NOTARY PUBLIC	
	E	ESTATE OF FLORIDA			
		/ ² Comm# GG343610			
	JANCE 191	Expires 6/29/2023			



"A City for All Ages"

RFP #20220115 CONTRACTOR'S CODE OF ETHICS

The City of Port St Lucie ("City), through its Procurement Management Department ("Procurement Management Department") is committed to a procurement process that fosters fair and open competition, is conducted under the highest ethical standards and enjoys the complete confidence of the public. To achieve these purposes, Procurement Management Department requires each vendor who seeks to do business with the City to subscribe to this Contractor's Code of Ethics.

- A Contractor's bid or proposal will be competitive, consistent, and appropriate to the bid documents.
- A Contractor will not discuss or consult with other Vendors intending to bid on the same contract or similar City contract for the purpose of limiting competition. A Vendor will not make any attempt to induce any individual or entity to submit or not submit a bid or proposal.
- ◆ Contractor will not disclose the terms of its bids or proposal, directly or indirectly, to any other competing Vendor prior to the bid or proposal closing date.
- Contractor will completely perform any contract awarded to it at the contracted price pursuant to the terms set forth in the contract.
- ♦ Contractor will submit timely, accurate and appropriate invoices for goods and/or services performed under the contract.
- Contractor will not offer or give any gift, item or service of value, directly or indirectly, to a City employee, <u>City official</u>, employee family member or other vendor contracted by the City.
- Contractor will not cause, influence or attempt to cause or influence, any City employee
 or City Official, which might tend to impair his/her objectivity or independence of
 judgment; or to use, or attempt to use, his/her official position to secure any unwarranted
 privileges or advantages for that Vendor or for any other person.
- ♦ Contractor will disclose to the City any direct or indirect personal interests a City employee or City official holds as it relates to a Vendor contracted by the City.

Page 1 of 2 RFP #20220115

- Contractor must comply with all applicable laws, codes or regulations of the countries, states, and localities in which they operate. This includes, but is not limited to, laws and regulations relating to environmental, occupational health and safety, and labor practices. In addition, Contractor must require their suppliers (including temporary labor agencies) to do the same. Contractor must conform their practices to any published standards for their industry. Compliance with laws, regulations and practices include, but are not limited to the following:
 - o Obtaining and maintaining all required environmental permits. Further, Contractor will endeavor to minimize natural resource consumption through conservation, recycling, and substitution methods.
 - Providing workers with a safe working environment, which includes identifying and evaluating workplace risks and establishing processes for which employee can report health and safety incidents, as well as providing adequate safety training.
 - Providing workers with an environment free of discrimination, harassment, and abuse, which includes establishing a written antidiscrimination and anti-bullying/harassment policy, as well as clearly noticed policies pertaining to forced labor, child labor, wage and hours, and freedom of association.

Name of Organization/Proposer Ferreira Construction Co., Inc.
Signature Kolled N. Kroom J. C.
Printed Name and Title Robert Higginbotham, Vice President
Date December 14, 2022

DISCLAIMER: This Code of Ethics is intended as a reference and procedural guide to contractors. The information it contains should not be interpreted to supersede any law or regulation, nor does it supersede the applicable contractor contract. In the case of any discrepancies between it and the law, regulation(s) and/or contractor contract, the law, regulatory provision(s) and/or vendor contract shall prevail.

Page 2 of 2 RFP #20220115

State of Florida Department of State

I certify from the records of this office that FERREIRA CONSTRUCTION SOUTHERN DIVISION CO. INC. is a New Jersey corporation authorized to transact business in the State of Florida, qualified on April 9, 2004.

The document number of this corporation is F04000001981.

I further certify that said corporation has paid all fees due this office through December 31, 2022, that its most recent annual report/uniform business report was filed on January 3, 2022, and that its status is active.

I further certify that said corporation has not filed a Certificate of Withdrawal.

Given under my hand and the Great Seal of the State of Florida at Tallahassee, the Capital, this the Third day of January, 2022



RAUNUNGUL Secretary of State

Tracking Number: 5918948026CC

To authenticate this certificate, visit the following site, enter this number, and then follow the instructions displayed.

https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication

Ron DeSantis, Governor

Melanie S. Griffin, Secretary



STATE OF FLORIDA DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

ELECTRICAL CONTRACTORS' LICENSING BOARD

THE ELECTRICAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

HIGGINBOTHAM, ROBERT A

FERREIRA CONSTRUCTION SOUTHERN DIVISION CO. INC. 13000 SE FLORA AVE HOBE SOUND FL 33455

LICENSE NUMBER: EC13006679

EXPIRATION DATE: AUGUST 31, 2024

Always verify licenses online at MyFloridaLicense.com



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.

Ron DeSantis, Governor

Melanie S. Griffin, Secretary



STATE OF FLORIDA DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD

THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

GARCIA, DICTINIO

FERREIRA CONSTRUCTION SOUTHERN DIVISION CO INC 13000 SE FLORA AVE HOBE SOUND FL 33455

LICENSE NUMBER: CGC1509418

EXPIRATION DATE: AUGUST 31, 2024

Always verify licenses online at MyFloridaLicense.com



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.



Florida Department of Transportation

RON DESANTIS GOVERNOR 605 Suwannee Street Tallahassee, FL 32399-0450 JARED W. PERDUE, P.E. SECRETARY

May 11, 2022

FERREIRA CONSTRUCTION CO., INC. 31 TANNERY ROAD BRANCHBURG, NEW JERSEY 08876

RE: CERTIFICATE OF QUALIFICATION

The Department of Transportation has qualified your company for the type of work indicated below.

FDOT APPROVED WORK CLASSES:

COMPUTERIZED TRAFFIC CONTROL, DRAINAGE, ELECTRICAL WORK, FLEXIBLE PAVING, GRADING, HOT PLANT-MIXED BITUM. COURSES, INTELLIGENT TRANSPORTATION SYSTEMS, INTERMEDIATE BRIDGES, MINOR BRIDGES, PORTLAND CEMENT CONCRETE ROADWAY PAVING, R&R MINOR BRIDGES, ROADWAY SIGNING, SIDEWALK, TRAFFIC SIGNAL, Concrete rehab(spall repairs), Curb & Gutter, Dredging, Driving steel sheet pile, Epoxy injection, Fender System, Joint & crack sealing, Pile driving, Pile jackets, Pipeline & cable installation, Retaining wall, Rip rap, Seawall.

Unless notified otherwise, this Certificate of Qualification will expire 6/21/2023.

In accordance with Section 337.14(4), Florida Statutes, changes to Ability Factor or Maximum Capacity Rating will not take effect until after the expiration of the current certificate of pregualification (if applicable).

In accordance with Section 337.14(1), Florida Statutes, an application for qualification $\underline{\text{must be}}$ filed within (4) months of the ending date of the applicant's audited annual financial statements.

If the company's maximum capacity has been revised, it may be accessed by logging into the Contractor Prequalification Application System via the following link:

HTTPS://fdotwp1.dot.state.fl.us/ContractorPreQualification

Once logged in, select "View" for the most recently approved application, and then click the "Manage" and "Application Summary" tabs.

The company may apply for a Revised Certificate of Qualification at any time prior to the expiration date of this certificate according to Section 14-22.0041(3), Florida Administrative Code (F.A.C.), by accessing the most recently approved application as shown above and choosing "Update" instead of "View." If certification in additional classes of work is desired, documentation is needed to show that the company has performed such work.

FERREIRA CONSTRUCTION CO., INC. May 11, 2022 Page Two

All prequalified contractors are required by Section 14-22.006(3), F.A.C., to certify their work underway monthly in order to adjust maximum bidding capacity to available bidding capacity. You can find the link to this report at the website shown above.

Sincerely,

James C. Taylor Al

for Alan Autry, Manager

Contracts Administration Office

AA:cq

Certificate of Completion

ROBERT MCINTOSH

Has Completed a Florida Department of Transportation Approved Temporary Traffic Control (TTC) Advanced (Refresher) Course.

 01/31/2026
 227
 Frank J. Peluso Jr.
 81289

 Date Expires
 FDOT Provider #
 Instructor
 Certificate #

Certificate of Completion

Contemporary Innovations
6779 Dickinson Ter
Port Saint Lucie , FL 34953
contemporaryinnovationsusa.com
contemporaryinnovationsnj@outlook.com



For more information about Temporary Traffic Control (TTC) or to verify this certificate www.motadmin.com

Certificate of Completion

JERRY STINE

Has Completed a Florida Department of Transportation Approved Temporary Traffic Control (TTC) Advanced (Refresher) Course.

01/31/2026	227	Frank J. Peluso Jr.	81958
Date Expires	FDOT Provider #	Instructor	Certificate #

Certificate of Completion

Contemporary Innovations
6779 Dickinson Ter
Port Saint Lucie , FL 34953
contemporaryinnovationsusa.com
contemporaryinnovationsnj@outlook.com



For more information about Temporary Traffic Control (TTC) or to verify this certificate

www.motadmin.com

Certificate of Completion

LONNIE SILER

Has Completed a Florida Department of Transportation Approved Temporary Traffic Control (TTC) Advanced (Refresher) Course.

 01/31/2026
 227
 Frank J. Peluso Jr.
 81290

 Date Expires
 FDOT Provider #
 Instructor
 Certificate #

Certificate of Completion

Contemporary Innovations
6779 Dickinson Ter
Port Saint Lucie , FL 34953
contemporaryinnovationsusa.com
contemporaryinnovationsnj@outlook.com



For more information about Temporary Traffic Control (TTC) or to verify this certificate www.motadmin.com



Edward T. Shea, III

is hereby certified as a

Traffic Signal Senior Field Tech Level III

by completing all requirements and examination for certification on 4/14/2021

Valid thru 4/14/2024 Certification #CE_10976

John Commissions CAF - Executive Director







Florida Department of Agriculture and Consumer Services Division of Consumer Services Board of Professional Surveyors and Mappers 2005 Apalachee Pkway Tallahassee, Florida 32399-6500 800HELPFLA(435-7352) or (850) 488-2221

March 19, 2021

FERREIRA CONSTRUCTION SOUTHERN DIVISION CO., INC. 13000 SE FLORA AVENUE HOBE SOUND, FL 33455

SUBJECT: Professional Surveyor and Mapper Business Certificate # LB8429

Your application / renewal as a professional surveyor and mapper business as required by Chapter 472, Florida Statutes, has been received and processed.

The license appears below and is valid through February 28, 2023.

You are required to keep your information with the Board current. Please visit our website at www.800helpfla.com/psm to create your online account. If you have already created your online account, you can use the website to maintain your license. You can also find other valuable information on the website.

If you have any questions, please do not hesitate to call the Division of Consumer Services, Board of Professional Surveyors and Mappers at 800-435-7352 or 850-488-2221.

Detach Here



Florida Department of Agriculture and Consumer Services
Division of Consumer Services
Board of Professional Surveyors and Mappers
2005 Apalachee Pkway Tallahassee, Florida 32399-6500

License No.: LB8429

Expiration Date February 28, 2023

Professional Surveyor and Mapper Business License

Under the provisions of Chapter 472, Florida Statutes

FERREIRA CONSTRUCTION SOUTHERN DIVISION CO., INC. 13000 SE FLORA AVENUE HOBE SOUND, FL 33455

nicole fried

NICOLE "NIKKI" FRIED COMMISSIONER OF AGRICULTURE

CITY OF PORT ST. LUCIE BUILDING DEPARTMENT COMPUTER SERVICE MEMBER

EXPIRE: 9/30/24

GARCIA, DICTINIO FERREIRA CONSTRUCTION SOUTHERN DIV

100 SE SALERNO RD STUART, FL/34997

SIGNATURE___

GENERAL CONTRACTOR

FL#: CGC1509418

PSL * 9215

8698

CITY OF PORT ST. LUCIE 49467 **BUILDING DEPARTMENT** COMPUTER SERVICE MEMBER

EXPIRE: 9/30/24

HIGGINBOTHAM, ROBERT

FERREIRA CONSTRUCTION SOUTHERN DIVISION CO.

INC

SIGNATURE

13000 SE FLORA AVENUE HOBE SOUND, FL 33455

ELECTRICAL CONTRACTOR
79 PSL * 18120

FL#: EC13006679

Cecilia Hein

From: Danielle Williams <williamsda@stlucieco.org>

Sent: Friday, October 14, 2022 9:54 AM

To: Cecilia Hein

Cc: Contractor_Licensing

Subject: RE: Competency Card renewal -Ferreira Construction

Good morning,

According to our system, both licenses have been updated to 2024.

Thanks,

Danielle Williams | Code Enforcement Supervisor

Ph: 772-462-1567 | 2300 Virginia Ave. Fort Pierce 34982 facebook.com/stluciegov | twitter.com/stluciegov | instagram.com/stluciegov | youtube.com/stluciegov



St. Lucie County is *pleased* to announce the launch of the new online platform (known as Tyler EnerGov) for permitting, planning, code enforcement and contractor licensing. This new platform will allow for convenient electronic submission of applications, facilitate the processing and tracking of applications from submission to closure: All through an online web-based system.

The new online platform is live and available for electronic submission of applications and inspection requests. The online portal will allow users to track site development plans, building and site development permits, environmental permits, code compliance service requests, and contractor licenses all in one place.

The links to access the new online platform Citizen Self Service (CSS) Portal are available on the St. Lucie County Planning and Development Services webpage. To learn more about the new online platform, please visit:

https://www.stlucieco.gov/planningandpermitting. The webpage has been updated with information, including how-to guides, and other helpful videos related to using the new platform.

All are encouraged to learn more on how the new online platform will work and learn its benefits, which are expected to include improved application review timeframes and the ability to submit applications at any time of the day or night from the convenience of your home or office.

St. Lucie County Building and Code Division is committed to great service and your feedback is important to us. Please tell me how we're doing.

THIS CERTIFIES THAT



Ferreira Construction Co., Inc.

* Nationally certified by the: NEW YORK & NEW JERSEY MINORITY SUPPLIER DEVELOPMENT COUNCIL

*NAICS Code(s): $\underline{237310}$; $\underline{237120}$; $\underline{237130}$; $\underline{238110}$; $\underline{238910}$; $\underline{237110}$; $\underline{238210}$

* Description of their product/services as defined by the North American Industry Classification System (NAICS)

02/25/2022		NY03859
Issued Date		Certificate Number
05/15/2023	Ying McGuire NMSDC CEO and President	Parene Plank
Expiration Date		Terrence Clark, President & CEO

By using your password (NMSDC issued only), authorized users may log into NMSDC Central to view the entire profile: http://nmsdc.org

Certify, Develop, Connect, Advocate.

* MBEs certified by an Affiliate of the National Minority Supplier Development Council, Inc.®

MARTIN COUNTY BUSINESS TAX RECEIPT



2022 / 2023

EXPIRES: September 30, 2023 **Account #:**20065130002

Honorable Ruth Pietruszewski Martin County Tax Collector

Location: 13000 SE FLORA AVE

Business Description: CERTIFIED GENERAL CONTRACTOR

Business Phone: (772)286-5123

State License:

Business Name

FERREIRA CONSTRUCTION CO INC

Owner Name

GARCIA, DICTINIO

FERREIRA CONSTRUCTION CO INC

13000 SE FLORA AVE HOBE SOUND, FL 33455 This receipt is a local business tax only. This receipt is in addition to and not in lieu of any other license required by law or local ordinance and is subject to regulations of zoning, health,

contractor licensing, and other lawful authority.

Paid Date **07/06/2022** Receipt Number **INT-21-00209430**

Tax Amount	Transfer Fee	Sub-Total	Penalty	Prior Years	Collection Cost	Total Paid
26.25	0.00	26.25	0.00	0.00	0.00	26.25

Ruth Pietruszewski · Martin County Tax Collector

Website: MartinTaxCollector.com 3485 SE Willoughby Blvd. Stuart, FL 34994 Phone: (772)288-5600

To renew your Business Tax Receipt, visit our payment menu at martintaxcollector.com.

Contact our office by email at btdept@martintaxus if any of the following changes occur with your business:

- Business Name
- Mailing Address
- Ownership
- Closing your Business
- Physical Location

Dear Business Owner:

The law requires this business tax receipt to be displayed conspicuously at the place of business in such a manner that it can be open to the view of the public and subject to inspection by all duly authorized officers of the County.

Pursuant to Florida law, all Local Business Tax Receipts shall be sold by the Tax Collector beginning July 1 of each year and shall expire on September 30 of each succeeding year. Those Local Business Tax Receipts renewed beginning October 1 shall be delinquent and subject to a delinquency penalty of 10 percent of the month of October. An additional 5 percent penalty for each month of delinquency is added until paid, provided that the total delinquency penalty shall not exceed 25 percent of the Local Business Tax for the delinquent establishment. A \$250 penalty will be applied 150 days from the initial notice, plus collection costs.

Annual account notices are mailed on July 1 to the address of record at that time.

Regardless of amount due all receipts must be renewed or delinquent fees will apply.

Do you qualify for an exemption? Visit our website https://martintaxcollector.com/local-business-tax/ for details on Business Tax Receipt Exemptions. An application is required.

If you have any questions please contact our office at <a href="https://doi.org/10.2016/bit.10.2016/bit.2016-bi

Client#: 353923 FERRECONST

$ACORD_{in}$

CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY) 6/28/2022

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer any rights to the certificate holder in lieu of such endorsement(s).

PRODUCER	CONTACT Gianna Costello		
Conner Strong & Buckelew	PHONE (A/C, No, Ext): 646-891-4983 FAX (A/C, No): 646-8	62-8242	
32 Old Slip, Suite 32B	E-MAIL ADDRESS: gcostello@connerstrong.com		
New York, NY 10005	INSURER(S) AFFORDING COVERAGE		
	INSURER A: Liberty Mutual Fire Insurance Co.	23035	
INSURED	INSURER B : Endurance American Specialty Ins. Co.	41718	
Ferreira Construction Co. Inc. dba	INSURER C : Westfield Specialty Insurance Company	16992	
Ferreira Construction Southern Division	INSURER D : Arch Specialty Insurance Company		
13000 SE Flora Avenue	INSURER E :		
Hobe Sound, FL 33455	INSURER F:		

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

Α	V COMMEDCIAL CENEDAL LIABILITY	NSR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS		
L	CLAIMS-MADE X OCCUR	MMERCIAL GENERAL LIABILITY TB2631510814022 07/01/2022 07		07/01/2023	07/01/2023 EACH OCCURRENCE DAMAGE TO RENTED PREMISES (Ea occurrence)	\$2,000,000 \$1,000,000		
ļ	OBANNO MADE 11 00001					MED EXP (Any one person)	s10,000	
L					manus proper	PERSONAL & ADV INJURY	s 2,000,000	
Ĺ	GEN'L AGGREGATE LIMIT APPLIES PER:					GENERAL AGGREGATE	s 4,000,000	
	POLICY X PRO- JECT X LOC	111111111111111111111111111111111111111				PRODUCTS - COMP/OP AGG	s 4,000,000	
	OTHER:				1		\$	
Α	AUTOMOBILE LIABILITY	2	AS2631510814012	07/01/2022	07/01/2023	COMBINED SINGLE LIMIT (Ea accident)	_{\$} 2,000,000	
	X ANY AUTO					BODILY INJURY (Per person)	\$	
	OWNED SCHEDULED AUTOS ONLY AUTOS					BODILY INJURY (Per accident)	\$	
ſ	X HIRED AUTOS ONLY X NON-OWNED AUTOS ONLY	4				PROPERTY DAMAGE (Per accident)	S	
							\$	
В	UMBRELLA LIAB X OCCUR		EXC30000705504	07/01/2022	07/01/2023	EACH OCCURRENCE	\$3,000,000	
	X EXCESS LIAB CLAIMS-MADE					AGGREGATE	\$3,000,000	
	DED RETENTION \$						\$	
	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY		WA263D510814032	07/01/2022	07/01/2023	X PER OTH- STATUTE ER		
	ANY PROPRIETOR/PARTNER/EXECUTIVE	N/A				E.L. EACH ACCIDENT	s1,000,000	
	(Mandatory in NH)					E.L. DISEASE - EA EMPLOYEE	s1,000,000	
	If yes, describe under DESCRIPTION OF OPERATIONS below					E.L. DISEASE - POLICY LIMIT	s1,000,000	
С	Excess Liability		XSL00014GY	07/01/2022	07/01/2023	\$2M Occ. / \$2M Agg		
D	Excess Liability	-	UXP104938200	07/01/2022	07/01/2023	\$3M Occ. / \$3M Agg		

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Coverage: Excess Liability (4th Layer - \$5M x \$8M)
Carrier: Colony Insurance Company (NAIC#: 39993)

Policy Term: 07/01/2022 to 07/01/2023

Policy #: AR6461134

Limits: \$2,500,000 Per Occurrence / Aggregate (part of \$5,000,000 Quota Share with Evanston Insurance

(See Attached Descriptions)

CERTIFICATE HOLDER	CANCELLATION
City of Port Lucie 121 SW Port St. Lucie Blvd. Port St. Lucie, FL 34984	SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.
	AUTHORIZED REPRESENTATIVE
	W. Whele Trapenal

© 1988-2015 ACORD CORPORATION. All rights reserved.

DESCRIPTIONS (Continued from Page 1)

Company)

Coverage: Excess Liability (4th Layer - \$5M x \$8M)
Carrier: Evanston Insurance Company (NAIC#: 35378)

Policy Term: 07/01/2022 to 07/01/2023

Policy #: MKLV7EUE100768

Limits: \$2,500,000 Per Occurrence / Aggregate (part of \$5,000,000 Quota Share with Colony Insurance

Company)

Coverage: Excess Liability (5th Layer - \$12M x \$13M)
Carrier: Navigators Insurance Company (NAIC#: 42307)

Policy Term: 07/01/2022 to 07/01/2023

Policy #: NY22EXCZ02BJWIV

Limits: \$12,000,000 Per Occurrence / Aggregate

Coverage: Contractors Professional & Pollution Liability Carrier: Berkley Assurance Company (NAIC #39462)

Effective: 07/01/2022 to 07/01/2023 Policy #: PCAB50185780722

Limits: Contractors Professional = \$10,000,000 Each Claim & Aggregate

Pollution = \$10,000,000 Each Occurrence & Aggregate

Policy Aggregate Limit = \$10,000,000

City of Port St. Lucie, political subdivision of the State of Florida, its officers, employees and agents are included as Additional Insured, per the applicable endorsement with respect to the General Liability and Automobile Liability policies if and to the extent required by written contract. The General Liability and Automobile Liability policies evidenced herein is primary and non-contributory to other insurance available to the certificate holder, if and to the extent required by written contract. A Waiver of Subrogation is granted in favor of Certificate Holder if and to the extent required by written contract, with respect to the General Liability, Automobile Liability and Workers' Compensation policies.

Form W-9 Rev. October 2018)

(Rev. October 2018)
Department of the Treasury
Internal Revenue Service

Request for Taxpayer Identification Number and Certification

▶ Go to www.irs.gov/FormW9 for instructions and the latest information.

Give Form to the requester. Do not send to the IRS.

RIVELLIE	TO W WWW.22.gov/Formwa for in		BE INTOLLIMITAGE	1			
	Name (as shown on your income tax return). Name is required on this line; Ferreira Construction Company Inc.	do not leave this line blank.					
	2 Business name/disregarded entity name, if different from above						
on page 3.	3 Check appropriate box for federal tax classification of the person whose na following seven boxes. □ Individual/sole proprietor or □ C Corporation □ 8 Corporation	-	Trust/estate	4 Exemptic certain entitions	ios, nat in	dividu	
e E	single-member LLC			Exempt pay	ea code (f	any)_	
Print or type. Specific instructions on page	Limited liability company. Enter the tax classification (C=C corporation,) Note: Check the appropriate box in the line above for the tax classificati LLC if the LLC is classified as a single-member LLC that is disregarded another LLC that is not disregarded from the owner for U.S. federal tax is disregarded from the owner about check the appropriate box for the	ion of the single-member ow from the owner unless the o purposes. Otherwise, a singl	mer. Do not check wher of the LLC is le-member LLC that	Exemption i code (if any			
Š	Other (see instructions) > 6 Address (number, street, and apt. or suite no.) See instructions.		Daniel de anno	(Applies to accou		d overde	## (J.S.)
See S	31 Tannery Road		Requester's name a	na acoress (optionuly		
Ø	6 City, state, and ZIP code						
	Branchburg, NJ 08876						
	7 List account number(a) here (optional)			·			
Par	Taxpayer Identification Number (TIN)						
Entery	your TIN in the appropriate box. The TIN provided must match the na	me given on line 1 to avo	d Social sec	urity numbe			
reside	p withholding. For individuals, this is generally your social security nu nt allen, sole proprietor, or disregarded entity, see the instructions for	mber (SSN). However, to Part J. later. For other	ra]_ [_		
entitie	s, it is your employer identification number (EIN). If you do not have a			ـــا لــــــا	┚┖	\perp	LL_
TIN, la		l Alexana 18/hat Alexana	Of Employer	dentification	nimber		
Numbe	If the account is in more than one name, see the instructions for line 1 or To Give the Requester for guidelines on whose number to enter.	I. AISO See YVNET IVEITTIE E	UG Emboles	T T	7		
			2 2	3 3 3	4 9	5	7
Part	III Certification			101010	<u> </u>	101	
	penalties of perjury, I certify that:			·			
2. I am Sen	number shown on this form is my correct taxpayer identification num i not subject to backup withholding because: (a) I am exempt from ba rice (IRS) that I am subject to backup withholding as a result of a failur onger subject to backup withholding; and	ckup withholding, or (b) I	have not been no	tified by the	e Internal	l Reve me th	enue atlam
3. I am	a U.S. citizen or other U.S. person (defined below); and						
4. The	FATCA code(s) entered on this form (if any) indicating that I am exem-	pt from FATCA reporting	is correct.				
you hav acquisi other ti	cation instructions. You must cross out item 2 above if you have been not paid to report all interest and dividends on your tax return. For real estion or abandonment of secured property, cancellation of debt, contribution interest and dividends, you are not required to sign the certification.	tate transactions, item 2 o ions to an individual retirer	ices not apply. For ment arrangement	mortgage is	nterest pa	aid, Davme	ents
Sign Here	Signature of U.S. person by XCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCC	De	rte≯ 1/9/202	3			-
Gen	eral Instructions	Form 1099-DIV (dividends)	dends, including t	hose from s	itooks or	mutu	eal
noted,	n references are to the Internal Revenue Code unless otherwise	Form 1099-MISC (va proceeds)	arious types of inc	ome, prizes	, awards	ı, or g	ross
related	developments. For the latest information about developments to Form W-9 and its instructions, such as legislation enacted by were published, go to www.irs.gov/FormW9.	 Form 1099-B (stock transactions by broker 		les and cer	tain othe	r	
		• Form 1099-S (proce					
	ose of Form	• Form 1099-K (merch					•
informe	vidual or entity (Form W-9 requester) who is required to file an attorn return with the IRS must obtain your correct taxpayer	• Form 1098 (home mand 1098-T (tuition)		1098-E (stu	clent loar	1 inter	rest),
(SSN).	cation number (TIN) which may be your social security number individual texpayer identification number (TTIN), adoption	• Form 1099-C (cance					
taxpay	er identification number (ATIN), or employer identification number	• Form 1099-A (acquis					n +
amoun	preport on an information return the amount paid to you, or other treportable on an information return. Examples of information include, but are not limited to, the following.	Use Form W-9 only alien), to provide your	correct TIN.	·	_		
	1099-INT (interest earned or paid)	If you do not return i be subject to beckup y					

later.

Conforms with The American Institute of Architects AIA Document 310

Bid Bond

CONTRACTOR:

(Name, legal status and address)

Ferreira Construction Southern Division Co.,

13000 SE Flora Avenue Hobe Sound, FL 33455

OWNER:

(Name, legal status and address)

City of Port St. Lucie

121 SW Port St. Lucie Boulevard Port St. Lucie, FL 34984-5099 **SURETY:**

(Name, legal status and principal place of business)

Berkshire Hathaway Specialty Insurance Company

1314 Douglas Street, Suite 1400

Omaha, NE 68102-1944

Document A310TM – 2010

Mailing Address for Notices

1314 Douglas Street, Suite 1400

Omaha, NE 68102-1944

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

BOND AMOUNT: \$ Five Percent Of The Total Amount Bid (5%)

PROJECT:

(Name, location or address, and Project number, if any)

E-Bid # 20220155 - Bayshore Blvd and Lakehurst Drive Traffic Signal Project

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

(Surety)

Signed and scaled this 14th

day of December, 2022

(Winjess)

(Winjess)

(Winjess)

(Winjess)

(Winjess)

(Winjess)

Ferreira Construction Southern Division Co., Inc.

(Sea)

(Title) Vice Presidenty, Robert Higgin bothom

(Seal)

Berkshire Hathaway Specialty Insurance Company


(Title) Marisol Mojica, Attorney-in-Fact

ACKNOWLEDGEMENT OF CONTRACTOR - IF A CORPORATION

COI	UNTY O	F <u>M</u>	irtin			-										
ON	THE 14	th DAY	OF Dec	ember, :	2022	BEF	ORE M	IE PERSO	NALLY	Y APPEARI	ED Ro	bert	Hia	מחוב	oth	am
										DEPOSE						

OF Ferreira Construction Southern Division Co., Inc. THE CORPORATION THAT EXECUTED THE FOREGOING INSTRUMENT, AND ACKNOWLEDGED TO ME THAT SUCH CORPORATION EXECUTED THE SAME.

IN WITNESS WHEREOF, I HAVE HEREUNTO SET MY HAND AND AFFIXED MY OFFICIAL SEAL, AT MY OFFICE IN THE ABOVE COUNTY, THE DAY AND YEAR WRITTEN ABOVE.



Notary Public

ACKNOWLEDGEMENT OF SURETY COMPANY

STATE OF New Jersey

STATE OF Florida

COUNTY OF Morris

ON THE 14th DAY OF December, 2022 BEFORE ME PERSONALLY APPEARED <u>Marisol Mojica</u> TO ME KNOWN, WHO BEING BY ME DULY SWORN, DID DEPOSE AND SAY; THAT (S)HE IS THE ATTORNEY-IN-FACT OF <u>Berkshire Hathaway Specialty Insurance Company</u>, THE CORPORATION THAT EXECUTED THE FOREGOING INSTRUMENT, AND ACKNOWLEDGED TO ME THAT SUCH CORPORATION EXECUTED THE SAME.

IN WITNESS WHEREOF, I HAVE HEREUNTO SET MY HAND AND AFFIXED MY OFFICIAL SEAL, AT MY OFFICE IN THE ABOVE COUNTY, THE DAY AND YEAR WRITTEN ABOVE.

Notary Public

Ursula Jakubiak A Notary Public of New Jersey My Commission Expires March 8, 2026

or vie mail

fax to (617) 507-8259,

훃

email at claimsnotice@blancciafty.com,

ş

number at (855) 453-9675,

ŧ

our 24-hour

us of a claim

ernali at Jennifer Porter Othereciatry.com

02111 | (770) 625-2516 or by

å ₹

To verify Boston,

THIS POWER OF ATTORNEY IS VOID IF ALTERED

NOTARY

By:


thereof.

State of Massachusetts, County of Suffolk, ss:

Berkshire Hathaway Specialty Insurance

On this 20th day of December, 2018, before me appeared David Fields, Executive Vice President of BERKSHIRE HATHAWAY SPECIALTY INSURANCE COMPANY and Vice President of NATIONAL INDEMNITY COMPANY and NATIONAL LIABILITY & FIRE INSURANCE COMPANY, who being duly sworn, says that his capacity is as designated above for such Companies; that he knows the corporate seals of the Companies; that the seals affixed to the foregoing instrument are such corporate seals; that they were affixed by order of the board of directors or other governing body of said Companies pursuant to its Bylaws, Resolutions and other Authorizations, and that he signed said instrument in that capacity of said Companies.

[Notary Seal]



I. Ralph Tortorella, the undersigned, Officer of BERKSHIRE HATHAWAY SPECIALTY INSURANCE COMPANY, NATIONAL INDEMNITY COMPANY and NATIONAL LIABILITY & FIRE INSURANCE COMPANY, do hereby certify that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies which is in full force and effect and has not been revoked. IN TESTIMONY WHEREOF, see hereunto affixed the seals of said Companies this December 14, 2022.









BHSIC, NICO & NLF POA (2018)

BERKSHIRE HATHAWAY SPECIALTY INSURANCE COMPANY (BYLAWS)

ARTICLE V.

CORPORATE ACTIONS

. . . .

EXECUTION OF DOCUMENTS:

. . .

Section 6.(b) The President, any Vice President or the Secretary, shall have the power and authority:

- (1) To appoint Attorneys-in-fact, and to authorize them to execute on behalf of the Company bonds and other undertakings, and
- (2) To remove at any time any such Attorney-in-fact and revoke the authority given him.

NATIONAL INDEMNITY COMPANY (BY-LAWS)

Section 4. Officers, Agents, and Employees:

A. The officers shall be a President, one or more Vice Presidents, a Secretary, one or more Assistant Secretaries, a Treasurer, and one or more Assistant Treasurers none of whom shall be required to be shareholders or Directors and each of whom shall be elected annually by the Board of Directors at each annual meeting to serve a term of office of one year or until a successor has been elected and qualified, may serve successive terms of office, may be removed from office at any time for or without cause by a vote of a majority of the Board of Directors, and shall have such powers and rights and be charged with such duties and obligations as usually are vested in and pertain to such office or as may be directed from time to time by the Board of Directors; and the Board of Directors or the officers may from time to time appoint, discharge, engage, or remove such agents and employees as may be appropriate, convenient, or necessary to the affairs and business of the corporation.

NATIONAL INDEMNITY COMPANY (BOARD RESOLUTION ADOPTED AUGUST 6, 2014)

RESOLVED, That the President, any Vice President or the Secretary, shall have the power and authority to (1) appoint Attorneys-in-fact, and to authorize them to execute on behalf of this Company bonds and other undertakings and (2) remove at any time any such Attorney-in-fact and revoke the authority given.

NATIONAL LIABILITY & FIRE INSURANCE COMPANY (BY-LAWS)

ARTICLE IV

<u>Officers</u>

Section 1. Officers, Agents and Employees:

A. The officers shall be a president, one or more vice presidents, one or more assistant vice presidents, a secretary, one or more assistant secretaries, a treasurer, and one or more assistant treasurers, none of whom shall be required to be shareholders or directors, and each of whom shall be elected annually by the board of directors at each annual meeting to serve a term of office of one year or until a successor has been elected and qualified, may serve successive terms of office, may be removed from office at any time for or without cause by a vote of a majority of the board of directors. The president and secretary shall be different individuals. Election or appointment of an officer or agent shall not create contract rights. The officers of the Corporation shall have such powers and rights and be charged with such duties and obligations as usually are vested in and pertain to such office or as may be directed from time to time by the board of directors; and the board of directors or the officers may from time to time appoint, discharge, engage, or remove such agents and employees as may be appropriate, convenient, or necessary to the affairs and business of the Corporation.

NATIONAL LIABILITY & FIRE INSURANCE COMPANY (BOARD RESOLUTION ADOPTED AUGUST 6, 2014)

RESOLVED, That the President, any Vice President or the Secretary, shall have the power and authority to (1) appoint Attorneys-in-fact, and to authorize them to execute on behalf of this Company bonds and other undertakings and (2) remove at any time any such Attorney-in-fact and revoke the authority given.

BERKSHIRE HATHAWAY SPECIALTY INSURANCE COMPANY

1314 Douglas Street, Suite 1400, Omaha, Nebraska 68102-1944

ADMITTED ASSETS*

<u>12/31/2021</u>		<u>12/31/2020</u>		<u>12/31/2019</u>			
\$ 6,504,184,299	\$	5,475,240,588	\$	5,172,183,338			
552,510,359		603,615,506		368,086,012			
142,765,038		157,897,676		127,524,677			
\$ 7,199,459,696	\$	6,236,753,770	\$	5,667,794,027			
\$	\$ 6,504,184,299 552,510,359 142,765,038	\$ 6,504,184,299 \$ 552,510,359 142,765,038	\$ 6,504,184,299 \$ 5,475,240,588 552,510,359 603,615,506 142,765,038 157,897,676	\$ 6,504,184,299 \$ 5,475,240,588 \$ 552,510,359 603,615,506 142,765,038 157,897,676			

LIABILITIES & SURPLUS*

		12/31/2021		12/31/2020		12/31/2019
Loss & loss exp. unpaid	\$	1,142,116,028	\$	921,923,948	\$	634,745,558
Unearned premiums		484,660,143		372,836,160		314,117,549
All other liabilities		1,163,007,684		1,054,922,210		744,738,458
Total Liabilities		2,789,783,855		2,349,682,318		1,693,601,565
Total Policyholders' Surplu	:	4,409,675,842		3,887,071,452		3,974,192,463
Total Liabilities & Surplus	\$	7,199,459,697	\$	6,236,753,770	\$	5,667,794,028
	-					*.

^{*} Assets, liabilities and surplus are presented on a Statutory Accounting Basis as promulgated by the NAIC and/or the laws of the company's domiciliary state.